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Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62 673.34 302.13

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75 676.46 303.06

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73 471.71 214.93

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69 362.69 167.88

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98 294.68 138.45

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00 248.56 118.43

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46 214.90 103.78

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22 189.49 92.69

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20 169.40 83.90

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33 153.34 76.85

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74 139.82 70.98

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56 15.94 16.86

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31 8.00 13.45

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17 7.89 13.34

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

Labour cost for 
loading & 
unloading  

aggregate per 
Km

Total cost per 
Km incl. Toll 
tax. For 2.83 

cu.m 
Aggregate, 
including 

labour
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( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T
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10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

576.12 315.37

578.79 316.27

403.60 225.17

310.33 176.51

252.14 146.06

212.67 125.33

183.87 110.16

162.13 98.68

144.94 89.57

131.20 82.26

119.63 76.19

13.64 20.10

6.84 16.58

6.75 16.46

Total cost per 
Km incl. Toll 
tax. Carriage 

of 5 tons

Labour cost for 
loading & 

unloading  tonne 
of material per km
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( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T
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7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

430.16 100.09

432.14 100.06

301.35 63.06

231.70 47.81

188.25 39.81

158.79 35.00

137.28 31.80

121.05 29.53

108.22 27.83

97.96 26.52

89.32 25.57

10.18 18.61

5.11 18.41

5.04 18.31

Labour cost for 
loading & 

unloading  bricks 
10"x5"x3" per km

Total cost per 
Km incl. Toll 
tax. Carriage 

of 1000 bricks
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( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T
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11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31
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96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

105.86 64.19

106.35 64.04

74.16 48.36

57.02 39.89

46.33 34.52

39.08 30.83

33.79 28.10

29.79 26.00

26.63 24.33

24.11 22.97

21.98 21.89

2.51 11.63

1.26 11.03

1.24 10.96

Labour cost 
for loading & 

unloading  
100 maunds 
of wood per 

km

Total cost per 
Km incl. Toll 
tax. Carriage 

of 100 maunds 
of wood
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One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
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578.79 316.27

403.60 225.17

310.33 176.51

252.14 146.06

212.67 125.33

183.87 110.16

162.13 98.68

144.94 89.57

131.20 82.26

119.63 76.19

13.64 20.10

6.84 16.58

6.75 16.46

Labour cost 
for loading & 

unloading  
cement in 

bags  per km

Total cost per 
Km incl. Toll 
tax. Carriage 
of cement in 

100 nos. bags
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( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)
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8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

762.64 81.73

766.17 81.99

534.27 58.10

410.80 45.35

333.76 37.37

281.53 31.95

243.40 27.99

214.62 24.98

191.86 22.61

173.67 20.70

158.36 19.11

18.05 4.46

9.06 3.54

8.94 3.51

Labour cost for 
loading & 
unloading  

bitumen, tar or 
other lubricants 
in drums  per 

km

Total cost per 
Km incl. Toll 

tax. Carriage of 
drum of 

bitumen, tar 
etc.
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( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

565.32 46.50

567.94 46.63

396.04 33.21

304.51 26.04

247.41 21.55

208.68 18.50

180.42 16.27

159.09 14.57

142.22 13.23

128.74 12.15

117.39 11.26

13.38 3.00

6.72 2.48

6.63 3.05

Labour cost for 
loading & 
unloading 

asbostos cement 
pipe BSS Class 

'B" per km

Total cost per Km 
incl. Toll tax. 

Carriage of 75 mm 
dia cement 

concrete pipe BSS 
Class 'B" per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

565.32 57.65

567.94 57.82

396.04 41.18

304.51 32.29

247.41 26.73

208.68 22.94

180.42 20.17

159.09 18.07

142.22 16.41

128.74 15.07

117.39 13.96

13.38 3.71

6.72 3.07

6.63 4.03

Labour cost for 
loading & 

unloading cement 
concrete pipe BSS 
Class 'B" per km

Total cost per Km 
incl. Toll tax. 

Carriage of 100 
mm dia cement 
concrete pipe 

BSS Class 'B" per 
km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

565.32 76.25

567.94 76.47

396.04 54.46

304.51 42.71

247.41 35.35

208.68 30.34

180.42 26.68

159.09 23.90

142.22 21.70

128.74 19.93

117.39 18.47

13.38 4.91

6.72 4.06

6.63 6.59

Labour cost for 
loading & 
unloading 
cement 

concrete pipe 
BSS Class 'B" 

per km

Total cost per Km 
incl. Toll tax. 

Carriage of 150 
mm dia cement 

concrete pipe BSS 
Class 'B" per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

565.32 124.61

567.94 124.96

396.04 89.00

304.51 69.79

247.41 57.77

208.68 49.58

180.42 43.59

159.09 39.06

142.22 35.46

128.74 32.57

117.39 30.18

13.38 8.03

6.72 6.64

6.63 10.23

Labour cost for 
loading & 

unloading cement 
concrete pipe 

BSS Class 'B" per 
km

Total cost per Km 
incl. Toll tax. 

Carriage of 225 
mm dia cement 
concrete pipe 

BSS Class 'B" per 
km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

565.32 193.42

567.94 193.97

396.04 138.14

304.51 108.33

247.41 89.67

208.68 76.96

180.42 67.67

159.09 60.63

142.22 55.04

128.74 50.56

117.39 46.84

13.38 12.46

6.72 10.30

6.63 13.87

Labour cost for 
loading & 
unloading 

cement concrete 
pipe BSS Class 

'B" per km

Total cost per Km 
incl. Toll tax. 

Carriage of 300 
mm dia cement 

concrete pipe BSS 
Class 'B" per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

565.32 262.23

567.94 262.97

396.04 187.29

304.51 146.87

247.41 121.57

208.68 104.35

180.42 91.74

159.09 82.19

142.22 74.62

128.74 68.55

117.39 63.51

13.38 16.90

6.72 13.97

6.63 20.17

Labour cost for 
loading & 
unloading  
cement 

concrete pipe 
BSS Class 'B" 

per km

Total cost per Km 
incl. Toll tax. 

Carriage of 400 
mm diacement 

concrete pipe BSS 
Class 'B" per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

565.32 381.26

567.94 382.34

396.04 272.30

304.51 213.53

247.41 176.74

208.68 151.71

180.42 133.38

159.09 119.50

142.22 108.50

128.74 99.67

117.39 92.33

13.38 24.56

6.72 20.31

6.63 22.14

Labour cost for 
loading & unloading  

cement concrete 
pipe BSS Class 'B" 

per km

Total cost per Km 
incl. Toll tax. 

Carriage of 450 
mm dia cement 

concrete pipe BSS 
Class 'B" per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

565.32 418.46

567.94 419.64

396.04 298.87

304.51 234.36

247.41 193.99

208.68 166.51

180.42 146.39

159.09 131.16

142.22 119.08

128.74 109.39

117.39 101.34

13.38 26.96

6.72 22.29

6.63 29.52

Labour cost for 
loading & 
unloading  

cement concrete 
pipe BSS Class 

'B" per km

Total cost per Km 
incl. Toll tax. 

Carriage of 500 
mm dia cement 
concrete pipe 

BSS Class 'B" per 
km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

565.32 557.95

567.94 559.52

396.04 398.49

304.51 312.48

247.41 258.65

208.68 222.01

180.42 195.19

159.09 174.88

142.22 158.77

128.74 145.86

117.39 135.12

13.38 35.95

6.72 29.72

6.63 29.52

Labour cost for 
loading & 
unloading  

cement concrete 
pipe BSS Class 

'B" per km

Total cost per Km 
incl. Toll tax. 

Carriage of 600 
mm dia cement 
concrete pipe 

BSS Class 'B" per 
km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

282.66 28.57

283.97 28.61

198.02 20.73

152.25 16.51

123.70 13.87

104.34 12.06

90.21 10.73

79.55 9.72

71.11 8.92

64.37 8.28

58.69 7.75

6.69 2.82

3.36 2.51

3.31 3.90

Labour cost for 
loading & 

unloading PVC 
pipe BSS all 

Classes  per km

Total cost per Km 
incl. Toll tax. 

Carriage of 75 mm 
dia PVC pipe all 
Classes per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

282.66 44.64

283.97 44.70

198.02 32.40

152.25 25.80

123.70 21.67

104.34 18.84

90.21 16.77

79.55 15.19

71.11 13.94

64.37 12.93

58.69 12.10

6.69 4.40

3.36 3.93

3.31 3.90

Labour cost for 
loading & unloading 
PVC pipeall Classes 

per km

Total cost per Km 
incl. Toll tax. 

Carriage of 100 
mm dia PVC pipe 
all Classes per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

282.66 69.75

283.97 69.85

198.02 50.62

152.25 40.32

123.70 33.85

104.34 29.44

90.21 26.20

79.55 23.74

71.11 21.78

64.37 20.21

58.69 18.91

6.69 6.88

3.36 6.14

3.31 6.10

Labour cost for 
loading & 

unloading PVC 
pipeall Classes 

per km

Total cost per 
Km incl. Toll tax. 
Carriage of 125 

mm dia PVC 
pipe all Classes 

per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

282.66 100.45

283.97 100.58

198.02 72.89

152.25 58.06

123.70 48.75

104.34 42.39

90.21 37.72

79.55 34.18

71.11 31.36

64.37 29.10

58.69 27.23

6.69 9.90

3.36 8.84

3.31 8.78

Labour cost for 
loading & 

unloading PVC 
pipe BSS all 

Classesper km

Total cost per 
Km incl. Toll tax. 
Carriage of 150 

mm dia PVC 
pipe all Classes 

per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

282.66 178.57

283.97 178.81

198.02 129.58

152.25 103.21

123.70 86.66

104.34 75.36

90.21 67.06

79.55 60.76

71.11 55.75

64.37 51.73

58.69 48.41

6.69 17.61

3.36 15.71

3.31 15.61

Labour cost for 
loading & 

unloading PVC 
pipe BSS all 

Classes per km

Total cost per Km 
incl. Toll tax. 

Carriage of 200 
mm dia PVC pipe 
BSS all Classes 

per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

282.66 279.02

283.97 279.38

198.02 202.47

152.25 161.27

123.70 135.41

104.34 117.75

90.21 104.79

79.55 94.94

71.11 87.12

64.37 80.82

58.69 75.64

6.69 27.51

3.36 24.54

3.31 24.39

Labour cost for 
loading & 

unloading PVC 
pipe all Classes 

per km

Total cost per 
Km incl. Toll 

tax. Carriage of 
250 mm dia 
PVC pipe all 

Classes per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.157xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 5.31 96 507.70 0.34 450 152.22 1120.00 1779.92 256 53 2.00 54.62

2 2 11.0 7.18 34.73 5.45 96 521.34 0.35 450 156.31 1120.00 1797.65 250 52 2.00 53.75

3 3 12.0 6.40 44.40 6.97 96 666.41 0.44 450 199.80 1120.00 1986.21 310 45 2.00 46.73

4 4 13.0 5.86 52.87 8.30 96 793.59 0.53 450 237.93 1120.00 2151.51 367 41 2.00 42.69

5 5 14.0 5.46 60.63 9.52 96 910.07 0.61 450 272.85 1120.00 2302.92 422 38 2.00 39.98

6 6 15.0 5.16 67.94 10.67 96 1019.66 0.68 450 305.71 1120.00 2445.37 474 36 2.00 38.00

7 7 16.0 4.92 74.92 11.76 96 1124.54 0.75 450 337.15 1120.00 2581.69 525 34 2.00 36.46

8 8 17.0 4.73 81.69 12.82 96 1226.06 0.82 450 367.59 1120.00 2713.65 525 33 2.00 35.22

9 9 18.0 4.57 88.29 13.86 96 1325.10 0.88 450 397.29 1120.00 2842.38 622 32 2.00 34.20

10 10 19.0 4.44 94.76 14.88 96 1422.26 0.95 450 426.42 1120.00 2968.67 669 31 2.00 33.33

11 11 19.5 4.26 99.71 15.65 96 1496.51 1.00 450 448.68 1120.00 3065.19 669 31 2.00 32.74

100 100 30.0 1.08 221.73 34.81 96 3327.99 2.22 450 997.79 1120.00 5445.78 5042 25 2.00 26.56

200 200 30.0 0.57 233.22 36.62 96 3500.43 2.33 450 1049.49 1120.00 5669.91 9947 24 2.00 26.31

201 201 31.0 0.58 240.44 37.75 96 3608.83 2.40 450 1081.98 1120.00 5810.81 10019 24 2.00 26.17

96 450 1,120Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

One Gallon (UK)    = 4.54609 Liter

One Mile   (mi)       = 1.609344 Kilometers (Km)  or 1609.344 meter

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( TRUCK)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.157 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 ton Capacity 
truck hire charges

Total Cost Cost per trip Cost Per Km

(Rs.) (Rs.)

282.66 401.79

283.97 402.31

198.02 291.56

152.25 232.23

123.70 194.99

104.34 169.56

90.21 150.89

79.55 136.72

71.11 125.45

64.37 116.38

58.69 108.92

6.69 39.61

3.36 35.34

3.31 35.12

Labour cost for 
loading & 

unloading PVC 
pipe BSS all 

Classes per km

Total cost per Km 
incl. Toll tax. 

Carriage of 300 
mm dia PVC pipe 
BSS all Classes 

per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 1 10.0 8.42 22.84 5.71 96 545.93 0.23 450 102.79 7500.00 8148.72 968 357 1.45 358.19 1206.30 651.10 1,032.13

2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 7500.00 8486.47 1182 244 1.45 245.77 676.46 383.81 578.79

3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 7500.00 8760.96 1369 197 1.45 198.77 471.71 279.04 403.60

4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 7500.00 9001.60 1536 170 1.45 171.70 362.69 222.40 310.33

5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 7500.00 9222.01 1689 152 1.45 153.54 294.68 186.54 252.14

6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 7500.00 9429.37 1827 139 1.45 140.25 248.56 161.81 212.67

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 7500.00 9627.82 1957 129 1.45 129.95 214.90 143.52 183.87

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 7500.00 9819.91 1957 120 1.45 121.66 189.49 129.49 162.13

9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 7500.00 10007.31 2190 113 1.45 114.80 169.40 118.28 144.94

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 7500.00 10191.16 2295 108 1.45 109.00 153.34 109.18 131.20

11 11 24.0 4.80 111.60 27.90 96 2667.24 1.12 450 502.20 7500.00 10669.44 2295 96 1.45 97.05 140.75 98.97 120.43

100 100 30.0 1.08 221.73 55.43 96 5299.36 2.22 450 997.79 7500.00 13797.14 12775 62 1.45 63.67 15.94 33.13 13.64

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 7500.00 14123.42 24778 61 1.45 62.01 8.00 29.13 6.84

96 450 7,500Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

Total cost per 
Km incl. Toll 
tax. For 2.83 

cu.m, including 
labour

Labour cost for 
loading & 

unloading  tonne 
of material per km

Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Labour cost for 
loading & 
unloading  

aggregate per km

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

Trolley hire 
charges

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT (Trolley)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75))

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.167 Litre/ hour



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 1 10.0 8.42 22.84 5.71 96 545.93 0.23 450 102.79 7500.00 8148.72 968 357 1.45 358.19

2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 7500.00 8486.47 1182 244 1.45 245.77

3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 7500.00 8760.96 1369 197 1.45 198.77

4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 7500.00 9001.60 1536 170 1.45 171.70

5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 7500.00 9222.01 1689 152 1.45 153.54

6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 7500.00 9429.37 1827 139 1.45 140.25

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 7500.00 9627.82 1957 129 1.45 129.95

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 7500.00 9819.91 1957 120 1.45 121.66

9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 7500.00 10007.31 2190 113 1.45 114.80

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 7500.00 10191.16 2295 108 1.45 109.00

11 11 24.0 4.80 111.60 27.90 96 2667.24 1.12 450 502.20 7500.00 10669.44 2295 96 1.45 97.05

100 100 30.0 1.08 221.73 55.43 96 5299.36 2.22 450 997.79 7500.00 13797.14 12775 62 1.45 63.67

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 7500.00 14123.42 24778 61 1.45 62.01

96 450 7,500Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

Trolley hire 
charges

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT (Trolley)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75))

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.167 Litre/ hour

(Rs.) (Rs.) (Rs.)

695.16 1,871.52 655.80

412.28 1,049.49 380.96

301.18 731.84 273.71

241.01 562.70 216.00

202.84 457.19 179.63

176.46 385.63 154.67

156.91 333.40 136.28

141.90 293.99 122.25

129.87 262.81 111.06

120.10 237.89 102.03

108.74 218.37 92.77

38.66 24.73 26.00

34.42 12.41 21.89

Total cost per 
Km incl. Toll 
tax. Carriage 

of 5 tons

Labour cost for 
loading & 

unloading  bricks 
10"x5"x3" per km

Total cost per 
Km incl. Toll 
tax. Carriage 

of 1000 bricks



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 1 10.0 8.42 22.84 5.71 96 545.93 0.23 450 102.79 7500.00 8148.72 968 357 1.45 358.19

2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 7500.00 8486.47 1182 244 1.45 245.77

3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 7500.00 8760.96 1369 197 1.45 198.77

4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 7500.00 9001.60 1536 170 1.45 171.70

5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 7500.00 9222.01 1689 152 1.45 153.54

6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 7500.00 9429.37 1827 139 1.45 140.25

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 7500.00 9627.82 1957 129 1.45 129.95

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 7500.00 9819.91 1957 120 1.45 121.66

9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 7500.00 10007.31 2190 113 1.45 114.80

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 7500.00 10191.16 2295 108 1.45 109.00

11 11 24.0 4.80 111.60 27.90 96 2667.24 1.12 450 502.20 7500.00 10669.44 2295 96 1.45 97.05

100 100 30.0 1.08 221.73 55.43 96 5299.36 2.22 450 997.79 7500.00 13797.14 12775 62 1.45 63.67

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 7500.00 14123.42 24778 61 1.45 62.01

96 450 7,500Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

Trolley hire 
charges

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT (Trolley)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75))

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.167 Litre/ hour

(Rs.) (Rs.) (Rs.)

1,290.16 333.51 1,596.30

723.48 158.13 895.16

504.50 108.59 624.22

387.91 85.88 479.95

315.17 72.77 389.95

265.84 64.18 328.92

229.84 58.02 284.37

202.66 53.36 250.75

181.17 49.67 224.16

163.99 46.67 202.91

150.54 41.41 186.26

17.05 25.50 21.09

8.55 24.81 10.58

Labour cost 
for loading & 

unloading  
tiles 12"x6"x2" 

per km

Total cost per 
Km incl. Toll 
tax. Carriage 

of 100 maunds 
wood

Labour cost 
for loading & 
unloading  of 
wood per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 1 10.0 8.42 22.84 5.71 96 545.93 0.23 450 102.79 7500.00 8148.72 968 357 1.45 358.19

2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 7500.00 8486.47 1182 244 1.45 245.77

3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 7500.00 8760.96 1369 197 1.45 198.77

4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 7500.00 9001.60 1536 170 1.45 171.70

5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 7500.00 9222.01 1689 152 1.45 153.54

6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 7500.00 9429.37 1827 139 1.45 140.25

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 7500.00 9627.82 1957 129 1.45 129.95

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 7500.00 9819.91 1957 120 1.45 121.66

9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 7500.00 10007.31 2190 113 1.45 114.80

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 7500.00 10191.16 2295 108 1.45 109.00

11 11 24.0 4.80 111.60 27.90 96 2667.24 1.12 450 502.20 7500.00 10669.44 2295 96 1.45 97.05

100 100 30.0 1.08 221.73 55.43 96 5299.36 2.22 450 997.79 7500.00 13797.14 12775 62 1.45 63.67

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 7500.00 14123.42 24778 61 1.45 62.01

96 450 7,500Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

Trolley hire 
charges

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT (Trolley)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75))

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.167 Litre/ hour

(Rs.) (Rs.) (Rs.)

673.96 1,871.52 327.90

393.42 1,049.49 190.48

283.79 731.84 136.85

224.71 562.70 108.00

187.41 457.19 89.81

161.78 385.63 77.33

142.87 333.40 68.14

128.42 293.99 61.12

116.88 262.81 55.53

107.55 237.89 51.01

97.69 218.37 46.39

29.23 24.73 13.00

25.03 12.41 10.94

Labour cost for 
loading & 
unloading  

bricks 
9"x4.5"x1.5" per 

km

Total cost per 
Km incl. Toll 

tax. Carriage of 
1000 tiles

Total cost per 
Km incl. Toll 
tax. Carriage 
of 1000 tiles



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 1 10.0 8.42 22.84 5.71 96 545.93 0.23 450 102.79 7500.00 8148.72 968 357 1.45 358.19

2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 7500.00 8486.47 1182 244 1.45 245.77

3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 7500.00 8760.96 1369 197 1.45 198.77

4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 7500.00 9001.60 1536 170 1.45 171.70

5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 7500.00 9222.01 1689 152 1.45 153.54

6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 7500.00 9429.37 1827 139 1.45 140.25

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 7500.00 9627.82 1957 129 1.45 129.95

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 7500.00 9819.91 1957 120 1.45 121.66

9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 7500.00 10007.31 2190 113 1.45 114.80

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 7500.00 10191.16 2295 108 1.45 109.00

11 11 24.0 4.80 111.60 27.90 96 2667.24 1.12 450 502.20 7500.00 10669.44 2295 96 1.45 97.05

100 100 30.0 1.08 221.73 55.43 96 5299.36 2.22 450 997.79 7500.00 13797.14 12775 62 1.45 63.67

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 7500.00 14123.42 24778 61 1.45 62.01

96 450 7,500Diesel Rate per Ltr = Oil Rate per Ltr =

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

Trolley hire 
charges

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT (Trolley)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75))

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.167 Litre/ hour

(Rs.) (Rs.)

49,671.21 49.67

27,854.14 27.85

19,423.42 19.42

14,934.49 14.93

12,134.00 12.13

10,234.86 10.23

8,848.68 8.85

7,802.56 7.80

6,975.17 6.98

6,313.80 6.31

5,795.70 5.80

656.34 0.66

329.34 0.33

Labour cost for 
loading & 

unloading  100 
nos. Empty 

Cement bags per 
Km

Total cost per Km 
incl. Toll tax. 
Carriage of 

cement bags



Government of Balochistan

( L ) (S) (N) (Km) (Rs) (Rs.) (Rs.)

A B C D E P R = Q/D S = Q/E

1 0.152 5 46.84 21.12 800.00 17 38
2 0.305 6.0 37.80 30.20 800.00 21 26
3 0.8 7.0 23.63 44.96 800.00 34 18
4 1.6 8.0 15.69 57.20 800.00 51 14
5 4.8 9.0 6.80 71.83 800.00 118 11
6 16 10.0 2.42 83.58 800.00 331 10
7 6.4 10.0 5.76 80.20 1000.00 174 12
8 16 10.0 2.42 83.58 1000.00 413 12

Carraige by Donkey

Donkey hire 
charges( per day )

Cost per trip Cost Per Km
Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.1))

Total 
Distance 

Travelled per 
day = (2NL+3)



Government of Balochistan

( L ) (S) (N) (Km) (Rs) (Rs.) (Rs.)

A B C D E P R = Q/D S = Q/E

1 0.3 0.5 6.67 3.69 700.00 105 190

2 0.9 0.6 2.67 4.65 700.00 262 151

3 1 0.7 2.80 5.41 700.00 250 129
4 2 0.8 1.60 6.27 700.00 438 112
5 3 1.0 1.33 7.87 700.00 526 89

Labour (Rs.)= 87.50

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S)))

Total 
Distance 

Travelled per 
day = (2NL)

Donkey hire 
charges( per day )

Cost per trip Cost Per Km

Carraige by Cooly



Government of Balochistan

( L ) (S) (N) (Km) (Rs) (Rs.) (Rs.)

A B C D E P R = Q/D S = Q/E

1 0.3 0.5 6.67 3.69 700.00 105 190

2 0.9 0.6 2.67 4.65 700.00 262 151

3 1 0.7 2.80 5.41 700.00 250 129
4 2 0.8 1.60 6.27 700.00 438 112
5 3 1.0 1.33 7.87 700.00 526 89

Labour (Rs.)= 87.50

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S)))

Total 
Distance 

Travelled per 
day = (2NL)

Donkey hire 
charges( per day )

Cost per trip Cost Per Km

Carraige by Cooly



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.) (Rs.) (Rs.) (Rs.)
A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 8.46 96 808.44 0.34 450 152.22 10000.00 10960.66 1575 324 2.00 326.03 345.67 427.18 1,382.70

2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 10000.00 10986.47 1530 316 2.00 318.30 347.27 426.85 1,389.09

3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 10000.00 11260.96 1760 254 2.00 255.63 242.16 306.07 968.65

4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 10000.00 11501.60 1963 218 2.00 219.53 186.20 241.08 744.79

5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 10000.00 11722.01 2147 193 2.00 195.32 151.28 200.11 605.12

6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 10000.00 11929.37 2312 176 2.00 177.60 127.60 172.00 510.41

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 10000.00 12127.82 2465 162 2.00 163.87 110.32 151.29 441.28

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 10000.00 12319.91 2465 151 2.00 152.82 97.28 135.48 389.11
9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 10000.00 12507.31 2737 142 2.00 143.67 86.96 122.88 347.85

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 10000.00 12691.16 2858 134 2.00 135.93 78.72 112.70 314.87

11 11 19.5 4.26 99.71 24.93 96 2382.98 1.00 450 448.68 10000.00 12831.66 2858 129 2.00 130.69 71.78 104.45 287.11

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 10000.00 16623.42 21562 71 2.00 73.28 4.11 22.43 16.42
96 450 10,000

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( Trailer 10 Wheeler)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.25 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 wheeler 
Capacity trailer 

hire charges
Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Labour cost for 
loading & 
unloading  

Cement Bags per 
Km for 100 bag

Total cost per 
Km incl. Toll 
tax. For 100 

cement bags, 
including 

labour

Labour cost for 
loading & 

unloading  tonne 
of machinery per 

km

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)
Diesel Rate per Ltr = Oil Rate per Ltr =



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)
A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 8.46 96 808.44 0.34 450 152.22 10000.00 10960.66 1575 324 2.00 326.03

2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 10000.00 10986.47 1530 316 2.00 318.30

3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 10000.00 11260.96 1760 254 2.00 255.63

4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 10000.00 11501.60 1963 218 2.00 219.53

5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 10000.00 11722.01 2147 193 2.00 195.32

6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 10000.00 11929.37 2312 176 2.00 177.60

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 10000.00 12127.82 2465 162 2.00 163.87

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 10000.00 12319.91 2465 151 2.00 152.82
9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 10000.00 12507.31 2737 142 2.00 143.67

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 10000.00 12691.16 2858 134 2.00 135.93

11 11 19.5 4.26 99.71 24.93 96 2382.98 1.00 450 448.68 10000.00 12831.66 2858 129 2.00 130.69

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 10000.00 16623.42 21562 71 2.00 73.28
96 450 10,000

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( Trailer 10 Wheeler)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.25 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 wheeler 
Capacity trailer 

hire charges
Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)
Diesel Rate per Ltr = Oil Rate per Ltr =

(Rs.) (Rs.) (Rs.)

1,395.74 1,382.70 260.14

1,401.82 1,389.09 259.94

978.87 968.65 186.39

753.57 744.79 146.81

612.94 605.12 121.86

517.52 510.41 104.75

447.84 441.28 92.13

395.23 389.11 82.51
353.60 347.85 74.83

320.31 314.87 68.63

292.34 287.11 63.61

19.36 16.42 13.66

Total cost per 
Km incl. Toll 
tax. Carriage 

of 650 mm dia 
cement 

concrete pipe 
BSS Class 'B" 

per km

Labour cost for 
loading & 
unloading  

cement concrete 
pipe BSS Class 

'B" per km

Total cost per 
Km incl. Toll 
tax. Carriage 
of machinery 

per tonne



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)
A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 8.46 96 808.44 0.34 450 152.22 10000.00 10960.66 1575 324 2.00 326.03

2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 10000.00 10986.47 1530 316 2.00 318.30

3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 10000.00 11260.96 1760 254 2.00 255.63

4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 10000.00 11501.60 1963 218 2.00 219.53

5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 10000.00 11722.01 2147 193 2.00 195.32

6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 10000.00 11929.37 2312 176 2.00 177.60

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 10000.00 12127.82 2465 162 2.00 163.87

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 10000.00 12319.91 2465 151 2.00 152.82
9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 10000.00 12507.31 2737 142 2.00 143.67

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 10000.00 12691.16 2858 134 2.00 135.93

11 11 19.5 4.26 99.71 24.93 96 2382.98 1.00 450 448.68 10000.00 12831.66 2858 129 2.00 130.69

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 10000.00 16623.42 21562 71 2.00 73.28
96 450 10,000

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( Trailer 10 Wheeler)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.25 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 wheeler 
Capacity trailer 

hire charges
Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)
Diesel Rate per Ltr = Oil Rate per Ltr =

(Rs.) (Rs.) (Rs.)

1,382.70 301.70 1,382.70

1,389.09 301.47 1,389.09

968.65 216.17 968.65

744.79 170.27 744.79

605.12 141.33 605.12

510.41 121.48 510.41

441.28 106.85 441.28

389.11 95.69 389.11
347.85 86.79 347.85

314.87 79.60 314.87

287.11 73.77 287.11

16.42 15.84 16.42

Labour cost 
for loading & 

unloading  
cement 

concrete pipe 
BSS Class 'B" 

per km

Total cost per 
Km incl. Toll 
tax. Carriage 

of 700 mm dia 
cement 

concrete pipe 
BSS Class 'B" 

per km

Labour cost 
for loading & 

unloading  
cement 

concrete pipe 
BSS Class 'B" 

per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)
A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 8.46 96 808.44 0.34 450 152.22 10000.00 10960.66 1575 324 2.00 326.03

2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 10000.00 10986.47 1530 316 2.00 318.30

3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 10000.00 11260.96 1760 254 2.00 255.63

4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 10000.00 11501.60 1963 218 2.00 219.53

5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 10000.00 11722.01 2147 193 2.00 195.32

6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 10000.00 11929.37 2312 176 2.00 177.60

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 10000.00 12127.82 2465 162 2.00 163.87

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 10000.00 12319.91 2465 151 2.00 152.82
9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 10000.00 12507.31 2737 142 2.00 143.67

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 10000.00 12691.16 2858 134 2.00 135.93

11 11 19.5 4.26 99.71 24.93 96 2382.98 1.00 450 448.68 10000.00 12831.66 2858 129 2.00 130.69

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 10000.00 16623.42 21562 71 2.00 73.28
96 450 10,000

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( Trailer 10 Wheeler)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.25 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 wheeler 
Capacity trailer 

hire charges
Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)
Diesel Rate per Ltr = Oil Rate per Ltr =

(Rs.) (Rs.) (Rs.)

346.34 1,382.70 394.06

346.07 1,389.09 393.75

248.15 968.65 282.34

195.46 744.79 222.39

162.24 605.12 184.60

139.45 510.41 158.67

122.66 441.28 139.56

109.84 389.11 124.98
99.63 347.85 113.35

91.37 314.87 103.96

84.69 287.11 96.35

18.18 16.42 20.69

Total cost per 
Km incl. Toll 
tax. Carriage 

of 700 mm dia 
cement 

concrete pipe 
BSS Class 'B" 

per km

Labour cost for 
loading & 
unloading  
cement 

concrete pipe 
BSS Class 'B" 

per km

Total cost per 
Km incl. Toll 

tax. Carriage of 
750 mm dia 

cement 
concrete pipe 
BSS Class 'B" 

per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)
A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 8.46 96 808.44 0.34 450 152.22 10000.00 10960.66 1575 324 2.00 326.03

2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 10000.00 10986.47 1530 316 2.00 318.30

3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 10000.00 11260.96 1760 254 2.00 255.63

4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 10000.00 11501.60 1963 218 2.00 219.53

5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 10000.00 11722.01 2147 193 2.00 195.32

6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 10000.00 11929.37 2312 176 2.00 177.60

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 10000.00 12127.82 2465 162 2.00 163.87

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 10000.00 12319.91 2465 151 2.00 152.82
9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 10000.00 12507.31 2737 142 2.00 143.67

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 10000.00 12691.16 2858 134 2.00 135.93

11 11 19.5 4.26 99.71 24.93 96 2382.98 1.00 450 448.68 10000.00 12831.66 2858 129 2.00 130.69

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 10000.00 16623.42 21562 71 2.00 73.28
96 450 10,000

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( Trailer 10 Wheeler)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.25 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 wheeler 
Capacity trailer 

hire charges
Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)
Diesel Rate per Ltr = Oil Rate per Ltr =

(Rs.) (Rs.) (Rs.)

1,382.70 444.86 1,382.70

1,389.09 444.51 1,389.09

968.65 318.73 968.65

744.79 251.05 744.79

605.12 208.39 605.12

510.41 179.12 510.41

441.28 157.55 441.28

389.11 141.09 389.11
347.85 127.96 347.85

314.87 117.36 314.87

287.11 108.77 287.11

16.42 23.35 16.42

Labour cost for 
loading & 
unloading  

cement concrete 
pipe BSS Class 

'B" per km

Total cost per Km 
incl. Toll tax. 

Carriage of 800 
mm dia cement 

concrete pipe BSS 
Class 'B" per km

Labour cost for 
loading & 

unloading  cement 
concrete pipe BSS 
Class 'B" per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)
A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 8.46 96 808.44 0.34 450 152.22 10000.00 10960.66 1575 324 2.00 326.03

2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 10000.00 10986.47 1530 316 2.00 318.30

3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 10000.00 11260.96 1760 254 2.00 255.63

4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 10000.00 11501.60 1963 218 2.00 219.53

5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 10000.00 11722.01 2147 193 2.00 195.32

6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 10000.00 11929.37 2312 176 2.00 177.60

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 10000.00 12127.82 2465 162 2.00 163.87

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 10000.00 12319.91 2465 151 2.00 152.82
9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 10000.00 12507.31 2737 142 2.00 143.67

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 10000.00 12691.16 2858 134 2.00 135.93

11 11 19.5 4.26 99.71 24.93 96 2382.98 1.00 450 448.68 10000.00 12831.66 2858 129 2.00 130.69

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 10000.00 16623.42 21562 71 2.00 73.28
96 450 10,000

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( Trailer 10 Wheeler)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.25 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 wheeler 
Capacity trailer 

hire charges
Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)
Diesel Rate per Ltr = Oil Rate per Ltr =

(Rs.) (Rs.) (Rs.)

498.73 1,382.70 615.72

498.34 1,389.09 615.24

357.33 968.65 441.15

281.46 744.79 347.48

233.63 605.12 288.43

200.81 510.41 247.92

176.63 441.28 218.06

158.18 389.11 195.28
143.46 347.85 177.11

131.58 314.87 162.44

121.95 287.11 150.55

26.18 16.42 32.32

Total cost per Km 
incl. Toll tax. 

Carriage of 900 
mm dia cement 
concrete pipe 

BSS Class 'B" per 
km

Labour cost for 
loading & 
unloading  
cement 

concrete pipe 
BSS Class 'B" 

per km

Total cost per Km 
incl. Toll tax. 

Carriage of 1000 
mm dia cement 

concrete pipe BSS 
Class 'B" per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)
A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 8.46 96 808.44 0.34 450 152.22 10000.00 10960.66 1575 324 2.00 326.03

2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 10000.00 10986.47 1530 316 2.00 318.30

3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 10000.00 11260.96 1760 254 2.00 255.63

4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 10000.00 11501.60 1963 218 2.00 219.53

5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 10000.00 11722.01 2147 193 2.00 195.32

6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 10000.00 11929.37 2312 176 2.00 177.60

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 10000.00 12127.82 2465 162 2.00 163.87

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 10000.00 12319.91 2465 151 2.00 152.82
9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 10000.00 12507.31 2737 142 2.00 143.67

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 10000.00 12691.16 2858 134 2.00 135.93

11 11 19.5 4.26 99.71 24.93 96 2382.98 1.00 450 448.68 10000.00 12831.66 2858 129 2.00 130.69

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 10000.00 16623.42 21562 71 2.00 73.28
96 450 10,000

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( Trailer 10 Wheeler)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.25 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 wheeler 
Capacity trailer 

hire charges
Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)
Diesel Rate per Ltr = Oil Rate per Ltr =

(Rs.) (Rs.) (Rs.)

1,382.70 610.95 1,382.70

1,389.09 610.47 1,389.09

968.65 437.73 968.65

744.79 344.79 744.79

605.12 286.20 605.12

510.41 246.00 510.41

441.28 216.37 441.28

389.11 193.77 389.11
347.85 175.74 347.85

314.87 161.18 314.87

287.11 149.39 287.11

16.42 32.07 16.42

Labour cost for 
loading & 

unloading PVC 
pipe BSS all 

Classes per km

Total cost per Km 
incl. Toll tax. 
Carriage of 

315mm dia PVC 
pipe BSS all 

Classes per km

Labour cost for 
loading & 

unloading PVC 
pipe BSS all 

Classes per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)
A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 8.46 96 808.44 0.34 450 152.22 10000.00 10960.66 1575 324 2.00 326.03

2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 10000.00 10986.47 1530 316 2.00 318.30

3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 10000.00 11260.96 1760 254 2.00 255.63

4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 10000.00 11501.60 1963 218 2.00 219.53

5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 10000.00 11722.01 2147 193 2.00 195.32

6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 10000.00 11929.37 2312 176 2.00 177.60

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 10000.00 12127.82 2465 162 2.00 163.87

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 10000.00 12319.91 2465 151 2.00 152.82
9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 10000.00 12507.31 2737 142 2.00 143.67

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 10000.00 12691.16 2858 134 2.00 135.93

11 11 19.5 4.26 99.71 24.93 96 2382.98 1.00 450 448.68 10000.00 12831.66 2858 129 2.00 130.69

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 10000.00 16623.42 21562 71 2.00 73.28
96 450 10,000

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( Trailer 10 Wheeler)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.25 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 wheeler 
Capacity trailer 

hire charges
Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)
Diesel Rate per Ltr = Oil Rate per Ltr =

(Rs.) (Rs.) (Rs.)

775.96 1,382.70 985.15

775.35 1,389.09 984.38

555.96 968.65 705.84

437.91 744.79 555.97

363.50 605.12 461.49

312.44 510.41 396.67

274.81 441.28 348.90

246.10 389.11 312.45
223.21 347.85 283.38

204.72 314.87 259.91

189.73 287.11 240.88

40.74 16.42 51.72

Total cost per Km 
incl. Toll tax. 

Carriage of 400 
mm dia PVC pipe 
all Classes per km

Labour cost for 
loading & 

unloading PVC 
pipe all Classes 

per km

Total cost per Km 
incl. Toll tax. 

Carriage of 455 
mm dia PVC pipe 
all Classes per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)
A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 8.46 96 808.44 0.34 450 152.22 10000.00 10960.66 1575 324 2.00 326.03

2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 10000.00 10986.47 1530 316 2.00 318.30

3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 10000.00 11260.96 1760 254 2.00 255.63

4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 10000.00 11501.60 1963 218 2.00 219.53

5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 10000.00 11722.01 2147 193 2.00 195.32

6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 10000.00 11929.37 2312 176 2.00 177.60

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 10000.00 12127.82 2465 162 2.00 163.87

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 10000.00 12319.91 2465 151 2.00 152.82
9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 10000.00 12507.31 2737 142 2.00 143.67

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 10000.00 12691.16 2858 134 2.00 135.93

11 11 19.5 4.26 99.71 24.93 96 2382.98 1.00 450 448.68 10000.00 12831.66 2858 129 2.00 130.69

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 10000.00 16623.42 21562 71 2.00 73.28
96 450 10,000

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( Trailer 10 Wheeler)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.25 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 wheeler 
Capacity trailer 

hire charges
Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)
Diesel Rate per Ltr = Oil Rate per Ltr =

(Rs.) (Rs.) (Rs.)

1,382.70 1,246.83 1,382.70

1,389.09 1,245.86 1,389.09

968.65 893.33 968.65

744.79 703.65 744.79

605.12 584.08 605.12

510.41 502.03 510.41

441.28 441.57 441.28

389.11 395.44 389.11
347.85 358.66 347.85

314.87 328.94 314.87

287.11 304.87 287.11

16.42 65.45 16.42

Labour cost for 
loading & unloading 

PVC pipe all 
Classes per km

Total cost per Km 
incl. Toll tax. 

Carriage of 500 
mm dia PVC pipe 
all Classes per km

Labour cost for 
loading & 

unloading PVC 
pipe all Classes 

per km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)
A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 8.46 96 808.44 0.34 450 152.22 10000.00 10960.66 1575 324 2.00 326.03

2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 10000.00 10986.47 1530 316 2.00 318.30

3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 10000.00 11260.96 1760 254 2.00 255.63

4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 10000.00 11501.60 1963 218 2.00 219.53

5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 10000.00 11722.01 2147 193 2.00 195.32

6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 10000.00 11929.37 2312 176 2.00 177.60

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 10000.00 12127.82 2465 162 2.00 163.87

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 10000.00 12319.91 2465 151 2.00 152.82
9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 10000.00 12507.31 2737 142 2.00 143.67

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 10000.00 12691.16 2858 134 2.00 135.93

11 11 19.5 4.26 99.71 24.93 96 2382.98 1.00 450 448.68 10000.00 12831.66 2858 129 2.00 130.69

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 10000.00 16623.42 21562 71 2.00 73.28
96 450 10,000

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( Trailer 10 Wheeler)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.25 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 wheeler 
Capacity trailer 

hire charges
Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)
Diesel Rate per Ltr = Oil Rate per Ltr =

(Rs.) (Rs.) (Rs.)

2,443.79 1,382.70 3,940.61

2,441.88 1,389.09 3,937.52

1,750.94 968.65 2,823.38

1,379.15 744.79 2,223.88

1,144.79 605.12 1,845.97

983.98 510.41 1,586.67

865.48 441.28 1,395.59

775.06 389.11 1,249.79
702.97 347.85 1,133.53

644.73 314.87 1,039.62

597.54 287.11 963.54

128.29 16.42 206.87

Total cost per Km 
incl. Toll tax. 

Carriage of 660 
mm dia PVC pipe 
all Classes per km

Labour cost for 
loading & 

unloading PVC 
pipe all Classes 

per km

Total cost per Km 
incl. Toll tax. 

Carriage of 800 
mm dia PVC pipe 

all Classes per 
km



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 8.46 96 808.44 0.34 450 152.22 15000.00 15960.66 2293 472 2.00 473.84 345.67 404.90 1,382.70
2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 15000.00 15986.47 2227 460 2.00 462.24 347.27 405.05 1,389.09
3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 15000.00 16260.96 2541 366 2.00 368.24 242.16 288.19 968.65
4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 15000.00 16501.60 2816 312 2.00 314.10 186.20 225.46 744.79
5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 15000.00 16722.01 3063 276 2.00 277.79 151.28 186.00 605.12
6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 15000.00 16929.37 3281 249 2.00 251.20 127.60 159.00 510.41

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 15000.00 17127.82 3481 229 2.00 230.61 110.32 139.15 441.28

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 15000.00 17319.91 3481 212 2.00 214.03 97.28 124.03 389.11
9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 15000.00 17507.31 3831 198 2.00 200.30 86.96 112.00 347.85

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 15000.00 17691.16 3984 187 2.00 188.70 78.72 102.30 314.87
11 11 19.5 4.26 99.71 24.93 96 2382.98 1.00 450 448.68 15000.00 17831.66 3984 179 2.00 180.84 71.78 94.38 287.11

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 15000.00 21623.42 11318 93 2.00 94.72 4.11 15.95 16.42
96 450 15,000

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( Trailer 22 Wheeler)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.25 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 wheeler 
Capacity trailer 

hire charges
Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Labour cost for 
loading & 
unloading  

Cement Bags per 
Km for 100 bag

Total cost per 
Km incl. Toll 
tax. For 100 

cement bags, 
including 

labour

Labour cost for 
loading & 

unloading  tonne 
of machinery per 

km

Diesel Rate per Ltr = Oil Rate per Ltr =
Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)



Government of Balochistan

( L ) (S) (N) (Km) ( Ltr.) (Rs.) (Rs.) ( Ltr.) (Rs.) (Rs.) (Rs) (Rs) (Rs.) (Rs.) (Rs.) (Rs.)

A B C D E F=0.25xE G H = F x G J=0.01xE K L = J x K P Q = H+L+P R = Q/D S = Q/E T U= S + T

1 2 10.0 6.96 33.83 8.46 96 808.44 0.34 450 152.22 15000.00 15960.66 2293 472 2.00 473.84
2 2 11.0 7.18 34.73 8.68 96 830.16 0.35 450 156.31 15000.00 15986.47 2227 460 2.00 462.24
3 3 12.0 6.40 44.40 11.10 96 1061.16 0.44 450 199.80 15000.00 16260.96 2541 366 2.00 368.24
4 4 13.0 5.86 52.87 13.22 96 1263.67 0.53 450 237.93 15000.00 16501.60 2816 312 2.00 314.10
5 5 14.0 5.46 60.63 15.16 96 1449.16 0.61 450 272.85 15000.00 16722.01 3063 276 2.00 277.79
6 6 15.0 5.16 67.94 16.98 96 1623.66 0.68 450 305.71 15000.00 16929.37 3281 249 2.00 251.20

7 7 16.0 4.92 74.92 18.73 96 1790.66 0.75 450 337.15 15000.00 17127.82 3481 229 2.00 230.61

8 8 17.0 4.73 81.69 20.42 96 1952.32 0.82 450 367.59 15000.00 17319.91 3481 212 2.00 214.03
9 9 18.0 4.57 88.29 22.07 96 2110.03 0.88 450 397.29 15000.00 17507.31 3831 198 2.00 200.30

10 10 19.0 4.44 94.76 23.69 96 2264.74 0.95 450 426.42 15000.00 17691.16 3984 187 2.00 188.70
11 11 19.5 4.26 99.71 24.93 96 2382.98 1.00 450 448.68 15000.00 17831.66 3984 179 2.00 180.84

200 200 30.0 0.57 233.22 58.30 96 5573.93 2.33 450 1049.49 15000.00 21623.42 11318 93 2.00 94.72
96 450 15,000

CARRIAGE CALCULATION BY MECHANICAL TRANSPORT( Trailer 22 Wheeler)

Sr. No.

Start-End 
point 

distance in 
Kms.

Average Speed 
in Km./hr.

No of trips per day 
= 8/((2L/S) +0.75)

Total 
Distance 

Travelled per 
day = (2NL+6)

Diesel consumed @ 
0.25 Ltr./Km.

Rate of Diesel 
per liter

Cost on account of 
Diesel 

Engine 
Oil 

consume
d @ 0.01 
Ltr / Km.

Rate of 
Engine Oil 

per liter
Engine Oil cost

10 wheeler 
Capacity trailer 

hire charges
Total Cost Cost per trip Cost Per Km Toll Tax

Total cost 
per Km 
incl. Toll 

tax.

Diesel Rate per Ltr = Oil Rate per Ltr =
Reference Book : " Estmating and costing in Civil Engineering Theory and Practice" by B.N. Dutta ( 26th revised edition, december 2001)

(Rs.)

1,394.54
1,400.65

977.85
752.64
612.07
516.69

447.05

394.47
352.86
319.59
291.64

18.79

Total cost per 
Km incl. Toll 
tax. Carriage 
of 1 tons of 
machinery
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(Rs)

Item No. 2-1-1

Cu.m.

Labourer 2.75 Hrs @ 87.5 240.63

20% 48.13

Total Labour rate 288.75 288.80

Item No. 2-2-1

1000

Nos.

Labourer 8.00 Hrs @ 87.5 700.00

20% 140.00

Total Labour rate 840.00 840.00

Item No. 2-3-1

100

Nos.

Labourer 8.00 Hrs @ 87.5 700.00

20% 140.00

Total Labour rate 840.00 840.00

Item No.  2-4-1

100

Nos.

Labourer 0.77 Hrs @ 87.5 67.38

20% 13.48

Total Labour rate 80.85 80.90

Item No. 2-5-1

% Kg.

Labourer 0.15 Hrs @ 87.5 13.13

20% 2.63

Total Labour rate 15.75 15.80

Item No. 2-6-1

Tonne

Labourer 1.60 Hrs @ 87.5 140.00

20% 28.00

Total Labour rate 168.00 168.00

Contractor's profit & overhead

Contractor's profit & overhead

Unit Description

Loading or unloading into or from mobile trucks cement in bags (inside or outside the
godown) and stacking lead upto 100 ft (30 m)

Loading or unloading into or from mobile trucks empty cement bags (inside or outside the
godown) and stacking lead upto 100 ft (30 m)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Unit       Rate  Component  Cost

(Rs)

Loading or unloading into or from mobile trucks (inside or outside the godown) and stacking,
white lime in bags lead upto 100 ft (30 m)

Loading or unloading into or from mobile trucks structural steel, R.S joists etc. lead upto 100
ft (30 m)

Contractor's profit & overhead

Loading or unloading bricks or tiles into or from mobile trucks properly laid and stacked lead
upto 100 ft (30 m) 

Loading or unloading into or from mobile trucks, coarse aggregate, sand, stone/ brick ballast,
surkhi, ashes, kankar, brick/stone bats, coal or lime etc. lead upto 100 ft (30 m)
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(Rs)

Unit Description
Unit       Rate  Component  Cost

(Rs)

Item No.  2-7-1

Each

Labourer 0.48 Hrs @ 87.5 42.00

20% 8.40

Total Labour rate 50.40 50.40

Item No.  2-8-1
Each

Labourer 0.24 Hrs @ 87.5 21.00

20% 4.20

Total Labour rate 25.20 25.20

Item No. 2-9-1
Tonne

Labourer 2.21 Hrs @ 87.5 192.94

20% 38.59

Total Labour rate 231.53 231.50

Item No. 2-10-1

% Kg.

Labourer 0.60 Hrs @ 87.5 52.50

20% 10.50

Total Labour rate 63.00 63.00

Item No. 2-11-1

Tonne

Labourer 3.53 Hrs @ 87.5 308.70

20% 61.74

Total Labour rate 370.44 370.40

Item No. 2-12-1

Cu.m.

Labourer 0.84 Hrs @ 87.5 73.15

20% 14.63

Total Labour rate 87.78 87.80

Item No. 2-13-1

Cu.m.

Labourer 1.09 Hrs @ 87.5 94.94

20% 18.99

Total Labour rate 113.93 113.90

Loading or unloading 205 litre drums fuel into or from mobile trucks, lead upto 100 ft (30 m)

Loading or unloading packages of sorts weighing upto 50 kgs.

Contractor's profit & overhead

Loading or unloading pitching stone or spawl from mobile trucks including clearing 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Loading or unloading timber scrap or wooden plugs into or from mobile trucks including
stacking and lead upto 100 ft (30 m)

Loading or unloading timber logs or timber for shuttering, into or from mobile trucks including
stacking lead upto 100 ft (30 m)

Contractor's profit & overhead

Loading or unloading building stone including clearing 

Loading or unloading bhoosa into or from  mobile trucks  lead upto 150 ft. (45 m)

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Unit       Rate  Component  Cost

(Rs)

Item No. 2-14-1

1000 a)

Litres Labourer 2.11 Hrs @ 87.5 184.89

20% 36.98

Total Labour rate 221.87 221.90

1000 b)

Litres Rate same as item (a) above. 221.90

Tonne c)

Labourer 3.14 Hrs @ 87.5 274.49

20% 54.90

Total Labour rate 329.39 329.40

100 d)

Nos. Labourer 4.03 Hrs @ 87.5 352.80

20% 70.56

Total Labour rate 423.36 423.40

100 e)

Nos. Labourer 8.00 Hrs @ 87.5 700.00

20% 140.00

Total Labour rate 840.00 840.00

Item No. 2-15-1

Cu.m. a)

Labourer 1.13 Hrs @ 87.5 98.88

20% 19.78

Total Labour rate 118.65 118.70

1000 b)

Nos. Labourer 8.53 Hrs @ 87.5 746.64

20% 149.33

Total Labour rate 895.97 896.00

Tonne c)

Labourer 1.57 Hrs @ 87.5 137.38

20% 27.48

Total Labour rate 164.85 164.90

Cu.m. d)

Labourer 3.50 Hrs @ 87.5 306.25

20% 61.25

Total Labour rate 367.50 367.50

Removing and stacking lead upto 100 ft (30 m)

Kerosine (18 litre tin)

Unloading oils.

Crude oil (to be pumped from tanker into tank)

Crude oil (drained by gravity)

Fuel oil into empty drums including stacking upto 100 ft (30 m)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Rails, girders, pipes, cement etc.

Bricks

Contractor's profit & overhead

Stone, spawl, brick bats, shingle, sand, lime, surkhi, ashes, kankar and coal etc.

Contractor's profit & overhead

Petrol (4.5 litre tin)

Contractor's profit & overhead

Bailey bridges & wooden structural members
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(Rs)

Unit Description
Unit       Rate  Component  Cost

(Rs)

Item No.2-16-1

Tonne

Labourer 3.53 Hrs @ 87.5 308.88

20% 61.78

Total Labour rate 370.65 370.70

Item No. 2-17-1

Tonne

Labourer 2.02 Hrs @ 87.5 176.49

20% 35.30

Total Labour rate 211.79 211.80

Item No. 2-18-1

Tonne

Labourer 2.12 Hrs @ 87.5 185.33

20% 37.07

Total Labour rate 222.39 222.40

Item No. 2-19-1

Cu.m.

Labourer 2.75 Hrs @ 87.5 240.63

20% 48.13

Total Labour rate 288.75 288.80

Item No. 2-20-1

Cu.m.

Labourer 1.40 Hrs @ 87.5 122.50

20% 24.50

Total Labour rate 147.00 147.00

Item No. 2-21-1

Tonne

Labourer 5.50 Hrs @ 87.5 481.25

20% 96.25

Total Labour rate 577.50 577.50

Item No. 2-22-1

Tonne

Labourer 3.00 Hrs @ 87.5 262.50

20% 52.50

Total Labour rate 315.00 315.00

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Loading or unloading bitumen, asphalt or tar in drums, into or from mobile trucks lead upto
100 ft (30 m)

Contractor's profit & overhead

Unloading from mobile trucks girders, permanent way material, iron work, pipes, etc. lead
upto 100 ft (30 m) but excluding stacking.

Loading into mobile trucks girders, rails, permanent way material, iron work. pipes etc
including lead upto 100 ft (30 m) and stacking 

Contractor's profit & overhead

Loading into mobile trucks, steel fabrication/bars including lead upto 100 ft (30m) and
stacking inside trucks.

Unloading bailey bridge wooden structural members excluding stacking lead upto 100 ft (30m)

Contractor's profit & overhead

Loading bailey bridge wooden structural members including stacking lead upto 100 ft (30m)

Contractor's profit & overhead

Unloading from mobile trucks, steel fabrication/bars including lead upto 100 ft (30m) and
stacking 
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(Rs)

Item No.  3 - 1

a) Manual (Maximium Area 250 Sft)
Cu.m. i)

Labourer 0.85 Hrs @ 87.5 74.38

Contractor's profit & overhead 20% 14.88

Total Labour Rate 89.25 89.25

Cu.m. ii) In ordinary soil

Labourer 1.02 Hrs @ 87.5 89.25

Contractor's profit & overhead 20% 17.85

Total Labour Rate 107.10 107.10

Cu.m. iii) In hard soil

Labourer 1.75 Hrs @ 87.5 153.13

Contractor's profit & overhead 20% 30.63

Total Labour Rate 183.75 183.75

Cu.m. iv) In shingle or gravel

Labourer 3.5 Hrs @ 87.5 306.25

Contractor's profit & overhead 20% 61.25

Total Labour Rate 367.50 367.50

b)

Cu.m. i)

Excavator 0.025 Hrs @ 2500 62.50

Contractor's profit & overhead 20% 12.50

Total Labour Rate 75.00 75.00

Cu.m. ii) In ordinary soil

Excavator 0.033 Hrs @ 2500 82.50

Contractor's profit & overhead 20% 16.50

Total Labour Rate 99.00 99.00

Cu.m. iii) In hard soil

Excavator 0.04 Hrs @ 2500 100.00

Contractor's profit & overhead 20% 20.00

Total Labour Rate 120.00 120.00

Cu.m. iv) In shingle or gravel

Excavator 0.05 Hrs @ 2500 125.00

Contractor's profit & overhead 20% 25.00

Total Labour Rate 150.00 150.00

Item No.  3 - 2

a) Manual (Maximium Area 250 Sft)

Cu.m. i) In ashes, sand, soft soil or silt clearance.

Labourer 1.24 Hrs @ 87.5 108.50

Contractor's profit & overhead 20% 21.70

Total Labour Rate 130.20 130.20

Component  Cost

(Rs)

In ashes, sand, soft soil or silt clearance.

Unit Rate  
Unit 

Earth work excavation undressed, lead upto 50 ft. (15m.)

Earth work excavation undressed, lead upto a single throw of kassi, phaorah, shovel.

Equiptment

Description

In ashes, sand, soft soil or silt clearance.
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Cu.m. ii) In ordinary soil

Labourer 1.50 Hrs @ 87.5 131.25

Contractor's profit & overhead 20% 26.25

Total Labour Rate 157.50 157.50

Cu.m. iii) In hard soil

Labourer 2.10 Hrs @ 87.5 183.75

Contractor's profit & overhead 20% 36.75

Total Labour Rate 220.50 220.50

Cu.m. iv) In shingle or gravel

Labourer 4.25 Hrs @ 87.5 371.88

Contractor's profit & overhead 20% 74.38

Total Labour Rate 446.25 446.25

b) Mechnical

i) In ashes, sand, soft soil or silt clearance.
Excavator 0.025 Hrs @ 2500 62.50

Dumper Truck (Imported) (18 Ton) 0.03 Hrs @ 2150 64.50
Contractor's profit & overhead 20% 25.40

Total Labour Rate 152.40 152.40

ii) Ordinary soil

Excavator 0.033 Hrs @ 2500 82.50
Dumper Truck (Imported) (18 Ton) 0.04 Hrs @ 2150 86.00

Contractor's profit & overhead 20% 33.70

Total Labour Rate 202.20 202.20

iii)

Hard soil

Excavator 0.04 Hrs @ 2500 100.00
Dumper Truck (Imported) (18 Ton) 0.05 Hrs @ 2150 107.50

Contractor's profit & overhead 20% 41.50

Total Labour Rate 249.00 249.00

iv) Shingle or gravel 

Excavator 0.06 Hrs @ 2500 150.00
Dumper Truck (Imported) (18 Ton) 0.06 Hrs @ 2150 129.00

Contractor's profit & overhead 20% 55.80

Total Labour Rate 334.80 334.80

Item No.  3 - 3

Cu.m. a) Excavated material undressed

Labourer 1.58 Hrs @ 87.5 138.25

Contractor's profit & overhead 20% 27.65

Total Labour Rate 165.90 165.90

Cu.m. b)

1. Excavation

Labourer 1.58 Hrs @ 87.5 138.25

2. Dressing

Labourer 0.12 Hrs @ 87.5 10.50

Total of 1 & 2 148.75

Contractor's profit & overhead 20% 29.75

Total Labour Rate 178.50 178.50

Item No.  3 - 4

Bed clearance in ordinary soil and dressing slopes of drains to required section including removal of 
weeds, roots etc. and disposal of excavated material within 50 ft. (15m) lead.

Excavated material dressed in specified manner.
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

a) In ashes, sand, soft soil or silt clearance.
Excavator 0.025 Hrs @ 2500 62.50

Dumper Truck (Imported) (18 Ton) 0.04 Hrs @ 2150 86.00
Contractor's profit & overhead 20% 29.70

Total Labour Rate 178.20 178.20

b) Ordinary soil

Excavator 0.033 Hrs @ 2500 82.50
Dumper Truck (Imported) (18 Ton) 0.05 Hrs @ 2150 107.50

Contractor's profit & overhead 20% 38.00

Total Labour Rate 228.00 228.00

c) Hard soil

Excavator 0.04 Hrs @ 2500 100.00
Dumper Truck (Imported) (18 Ton) 0.06 Hrs @ 2150 129.00

Contractor's profit & overhead 20% 45.80

Total Labour Rate 274.80 274.80

d) Shingle or gravel 

Excavator 0.06 Hrs @ 2500 150.00
Dumper Truck (Imported) (18 Ton) 0.08 Hrs @ 2150 172.00

Contractor's profit & overhead 20% 64.40

Total Labour Rate 386.40 386.40

Item No.  3 - 5

A. Sand

Cu.m. i)

1. Labour

Labourer 0.05 Hrs @ 87.5 4.38

Contractor's profit & overhead 20% 0.88

Total Labour Rate 5.25 5.25

2. Machinery

Bulldozer 90HP 0.010                  Hrs @ 3,597.00     35.97             

Motor grader 165 H.P. 0.010                  Hrs @ 3,150.00     31.50             

Vibratory roller 10-12 Ton 0.010                  Hrs @ 1,772.00     17.72             

Tractor with trolley 0.020                  Hrs @ 544.00        10.88             

Water bowzer 0.040                  Hrs @ 583.00        23.32             

119.39           

Water charges 7% 8.36               

127.75           

Sundries 5% 6.39               

134.13           
Total 134.13
Contractor's profit & overhead 20% 26.83

Total Composite Rate 166.21 166.20

Cu.m. ii) 90% maximum modified AASHTO dry density

1. Labour

Labourer 0.05 Hrs @ 87.5 4.38

Contractor's profit & overhead 20% 0.88

Total Labour Rate 5.25 5.25

2. Machinery

Bulldozer 90HP 0.010                  Hrs @ 3,597.00     35.97             

Motor grader 165 H.P. 0.010                  Hrs @ 3,150.00     31.50             

Vibratory roller 10-12 Ton 0.008                  Hrs @ 1,772.00     14.18             

Borrow  pit  excavation  depth  upto 10 ft. (3 m) undressed 
lead upto  100 ft. (30m) 

95% maximum modified AASHTO dry density

Earthwork for embankment lead upto 1000 M and 
compaction by mechanical means at optimum moisture 
content, dressing to designed section including laying, 
leveling and watering.
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Tractor with trolley 0.020                  Hrs @ 544.00        10.88             

Water bowzer 0.040                  Hrs @ 583.00        23.32             

115.85           
Water Charges 7% 8.11

123.96           

Sundries 5% 6.20               
Total 130.15
Contractor's profit & overhead 20% 26.03

Total Composite Rate 161.43 161.45

Cu.m. iii) 85% maximum modified AASHTO dry density

1. Labour

Labourer 0.05 Hrs @ 87.5 4.38

Contractor's profit & overhead 20% 0.88

Total Labour Rate 5.25 5.25

2. Machinery

Bulldozer 90HP 0.010                  Hrs @ 3,597.00     35.97             

Motor grader 165 H.P. 0.010                  Hrs @ 3,150.00     31.50             

Vibratory roller 10-12 Ton 0.006                  Hrs @ 1,772.00     10.63             

Tractor with trolley 0.020                  Hrs @ 544.00        10.88             

Water bowzer 0.020                  Hrs @ 583.00        11.66             

100.64           
Water Charges 7% 7.04

107.69           

Sundries 5% 5.38               
Total 113.07
Contractor's profit & overhead 20% 22.61

Total Composite Rate 140.94 140.95

B. Ordinary soil

Cu.m. i) 95% maximum modified AASHTO dry density

1. Labour

Labourer 0.07 Hrs @ 87.5 6.13

Contractor's profit & overhead 20% 1.23

Total Labour Rate 7.35 7.35

2. Machinery

Bulldozer 90HP 0.015                  Hrs @ 3,597.00     53.96             

Motor grader 165 H.P. 0.015                  Hrs @ 3,150.00     47.25             

Vibratory roller 10-12 Ton 0.010                  Hrs @ 1,772.00     17.72             

Tractor with trolley 0.020                  Hrs @ 544.00        10.88             

Water bowzer 0.040                  Hrs @ 583.00        23.32             

Sheep foot roller 0.015                  Hrs @ 3,300.00     49.50             

202.63           
Water Charges 7% 14.18

216.81           

Sundries 5% 10.84             
Total 227.65
Contractor's profit & overhead 20% 45.53

Total Composite Rate 280.53 280.55

Cu.m. ii)

1. Labour

Labourer 0.07 Hrs @ 87.5 6.13

Contractor's profit & overhead 20% 1.23

Total Labour Rate 7.35 7.35

2. Machinery

Bulldozer 90HP 0.015                  Hrs @ 3,597.00     53.96             

Motor grader 165 H.P. 0.015                  Hrs @ 3,150.00     47.25             

Vibratory roller 10-12 Ton 0.008                  Hrs @ 1,772.00     14.18             

Tractor with trolley 0.020                  Hrs @ 544.00        10.88             

Water bowzer 0.040                  Hrs @ 583.00        23.32             

Sheep foot roller 0.010                  Hrs @ 3,300.00     33.00             

182.58           
Water Charges 7% 12.78

195.36           

Sundries 5% 9.77               

90% maximum modified AASHTO dry density
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Total 205.13
Contractor's profit & overhead 20% 41.03

Total Composite Rate 253.51 253.50

Cu.m. iii)

1. Labour

Labourer 0.07 Hrs @ 87.5 6.13

Contractor's profit & overhead 20% 1.23

Total Labour Rate 7.35 7.35

2. Machinery

Bulldozer 90HP 0.015                  Hrs @ 3,597.00     53.96             

Motor grader 165 H.P. 0.015                  Hrs @ 3,150.00     47.25             

Vibratory roller 10-12 Ton 0.006                  Hrs @ 1,772.00     10.63             

Tractor with trolley 0.020                  Hrs @ 544.00        10.88             

Water bowzer 0.040                  Hrs @ 583.00        23.32             

Sheep foot roller 0.010                  Hrs @ 3,300.00     33.00             

179.04           
Water Charges 7% 12.53

191.57           

Sundries 5% 9.58               
Total 201.15
Contractor's profit & overhead 20% 40.23

Total Composite Rate 248.73 248.75

C. Hard soil

Cu.m. i)

1. Labour

Labourer 0.09 Hrs @ 87.5 7.88

Contractor's profit & overhead 20% 1.58

Total Labour Rate 9.45 9.45

2. Machinery

Bulldozer 90HP 0.020                  Hrs @ 3,597.00     71.94             

Motor grader 165 H.P. 0.020                  Hrs @ 3,150.00     63.00             

Vibratory roller 10-12 Ton 0.020                  Hrs @ 1,772.00     35.44             

Tractor with trolley 0.080                  Hrs @ 544.00        43.52             

Water bowzer 0.040                  Hrs @ 583.00        23.32             

Sheep foot roller 0.015                  Hrs @ 3,300.00     49.50             

286.72           
Water Charges 7% 20.07

306.79           

Sundries 5% 15.34             
Total 322.13
Contractor's profit & overhead 20% 64.43

Total Composite Rate 396.01 396.00

Cu.m. ii)

1. Labour

Labourer 0.09 Hrs @ 87.5 7.88

Contractor's profit & overhead 20% 1.58

Total Labour Rate 9.45 9.45

2. Machinery

Bulldozer 90HP 0.020                  Hrs @ 3,597.00     71.94             

Motor grader 165 H.P. 0.020                  Hrs @ 3,150.00     63.00             

Vibratory roller 10-12 Ton 0.015                  Hrs @ 1,772.00     26.58             

Tractor with trolley 0.040                  Hrs @ 544.00        21.76             

Water bowzer 0.015                  Hrs @ 583.00        8.75               

Sheep foot roller 0.015                  Hrs @ 3,300.00     49.50             

241.53           
Water Charges 7% 16.91

258.43           

Sundries 5% 12.92             
Total 271.35
Contractor's profit & overhead 20% 54.27

Total Composite Rate 335.07 335.05

90% maximum modified AASHTO dry density

95% maximum modified AASHTO dry density

85% maximum modified AASHTO dry density
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Cu.m. iii)

1. Labour

Labourer 0.09 Hrs @ 87.5 7.88

Contractor's profit & overhead 20% 1.58

Total Labour Rate 9.45 9.45

2. Machinery

Bulldozer 90HP 0.020                  Hrs @ 3,597.00     71.94             

Motor grader 165 H.P. 0.020                  Hrs @ 3,150.00     63.00             

Vibratory roller 10-12 Ton 0.010                  Hrs @ 1,772.00     17.72             

Tractor with trolley 0.040                  Hrs @ 544.00        21.76             

Water bowzer 0.010                  Hrs @ 583.00        5.83               

Sheep foot roller 0.010                  Hrs @ 3,300.00     33.00             

213.25           
Water Charges 7% 14.93

228.18           

Sundries 5% 11.41             
Total 239.59
Contractor's profit & overhead 20% 47.92

Total Composite Rate 296.95 296.95

D. Shingle or gravel

Cu.m. i) 95% maximum modified AASHTO dry density

1. Labour

Labourer 0.09 Hrs @ 87.5 7.88

Contractor's profit & overhead 20% 1.58

Total Labour Rate 9.45 9.45

2. Machinery

Bulldozer 90HP 0.030                  Hrs @ 3,597.00     107.91           

Motor grader 165 H.P. 0.030                  Hrs @ 3,597.00     107.91           

Vibratory roller 10-12 Ton 0.040                  Hrs @ 1,772.00     70.88             

Tractor with trolley 0.020                  Hrs @ 544.00        10.88             

Water bowzer 0.080                  Hrs @ 583.00        46.64             

344.22           
Water Charges 7% 24.10

368.32           

Sundries 5% 18.42             
Total 386.73
Contractor's profit & overhead 20% 77.35

Total Composite Rate 473.53 473.55

Cu.m. ii) 90% maximum modified AASHTO dry density

1. Labour

Labourer 0.09 Hrs @ 87.5 7.88

Contractor's profit & overhead 20% 1.58

Total Labour Rate 9.45 9.45

2. Machinery

Bulldozer 90HP 0.030                  Hrs @ 3,597.00     107.91           

Motor grader 165 H.P. 0.030                  Hrs @ 3,597.00     107.91           

Vibratory roller 10-12 Ton 0.030                  Hrs @ 1,772.00     53.16             

Tractor with trolley 0.020                  Hrs @ 544.00        10.88             

Water bowzer 0.080                  Hrs @ 583.00        46.64             

326.50           
Water Charges 7% 22.86

349.36           

Sundries 5% 17.47             
Total 366.82
Contractor's profit & overhead 20% 73.36

Total Composite Rate 449.64 449.65

Cu.m. iii)

1. Labour

Labourer 0.09 Hrs @ 87.5 7.88

Contractor's profit & overhead 20% 1.58

Total Labour Rate 9.45 9.45

85% maximum modified AASHTO dry density

85% maximum modified AASHTO dry density
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

2. Machinery

Bulldozer 90HP 0.030                  Hrs @ 3,597.00     107.91           

Motor grader 165 H.P. 0.030                  Hrs @ 3,597.00     107.91           

Vibratory roller 10-12 Ton 0.020                  Hrs @ 1,772.00     35.44             

Tractor with trolley 0.020                  Hrs @ 544.00        10.88             

Water bowzer 0.080                  Hrs @ 583.00        46.64             

308.78           
Water Charges 7% 21.61

330.39           

Sundries 5% 16.52             
Total 346.91
Contractor's profit & overhead 20% 69.38

Total Composite Rate 425.75 425.75

Item No.  3 - 6

Cu.m. a) Sand

1. Excavation lead upto 30 m. 

Labourer 1.85 Hrs @ 87.5 161.88

2. Laying, leveling, dressing and watering

Dresser 0.25 Hrs @ 87.5 21.88

Labourer 0.05 Hrs @ 87.5 4.38

Bahishti 0.1 Hrs @ 87.5 8.75

35.00

3. Ramming

Labourer 0.45 Hrs @ 87.5 39.38

Total of 1,2 & 3 236.25
Contractor's profit & overhead 20% 47.25

Total Labour Rate 283.50 283.50

Cu.m. b) Ordinary soil

1. Excavation lead upto 30 m. 

Labourer 2.3 Hrs @ 87.5 201.25

2. Laying, leveling, dressing and watering

Dresser 0.25 Hrs @ 87.5 21.88

Labourer 0.05 Hrs @ 87.5 4.38

Bahishti 0.1 Hrs @ 87.5 8.75

35.00

3. Ramming

Labourer 0.45 Hrs @ 87.5 39.38

Total of 1,2 & 3 275.63

Contractor's profit & overhead 20% 55.13

Total Labour Rate 330.75 330.75

Cu.m. c) Hard soil

1. Excavation lead upto 30 m

Labourer 3.5 Hrs @ 87.5 306.25

2. Laying, levelling, dressing and watering

Dresser 0.25 Hrs @ 87.5 21.88

Labourer 0.05 Hrs @ 87.5 4.38

Bahishti 0.1 Hrs @ 87.5 8.75

35.00

3. Ramming

Labourer 0.9 Hrs @ 87.5 78.75

Total of 1, 2 & 3 420.00

Contractor's profit & overhead 20% 84.00

Total Labour Rate 504.00 504.00

Cu.m. d) Shingle or gravel

1. Excavation lead upto 30 m

Earthwork for embankment lead upto 100 ft. (30m) and 
compaction by Manual (Maximium Area 250 Sft) labour at 
optimum moisture content, dressing to designed section, 
laying, leveling and watering.
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Labourer 5.25 Hrs @ 87.5 459.38

2. Laying, levelling, dressing and watering

Dresser 0.25 Hrs @ 87.5 21.88

Labourer 0.05 Hrs @ 87.5 4.38

Bahishti 0.1 Hrs @ 87.5 8.75

35.00

3. Ramming

Labourer 0.9 Hrs @ 87.5 78.75

Total of 1, 2 & 3 573.13
Contractor's profit & overhead 20% 114.63

Total Labour Rate 687.75 687.75

Item No.  3 - 7

Cu.m. a)

1. Labour

Labourer 0.03 Hrs @ 87.5 2.63

Dresser 0.07 Hrs @ 87.5 6.13

Carpenter special 0.07 Hrs @ 125 8.75

Total 17.50

Contractor's profit & overhead 20% 3.50

Total Labour Rate 21.00 21.00

2. Material

Shuttering 9% 1.49

3.Equiptment

Excavator 0.025 Hrs @ 2500 62.50

Wheel Tractor with Blade 0.09 Hrs @ 650 58.50

Total 122.49

Contractor's profit & overheads 20% 24.50

Total 146.99

Total Composite rate 169.47 169.45

Cu.m. b) Ordinary soil

1. Labour

Labourer 0.04 Hrs @ 87.5 3.50

Dresser 0.07 Hrs @ 87.5 6.13

Carpenter special 0.07 Hrs @ 125 8.75

Total 18.38

Contractor's profit & overhead 20% 3.50

Total Labour Rate 21.88 21.90

2. Material

Shuttering 9% 1.56

3.Equiptment

Excavator 0.033 Hrs @ 2500 82.50

Wheel Tractor with Blade 0.12 Hrs @ 650 78.00

Total 160.50

Contractor's profit & overheads 20% 32.10

Total 192.60

Total Composite rate 216.04 216.05

Cu.m. c) Hard soil

1. Labour

Labourer 0.05 Hrs @ 87.5 4.38

Dresser 0.07 Hrs @ 87.5 6.13

Carpenter special 0.07 Hrs @ 125 8.75

Total 19.25

In ashes, sand, soft soil or silt clearance.

Earthwork excavation in open cutting upto 5ft. (1.5m) depth 
for storm water channels, drains in open area, roads, 
streets lanes and shoring to protect existing works, 
shuttering and timbering the trenches dressed to designed 
level and dimension, trimming from trenches, backfilling 
and disposal of surplus excavated material upto 50ft (15m) 
including dressing, excluding removal of surface water 
from drains.
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Contractor's profit & overhead 20% 3.50

Total Labour Rate 22.75 22.75

2. Material

Shuttering 9% 1.64

3.Equiptment

Excavator 0.04 Hrs @ 2500 100.00

Wheel Tractor with Blade 0.15 Hrs @ 650 97.50

Total 197.50

Contractor's profit & overheads 20% 39.50

Total 237.00

Total Composite rate 261.39 261.40

Cu.m. d) Shingle or gravel

1. Labour

Labourer 0.06 Hrs @ 87.5 5.25

Dresser 0.07 Hrs @ 87.5 6.13

Carpenter special 0.07 Hrs @ 125 8.75

Total 20.13

Contractor's profit & overhead 20% 3.50

Total Labour Rate 23.63 23.65

2. Material

Shuttering 9% 1.71

3.Equiptment

Excavator 0.05 Hrs @ 2500 125.00

Wheel Tractor with Blade 0.2 Hrs @ 650 130.00

Total 255.00

Contractor's profit & overheads 20% 51.00

Total 306.00

Total Composite rate 331.34 331.35

Item No.  3 - 8

Cu.m. a)

1. Labour

Labourer 0.39 Hrs @ 87.5 34.13

Dresser 0.09 Hrs @ 87.5 7.88

Carpenter special 0.07 Hrs @ 125 8.75

Total 50.75

Contractor's profit & overhead 20% 3.50

Total Labour Rate 54.25 54.25

2. Material

Shuttering 9% 4.31

3.Equiptment

Excavator 0.025 Hrs @ 2500 62.50

Wheel Tractor with Blade 0.09 Hrs @ 650 58.50

Total 125.31

Contractor's profit & overheads 20% 25.06

Total 150.38

Total Composite rate 208.94 208.95

Cu.m. b) Ordinary soil

1. Labour

Labourer 0.45 Hrs @ 87.5 39.38

In ashes, sand, soft soil or silt clearance.

Earthwork excavation in open cutting from 5ft. to 10 ft 
(1.5m to 3 m) depth for storm water channels, drains in 
open area, roads, streets lanes and shoring to protect 
existing works, shuttering and timbering the trenches 
dressed to designed level and dimension, trimming from 
trenches, backfilling and disposal of surplus excavated 
material upto 100 ft (30 m) including dressing, excluding 
removal of surface water from drains.
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Dresser 0.09 Hrs @ 87.5 7.88

Carpenter special 0.07 Hrs @ 125 8.75

Total 56.00

Contractor's profit & overhead 20% 3.50

Total Labour Rate 59.50 59.50

2. Material

Shuttering 9% 4.76

3.Equiptment

Excavator 0.033 Hrs @ 2500 82.50

Wheel Tractor with Blade 0.12 Hrs @ 650 78.00

Total 160.50

Contractor's profit & overheads 20% 32.10

Total 192.60

Total Composite rate 256.86 256.85

Cu.m. c) Hard soil

1. Labour
Labourer 0.5 Hrs @ 87.5 43.75

Dresser 0.15 Hrs @ 87.5 13.13

Carpenter special 0.07 Hrs @ 125 8.75

Total 65.63

Contractor's profit & overhead 20% 3.50

Total Labour Rate 69.13 69.15

2. Material
Shuttering 9% 5.58

3.Equiptment
Excavator 0.04 Hrs @ 2500 100.00
Wheel Tractor with Blade 0.15 Hrs @ 650 97.50
Total 197.50
Contractor's profit & overheads 20% 39.50
Total 237.00
Total Composite rate 311.70 311.70

Cu.m. d) Shingle or gravel

1. Labour

Labourer 0.6 Hrs @ 87.5 52.50

Dresser 0.2 Hrs @ 87.5 17.50

Carpenter special 0.07 Hrs @ 125 8.75

Total 78.75

Contractor's profit & overhead 20% 3.50

Total Labour Rate 82.25 82.25

2. Material

Shuttering 9% 6.69

3.Equiptment

Excavator 0.05 Hrs @ 2500 125.00

Wheel Tractor with Blade 0.18 Hrs @ 650 117.00

Total 242.00

Contractor's profit & overheads 20% 48.40

Total 290.40

Total Composite rate 379.34 379.35

Item No.  3 - 9

a)

Cu.m. i) Dry

Labourer 3.16 Hrs @ 87.50 276.50

Contractor's profit & overhead 20% 55.30

Total Labour Rate 331.80 331.80

Cu.m. ii) Wet

Labourer 4.97 Hrs @ 87.50 434.88

Excavation in shingle or gravel formation, undressed lead upto 100 ft. (30m)

Manual (Maximium Area 250 Sft)
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Contractor's profit & overhead 20% 86.98

Total Labour Rate 521.85 521.85

Cu.m. iii) In flowing water

Labourer 6.33 Hrs @ 87.50 553.88

Contractor's profit & overhead 20% 110.78

Total Labour Rate 664.65 664.65

Cu.m. iv)

1. Wet

Labourer 6.25 Hrs @ 87.50 546.88

Contractor's profit & overhead 20% 109.38

Total Labour Rate 656.25 656.30

2. Bailing or Pumping out water

Pump including POL with driver 0.50 Hrs @ 300.00 150.00

Chowkidar 0.50 Hrs @ 87.50 43.75

193.75
Contractor's profit & overheads 20% 38.75

Total 232.50
Total Composite rate 888.75 888.75

b) Machinery

Cu.m. i) Dry

Excavator 0.06 Hrs @ 2500.00 150.00

Contractor's profit & overhead 20% 30.00

Total Labour Rate 180.00 180.00

Cu.m. ii) Wet

Excavator 0.08 Hrs @ 2500.00 200.00

Contractor's profit & overhead 20% 40.00

Total Labour Rate 240.00 240.00

Cu.m. iii) In flowing water

Excavator 0.10 Hrs @ 2500.00 250.00

Contractor's profit & overhead 20% 50.00

Total Labour Rate 300.00 300.00

Cu.m. iv)

1. Wet

Labourer 1.50 Hrs @ 87.50 131.25

Contractor's profit & overhead 20% 26.25

Total Labour Rate 157.50 157.50

2. Bailing or Pumping out water

Pump including POL with driver 0.50 Hrs @ 300.00 150.00

Excavator 0.12 Hrs @ 2500.00 300.00

450.00
Contractor's profit & overheads 20% 90.00

Total 540.00
Total Composite rate 697.50 697.50

Item No. 3 - 10

a)

Cu.m. i)

Excavation

Labourer 1.40 Hrs @ 87.50 122.50

Dresser 0.18 Hrs @ 87.50 15.75

Total 138.25
Contractor's profit & overhead 20% 27.65

Total Labour Rate 165.90 165.90

In ashes, sand, soft soil or silt clearance.

Under water including dewatering

Earthwork excavation in irrigation channels drains etc. to 
designed section, grades and profiles excavated material 
disposed off and dressed within 50 ft (15m) lead.

Under water including dewatering

Manual (Maximium Area 250 Sft)
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Component  Cost

(Rs)

Unit Rate  
Unit Description

Cu.m. ii) Ordinary soil

Excavation

Labourer 1.75 Hrs @ 87.50 153.13

Dresser 0.25 Hrs @ 87.50 21.88

Total 175.00
Contractor's profit & overhead 20% 35.00

Total Labour rate 210.00 210.00

Cu.m. iii) Hard soil

Excavation

Labourer 2.25 Hrs @ 87.50 196.88

Dresser 0.33 Hrs @ 87.50 28.88

Total 225.75
Contractor's profit & overhead 20% 45.15

Total Labour rate 270.90 270.90

Cu.m. iv) Shingle or gravel formation

Excavation

Labourer 3.50 Hrs @ 87.50 306.25

Dresser 0.65 Hrs @ 87.50 56.88

Total 363.13
Contractor's profit & overhead 20% 72.63

Total Labour rate 435.75 435.75

b) Machinery

Cu.m. i)

1. Labour

Labourer 0.025 Hrs @ 87.5 2.19

Dresser 0.07 Hrs @ 87.5 6.13

Total 8.31

Contractor's profit & overhead 20% 3.50

Total Labour Rate 11.81 11.80

2.Equiptment

Excavator 0.025 Hrs @ 2500 62.50

Wheel Tractor with Blade 0.07 Hrs @ 650 45.50

Total 108.00

Contractor's profit & overheads 20% 21.60

Total 129.60

Total Composite rate 141.41 141.40

Cu.m. ii) Ordinary soil

1. Labour

Labourer 0.033 Hrs @ 87.5 2.89

Dresser 0.09 Hrs @ 87.5 7.88

Total 10.76

Contractor's profit & overhead 20% 3.50

Total Labour Rate 14.26 14.25

2.Equiptment

Excavator 0.033 Hrs @ 2500 82.50

Wheel Tractor with Blade 0.09 Hrs @ 650 58.50

Total 141.00

Contractor's profit & overheads 20% 28.20

Total 169.20

Total Composite rate 183.46 183.45

Cu.m. iii) Hard soil

1. Labour

Labourer 0.04 Hrs @ 87.5 3.50

In ashes, sand, soft soil or silt clearance.
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Dresser 0.12 Hrs @ 87.5 10.50

Total 14.00

Contractor's profit & overhead 20% 3.50

Total Labour Rate 17.50 17.50

2.Equiptment

Excavator 0.04 Hrs @ 2500 100.00

Wheel Tractor with Blade 0.12 Hrs @ 650 78.00

Total 178.00

Contractor's profit & overheads 20% 35.60

Total 213.60

Total Composite rate 231.10 231.10

Cu.m. iv) Shingle or gravel formation

1. Labour

Labourer 0.06 Hrs @ 87.5 5.25

Dresser 0.15 Hrs @ 87.5 13.13

Total 18.38

Contractor's profit & overhead 20% 3.50

Total Labour Rate 21.88 21.90

2.Equiptment

Excavator 0.06 Hrs @ 2500 150.00

Wheel Tractor with Blade 0.15 Hrs @ 650 97.50

Total 247.50

Contractor's profit & overheads 20% 49.50

Total 297.00

Total Composite rate 318.88 318.90

Item No. 3 - 11

Cu.m. a) Soft rock, slate, shale, work, with pick and crow bar.

1. Labour

Dresser 0.50 Hrs @ 87.50 43.75

Bahishti 0.25 Hrs @ 87.50 21.88

65.63

Contractor's profit & overhead 20% 13.13

Total Labour rate 78.75 78.75

2. Plant and Machinery

Jack Hammer 0.10 Hrs @ 4500.00 450.00

450.00

Contractor's profit & overhead 20% 90.00

Total Labour rate 540.00 540.00

Cu.m. b)

1. Labour

Black smith 0.23 Hrs @ 112.00 25.76

Mate 0.11 Hrs @ 87.50 9.63

Hammer man 0.23 Hrs @ 87.50 20.13

Dresser 0.45 Hrs @ 87.50 39.38

Labourer 5.69 Hrs @ 87.50 497.88

Bahishti 0.30 Hrs @ 87.50 26.25

619.01
Contractor's profit & overhead 20% 123.80

Total Labour rate 742.81 742.80

2. Material

Blasting Powder etc. 10% 61.90

Contractor's profit & overhead 20% 12.38

Total 74.28
Total Composite rate 817.09 817.10

Excavation in rock dressed to designed section, grades 
and profiles, excavated material disposed of within 100 
ft.(30 m) & lift upto 6.5 ft. (2m.)

Medium hard rock schist or laterite requiring occasional 

 3 - 19



Government of Balochistan

(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Item No. 3 - 12

Cu.m. a) Grade I 

1. Labour

Black smith 0.11 Hrs @ 112.00 12.32

Chiseller 0.23 Hrs @ 90.00 20.70

Skilled labourer 0.06 Hrs @ 90.00 5.40

Quarry man 2.26 Hrs @ 87.50 197.75

Labourer 1.36 Hrs @ 87.50 119.00

Bahishti 0.11 Hrs @ 87.50 9.63

364.80
Contractor's profit & overhead 20% 72.96

Total Labour rate 437.75 437.75

2. Material

Blasting Powder etc. 25% 91.20

Contractor's profit & overhead 20% 18.24
Total 109.44
Total Composite rate 547.19 547.20

Cu.m. b) Grade II

1. Labour 20% extra from Grade 1 494.66 494.65

Total Composite rate 20% extra from Grade 1 673.06 673.05

Cu.m. c) Grade III 

1. Labour 20% extra from Grade 2 554.01 554.00

Total Composite rate 20% extra from Grade 2 760.55 760.50

Cu.m. d) Grade IV 

1. Labour

Black smith 0.23 Hrs @ 112.00 25.76

Chiseller 0.45 Hrs @ 90.00 40.50

Skilled labourer 0.23 Hrs @ 90.00 20.70

Quarry man 3.39 Hrs @ 87.50 296.63

Labourer 1.36 Hrs @ 87.50 119.00

Bahishti 0.17 Hrs @ 87.50 14.88

517.46

Contractor's profit & overhead 20% 103.49

Total Labour rate 620.95 621.00

2. Material

Blasting Powder etc. 40% 206.98

Contractor's profit & overhead 20% 41.40

Total 248.38

Total Composite rate 869.33 869.30

Cu.m. e) Grade V

1. Labour 10% extra from Grade IV 720.36 720.35

Total Composite rate 10% extra from Grade IV 938.84 938.80

Cu.m. f) Grade VI 

1. Labour 7% extra from Grade V 799.59
799.60

Excavation in hard rock requiring blasting and disposal of 
excavated material (blasted material) upto 50 ft. (15m) lead, 
(including dressing and levelling to designated section).
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Total Composite rate 7% extra from Grade V 985.74 985.75

Item No. 3 - 13

Cu.m. a) Grade I 

1. Labour

Black smith 1.00 Hrs @ 112.00 112.00

Chiseller 0.10 Hrs @ 90.00 9.00

Skilled labourer 0.10 Hrs @ 90.00 9.00

Quarry man 3.04 Hrs @ 87.50 266.00

Labourer 0.10 Hrs @ 87.50 8.75

Bahishti 1.00 Hrs @ 87.50 87.50

492.25
Contractor's profit & overhead 20% 98.45

Total Labour rate 590.70 590.70

2. Tool & Plant

Additional tools etc. 25% 123.06

Contractor's profit & overhead 20% 24.61

Total 147.68

Total Composite rate 738.38 738.40

Cu.m. b) Grade II

1. Labour 25% extra from Grade 1 667.49 667.50

Total Composite rate 25% extra from Grade I 841.75 841.75

Cu.m. c) Grade III 

1. Labour 25% extra from Grade 2 754.28 754.30

Total Composite rate 25% extra from Grade 2 1052.18 1052.20

Cu.m. d) Grade IV 

1. Labour

Black smith 0.75 Hrs @ 112.00 84.00

Chiseller 0.75 Hrs @ 90.00 67.50

Skilled labourer 0.75 Hrs @ 90.00 67.50

Quarry man 1.01 Hrs @ 87.50 88.38

Labourer 4.22 Hrs @ 87.50 369.25

Bahishti 0.36 Hrs @ 87.50 31.50

708.13

Contractor's profit & overhead 20% 141.63

Total Labour rate 849.75 849.75

2. Tool & Plant

Additional tools etc. 20% 141.63

Contractor's profit & overhead 20% 28.33

Total 169.95

Total Composite rate 1,019.70 1019.70

Cu.m. e) Grade V

1. Labour 10% extra from Grade IV 1,011.20 1011.20

Total Composite rate 10% extra from Grade IV 1121.67 769.00

Cu.m. f) Grade VI 

Excavation in hard rock requiring blasting but blasting 
prohibited and disposal of excavated material within  50 ft. 
(15m) lead, (including dressing and levelling to designed 
section etc.).
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Component  Cost
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Unit Rate  
Unit Description

1. Labour 10% extra from Grade V 1,070.86 1070.85

Total Composite rate 10% extra from Grade V 1233.84 830.00

Item No. 3 - 14

Cu.m. a)

Labourer 0.70 Hrs @ 87.50 61.25

Contractor's profit & overhead 20% 12.25

Total Labour rate 73.50 73.50

Cu.m. b) Upto a lead of 50 ft. (15 m.)

Labourer 1.00 Hrs @ 87.50 87.50

Contractor's profit & overhead 20% 17.50

Total Labour rate 105.00 105.00

Cu.m. c) Upto a lead of 100 ft. (30 m.)

Labourer 1.30 Hrs @ 87.50 113.75

Contractor's profit & overhead 20% 22.75

Total Labour rate 136.50 136.50

Item No. 3 - 15-1

Cu.m.

Labourer 2.26 Hrs @ 87.50 197.75

Contractor's profit & overhead 20% 39.55

Total Labour rate 237.30 237.30

Item No. 3 - 16

Cu.m. a)

1. Labour

Digger 0.30 Hrs @ 87.50 26.25

Earth carrier 0.15 Hrs @ 96.00 14.40

Bahishti 0.11 Hrs @ 87.50 9.63

50.28

Contractor's profit & overhead 20% 10.06

Total Labour rate 60.33 60.35

2. Equiptment

Plate Compactor 0.09 Hrs @ 300.00 27.00

Frog Compactor 0.09 Hrs @ 350.00 31.50

Water Charges 5% 2.93

61.43

Contractor's profit & overhead 20% 12.29

Total Composite rate 134.06 134.05

Cu.m. b)

1. Labour

Digger 0.30 Hrs @ 87.50 26.25

Earth carrier 0.15 Hrs @ 96.00 14.40

Bahishti 0.11 Hrs @ 87.50 9.63

50.28

Contractor's profit & overhead 20% 10.06

Total Labour rate 60.33 60.35

2. Material

Royality of new earth 1.20 Cu,m @ 70.62 84.74

Rehandling of gravel work or excavated rock, lead upto 50 
ft. (15m.)                          

Rehandling of earthwork

Lead upto a single throw of Kassi, phaorah or shovel

With new earth excavated from outside, lead upto 100 ft. 

 With surplus earth from foundation etc.

Filling, watering and compacting earth under floors in 
layers not exceeding 8 inchs in thickness.
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Unit Rate  
Unit Description

3. Equiptment

Plate Compactor 0.09 Hrs @ 300.00 27.00

Frog Compactor 0.09 Hrs @ 350.00 31.50

Water Charges 5% 2.93

Total of 2 & 3 146.17

Contractor's profit & overhead 20% 29.23

Total Composite rate 235.73 235.75

Cu.m. c)

1. Labour

Bahishti 0.11 Hrs @ 87.50 9.63

9.63

Contractor's profit & overhead 20% 1.93

Total Labour rate 11.55 11.55

2. Material

Royality of sand (including lead of 25 km) 1.20 Cu,m @ 882.75 1,059.30

3. Equiptment

Plate Compactor 0.18 Hrs @ 300.00 54.00

Total of 2 & 3 1,113.30

Contractor's profit & overhead 20% 222.66

Total Composite rate 1,347.51 1347.50

Item No. 3 - 17

Cu.m. a)

Labourer 0.02 Hrs @ 87.50 2.10

Contractor's profit & overhead 20% 0.42

Total Labour rate 2.52 2.50

Cu.m. b)

Labourer 0.03 Hrs @ 87.50 2.71

Contractor's profit & overhead 20% 0.54

Total Labour rate 3.26 3.25

Item No. 3 - 18

Cu.m. a)

Dresser 0.05 Hrs @ 87.50 4.38

Labourer 0.03 Hrs @ 87.50 2.63

7.00
Contractor's profit & overhead 20% 1.40

Total Labour rate 8.40 8.40

Cu.m. b)
Dresser 0.11 Hrs @ 87.50 9.63

Labourer 0.03 Hrs @ 87.50 2.63

12.25
Contractor's profit & overhead 20% 2.45

Total Labour rate 14.70 14.70

Cu.m. c)

Quarry man 0.23 Hrs @ 87.50 20.13

Labourer 0.11 Hrs @ 87.50 9.63

29.75
Contractor's profit & overhead 20% 5.95

Filling, watering and ramming earth under floors for every 
50 ft. (15m) additional lead or part thereof (Maximum upto 
1000 ft.) (300 m)

Gravel work or soft rock not requiring blasting

 For earthwork soft, ordinary, hard and very hard

 For gravel, shingle or rock

Dressing and levelling of earthwork to designed section.

Ashes, sand, silt or soft soil

Ordinary or hard soil

With sand excavated from outside, lead upto 25 km 
including royality of sand, no additional lead shall be paid 
without prior approval of Engineer incharge.
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Component  Cost

(Rs)

Unit Rate  
Unit Description

Total Labour rate 35.70 35.70

Item No. 3 - 19 - 1

Dresser 0.04 Hrs @ 87.50 3.50

Labourer 0.02 Hrs @ 87.50 1.75

5.25
Contractor's profit & overhead 20% 1.05

Total Labour rate 6.30 6.30

Item No. 3 - 20
Sq.m. a)

Labourer 0.09 Hrs @ 87.50 7.88

Contractor's profit & overhead 20% 1.58

Total Labour rate 9.45 9.45

Sq.m. b)

Labourer 0.16 Hrs @ 87.50 14.00

Contractor's profit & overhead 20% 2.80

Total Labour rate 16.80 16.80

Item No. 3 - 21

a) Manual (Maximium Area 250 Sft)

Cu.m. i)

Dresser 0.23 Hrs @ 87.50 20.13

Labourer 1.81 Hrs @ 87.50 158.38

178.50

Contractor's profit & overhead 20% 35.70

Total Labour rate 214.20 214.20

Cu.m. ii)

Dresser 0.34 Hrs @ 87.50 29.75

Labourer 2.03 Hrs @ 87.50 177.63

207.38

Contractor's profit & overhead 20% 41.48

Total Labour rate 248.85 248.90

Cu.m. iii)

Dresser 0.40 Hrs @ 87.50 35.00

Labourer 2.26 Hrs @ 87.50 197.75

232.75

Contractor's profit & overhead 20% 46.55

Total Labour rate 279.30 279.30

Cu.m. iv)

Dresser 0.50 Hrs @ 87.50 43.75

Labourer 2.60 Hrs @ 87.50 227.50

271.25

Contractor's profit & overhead 20% 54.25

Total Labour rate 325.50 325.50

b) Mechnical

Cu.m. i) Sand

Hard soil or soft murum

Shingle or gravel

Dressing dowels of canal banks, marginal bunds and flood 

Dressing slopes of banks or ground surface

Dressing of earthwork by machinery or otherwise and left 
undressed

Excavation in foundation of buildings and bridges 
including layout, dressing, refilling around structures with 
excavated earth, watering & ramming lead upto 100 ft. 
(30m) & lift upto 5 ft. (1.5m)

Sand, ashes or loose soil

Ordinary soil
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

1. Labour

Labourer 0.3 Hrs @ 87.5 26.25

Dresser 0.18 Hrs @ 87.5 15.75

Total 42.00

Contractor's profit & overhead 20% 3.50

Total Labour Rate 45.50 45.50

2.Equiptment

Excavator 0.033 Hrs @ 2500 82.50

Tractor with trolley 0.05 Hrs @ 544 27.20

Total 109.70

Contractor's profit & overheads 20% 21.94

Total 131.64

Total Composite rate 177.14 177.15

Cu.m. ii) Ordinary soil

1. Labour

Labourer 0.4 Hrs @ 87.5 35.00

Dresser 0.24 Hrs @ 87.5 21.00

Total 56.00

Contractor's profit & overhead 20% 3.50

Total Labour Rate 59.50 59.50

2.Equiptment

Excavator 0.05 Hrs @ 2500 125.00

Tractor with trolley 0.05 Hrs @ 544 27.20

Total 152.20

Contractor's profit & overheads 20% 30.44

Total 182.64
Total Composite rate 242.14 242.15

Cu.m. iii) Hard soil

1. Labour

Labourer 0.5 Hrs @ 87.5 43.75

Dresser 0.33 Hrs @ 87.5 28.88

Total 72.63

Contractor's profit & overhead 20% 3.50

Total Labour Rate 76.13 76.15

2.Equiptment

Excavator 0.06 Hrs @ 2500 150.00

Tractor with trolley 0.07 Hrs @ 544 38.08

Total 188.08

Contractor's profit & overheads 20% 37.62

Total 225.70

Total Composite rate 301.82 301.80

Cu.m. iv) Shingle or gravel formation

1. Labour

Labourer 0.6 Hrs @ 87.5 52.50

Dresser 0.4 Hrs @ 87.5 35.00

Total 87.50

Contractor's profit & overhead 20% 3.50

Total Labour Rate 91.00 91.00

2.Equiptment

Excavator 0.075 Hrs @ 2500 187.50

Tractor with trolley 0.07 Hrs @ 544 38.08

Total 225.58

Contractor's profit & overheads 20% 45.12

Total 270.70

Total Composite rate 361.70 361.70

Item No. 3 - 22 - 1
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Cu.m.

1. Labour

Black smith 1.58 Hrs @ 112.00 176.96

Hammer man 6.33 Hrs @ 87.50 553.88

Skilled labourer 6.33 Hrs @ 90.00 569.70

Labourer 1.58 Hrs @ 87.50 138.25

1,438.79

Contractor's profit & overhead 20% 287.76

Total Labour rate 1,726.54 1726.50

2. Material

Steel-Mild 0.65 Kg. @ 82.00 53.30

Charcoal 6.40 Kg. @ 15.00 96.00

149.30

3. Machinery

Chisels and hammers etc 5% 79.40

Total of  2 & 3 228.70

Contractor's profit & overhead 20% 45.74

Total 274.45

Total Composite rate 2,000.99 2001.00

Item No. 3 - 23 - 1
Cu.m.

1. Labour

Carpenter special 0.06 Hrs @ 125.00 7.50

Labourer 0.23 Hrs @ 87.50 20.13

27.63
Contractor's profit & overhead 20% 5.53

Total Labour rate 33.15 33.20

2. Material

Shuttering 43% 11.88

Contractor's profit & overhead 20% 2.38

Total 14.25

Total Composite rate 47.40 47.40

Item No. 3 - 24

Cu.m. a)

Dresser 0.17 Hrs @ 87.50 14.88

Labourer 0.03 Hrs @ 87.50 2.63

Bahishti 0.07 Hrs @ 87.50 6.13

23.63

Contractor's profit & overhead 20% 4.73

Total Labour rate 28.35 28.40

b)

Cu.m. i)

Bullock man 0.33 Hrs @ 87.50 28.88

Labourer 0.11 Hrs @ 87.50 9.63

Bullock 0.10 Hrs @ 120.00 12.00

50.50

Watering 1.5% 0.76

51.26

Contractor's profit & overhead 20% 10.25

Total Labour rate 61.51 61.50

Soft and sandy soil

Cutting hard rock such as granite, ballast, hard lime stone 
or sand stone etc. with chisels and hammers for small 
foundation.

Manual (Maximium Area 250 Sft) Compaction of earthwork 
(soft, ordinary, or hard soil) 

Mixing, moisturing earth to optimum moisture content in 

Compaction by rolling with animal driven roller/hand 

Extra for excavation requiring shoring.
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Cu.m. ii)

Bullock man 0.38 Hrs @ 87.50 33.25

Labourer 0.11 Hrs @ 87.50 9.63

Bullock 0.10 Hrs @ 120.00 12.00

54.88

Watering 1.5% 0.82

55.70

Contractor's profit & overhead 20% 11.14

Total Labour rate 66.84
66.80

Cu.m. iii)

Bullock man 0.38 Hrs @ 87.50 33.25

Labourer 0.17 Hrs @ 87.50 14.88

Bullock 0.10 Hrs @ 120.00 12.00

60.13

Watering 1.5% 0.90

61.03

Contractor's profit & overhead 20% 12.21

Total Labour rate 73.23 73.23

Cu.m. iv)

Bullock man 0.44 Hrs @ 87.50 38.50

Labourer 0.17 Hrs @ 87.50 14.88

Bullock 0.10 Hrs @ 120.00 12.00

65.38

Watering 1.5% 0.98

66.36

Contractor's profit & overhead 20% 13.27

Total Labour rate 79.63 79.63

Cu.m. c)

Labourer 0.34 Hrs @ 87.50 29.75

Watering 1.5% 0.45

30.20

Contractor's profit & overhead 20% 6.04

Total Labour rate 36.24 36.24

Cu.m. d)

Labourer 0.45 Hrs @ 87.50 39.38

Watering 1.5% 0.59

39.97

Contractor's profit & overhead 20% 7.99

Total Labour rate 47.96 47.96

Item No. 3 - 25

Cu.m. a)

 Detail of cost for layer 100 sq.m.x 230 mm thick or 23.0 cu.m.

1. Labour

Labourer 7.00 Hrs @ 87.50 612.50

Contractor's profit & overhead 20% 122.50

Total 735.00 (A)

Total Labour rate A/23 31.96 31.95

2. Plant including fuel and operator

Water tanker, 1000 gallon capacity 1.75 Hrs @ 583.00 1,020.25

95% maximum modified AASHTO dry density.

Compaction of earthwork in embankment to full depth and 
width by approved mechanical means in layer not 
exceeding 10 inches (230mm) in depth at optimum moisture 
content including watering by mechanical means.

Ordinary soil

Hard soil

Shingle or gravel

Ramming earth work (all type of soil)

Ramming earth work behind retaining wall
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Road roller 10-12 ton capacity 1.75 Hrs @ 1,154.00 2,019.50

Motor grader 90 H.P. 0.85 Hrs @ 2,136.00 1,815.60

4,855.35
Water Charges 1.5% 72.83

4,928.18

Contractor's profit & overhead 20% 985.64

Total 5,913.82 (B)

Total for 23.0 Cu.m. 6,648.82

Total Composite rate ( A + B )/23 289.08 289.10

Cu.m. b)

1. Labour

Labourer 7.00 Hrs @ 87.50 612.50

Contractor's profit & overhead 20% 122.50

Total 735.00 (A)

Total Labour rate A/23 31.96 31.95

2. Plant including fuel and operator

Water tanker, 1000 gallon capacity 1.25 Hrs @ 583.00 728.75

Road roller 10-12 ton capacity 1.25 Hrs @ 1,154.00 1,442.50

Motor grader 90 H.P. 0.85 Hrs @ 2,136.00 1,815.60

3,986.85

Water Charges 1.5% 59.80

4,046.65

Contractor's profit & overhead 20% 809.33

Total 4,855.98

Total for 23.0 Cu. M. 5,590.98 (B)

Total Composite rate ( A + B )/23 243.09 243.10

Cu.m. c)

1. Labour

Labourer 7.00 Hrs @ 87.50 612.50

Contractor's profit & overhead 20% 122.50

Total 735.00 (A)

Total Labour rate A/23 31.96 30.10

2. Plant including fuel and operator

Water tanker, 1000 gallon capacity 1.00 Hrs @ 583.00 583.00

Road roller 10-12 ton capacity 1.00 Hrs @ 1,154.00 1,154.00

Motor grader 90 H.P. 0.85 Hrs @ 2,136.00 1,815.60

3,552.60

Water Charges 1.5% 53.29

3,605.89

Contractor's profit & overhead 20% 721.18

Total 4,327.07 (B)

Total for 23.0 Cu. M. 5,062.07

Total Composite rate ( A + B )/23 220.09 220.10

Item No. 3 - 26 - 1
Cu.m.

Labourer 0.68 Hrs @ 87.50 59.50

Contractor's profit & overhead 20% 11.90

Total Labour rate 71.40 71.40

90% maximum modified AASHTO dry density.

Extra for wet earthwork (Supporting man's weight)

85% maximum modified AASHTO dry density.
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Item No. 3 - 27 - 1
Cu.m.

Labourer 1.81 Hrs @ 87.50 158.38

Contractor's profit & overhead 20% 31.68

Total Labour rate 190.05 190.05

Item No. 3 - 28 - 1

Cu.m.

Labourer 1.07 Hrs @ 87.50 93.63

Bahishti 0.34 Hrs @ 87.50 29.75

123.38

Contractor's profit & overhead 20% 24.68

Total Labour rate 148.05 148.05

Item No. 3 - 29 - 1
R.M.

Labourer 0.21 Hrs @ 87.50 18.38

Contractor's profit & overhead 20% 3.68

Total Labour rate 22.05 22.05

Item No. 3 - 30 - 1
Cu.m.

Labourer 2.03 Hrs @ 87.50 177.63

Contractor's profit & overhead 20% 35.53

Total Labour rate 213.15 213.15

Item No. 3 - 31

Km. a)

Labourer 14.70 Hrs @ 87.50 1,286.25

Contractor's profit & overhead 20% 257.25

Total Labour rate 1,543.50 1543.50

Km. a)

Total Station or Differential GPS (GNSS) 1.00 Km @ 30,000.00 30,000.00

Contractor's profit & overhead 20% 6,000.00

Total Labour rate 36,000.00 36000.00

Item No. 3 - 32 - 1
Sq.m.

Labourer 1.15 Hrs @ 87.50 100.63

Contractor's profit & overhead 20% 20.13

Total Labour rate 120.75 120.75

Item No. 3 - 33 - 1
Berm Cutting.

Cu.m. a)

Earthwork on small rain water drains, along canal banks, 
roads and plantation drains dressed.

Extra for slush or daldal including dewatering (Not 

Extra for pudding

Filling and compacting soil, earth and boulders behind 
retaining walls (including excavation of soil and lead upto 
50 ft. (15m)

Lead upto a single throw of kassi, phaorah or shovel 
(without dressing)

Dag belling 3" (75 mm.) deep

Turfing slopes of banks or lawns with grass sods including 

Cross Sectional Survey for roads using Total Station or 
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Component  Cost

(Rs)

Unit Rate  
Unit Description

Labourer 1.02 Hrs @ 87.50 89.25

Contractor's profit & overhead 20% 17.85

Total Labour rate 107.10 107.10

Cu.m. b)

Labourer 2.03 Hrs @ 87.50 177.63

Contractor's profit & overhead 20% 35.53

Total Labour rate 213.15 213.15

Item No. 3 - 34

Cu.m. a)

Mate 3.00 Hrs @ 87.50 262.50

Dresser 6.70 Hrs @ 87.50 586.25

Labourer 39.70 Hrs @ 87.50 3,473.75

4,322.50

Contractor's profit & overhead 20% 864.50

Total Labour rate 5,187.00 5187.00

Cu.m. b)

Mate 3.00 Hrs @ 87.50 262.50

Dresser 10.00 Hrs @ 87.50 875.00

Labourer 35.00 Hrs @ 87.50 3,062.50

4,200.00

Contractor's profit & overhead 20% 840.00

Total Labour rate 5,040.00
5040.00

Cu.m. c)
Mate 3.00 Hrs @ 87.50 262.50

Dresser 13.00 Hrs @ 87.50 1,137.50

Labourer 50.00 Hrs @ 87.50 4,375.00

5,775.00

Contractor's profit & overhead 20% 1,155.00

Total Labour rate 6,930.00 6930.00

Item No. 3 - 35

Hectare a) Upto 3 ft. (1 m) depth

Bullock man 19.75 Hrs @ 87.50 1,728.13

Bullock 39.50 Hrs @ 120.00 4,740.00

6,468.13

Contractor's profit & overhead 20% 1,293.63

Total Labour rate 7,761.75 7761.75

Hectare b) Above 3 ft. (1 m) depth
Twice of Item 3-35 (a) 7761.75 x 2 15,523.50

15523.50

Item No. 3 - 36

Lead upto 50 ft. (15 m.), including dressing

Upto 3 ft. (1.0 m) Channel depth

Ploughing and levelling borrow pits.

Exceeding 5 ft. to 8 ft. (1.5m to 2.5m) Channel depth

Berm trimming both sides of channels.

Exceeding 3 ft. to 5 ft. (1.0 m to 1.5 m) Channel depth
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Component  Cost

(Rs)

Unit Rate  
Unit Description

R.M. a)
i)

Dresser 0.13 Hrs @ 87.50 11.38

Labourer 0.27 Hrs @ 87.50 23.63

Total 35.00

Contractor's profit & overhead 20% 7.00
Total Labour rate 42.00 42.00

ii)

Dresser 0.27 Hrs @ 87.50 23.63

Labourer 0.27 Hrs @ 87.50 23.63

Total 47.25
Contractor's profit & overhead 20% 9.45
Total Labour rate 56.70 56.70

R.M. b) Ploughed Land

i)
Dresser 0.09 Hrs @ 87.50 7.58

Labourer 0.18 Hrs @ 87.50 15.75

Allowance due to ploughed land 5% 1.17

24.50

Contractor's profit & overhead 20% 4.90

Total Labour rate 29.40 29.40

ii)

Dresser 0.18 Hrs @ 87.50 15.75

Labourer 0.18 Hrs @ 87.50 15.75

Allowance due to ploughed land 5% 1.58

33.08

Contractor's profit & overhead 20% 6.62

Total Labour rate 39.69 39.70

Item No. 3 - 37

Cu.m. a)

Labourer 1.70 Hrs @ 87.50 148.75

Contractor's profit & overhead 20% 29.75

Total Labour rate 178.50 178.50

Cu.m. b)

Boatman 0.85 Hrs @ 125.00 106.25

Contractor's profit & overhead 20% 21.25

Total Labour rate 127.50 127.50

Cu.m. c)

Boatman 0.05 Hrs @ 125.00 6.25

Contractor's profit & overhead 20% 1.25

Total Labour rate 7.50 7.50

Cu.m. d)

Labourer 0.79 Hrs @ 87.50 69.13

Contractor's profit & overhead 20% 13.83

Total Labour rate 82.95 82.95

Item No. 3 - 38 - 1
Cu.m.

Labourer 0.68 Hrs @ 87.50 59.50

Contractor's profit & overhead 20% 11.90

Unploughed land
From 10 ft. to 20 ft. (3 m. to 6 m.) wide

un-loading Carriage by boats upto 1000 ft. (300 m)

Unloading earth from B.G. trucks and clearing 5 ft. (1.5 m) 
from rail

Carriage by boats upto 1000 ft. (300 m)

Extra for every additional 100 ft. (30m) or part thereof 

From 20 ft. to 40 ft. (6 m. to 12 m.) wide

Earthwork by boats, including hire charges of boats.

Digging and loading into boats upto 50 ft. (15 m) lead

From 20 ft. to 40 ft. (6 m. to 12 m.) wide

From 10 ft. to 20 ft. (3 m to 6 m) wide

Making boundary or service roads including dagbelling, 
levelling and dressing.
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Component  Cost
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Unit Rate  
Unit Description

Total Labour rate 71.40 71.40

Item No. 3 - 39 - 1
Cu.m.

Labourer 1.58 Hrs @ 87.50 138.25
Contractor's profit & overhead 20% 27.65

Total Labour rate 165.90 165.90

Item No. 3 - 40 - 1
Cu.m.

Labourer 1.02 Hrs @ 87.50 89.25

Contractor's profit & overhead 20% 17.85

Total Labour rate 107.10 107.10

Item No. 3 - 41 - 1
Cu.m.

Labourer 6.00 Hrs @ 87.50 525.00

Contractor's profit & overhead 20% 105.00

Total Labour rate 630.00 630.00

Item No. 3 - 42

Cu.m. a) *

i)

Labourer 0.03 Hrs @ 87.50 2.19

Contractor's profit & overhead 20% 0.44

Total Labour rate 2.63 2.65

2.Equiptment

Excavator 0.025 Hrs @ 2500 62.50

Total 62.50

Contractor's profit & overheads 20% 12.50

Total 75.00

Total Composite rate 77.63 77.65

ii)

Labourer 0.03 Hrs @ 87.50 2.89

Contractor's profit & overhead 20% 0.58

Total Labour rate 3.47 3.45

2.Equiptment

Excavator 0.033 Hrs @ 2500 82.50

Total 82.50

Contractor's profit & overheads 20% 16.50

Total 99.00

Total Composite rate 102.47 102.45

iii)

Labourer 0.05 Hrs @ 87.50 4.38

Contractor's profit & overhead 20% 0.88

Total Labour rate 5.25 5.25

2.Equiptment

Excavator 0.05 Hrs @ 2500 125.00

Total 125.00

Contractor's profit & overheads 20% 25.00

Total 150.00

Total Composite rate 155.25 155.25

Earthwork by tramway, digging and loading into trucks, 
upto 50 ft. (15m) lead

Unloading earth from B.G. trucks and spreading upto 50 ft. 
(15m) from rail

Supplying clean and screened river or pit sand within 500 
ft. (150m)

Upto 5 ft. (1.5 m)  depth   

In ashes, sand, soft soil or silt clearance.

Excavation in open cutting for sewers and manholes as shown in drawings, dressing to 
correct sections and dimensions according to templates and levels and removing surface 
water in all types of soil except rock 
(i) The rate includes back filling after laying of sewer, which is payable separately.
(ii) The rate for close/open shuttering & timbering will be as per item No. 3-43 & 3-44 where 
actually used at site.

Ordinary soil

Hard soil
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Component  Cost

(Rs)

Unit Rate  
Unit Description

iv)

Labourer 0.08 Hrs @ 87.50 6.56

Contractor's profit & overhead 20% 1.31

Total Labour rate 7.88 7.90

2.Equiptment

Excavator 0.075 Hrs @ 2500 187.50

Total 187.50

Contractor's profit & overheads 20% 37.50

Total 225.00

Total Composite rate 232.88 232.90

Cu.m. b)

i)

Labourer 0.03 Hrs @ 87.50 2.89

Contractor's profit & overhead 20% 0.58

Total Labour rate 3.47 3.45

2.Equiptment

Excavator 0.033 Hrs @ 2500 82.50

Total 82.50

Contractor's profit & overheads 20% 16.50

Total 99.00

Total Composite rate 102.47 102.45

ii)

Labourer 0.05 Hrs @ 87.50 4.38

Contractor's profit & overhead 20% 0.88

Total Labour rate 5.25 5.25

2.Equiptment

Excavator 0.05 Hrs @ 2500 125.00

Total 125.00

Contractor's profit & overheads 20% 25.00

Total 150.00

Total Composite rate 155.25 155.25

iii)

Labourer 0.08 Hrs @ 87.50 6.56

Contractor's profit & overhead 20% 1.31

Total Labour rate 7.88 7.90

2.Equiptment

Excavator 0.075 Hrs @ 2500 187.50

Total 187.50

Contractor's profit & overheads 20% 37.50

Total 225.00

Total Composite rate 232.88 232.90

iv)

Labourer 0.10 Hrs @ 87.50 8.75

Contractor's profit & overhead 20% 1.75

Total Labour rate 10.50 10.50

2.Equiptment

Excavator 0.1 Hrs @ 2500 250.00

Total 250.00

Contractor's profit & overheads 20% 50.00

Total 300.00

Total Composite rate 310.50 310.50

Cu.m. c) **

i)

Labourer 0.04 Hrs @ 87.50 3.50

Contractor's profit & overhead 20% 0.70

Total Labour rate 4.20 4.20

2.Equiptment

Excavator 0.04 Hrs @ 2500 100.00

Total 100.00

Contractor's profit & overheads 20% 20.00

Total 120.00

Total Composite rate 124.20 124.20

In ashes, sand, soft soil or silt clearance.

Shingle or gravel

Below 10 ft. to 15 ft. (3.0 m to 4.5 m) depth      

Ordinary soil

Hard soil

Shingle or gravel

Below 5 ft. to 10 ft. (1.5 m to 3.0 m) depth       

In ashes, sand, soft soil or silt clearance.
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Component  Cost
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Unit Rate  
Unit Description

ii)

Labourer 0.06 Hrs @ 87.50 5.25

Contractor's profit & overhead 20% 1.05

Total Labour rate 6.30 6.30

2.Equiptment

Excavator 0.06 Hrs @ 2500 150.00

Total 150.00

Contractor's profit & overheads 20% 30.00

Total 180.00

Total Composite rate 186.30 186.30

iii)

Labourer 0.09 Hrs @ 87.50 7.88

Contractor's profit & overhead 20% 1.58

Total Labour rate 9.45 9.45

2.Equiptment

Excavator 0.09 Hrs @ 2500 225.00

Total 225.00

Contractor's profit & overheads 20% 45.00

Total 270.00

Total Composite rate 279.45 279.45

iv)

Labourer 0.12 Hrs @ 87.50 10.50

Contractor's profit & overhead 20% 2.10

Total Labour rate 12.60 12.60

2.Equiptment

Excavator 0.12 Hrs @ 2500 300.00

Total 300.00

Contractor's profit & overheads 20% 60.00
Total 360.00
Total Composite rate 372.60 372.60

Cu.m. d) **

i)

Labourer 0.05 Hrs @ 87.50 4.38

Contractor's profit & overhead 20% 0.88

Total Labour rate 5.25 5.25

2.Equiptment

Excavator 0.05 Hrs @ 2500 125.00

Total 125.00

Contractor's profit & overheads 20% 25.00

Total 150.00

Total Composite rate 155.25 155.25

ii)

Labourer 0.08 Hrs @ 87.50 6.56

Contractor's profit & overhead 20% 1.31

Total Labour rate 7.88 7.90

2.Equiptment
Excavator 0.075 Hrs @ 2500 187.50

Total 

187.50

Contractor's profit & overheads 20% 37.50

Total 225.00
Total Composite rate 232.88 232.90

iii)

Labourer 0.10 Hrs @ 87.50 8.75

Contractor's profit & overhead 20% 1.75

Total Labour rate 10.50 10.50

Hard soil

Shingle or gravel

Ordinary soil

Hard soil

Ordinary soil

Below 15 ft. to 20 ft. (4.5 m to 6.0 m) depth       

In ashes, sand, soft soil or silt clearance.
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Component  Cost

(Rs)

Unit Rate  
Unit Description

2.Equiptment

Excavator 0.1 Hrs @ 2500 250.00

Total 250.00

Contractor's profit & overheads 20% 50.00

Total 300.00

Total Composite rate 310.50 310.50

iv)

Labourer 0.12 Hrs @ 87.50 10.50

Contractor's profit & overhead 20% 2.10

Total Labour rate 12.60 12.60

2.Equiptment

Excavator 0.12 Hrs @ 2500 300.00

Total 300.00

Contractor's profit & overheads 20% 60.00

Total 360.00

Total Composite rate 372.60 372.60

Item No. 3 - 43

Sq.m. a)

Cost for 1000 Sq.ft. using 100% planks for 100 ft. length.

1. Labour

Carpenter shuttering 14.00 Hrs @ 125.00 1,750.00

Labourer 28.00 Hrs @ 87.50 2,450.00

4,200.00 (A)

Contractor's profit & overhead 20% 840.00

Labour rate/1000 Sq. ft. 5,040.00

Total Labour rate per Sq.M. 54.23 54.25

2. Material  (Partal wood or similar)

Vertical planks  2 x 100 x 5 x 0.12 120.00

Horizontal runners 2 x 2 x 100 x 0.33 x 0.25 33.00

Struts 4ft. c/c   2 x 26 x 3.25 x 0.33 x 0.33 18.40

171.40

Wastage  (15%) 25.71

197.11

Wood - Partal                  197.11 Cu.ft. @ 1,200.00 236,537.66

Sawing charges 197.11 Cu.ft. @ 87.50 17,247.54

253,785.20

Wedges, stakes and nails etc. 1% 2,537.85

256,323.05

Assuming 15 uses

Cost for 1000 Sq.ft. per use 17,088.20

Cost per Sq.m.  183.87

Contractor's profit & overhead 20% 36.77

Total Composite rate 274.87 274.85

Sq.m. b)

Cost for 1000 Sq.ft. using 100% planks for 100 ft. length.

1. Labour

Carpenter shuttering 16.00 Hrs @ 125.00 2,000.00

Labourer 32.00 Hrs @ 87.50 2,800.00

4,800.00 (A)

Contractor's profit & overhead 20% 960.00

Labour rate/1000 Sq. ft. 5,760.00

Total Labour rate 61.98 62.00

2. Material  (Partal wood or similar)

Vertical planks  2 x 100 x 5 x 0.12 120.00

Horizontal runners 2 x 2 x 100 x 0.38 x 0.25 38.00

Struts 4ft. c/c   2 x 26 x 5 x 0.33 x 0.33 28.31

186.31

Providing and fixing close shuttering and timbering for 
excavation in open cutting for sewers and manholes as 
shown in drawings and removing of timbering after 
completion of job.

For depth upto 5 ft. (1.5 m.).

For depth below 5 ft. to 10 ft. (1.5 m to 3.0 m.)

Shingle or gravel
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Component  Cost

(Rs)

Unit Rate  
Unit Description

Wastage  (15%) 27.95

214.26

Wood - Partal                  214.26 Cu.ft. @ 1,200.00 257,113.32

Sawing charges 214.26 Cu.ft. @ 87.50 18,747.85

275,861.17

Wedges, stakes and nails etc. 1% 2,758.61

278,619.78

Assuming 15 uses

Cost for 1000 Sq.ft. per use 18,574.65

Cost per Sq.m.  199.86

Contractor's profit & overhead 20% 39.97

Total 239.84

Total Composite rate 301.81
301.80

Sq.m. c)

Cost for 1000 Sq.ft. using 100% planks for 100 ft. length.

1. Labour

Carpenter shuttering 18.00 Hrs @ 125.00 2,250.00

Labourer 36.00 Hrs @ 87.50 3,150.00

5,400.00

Contractor's profit & overhead 20% 1,080.00

Labour rate/1000 Sq. ft. 6,480.00

Total Labour rate 69.72 69.70

2. Material  (Partal wood or similar)

Vertical planks  2 x 100 x 5 x 0.17 170.00

Horizontal runners 2 x 2 x 100 x 0.5 x 0.25 50.00

Struts 4ft. c/c   2 x 26 x 7 x 0.33 x 0.33 39.64

Bracket          4 x 2 x 26 x 1.5 x 0.33 x 0.17 17.50

277.14

Wastage  (15%) 41.57

318.71

Wood - Partal                  318.71 Cu.ft. @ 1,200.00 382,457.06

Sawing charges 318.71 Cu.ft. @ 87.50 27,887.49

410,344.56

Wedges, stakes and nails etc. 1% 4,103.45

414,448.00

Assuming 15 uses

Cost for 1000 Sq.ft. per use 27,629.87

Cost per Sq.m.  297.30

Contractor's profit & overhead 20% 59.46

Total 356.76

Total Composite rate 426.48
426.50

Sq.m. d)

Cost for 1000 Sq.ft. using 100% planks for 100 ft. length.

1. Labour

Carpenter shuttering 20.00 Hrs @ 125.00 2,500.00

Labourer 40.00 Hrs @ 87.50 3,500.00
6,000.00

Contractor's profit & overhead 20% 1,200.00

Labour rate/1000 Sq. ft. 7,200.00

Total Labour rate 77.47 77.45

2. Material  (Partal wood or similar)
Vertical planks  2 x 100 x 5 x 0.17 170.00

Horizontal runners 2 x 2 x 100 x 0.75 x 0.25 75.00

Struts 4ft. c/c   2 x 26 x 9 x 0.33 x 0.33 50.97

Bracket          4 x 2 x 26 x 1.5 x 0.33 x 0.17 17.50

313.47

Wastage  (15%) 47.02

360.49

Wood - Partal                  360.49 Cu.ft. @ 1,200.00 432,586.39

Sawing charges 360.49 Cu.ft. @ 87.50 31,542.76

For depth below 15 ft. to 20 ft. (4.5 m to 6 m.)

For depth below 10 ft. to 15 ft. (3.0 m to 4.5 m.)
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Component  Cost

(Rs)

Unit Rate  
Unit Description

464,129.15

Wedges, stakes and nails etc. 1% 4,641.29

468,770.44

Assuming 15 uses

Cost for 1000 Sq.ft. per use 31,251.36

Cost per Sq.m.  336.26

Contractor's profit & overhead 20% 67.25

Total 403.52

Total Composite rate 480.99 481.00

Item No. 3 - 44

Sq.m. a)

Cost for 1000 Sq.ft. using 100%
planks for 100 ft. length.1. Labour

Carpenter shuttering 14.00 Hrs @ 125.00 1,750.00

Labourer 28.00 Hrs @ 87.50 2,450.00

4,200.00

Contractor's profit & overhead 20% 840.00

Labour rate/1000 Sq. ft. 5,040.00

Total Labour rate 54.23 54.25

2. Material  (Partal wood or similar)

Vertical planks  2 x 100 x 5 x 0.12 x 0.5 60.00

Horizontal runners 2 x 2 x 100 x 0.33 x 0.25 33.00

Struts 4ft. c/c   2 x 26 x 3.25 x 0.33 x 0.33 18.40

111.40

Wastage  (15%) 16.71

128.11

Wood - Partal                  128.11 Cu.ft. @ 1,200.00 153,737.66

Sawing charges 128.11 Cu.ft. @ 87.50 11,210.04

164,947.70

Wedges, stakes and nails etc. 1% 1,649.48

166,597.17

Assuming 15 uses

Cost for 1000 Sq.ft. per use 11,106.48

Cost per Sq.m.  119.51

Contractor's profit & overhead 20% 23.90

Total 143.41

Total Composite rate 197.64 197.65

Sq.m. b)

Cost for 1000 Sq.ft. using 100% planks for 100 ft. length.

1. Labour

Carpenter shuttering 16.00 Hrs @ 125.00 2,000.00

Labourer 32.00 Hrs @ 87.50 2,800.00

4,800.00

Contractor's profit & overhead 20% 960.00

Labour rate/1000 Sq. ft. 5,760.00

Total Labour rate 61.98 62.00

2. Material  (Partal wood or similar)

Vertical planks  2 x 100 x 5 x 0.12 x 0.5 60.00

Horizontal runners 2 x 2 x 100 x 0.38 x 0.25 38.00

Struts 4ft. c/c   2 x 26 x 5 x 0.33 x 0.33 28.31

126.31

Wastage  (15%) 18.95

145.26

Wood - Partal                  145.26 Cu.ft. @ 1,200.00 174,313.32

For depth below 5 ft. to 10 ft. (1.5 m to 3.0 m.)

Providing and fixing open shuttering and timbering for 
excavation in open cutting for sewers and manholes as 
shown in drawings and removing of timbering after 
completion of job.

For depth upto 5 ft. (1.5 m.).
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Sawing charges 145.26 Cu.ft. @ 87.50 12,710.35

187,023.67

Wedges, stakes and nails etc. 1% 1,870.24

188,893.90

Assuming 15 uses

Cost for 1000 Sq.ft. per use 12,592.93

Cost per Sq.m.  135.50

Contractor's profit & overhead 20% 27.10

Total 162.60

Total Composite rate 224.58 224.60

Sq.m. c)

Cost for 1000 Sq.ft. using 100%
planks for 100 ft. length.

1. Labour

Carpenter shuttering 18.00 Hrs @ 125.00 2,250.00

Labourer 36.00 Hrs @ 87.50 3,150.00

5,400.00

Contractor's profit & overhead 20% 1,080.00

Labour rate/1000 Sq. ft. 6,480.00

Total Labour rate 69.72 69.70

2. Material (Partal wood or
similar)

Vertical planks  2 x 100 x 5 x 0.17 x 0.5 85.00

Horizontal runners 2 x 2 x 100 x 0.5 x 0.25 50.00

Struts 4ft. c/c   2 x 26 x 7 x 0.33 x 0.33 39.64

Bracket          4 x 2 x 26 x 1.5 x 0.33 x 0.17 17.50

192.14

Wastage  (15%) 28.82

220.96

Wood - Partal                  220.96 Cu.ft. @ 1,200.00 265,157.06

Sawing charges 220.96 Cu.ft. @ 87.50 19,334.37

284,491.43

Wedges, stakes and nails etc. 1% 2,844.91

287,336.35

Assuming 15 uses

Cost for 1000 Sq.ft. per use 19,155.76

Cost per Sq.m.  206.12

Contractor's profit & overhead 20% 41.22

Total 247.34

Total Composite rate 317.06 317.05

Sq.m. d)

Cost for 1000 Sq.ft. using 100%
planks for 100 ft. length.

1. Labour

Carpenter shuttering 20.00 Hrs @ 125.00 2,500.00

Labourer 40.00 Hrs @ 87.50 3,500.00

6,000.00

Contractor's profit & overhead 20% 1,200.00

Labour rate/1000 Sq. ft. 7,200.00

Total Labour rate 77.47
77.45

2. Material  (Partal wood or similar)

Vertical planks  2 x 100 x 5 x 0.17 x 0.5 85.00

Horizontal runners 2 x 2 x 100 x 0.75 x 0.25 75.00

Struts 4ft. c/c   2 x 26 x 9 x 0.33 x 0.33 50.97

Bracket          4 x 2 x 26 x 1.5 x 0.33 x 0.17 17.50

228.47

For depth below 15 ft. to 20 ft. (4.5 m to 6 m.)

For depth below 10 ft. to 15 ft. (3.0 m to 4.5 m.)
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Wastage  (15%) 34.27

262.74

Wood - Partal                  262.74 Cu.ft. @ 1,200.00 315,286.39

Sawing charges 262.74 Cu.ft. @ 87.50 22,989.63

338,276.02

Wedges, stakes and nails etc. 1% 3,382.76

341,658.78

Assuming 15 uses

Cost for 1000 Sq.ft. per use 22,777.25

Cost per Sq.m.  245.08

Contractor's profit & overhead 20% 49.02

Total 294.10

Total Composite rate 371.57 371.55

Item No. 3 - 45

Fabrications of M.S. Sheet Shuttering

 M.S. sheet 4 mm thick is assumed to fabricate the box to be used as shuttering

Shuttering size  =  5 x 5 x 4  =  100 Sft.

1. Labour
Black smith 4.00 Hrs @ 112.00 448.00

Welder 8.00 Hrs @ 125.00 1,000.00

Labourer 8.00 Hrs @ 87.50 700.00

Total Labour 2,148.00 (A)

2. Material

Sheet 2 x 2 x 5 x 4 80.00 Sq.ft.

Weight 80 x 2.92 233.60 kg.

Wastage 5% 11.68 kg.

245.28 kg.

M.S. sheet for formwork 245.28 Kg. @ 70.00 17,169.60 (B)

Electrodes 0.6% 103.02

17,272.62 (C)

3. Machinery

Welding plant 8.00 Hrs @ 125.00 1,000.00

Add for sundries 5% 50.00

1,050.00 (D)

Total ( A + C + D ) 20,470.62

Less residual value 20% of M.S. sheet ( 0.20 x B ) ( - ) 3,433.92

17,036.70

Assume 50 uses

Rate per use 17,037 / 50 340.73

Rate per Cu.ft. 3.41 (E)

Cost per Cu.m.  = E x 35.31 120.31

Cu.m. a)

Labourer 3.00 Hrs @ 87.50 262.50

Extra for lowering, hammering and taking out shuttering

Labourer 0.30 Hrs @ 87.50 26.25

288.75

Contractor's profit & overhead 20% 57.75

Total Labour rate 346.50 346.50

Cost of Shuttering 120.31

Contractor's profit & overhead 20% 24.06

Total 144.38
Total Composite rate 490.88 490.90

Cu.m. b) Below  4 ft. to 8 ft. ( 1.25 m to 2.50 m ) depth below S.S.W.L.

Excavation in open cutting for sewer and manholes as 
shown in drawings below sub-soil water level to correct 
section and dimension according to templates and levels 
including shoring, timbering and shuttering of M.S. sheets 
on both sides of the trenches.

Upto 4 ft. (1.25 m) depth below S.S.W.L.
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Labourer 4.50 Hrs @ 87.50 393.75

Extra for lowering, hammering and taking out shuttering

Labourer 0.45 Hrs @ 87.50 39.38

433.13

Contractor's profit & overhead 20% 86.63

Total Labour rate 519.75 519.75

Cost of Shuttering 120.31

Contractor's profit & overhead 20% 24.06

Total 144.38
Total Composite rate 664.13 664.15

Cu.m. c)

Labourer 6.00 Hrs @ 87.50 525.00

Extra for lowering, hammering and taking out shuttering

Labourer 0.60 Hrs @ 87.50 52.50

577.50
Contractor's profit & overhead 20% 115.50

Total Labour rate 693.00 693.00

Cost of Shuttering 120.31

Contractor's profit & overhead 20% 24.06

Total 144.38
Total Composite rate 837.38 837.40

* The rate does not include backfilling after laying of sewer, which is payable separately.

Item No. 3 - 46

a) Rough Levelling in Ordinary Soil 
Sq.m. i)

1. Labour

Labourer 0.003 Hrs @ 87.5 0.26

Contractor's profit & overhead 20% 0.05

Total Labour Rate 0.32 0.30

2. Equiptment
Bulldozer C-14 0.003 Hrs @ 3,597.00 10.79

Contractor's profit & overhead 20% 2.16

Total Composite rate 12.95 12.95

Sq.m. ii)

1. Labour
Labourer 0.006 Hrs @ 87.5 0.53

Contractor's profit & overhead 20% 0.11

Total Labour Rate 0.63 0.65

2. Equiptment
Bulldozer C-14 0.006 Hrs @ 3,597.00 21.58

Contractor's profit & overhead 20% 4.32

Total Composite rate 25.90 25.90

b) Rough Levelling Hard Soil 

Sq.m. i)

Sloppy Area

Plain Area

Exceeding below 8 ft. ( 2.5 m.) depth below S.S.W.L.

Levelling  and  dressing  the  ground  by cutting and filling 
of earth in depth upto 6 inches including consolidating.

Plain Area
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1. Labour

Labourer 0.005 Hrs @ 87.5 0.44

Contractor's profit & overhead 20% 0.09

Total Labour Rate 0.53 0.55

2. Equiptment
Bulldozer C-14 0.005 Hrs @ 3,597.00 16.19

Contractor's profit & overhead 20% 3.24

Total Composite rate 19.42 19.40

Sq.m. ii)

1. Labour

Labourer 0.01 Hrs @ 87.5 0.88
Contractor's profit & overhead 20% 0.18
Total Labour Rate 1.05 1.05

2. Equiptment

Bulldozer C-14 0.01 Hrs @ 3,597.00 35.97

Contractor's profit & overhead 20% 7.19

Total Composite rate 43.16 43.15

c) Rough Levelling Sandy Soil 

Sq.m. i)

1. Labour

Labourer 0.002 Hrs @ 87.5 0.18
Contractor's profit & overhead 20% 0.04
Total Labour Rate 0.21 0.20

2. Equiptment
Bulldozer C-14 0.002 Hrs @ 3,597.00 7.19

Contractor's profit & overhead 20% 1.44

Total Composite rate 8.63 8.65

Sq.m. ii)

1. Labour
Labourer 0.004 Hrs @ 87.5 0.35

Contractor's profit & overhead 20% 0.07

Total Labour Rate 0.42 0.40

2. Equiptment
Bulldozer C-14 0.004 Hrs @ 3,597.00 14.39
Contractor's profit & overhead 20% 2.88
Total Composite rate 17.27 17.25

d) Extra for Lazer Levelling 

Sq.m. i)

1. Labour
Technician 0.0024 Hrs 150.00 0.36
Labourer 0.0024 Hrs @ 87.5 0.21
Contractor's profit & overhead 20% 0.11

Total Labour Rate 0.32 0.30

2. Equiptment

Sloppy Area

Plain Area

Sloppy Area

Normal Soil
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Laser Levelling Machine 0.0024 Hrs @ 3,597.00 8.63

Contractor's profit & overhead 20% 1.73
Total Composite rate 10.36 10.35

Sq.m. ii)
1. Labour

Technician 0.0032 Hrs 150.00 0.48

Labourer 0.0032 Hrs @ 87.5 0.28
Contractor's profit & overhead 20% 0.15

Total Labour Rate 0.43 0.45

2. Equiptment
Laser Levelling Machine 0.0032 Hrs @ 3,597.00 11.51

Contractor's profit & overhead 20% 2.30
Total Composite rate

13.81 13.80

Sq.m. iii)

1. Labour

Technician 0.002 Hrs 150.00 0.30

Labourer 0.002 Hrs @ 87.5 0.18

Contractor's profit & overhead 20% 0.10
Total Labour Rate 0.27 0.25

2. Equiptment
Laser Levelling Machine 0.0020 Hrs @ 3,597.00 7.19
Contractor's profit & overhead 20% 1.44

Total Composite rate 8.63 8.65

Item No. 3 - 47

Each a) Upto 2.5 ft. ( 0.75 m.) girth
Labourer 9.20 Hrs @ 87.50 805.00
Contractor's profit & overhead 20% 161.00

Total Labour rate 966.00 966.00

Each b)
Labourer 18.00 Hrs @ 87.50 1,575.00

Contractor's profit & overhead 20% 315.00

Total Labour rate 1,890.00 1890.00

Each

Labourer 12.00 Hrs @ 87.50 1,050.00

Contractor's profit & overhead 20% 210.00
Total Labour rate 1,260.00 1260.00

Item No. 3 - 49 - 1

Sq.m. a)

100 Labourer 1.72 Hrs @ 87.50 150.50
Contractor's profit & overhead 20% 30.10

Total Labour rate 180.60 180.60

Sq.m. b)
100 Labourer 3.44 Hrs @ 87.50 301.00

Contractor's profit & overhead 20% 60.20
Total Labour rate 361.20 361.20

Hard Soil

Sandy Soil

Cutting and removing trees within a distance of 100 ft. 
(30m)

Above 2.5 ft. to 6 ft. ( 0.75 m to 1.8 m.) girth

Item No.  3 - 48 - 1

Jungle clearance and removing upto 100 ft. ( 30m.)

Thick

Light

Up-rooting & removing stumps upto 100 ft.(30m) from 1.5 ft. 
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Item No. 3 - 50 - 1
Sq.m.

Labourer 0.08 Hrs @ 87.50 7.00
Contractor's profit & overhead 20% 1.40

Total Labour rate 8.40 8.40

Item No. 3 - 51 -1
Hectare

Tractor with operator 7.41 Hrs @ 537.00 3,979.17

Diesel 44.46 Ltrs @ 95.60 4,250.38
8,229.55

Contractor's profit & overhead 20% 1,645.91

Total Labour rate 9,875.46 9875.45

Item No. 3 - 52 - 1

Sq.m.

Labourer 0.34 Hrs @ 87.50 29.75
Contractor's profit & overhead 20% 5.95

Total Labour rate 35.70 35.70

Sq.m. Item No. 3 - 53 - 1

Labourer 0.29 Hrs @ 87.50 25.38

Contractor's profit & overhead 20% 5.08

Total Labour rate 30.45 30.45

Item No. 3 - 54 - 1

Sq.m.

1. Labour

Wood cutter 0.25 Hrs @ 87.50 21.88
Labourer 0.10 Hrs @ 87.50 8.75

Bahishti 0.05 Hrs @ 87.50 4.38

35.00
Contractor's profit & overhead 20% 7.00

Total Labour rate 42.00

Total Labour rate per sq.m. 42.00 42.00

Item No. 3 - 55 - 1

Sq.m.

Labourer 1.00 Hrs @ 87.50 87.50

Bahishti 0.50 Hrs @ 87.50 43.75

131.25

Contractor's profit & overhead 20% 26.25
Total Labour rate 157.50

Total Labour rate per sq.m. 15.75 15.75

Levelling, dressing & making lawns.

Ploughing three ( 3 ) times.

Manual Levelling  and  dressing  the  ground  by cutting 
and filling earth upto  6 inches (150mm) in depth including 
consolidating and watering. To be used for area less than 
100 sq.m, for areas more than 100 sq.m item No. 3-46 to be 
utilized.

Uprooting sarkanda growth & disposal upto 100 ft. ( 30 m.)

Clearing jungle by cutting, removing all shrubs, trees and 

Turfing lawns (excluding cost of truf).
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Item No. 3-56
Cu.m.

Item No. 3-56A

Skilled labour 36.00 Hrs. @ 90.00 3,240.00

Cooly 98.00 Hrs. @ 87.50 8,575.00

11,815.00

Water charges 5% 590.75

12,405.75

Contractor's profit & overheads 20% 2,481.15

Total : 14,886.90

14,886.90 /6 2481.15
2481.20

Item No. 3-56B

Skilled labour 56.00 Hrs. @ 90.00 5,040.00

Cooly 126.00 Hrs. @ 87.50 11,025.00
16,065.00

Water charges 5% 803.25

16,868.25

Contractor's profit & overheads 20% 3,373.65
Total : 20,241.90

20,241.90 /6 3373.65 3373.70

Item No. 3-56C

Add 20% on Item No. 3-56B 3,373.65             @ 20% 674.73           

3,373.70        
4,048.43        4048.40

Item No. 3-56D

Add 15% on Item No. 3-56C 4,048.40             @ 15% 607.26           

4,048.40        

4,655.66        4655.70

Item No. 3-56E

Add 10% on Item No. 3-56D 4,655.70             @ 10% 465.57           

4,655.70        

5,121.27        5121.30

Item No. 3-56F

Add 5% on Item No. 3-56E 5,121.30             @ 5% 256.07           

5,121.30        

5,377.37        5377.40

Above 100m below ground level to any depth in dry 

75m to 100m below ground level in dry condition

Excavation of shaft of Karez of internal size of 1m x 1.75m 
in including loading and disposal of excavated material 
within 30m (100 Ft) lead in ordinary soil/sand.

Up to 6m (20Ft) below ground level in dry condition 

6m to 12m below ground level in dry condition 

12m to 50m below ground level in dry condition

50m to 75m below ground level in dry condition
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Item No. 3-56G

Add %age on respective items 15%

Item No. 3-56H

Add %age on respective items 25%

Item No. 3-57

Item No. 3-57A

Skilled labour 70.00 Hrs. @ 90.00 6,300.00

Cooly 126.00 Hrs. @ 87.50 11,025.00

17,325.00

Water charges 5% 866.25

18,191.25

Contractor's profit & overheads

20%

3,638.25

Total : 21,829.50

21,829.50 /6 3638.25 3638.30

Item No. 3-57B

Skilled labour 98.00 Hrs. @ 90.00 8,820.00

Cooly 182.00 Hrs. @ 87.50 15,925.00

24,745.00

Water charges 5% 1,237.25

25,982.25

Contractor's profit & overheads 20% 5,196.45

Total : 31,178.70

31,178.70 /6 5196.45
5196.50

Item No. 3-57C

Add 20% on Item No. 3-57B 5,196.50             @ 20% 1,039.30        

5,196.50        

6,235.80        6235.80

Item No. 3-57D

Add 15% on Item No. 3-57C 6,235.80             @ 15% 935.37           

6,235.80        

7,171.17        7171.20

Item No. 3-57E

Add 10% on Item No. 3-57D 7,171.20             @ 10% 717.12           

7,171.20        

75m to 100m below ground level in any length and in dry 
condition

6m to 12m below ground level in any length and in dry 
condition 

Excavation of tunnel of Karez of internal size 1m x 1.75m 

Up to 6m (20Ft) below ground level in any length and in dry 
condition 

Additional for below spring level/in flowing conditions for 
items 3-56(A-F)

Additional for wet conditions for items 3-56(A-F)

50m to 75m below ground level in any length and in dry 
condition

12m to 50m below ground level in any length and in dry 
condition
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7,888.32        7888.30

Item No. 3-57F

Add 5% on Item No. 3-57E 7,888.30             @ 5% 394.42           

7,888.30        

8,282.72        8282.70

Item No. 3-57G

Add %age on respective items 15%

Item No. 3-57H

Add %age on respective items
25%

Item No. 3-57(I)

20% of the rate of the depth range 25%

Item No. 3-58

Item No. 3-58A

Skilled labour 56.00 Hrs. @ 90.00 5,040.00

Cooly 112.00 Hrs. @ 87.50 9,800.00

14,840.00

Water charges 5% 742.00

15,582.00

Contractor's profit & overheads 20% 3,116.40

Total : 18,698.40

18,698.40 /6 3116.40 3116.40

Item No. 3-58B

Skilled labour 84.00 Hrs. @ 90.00 7,560.00

Cooly 168.00 Hrs. @ 87.50 14,700.00
22,260.00

Water charges 5% 1,113.00

23,373.00

Contractor's profit & overheads 20% 4,674.60

Total : 28,047.60

28,047.60 /6 4674.60 4674.60

Item No. 3-58C

Add 20% on Item No. 3-58B 4,674.60             @ 20% 934.92           

4,674.60        

5,609.52        5609.50

Excavation of shaft of Karez of internal size of 1m x 1.75m 
in including loading and disposal of excavated material 
within 30m (100 Ft) lead in hard soil

Up to 6m (20Ft) below ground level in dry condition 

6m to 12m below ground level in dry condition 

12m to 50m below ground level in dry condition

Above 100m below ground level in any length and to any 
depth in dry condition

Additional for wet conditions for items 3-57(A-F)

Additional for below spring level/in flowing conditions for 

Cleaning of Karez silt/debris of any length in the range of 
depths as mentioned in items 3-57(A-F)
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Item No. 3-58D

Add 15% on Item No. 3-58C 5,609.50             @ 15% 841.43           

5,609.50        

6,450.93        6450.90

Item No. 3-58E

Add 10% on Item No. 3-58D 6,450.90             @ 10% 645.09           

6,450.90        

7,095.99        7096.00

Item No. 3-58F

Add 5% on Item No. 3-58E 7,096.00             @ 5% 354.80           

7,096.00        

7,450.80        7450.80

Item No. 3-58G

Add %age on respective items
15%

Item No. 3-58H

Add %age on respective items 25%

Item No. 3-59

Item No. 3-59A

Skilled labour 84.00 Hrs. @ 90.00 7,560.00

Cooly 168.00 Hrs. @ 87.50 14,700.00

22,260.00

Water charges 5% 1,113.00

23,373.00

Contractor's profit & overheads 20% 4,674.60

Total : 28,047.60

28,047.60 /6 4674.60 4674.60

Item No. 3-59B

Skilled labour 80.00 Hrs. @ 90.00 7,200.00

Cooly 128.00 Hrs. @ 87.50 11,200.00

18,400.00
Water charges 5% 920.00

19,320.00

Contractor's profit & overheads 20% 3,864.00

Total : 23,184.00

23,184.00 /6 3864.00 3864.00

Item No. 3-59C

Add 20% on Item No. 3-59B 3,864.00             @ 20% 772.80           
3,864.00        

4,636.80        4636.80

Item No. 3-59D

6m to 12m below ground level in any length and in dry 
condition 

Additional for wet conditions for items 3-58(A-F)

50m to 75m below ground level in dry condition

75m to 100m below ground level in dry condition

Above 100m below ground level to any depth in dry 
condition

Additional for below spring level/in flowing conditions for 
items 3-58(A-F)

12m to 50m below ground level in any length and in dry 
condition

Excavationof tunnel of Karez of internal size 1m x 1.75m 
including loading and disposal of excavated material within 
30m in hard soil

Up to 6m (20Ft) below ground level in any length and in dry 
condition 
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Add 15% on Item No. 3-59C 4,636.80             @ 15% 695.52           

4,636.80        

5,332.32        5332.30

Item No. 3-59E

Add 10% on Item No. 3-59D 5,332.30             @ 10% 533.23           

533.23           533.20

Item No. 3-59F

Add 5% on Item No. 3-59E 3,150.00             @ 5% 157.50           

3,150.00        

3,307.50        3307.50

Item No. 3-59G

Add %age on respective items 15%

Item No. 3-59H

Add %age on respective items
25%

Item No. 3-59I

20%

20% of the rate of the depth range

Item No. 3-60

Item No. 3-60A

Skilled labour 91.00 Hrs. @ 90.00 8,190.00

Cooly 168.00 Hrs. @ 87.50 14,700.00

22,890.00

Water charges 5% 1,144.50

24,034.50

Contractor's profit & overheads 20% 4,806.90

Total : 28,841.40

28,841.40 /6 4806.90 4806.90

Item No. 3-60B

Skilled labour 168.00 Hrs. @ 90.00 15,120.00

Additional for Cleaning of Karez silt/debris of any length in 
the range of depths as mentioned in items 3-59A-F

Excavation of shaft of Karez of internal size of 1m x 1.75 m 
in including loading and disposal of excavated material 
within 30m (100 Ft) lead in in hard strata including shingle, 
gravel or equivalent

Up to 6m (20Ft) below ground level in dry condition 

6m to 12m below ground level in dry condition 

Above 100m below ground level in any length and to any 
depth in dry condition

75m to 100m below ground level in any length and in dry 
condition

50m to 75m below ground level in any length and in dry 
condition

Additional for below spring level/in flowing conditions for 
items 3-59A-F

Additional for wet conditions for items 3-59(A-F)
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Cooly 273.00 Hrs. @ 87.50 23,887.50

39,007.50

Water charges 5% 1,950.38

40,957.88

Contractor's profit & overheads

20%

8,191.58

Total : 49,149.45

49,149.45 /6 8191.58 8191.60

Item No. 3-60C

Add 20% on Item No. 3-60B 8,191.60             @ 20% 1,638.32        

8,191.60        

9,829.92        9829.90

Item No. 3-60D

Add 15% on Item No. 3-60C 2,500.00             @ 15% 375.00           

2,500.00        

2,875.00        2875.00

Item No. 3-60E

Add 10% on Item No. 3-60D 2,875.00             @ 10% 287.50           

2,875.00        

3,162.50        3162.50

Item No. 3-60F

Add 5% on Item No. 3-60E 3,162.50             @ 5% 158.13           

3,162.50        

3,320.63        3320.60

Item No. 3-60G

Add %age on respective items 15%

Item No. 3-60H

Add %age on respective items 25%

Item No. 3-61

Item No. 3-61A

Skilled labour 112.00 Hrs. @ 90.00 10,080.00

Cooly 217.00 Hrs. @ 87.50 18,987.50

29,067.50

Water charges 5% 1,453.38

30,520.88

Contractor's profit & overheads 20% 6,104.18

Total : 36,625.05

50m to 75m below ground level in dry condition

12m to 50m below ground level in dry condition

Additional for below spring level/in flowing conditions for 
items 3-60 from (A-F)

Excavation of tunnel of Karez of internal size 1m x 1.75m 
including loading and disposal of excavated material within 
30m in hard strata i/c shingle, gravel or equivalent

Up to 6m (20Ft) below ground level in any length and in dry 
condition 

Above 100m below ground level to any depth in dry 
condition

Additional for wet conditions for items 3-60 from (A-F)

75m to 100m below ground level in dry condition
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Component  Cost
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36,625.05 /6 6104.18 6104.20

Item No. 3-61B

Skilled labour 196.00 Hrs. @ 90.00 17,640.00

Cooly 273.00 Hrs. @ 87.50 23,887.50

41,527.50

Water charges 5% 2,076.38

43,603.88

Contractor's profit & overheads

20%

8,720.78

Total : 52,324.65

52,324.65 /6 8720.78
8720.80

Item No. 3-61C

Add 20% on Item No. 3-61B 8,720.80             @ 20% 1,744.16        

8,720.80        

10,464.96      10465.00

Item No. 3-61D

Add 15% on Item No. 3-61C 10,465.00           @ 15% 1,569.75        

10,465.00      

12,034.75      12034.80

Item No. 3-61E

Add 10% on Item No. 3-61D 12,034.80           @ 10% 1,203.48        

12,034.80      

13,238.28      13238.30

Item No. 3-61F

Add 5% on Item No. 3-61E 1,154.00             @ 5% 57.70             

1,154.00        

1,211.70        1211.70

Item No. 3-61G

Add %age on respective items 15%

Item No. 3-61H

Add 25%age on respective items
25%

Item No. 3-61I

Above 100m below ground level in any length and to any 
depth in dry condition

Additional for wet conditions for items 3-61(A-F)

75m to 100m below ground level in any length and in dry 
condition

50m to 75m below ground level in any length and in dry 
condition

12m to 50m below ground level in any length and in dry 
condition

6m to 12m below ground level in any length and in dry 
condition 

Additional for below spring level/in flowing conditions for 
items 3-61(A-F)
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20% of the rate of the depth range
20%

Item No. 3-62

Item No. 3-62A

Skilled labour 196.00 Hrs. @ 90.00 17,640.00

Cooly 378.00 Hrs. @ 87.50 33,075.00

50,715.00

Water charges 5% 2,535.75

53,250.75

Contractor's profit & overheads 20% 10,650.15

Total : 63,900.90

63,900.90 /6 10650.15
10650.20

Item No. 3-62B

Skilled labour 273.00 Hrs. @ 90.00 24,570.00

Cooly 462.00 Hrs. @ 87.50 40,425.00

64,995.00

Water charges 5% 3,249.75

68,244.75

Contractor's profit & overheads 20% 13,648.95

Total : 81,893.70

81,893.70 /6 13648.95 13649.00

Item No. 3-62C

Add 20% on Item No. 3-62B 13,649.00           @ 20% 2,729.80        

13,649.00      

16,378.80      16378.80

Item No. 3-62D

Add 15% on Item No. 3-62C 16,378.80           @ 15% 2,456.82        

16,378.80      
18,835.62      18835.60

Item No. 3-62E

Add 10% on Item No. 3-62D 18,835.60           @ 10% 1,883.56        

18,835.60      

20,719.16      20719.20

75m to 100m below ground level in dry condition

50m to 75m below ground level in dry condition

12m to 50m below ground level in dry condition

Excavation of shaft of Karez of internal size of 1m x 1.75m 
in including loading and disposal of excavated material 
within 30m (100 Ft) lead in soft to medium rock or 
shale/lime stone

Up to 6m (20Ft) below ground level in dry condition 

6m to 12m below ground level in dry condition 

Additional for Cleaning of Karez silt/debris of any length in 
the range of depths as mentioned in items 3-61 from (A-F)
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Item No. 3-62F

Add 5% on Item No. 3-62E 20,719.20           @ 5% 1,035.96        

20,719.20      

21,755.16      

21755.20

Item No. 3-62G

Add %age on respective items 15%

Item No. 3-62H

Add %age on respective items 25%

Item No. 3-63

Item No. 3-63A

Skilled labour 217.00 Hrs. @ 90.00 19,530.00

Cooly 371.00 Hrs. @ 87.50 32,462.50

51,992.50

Water charges 5% 2,599.63

54,592.13

Contractor's profit & overheads 20% 10,918.43

Total : 65,510.55

65,510.55 /6 10918.43 10918.40

Item No. 3-63B

Skilled labour 224.00 Hrs. @ 90.00 20,160.00

Cooly 412.00 Hrs. @ 87.50 36,050.00

56,210.00

Water charges 5% 2,810.50

59,020.50

Contractor's profit & overheads 20% 11,804.10

Total : 70,824.60

70,824.60 /6 11804.10 11804.10

Item No. 3-63C

Add 20% on Item No. 3-63B 11,804.10           @ 20% 2,360.82        

11,804.10      

14,164.92      14164.90

Item No. 3-63D

Add 15% on Item No. 3-63C 14,164.90           @ 20% 2,832.98        

14,164.90      

Above 100m below ground level to any depth in dry 

Additional for wet conditions for items 3-62(A-F)

Additional for below spring level/in flowing conditions for 

12m to 50m below ground level in any length and in dry 
condition

50m to 75m below ground level in any length and in dry 
condition

Up to 6m (20Ft) below ground level in any length and in dry 

Excavationof tunnel of Karez of internal size 1m x 1.75 m 
including loading and disposal of excavated material within 
30m in in soft to medium rock or shale/lime stone

6m to 12m below ground level in any length and in dry 
condition 
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16,997.88      16997.90

Item No. 3-63E

Add 10% on Item No. 3-63D 16,997.90           @ 20% 3,399.58        

16,997.90      

20,397.48      20397.50

Item No. 3-63F

Add 5% on Item No. 3-63E 20,397.50           @ 20% 4,079.50        

20,397.50      

24,477.00      
24477.00

Item No. 3-63G

Add %age on respective items 15%

Item No. 3-63H

Add %age on respective items 25%

Item No. 3-63I

20% of the rate of the depth range 20%

Item No. 3-64

Item No. 3-64A

Skilled labour 462.00 Hrs. @ 90.00 41,580.00

Cooly 798.00 Hrs. @ 87.50 69,825.00

111,405.00

Water charges 5% 5,570.25

116,975.25

Contractor's profit & overheads 20% 23,395.05

Total : 140,370.30

140,370.30 /6 23395.05 23395.10

Item No. 3-64B

Skilled labour 623.00 Hrs. @ 90.00 56,070.00

Cooly 896.00 Hrs. @ 87.50 78,400.00

134,470.00

Water charges 5% 6,723.50

Additional for wet conditions for items 3-63(A-F)

Additional for below spring level/in flowing conditions for 
items 3-63(A-F)

Additional for Cleaning of Karez silt/debris of any length in 
the range of depths as mentioned in items 3-63 from (A-F)

6m to 12m below ground level in dry condition 

Excavation of shaft of Karez of internal size of 1m x 1.75m 
in including loading and disposal of excavated material 
within 30m (100 Ft) lead in hard rock

Up to 6m (20Ft) below ground level in dry condition 

75m to 100m below ground level in any length and in dry 
condition

Above 100m below ground level in any length and to any 
depth in dry condition
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141,193.50

Contractor's profit & overheads

20%

28,238.70

Total : 169,432.20

169,432.20 /6 28238.70 28238.70

Add 20% on Item No. 3-64B 28,238.70           @ 20% 5,647.74        

28,238.70      

33,886.44      33886.40

Item No. 3-64D

Add 15% on Item No. 3-64C 33,886.40           @ 20% 6,777.28        

33,886.40      

40,663.68      40663.70

Item No. 3-64E

Add 10% on Item No. 3-64D

40,663.70           @ 20% 8,132.74        

40,663.70      

48,796.44      48796.40

Item No. 3-64F

Add 5% on Item No. 3-64E 48,796.40           @ 20% 9,759.28        

48,796.40      

58,555.68      58555.70

Item No. 3-64G

Add %age on respective items 15%

Item No. 3-64H

Add %age on respective items 25%

Item No. 3-65

Item No. 3-65A

Skilled labour 336.00 Hrs. @ 90.00 30,240.00

Cooly 546.00 Hrs. @ 87.50 47,775.00

78,015.00

Water charges 5% 3,900.75

81,915.75

Contractor's profit & overheads 20% 16,383.15

Total : 98,298.90

98,298.90 /6 16383.15 16383.20

Additional for below spring level/in flowing conditions for 

Above 100m below ground level to any depth in dry 

Additional for wet conditions for items 3-64(A-F)

75m to 100m below ground level in dry condition

50m to 75m below ground level in dry condition

Item No. 3-64C

12m to 50m below ground level in dry condition

Excavation of tunnel of Karez of internal size 1m x 1.75m 

Up to 6m (20Ft) below ground level in any length and in dry 
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Item No. 3-65B

Skilled labour 798.00 Hrs. @ 90.00 71,820.00

Cooly 1,176.00 Hrs. @ 87.50 102,900.00

174,720.00

Water charges 5% 8,736.00

183,456.00

Contractor's profit & overheads 20% 36,691.20

Total : 220,147.20

220,147.20 /6 36691.20 36691.20

Item No. 3-65C

Add 20% on Item No. 3-65B 36,691.20           @ 20% 7,338.24        

36,691.20      

44,029.44      44029.40

Item No. 3-65D

Add 15% on Item No. 3-65C 44,029.40           @ 20% 8,805.88        

44,029.40      

52,835.28      52835.30

Item No. 3-65E

Add 10% on Item No. 3-65D 52,835.30           @ 20% 10,567.06      

52,835.30      

63,402.36      63402.40

Item No. 3-65F

Add 5% on Item No. 3-65E 63,402.40           @ 20% 12,680.48      

63,402.40      

76,082.88      76082.90

Item No. 3-65G

Add %age on respective items 15%

Item No. 3-65H

Add %age on respective items 25%

Item No. 3-65I

20% of the rate of the depth range of the relevant Item 20%

(average performance of 
machinery and remote locations 
have been assumed)

Additional for Cleaning of Karez silt/debris of any length in 

For Small Dams and flood protection bunds/embankments

Above 100m below ground level in any length and to any 
depth in dry condition

Additional for wet conditions for items 3-65 from (A-F)

Additional for below spring level/in flowing conditions for 

6m to 12m below ground level in any length and in dry 

12m to 50m below ground level in any length and in dry 

50m to 75m below ground level in any length and in dry 

75m to 100m below ground level in any length and in dry 
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Item No. 3 - 66
Cu.m.

Labourer 3.50 Hrs @ 87.50 306.25

Bahishti 0.05 Hrs @ 87.50 4.38

310.63
Contractor's profit & overhead 20% 62.13
Total Labour rate 372.75 372.75

Cu.m.

Rate same as item 3 - 66 372.75

Less rate of item 3 - 24(c) for
watering and consolidation

36.24

336.51 336.50

Sq.m
Turf 1.00 Sq.m @ 175.00 175.00
Contractor's profit & overhead 20% 35.00
Total Composite rate 210.00 210.00

Sq.m.

Detail of cost for 200 Sq.ft.
1.  Labour
Spray man 1.00 Hrs @ 125.00             125.00 

Contractor's profit & overhead 20%               25.00 

Total Labour rate                 8.07 8.05

2. Material
Anti Termite Spray 1.00 Liter @ 1500.00          1,500.00 

Contractor's profit & overhead 20%             300.00 

Total Labour rate             104.91 104.90

Cu.m a)

i) Ordinary soil

Detail of cost for 1 Cu.m

1. Labour

Cooly for dressing Earth 0.45 Hrs @ 87.50 39.38

Dewatering the rain 0.11 Hrs @ 87.50 10.00

Dresser 0.11 Hrs @ 87.50 10.00

Labourer 1.35 Hrs @ 87.50 118.13
Contractor's profit & overhead 20% 35.50

Total Labour rate 213.00 213.00

ii) Hard Soil

Detail of cost for 1 Cu.m

1. Labour

Cooly for dressing Earth 0.65 Hrs @ 87.50 56.88

Dewatering the rain 0.11 Hrs @ 87.50 10.00

Spraying approved anti-termite chemical mixed with water 
in the ratio of 1:40 

Item No. 3- 69

Excavation of trenches  for water supply pipe lines upto 5 
ft. (1.5m) depth from ground level, including trimming, 
dressing sides, levelling the beds of trenches to correct 
grade and cutting pits for joints, etc. complete in all 
respects including cost of back filling.

Item No. 3 -70

Cutting to a required gradient in all kinds of soil and 
disposing the same, levelling, dressing, watering and 
consolidation lead upto 100ft. (30m).

Item No. 3 - 67

Cutting to a required gradient in all kinds of soil and 
disposing the same, levelling, dressing but without  
watering and consolidation lead upto 100 ft. (30m)

Providing turf only

Item No. 3 - 68
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Dresser 0.20 Hrs @ 87.50 17.50

Labourer 2.00 Hrs @ 87.50 175.00
Contractor's profit & overhead 20% 51.88

Total Labour rate 311.25 311.25

iii) Shingle and Gravel

Detail of cost for 1 Cu.m

1. Labour

Cooly for dressing Earth 0.85 Hrs @ 87.50 74.38

Dewatering the rain 0.11 Hrs @ 87.50 9.63

Dresser 0.30 Hrs @ 87.50 26.25

Labourer 2.50 Hrs @ 87.50 218.75
Contractor's profit & overhead 20% 65.80

Total Labour rate 394.80 394.80

b

1.Labour

Pipe Fitter 1.10 Hrs @ 125.00 137.50

Contractor's profit & overhead 20% 27.50

Total Labour rate 165.00 165.00

2.Material

Bitumen 60/70 0.55 Kg @ 78.00 42.90

Sq.m Hessian Cloth 1.25 Kg @ 46.00 57.50

100.40

Contractor's profit & overhead 20% 20.08

Total Composite rate 285.48 285.50

a)

Detail of cost for 1 Cu.m

1. Labour

Black smith 0.30 Hrs @ 112.00 33.60

Digger 3.16 Hrs @ 87.50 276.50

Chiseller 0.90 Hrs @ 87.50 78.75

Dresser 0.90 Hrs @ 87.50 78.75

Bahishti 0.23 Hrs @ 87.50 20.13

Labourer 1.35 Hrs @ 87.50 118.13

Contractor's profit & overhead 20% 121.17

727.02 727.00

Cu.m b

1.Labour

Pipe Fitter 1.10 Hrs @ 125.00 137.50

Contractor's profit & overhead 20% 27.50

Total Labour rate

165.00 165.00

2.Material

Bitumen 0.55 Kg @ 78.00 42.90

Hessian Cloth 1.25 Kg @ 46.00 57.50

100.40

Contractor's profit & overhead 20% 20.08

Total Composite rate 147.98 148.00

Please see Section -1 (Carriage)

Item No.  3 - 73

Transportation of earth all types when the total distance 

Item No. 3 -72

Two coats of hot bitumen soaked with hessian cloth, 1.25kg 

Item No. 3 -71

Cutting rock for water supply pipe lines in trenches upto 5 

Two coats of hot bitumen soaked with hessian cloth, 1.25kg 
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Cu.m. a)
1. Labour
Labourer 0.39 Hrs @ 87.5 34.13
Dresser 0.09 Hrs @ 87.5 7.88
Carpenter special 0.14 Hrs @ 125 17.50

Total 59.50
Contractor's profit & overhead 20% 3.50

Total Labour Rate 63.00 63.00

2. Material
Shuttering 9% 5.06

3.Equiptment
Excavator 0.03 Hrs @ 2500 75.00
Wheel Tractor with Blade 0.09 Hrs @ 650 58.50
Total 138.56
Contractor's profit & overheads 20% 27.71
Total 166.27
Total Composite rate 234.33 234.35

Cu.m. b) Ordinary soil
1. Labour
Labourer 0.45 Hrs @ 87.5 39.38

Dresser 0.09 Hrs @ 87.5 7.88

Carpenter special 0.14 Hrs @ 125 17.50

Total 64.75
Contractor's profit & overhead 20% 3.50

Total Labour Rate 68.25 68.25

2. Material
Shuttering 9% 5.50

3.Equiptment
Excavator 0.04 Hrs @ 2500 100.00
Wheel Tractor with Blade 0.12 Hrs @ 650 78.00
Total 178.00
Contractor's profit & overheads 20% 35.60
Total 213.60
Total Composite rate 287.35 287.35

Cu.m. c) Hard soil
1. Labour
Labourer 0.5 Hrs @ 87.5 43.75

Dresser 0.15 Hrs @ 87.5 13.13

Carpenter special 0.14 Hrs @ 125 17.50

Total 74.38

Contractor's profit & overhead 20% 3.50

Total Labour Rate 77.88 77.90

2. Material
Shuttering 9% 6.32

3.Equiptment
Excavator 0.05 Hrs @ 2500 125.00
Wheel Tractor with Blade 0.15 Hrs @ 650 97.50
Total 222.50
Contractor's profit & overheads 20% 44.50
Total 267.00
Total Composite rate 351.20 351.20

Cu.m. d) Shingle or gravel

In ashes, sand, soft soil or silt clearance.

Earthwork excavation in open cutting from 10ft. to 15 ft (3 
m to 4.5 m) depth for storm water channels, drains, sullage 
drains in open area, roads, streets lanes and shoring to 
protect existing works, shuttering and timbering the 
trenches dressed to designed level and dimension, 
trimming from trenches, backfilling and disposal of surplus 
excavated material upto 100 ft (30 m) including dressing, 
excluding removal of surface water from drains.
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

1. Labour

Labourer 0.6 Hrs @ 87.5 52.50
Dresser 0.2 Hrs @ 87.5 17.50

Carpenter special 0.14 Hrs @ 125 17.50

Total 87.50

Contractor's profit & overhead 20% 3.50

Total Labour Rate 91.00 91.00

2. Material

Shuttering 9% 7.44

3.Equiptment
Excavator 0.06 Hrs @ 2500 150.00
Wheel Tractor with Blade 0.18 Hrs @ 650 117.00
Total 267.00
Contractor's profit & overheads 20% 53.40
Total 320.40
Total Composite rate 418.84 418.85

Item No.  3 - 74

Cu.m. a)
1. Labour
Labourer 0.39 Hrs @ 87.5 34.13
Dresser 0.09 Hrs @ 87.5 7.88

Carpenter special 0.25 Hrs @ 125 31.25

Total 73.25
Contractor's profit & overhead 20% 3.50

Total Labour Rate 76.75 76.75

2. Material
Shuttering 9% 6.23

3.Equiptment
Excavator 0.045 Hrs @ 2500 112.50
Wheel Tractor with Blade 0.09 Hrs @ 650 58.50
Total 177.23
Contractor's profit & overheads 20% 35.45
Total 212.67
Total Composite rate 295.65 295.65

Cu.m. b) Ordinary soil
1. Labour
Labourer 0.45 Hrs @ 87.5 39.38
Dresser 0.09 Hrs @ 87.5 7.88

Carpenter special 0.25 Hrs @ 125 31.25

Total 78.50
Contractor's profit & overhead 20% 3.50

Total Labour Rate 82.00 82.00

2. Material
Shuttering 9% 6.67

3.Equiptment
Excavator 0.05 Hrs @ 2500 125.00
Wheel Tractor with Blade 0.12 Hrs @ 650 78.00
Total 203.00
Contractor's profit & overheads 20% 40.60
Total 243.60
Total Composite rate 332.27 332.25

Cu.m. c) Hard soil
1. Labour
Labourer 0.5 Hrs @ 87.5 43.75

Dresser 0.15 Hrs @ 87.5 13.13

Carpenter special 0.25 Hrs @ 125 31.25

In ashes, sand, soft soil or silt clearance.

Earthwork excavation in open cutting from 15ft. to 20 ft (4.5 
m to 6 m) depth for storm water channels, drains, sullage 
drains in open area, roads, streets lanes and shoring to 
protect existing works, shuttering and timbering the 
trenches dressed to designed level and dimension, 
trimming from trenches, backfilling and disposal of surplus 
excavated material upto 100 ft (30 m) including dressing, 
excluding removal of surface water from drains.
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(Rs)

Component  Cost

(Rs)

Unit Rate  
Unit Description

Total 88.13

Contractor's profit & overhead 20% 3.50

Total Labour Rate 91.63 91.65

2. Material
Shuttering 9% 7.49

3.Equiptment
Excavator 0.065 Hrs @ 2500 162.50
Wheel Tractor with Blade 0.15 Hrs @ 650 97.50
Total 260.00
Contractor's profit & overheads 20% 52.00
Total 312.00
Total Composite rate 411.12 411.10

Cu.m. d) Shingle or gravel
1. Labour

Labourer 0.6 Hrs @ 87.5 52.50
Dresser 0.2 Hrs @ 87.5 17.50

Carpenter special 0.25 Hrs @ 125 31.25

Total 101.25

Contractor's profit & overhead 20% 3.50

Total Labour Rate 104.75 104.75

2. Material
Shuttering 9% 8.61

3.Equiptment
Excavator 0.075 Hrs @ 2500 187.50
Wheel Tractor with Blade 0.18 Hrs @ 650 117.00
Total 304.50
Contractor's profit & overheads 20% 60.90
Total 365.40
Total Composite rate 478.76 478.75
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Item No. 4 - 1 - 1

Cu.m.

Labourer 1.92 Hrs @ 87.50 168.00

Contractor's profit & overhead 20% 33.60

Total Labour rate 201.60 201.60

Item No. 4 - 2 - 1

Cu.m.

Labourer 2.83 Hrs @ 87.50 247.63

Contractor's profit & overhead 20% 49.53

Total Labour rate 297.15 297.15

Item No. 4 - 3 - 1

Cu.m.

Labourer 6.78 Hrs @ 87.50 593.25

Contractor's profit & overhead 20% 118.65

Total Labour rate 711.90 711.90

Item No. 4 - 4

Cu.m. a)

Labourer 3.39 Hrs @ 87.50 296.63

Contractor's profit & overhead 20% 59.33

Total Labour rate 355.95 355.95

Cu.m. b)

Labourer 1.29 Hrs @ 87.50 112.88

Contractor's profit & overhead 20% 22.58

Total Labour rate 135.45 135.45

Item No. 4 - 5 - 1

Cu.m. Dismantling stone or spawl pitching and apron in silted condition.

Labourer 5.65 Hrs @ 87.50 494.38

Contractor's profit & overhead 20% 98.88

Total Labour rate 593.25 593.25

Item No. 4 - 6 - 1

Cu.m Dismantling stone pitching, cement or lime grouted.

Labourer 9.04 Hrs @ 87.50 791.00

Contractor's profit & overhead 20% 158.20

Total Labour rate 949.20 949.20

Unit       
Rate  

Dismantling dry stone or spawl
pitching.

Dismantling stone or spawl pitching
(mud grouted).

Unit 

(Rs)

Description
Component  

Cost

Dismantling dry stone masonry

Dismantling stone masonry in mud
mortar.

Dismantling stone masonry in lime
or cement mortar.
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(Rs)

Unit       
Rate  Unit 

(Rs)

Description
Component  

Cost

Item No. 4 - 7

Cu.m. a) Wooden crates

Labourer 4.52 Hrs @ 87.50 395.50

Contractor's profit & overhead 20% 79.10

Total Labour rate 474.60 474.60

Cu.m. b) Wire mesh crates

Labourer 5.65 Hrs @ 87.50 494.38

Contractor's profit & overhead 20% 98.88

Total Labour rate 593.25 593.25

Cu.m. c) Mild steel mesh crates

Labourer 7.00 Hrs @ 87.50 612.50

Contractor's profit & overhead 20% 122.50

Total Labour rate 735.00 735.00

Item No. 4 - 8 - 1

Cu.m. Dismantling stoneware drain including base concrete

Labourer 3.16 Hrs @ 87.50 276.50

Contractor's profit & overhead 20% 55.30

Total Labour rate 331.80 331.80

Item No. 4 - 9 - 1

Cu.m. Dismantling mud/pise walling

Labourer 1.13 Hrs @ 87.50 98.88

Contractor's profit & overhead 20% 19.78

Total Labour rate 118.65 118.65

Item No. 4 - 10 - 1

Cu.m. Dismantling sundried brick masonry

Labourer 2.83 Hrs @ 87.50 247.63

Contractor's profit & overhead 20% 49.53

Total Labour rate 297.15 297.15

Item No. 4 - 11

Cu.m. a) Dismantling dry brick masonry in ground floor

Labourer 1.92 Hrs @ 87.50 168.00

Contractor's profit & overhead 20% 33.60

Total Labour rate 201.60 201.60

Cu.m. b) Extra for first floor

Labourer 0.35 Hrs @ 87.50 30.63

Contractor's profit & overhead 20% 6.13

Total Labour rate 36.75 36.75

BRICK WORK

Dismantling stone in 
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(Rs)

Unit       
Rate  Unit 

(Rs)

Description
Component  

Cost

Item No. 4 - 12

Cu.m. a) Dismantling brickwork in mud mortar

Labourer 3.96 Hrs @ 87.50 346.50

Contractor's profit & overhead 20% 69.30

Total Labour rate 415.80 415.80

Cu.m. b) Extra for first floor

Labourer 0.70 Hrs @ 87.50 61.25

Contractor's profit & overhead 20% 12.25

Total Labour rate 73.50 73.50

Item No. 4 - 13

Cu.m. a) Dismantling brickwork in lime or cement mortar upto 9" width

Labourer 9.61 Hrs @ 87.50 840.88

Contractor's profit & overhead 20% 168.18

Total Labour rate 1009.05 1009.05

Cu.m. b) Dismantling brickwork in lime or cement mortar greater than 9"width

Labourer 11.00 Hrs @ 87.50 962.50

Contractor's profit & overhead 20% 192.50

Total Labour rate 1155.00 1155.00

Cu.m. c) Extra for first floor upto 9" width

Labourer 1.65 Hrs @ 87.50 144.38

Contractor's profit & overhead 20% 28.88

Total Labour rate 173.25 173.25

Cu.m. d) Extra for first floor greater than 9" width

Labourer 1.95 Hrs @ 87.50 170.63

Contractor's profit & overhead 20% 34.13

Total Labour rate 204.75 204.75

Item No. 4 - 14

Cu.m. a) Dismantling cement block masonry upto 8" width

Labourer 8.48 Hrs @ 87.50 742.00

Contractor's profit & overhead 20% 148.40

Total Labour rate 890.40 890.40

Cu.m. b) Dismantling cement block masonry greater than 8" width

Labourer 10.00 Hrs @ 87.50 875.00

Contractor's profit & overhead 20% 175.00

Total Labour rate 1050.00 1050.00

Cu.m. c) Extra for first floor upto 8" width

Labourer 1.50 Hrs @ 87.50 131.25

Contractor's profit & overhead 20% 26.25

Total Labour rate 157.50 157.50
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Unit       
Rate  Unit 

(Rs)

Description
Component  

Cost

Cu.m. d) 

Labourer 1.80 Hrs @ 87.50 157.50

Contractor's profit & overhead 20% 31.50

Total Labour rate 189.00 189.00

Item No. 4 - 15 - 1

Cu.m. Dismantling dhajji walling

Labourer 2.26 Hrs @ 87.50 197.75

Contractor's profit & overhead 20% 39.55

Total Labour rate 237.30 237.30

Item No. 4 - 16 - 1

Cu.m. Dismantling mud concrete

Labourer 4.52 Hrs @ 87.50 395.50

Contractor's profit & overhead 20% 79.10

Total Labour rate 474.60 474.60

Item No. 4 - 17 - 1

Cu.m. Dismantling lime concrete

1.  Labour

Labourer 6.22 Hrs @ 87.50 544.25

Contractor's profit & overhead 20% 108.85

Total Labour rate 653.10 653.10

2.  Machinery

Add for Jack hammer, air compressor 15% 81.64

Contractor's profit & overhead 20% 16.33

Total 97.97
Total Composite rate 751.07 751.05

Item No. 4 - 18 - 1

Cu.m. Dismantling lime or cement concrete under water.

1.  Labour

Labourer 23.74 Hrs @ 87.50 2077.25

Contractor's profit & overhead 20% 415.45

Total Labour rate 2492.70 2492.70

2.  Machinery

Add for Jack hammer, air compressor 15% 311.59

Contractor's profit & overhead 20% 62.32

Total 373.91
Total Composite rate 2866.61 2866.60

Item No. 4 - 19

Cu.m. Dismantling plain cement concrete 

a) Dismantling plain cement concrete 1 : 2 : 4  & richer mixes

1.  Labour

Labourer 2.00 Hrs @ 87.50 175.00

Contractor's profit & overhead 20% 35.00

Total Labour rate 210.00 210.00

CONCRETE

Extra for first floor greater than 8" width
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(Rs)

Unit       
Rate  Unit 

(Rs)

Description
Component  

Cost

2.  Machinery

Jack Hammer 0.50 Hrs @ 4500.00 2250.00

Air compressor 0.50 Hrs @ 600.00 300.00

Contractor's profit & overhead 20% 450.00

Total 3000.00
Total Composite rate 3210.00 3210.00

Cu.m. b) Dismantling plain cement concrete 1 : 3 : 6

1.  Labour

Labourer 2.00 Hrs @ 87.50 175.00

Contractor's profit & overhead 20% 35.00

Total Labour rate 210.00 210.00

2.  Machinery

Jack Hammer 0.33 Hrs @ 4500.00 1485.00

Air compressor 0.33 Hrs @ 600.00 198.00

Contractor's profit & overhead 20% 297.00

Total 1980.00
Total Composite rate 2190.00 2190.00

Cu.m. c) Dismantling plain cement concrete 1 : 4 : 8  & leaner mixes

1.  Labour

Labourer 12.43 Hrs @ 87.50 1087.63

Contractor's profit & overhead 20% 217.53

Total Labour rate 1305.15 1305.15

2.  Machinery

Jack Hammer 0.33 Hrs @ 4500.00 1485.00

Air compressor 0.33 Hrs @ 600.00 198.00

Contractor's profit & overhead 20% 297.00

Total 1980.00
Total Composite rate 3285.15 3285.15

Cu.m. d) Dismantling cement concrete with brick aggregate

1.  Labour

Labourer 6.78 Hrs @ 87.50 593.25

Contractor's profit & overhead 20% 118.65

Total Labour rate 711.90 711.90

2.  Machinery

Add for Jack hammer, air compressor 15% 88.99

Contractor's profit & overhead 20% 17.80

Total 106.79
Total Composite rate 818.69 818.70

Cu.m. e) Dismantling 2 inch (50 mm.) thick cement concrete D.P.C. 

1.  Labour

Labourer 3.39 Hrs @ 87.50 296.63

Contractor's profit & overhead 20% 59.33

Total Labour rate 355.95 355.95

2.  Machinery

Add for Jack hammer, air compressor 0% 0.00

Contractor's profit & overhead 20% 0.00

Total 0.00
Total Composite rate 355.95 355.95
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Unit       
Rate  Unit 

(Rs)

Description
Component  

Cost

Item No. 4 - 20 - 1

Cu.m.

1.  Labour

Labourer 10.00 Hrs @ 87.50 875.00

Contractor's profit & overhead 20% 175.00

Total Labour rate 1050.00 1050.00

2.  Machinery

Jack Hammer 0.75 Hrs @ 4500.00 3375.00

Air compressor 0.75 Hrs @ 600.00 450.00

Contractor's profit & overhead 20% 675.00

Total 4500.00
Total Composite rate 5550.00 5550.00

Item No. 4 - 21 - 1

Sq.m. Dismantling sirki, sarkanda or thached roofing, supported on battens or ballies

Labourer 0.41 Hrs @ 87.50 35.88

Contractor's profit & overhead 20% 7.18

Total Labour rate 43.05 43.05

Item No. 4 - 22

Dismantling 

Sq.m. a) Dismantling 1st class tile roofing

Labourer 1.03 Hrs @ 87.50 90.13

Contractor's profit & overhead 20% 18.03

Total Labour rate 108.15 108.15

Sq.m. b) Dismantling 2nd class tile roofing

Labourer 0.86 Hrs @ 87.50 75.25

Contractor's profit & overhead 20% 15.05

Total Labour rate 90.30 90.30

Item No. 4 - 23 - 1

Sq.m. Dismantling from any height, asbestos sheets and ridge coping

Labourer 0.34 Hrs @ 87.50 29.75

Fitter 0.17 Hrs @ 87.50 14.88

Total 44.63

Contractor's profit & overhead 20% 8.93

Total Labour rate 53.55 53.55

Item No. 4 - 24

Sq.m. a) Dismantling roof of wooden planks and battens from any height

Labourer 0.28 Hrs @ 87.50 24.50

Carpenter 0.17 Hrs @ 125.00 21.25

45.75

Contractor's profit & overhead 20% 9.15

Total Labour rate 54.90 54.90

ROOFING

Dismantling reinforced cement concrete, separating reinforcement from concrete, clearing and
straightening the same
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Unit       
Rate  Unit 

(Rs)

Description
Component  

Cost

Sq.m. b)

Labourer 1.24 Hrs @ 87.50 108.50

Carpenter 0.41 Hrs @ 125.00 51.25

159.75

Contractor's profit & overhead 20% 31.95

Total Labour rate 191.70 191.70

Item No. 4 - 25 - 1

Sq.m. Dismantling jack arch roofing including removal of joints

Labourer 1.38 Hrs @ 87.50 120.75

Contractor's profit & overhead 20% 24.15

Total Labour rate 144.90 144.90

Item No. 4 - 26 - 1

Sq.m.

Labourer 1.72 Hrs @ 87.50 150.50

Contractor's profit & overhead 20% 30.10

Total Labour rate 180.60 180.60

Item No. 4 - 27

Sq.m. a) Stripping and stacking slate or tiles from the truss roofing

Labourer 0.59 Hrs @ 87.50 51.63

Contractor's profit & overhead 20% 10.33

Total Labour rate 61.95 61.95

Sq.m. b) Stripping and stacking G.I. sheet roof

Labourer 0.69 Hrs @ 87.50 60.38

Fitter 0.08 Hrs @ 87.50 7.00

67.38

Contractor's profit & overhead 20% 13.48

Total Labour rate 80.85 80.85

Sq.m. c)

Labourer 0.17 Hrs @ 87.50 14.88

Black smith 0.69 Hrs @ 112.00 77.28

92.16

Contractor's profit & overhead 20% 18.43

Total Labour rate 110.59 110.60

Kg. d) Dismantling R.S. beam in ground floor and stacking lead upto 300 ft. (90m.)

Black smith 0.02 Hrs @ 112.00 2.24

Labourer 0.15 Hrs @ 87.50 13.13

15.37

Contractor's profit & overhead 20% 3.07

Total Labour rate 18.44 18.45

Dismantling wooden ceiling above 20 ft. (6 m.) height in difficult position, including lifting with
care and special scaffolding along live electric wires with machines underneath

Extra for dismantling G.I. sheet roof above 20 ft. (6 m.) in difficult position, including lifting with
special scaffolding along live electric wire with machine underneath

Dismantling R.B. roof complete with mud and mud plaster, including separating reinforcement,
clearing and straightening the same.
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Unit       
Rate  Unit 
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Sq.m. e)

Carpenter 0.30 Hrs @ 125.00 37.50

Labourer 0.60 Hrs @ 87.50 52.50

90.00

Contractor's profit & overhead 20% 18.00

Total Labour rate 108.00 108.00

Item No. 4 - 28 - 1

Sq.m. Dismantling slates or tiles including battens, purlins and planking.

Labourer 1.38 Hrs @ 87.50 120.75

Contractor's profit & overhead 20% 24.15

Total Labour rate 144.90 144.90

Item No. 4 - 29 - 1

Sq.m. Dismantling brick or flagged flooring without concrete foundation.

Labourer 0.59 Hrs @ 87.50 51.63

Contractor's profit & overhead 20% 10.33

Total Labour rate 61.95 61.95

Item No. 4 - 30

Sq.m. a) Dismantling plank or wooden block flooring etc

Labourer 0.86 Hrs @ 87.50 75.25

Contractor's profit & overhead 20% 15.05

Total Labour rate 90.30 90.30

Sq.m. b) 

Labourer 4.50 Hrs @ 87.50 393.75

Contractor's profit & overhead 20% 78.75

Total Labour rate 472.50 472.50

Sq.m. c) 

Labourer 3.95 Hrs @ 87.50 345.63

Contractor's profit & overhead 20% 69.13

Total Labour rate 414.75 414.75

Sq.m. d) 

Labourer 3.71 Hrs @ 87.50 324.63

Contractor's profit & overhead 20% 64.93

Total Labour rate 389.55 389.55

Item No. 4 - 31

Dismantling stone or precast slab floors of any thickness in any matter including stacking
serviceable material and disposing of surplus material lead upto 300 ft.(90m)

Dismantling planked ceiling and its supporting timber in ground floor including stacking
serviceable material & disposal of unserviceable material upto 300 ft. (90 m.)

FLOORING

Dismantling cement tiled/terrazzo floor in basement, plinth and ground floor including base
mortar and staking salvaged material (serviceable) and disposing of surplus stuff as directed
within 300 ft. (90 m.)

Dismantling dado or skirting in basement, plinth and ground floor including base mortar and
staking salvaged material (serviceable) and disposing of surplus stuff as directed within 300 ft.
( 90 m.)

Disjoining RCC pipes inside the trench, dismantling and removing the pipes from the trench
and stacking them outside.
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Unit       
Rate  Unit 

(Rs)

Description
Component  

Cost

R.M. a) 6 inches to 12 inches (150 mm to 300 mm.) diameter

Labourer 1.00 Hrs @ 87.50 87.50

Contractor's profit & overhead 20% 17.50

Total Labour rate 105.00 105.00

R.M. b) Above 1 ft. to 2 ft. (300mm to 600mm.) diameter

Labourer 1.50 Hrs @ 87.50 131.25

Contractor's profit & overhead 20% 26.25

Total Labour rate 157.50 157.50

R.M. c) Above 2 ft to 3 ft. (600mm to 900mm) diameter

Labourer 1.75 Hrs @ 87.50 153.13

Contractor's profit & overhead 20% 30.63

Total Labour rate 183.75 183.75

R.M. d) Above 3 ft. (900 mm) diameter

Labourer 3.00 Hrs @ 87.50 262.50

Contractor's profit & overhead 20% 52.50

Total Labour rate 315.00 315.00

Item No. 4 - 32

Each a) Removing door with chowkat

Carpenter 0.40 Hrs @ 125.00 50.00

Mason 0.80 Hrs @ 125.00 100.00

Labourer 1.20 Hrs @ 87.50 105.00

255.00

Contractor's profit & overhead 20% 51.00

Total Labour rate 306.00 306.00

Each b) Removing windows and sky lights with chowkat

Carpenter 0.40 Hrs @ 125.00 50.00

Mason 0.64 Hrs @ 125.00 80.00

Labourer 0.80 Hrs @ 87.50 70.00

200.00

Contractor's profit & overhead 20% 40.00

Total Labour rate 240.00 240.00

Item No. 4 - 33 - 1

Each Removing ventilators and wooden sunshades, etc.

Carpenter 0.16 Hrs @ 125.00 20.00

Mason 0.40 Hrs @ 125.00 50.00

Labourer 0.40 Hrs @ 87.50 35.00

105.00

and stacking them outside.

The rate does not include the cost of excavation and
refilling of trench, or demolition of any masonry or
brickworkBends, elbows, sluice valves, etc. should not be paid
for extra if fixed in the length of pipeline that is being
dismantled

WOOD WORK
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Unit       
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Contractor's profit & overhead 20% 21.00

Total Labour rate 126.00 126.00

Item No. 4 - 34

Each a) Dismantling wooden beams upto 13 ft. (4 m.) in length

Labourer 2.00 Hrs @ 87.50 175.00

Contractor's profit & overhead 20% 35.00

Total Labour rate 210.00 210.00

Each b) Dismantling wooden beams from 13 ft to 23 ft. (4 m. to 7 m.) length

Labourer 3.20 Hrs @ 87.50 280.00

Contractor's profit & overhead 20% 56.00

Total Labour rate 336.00 336.00

Item No. 4 - 35

Sq.m. a) Dismantling wooden partition jaffry work

Labourer 0.25 Hrs @ 87.50 21.88

Carpenter 0.12 Hrs @ 125.00 15.00

36.88

Contractor's profit & overhead 20% 7.38

Total Labour rate 44.25 44.25

% Kg. b) Dismantling wooden Trusses

Black smith 0.66 Hrs @ 112.00 73.92

Labourer 10.50 Hrs @ 87.50 918.75

992.67

Contractor's profit & overhead 20% 198.53

Total Labour rate 1191.20 1191.20

Item No. 4 - 36 - 1

R.M. Dismantling wooden palisade fencing

Carpenter 0.44 Hrs @ 125.00 55.00

Labourer 0.44 Hrs @ 87.50 38.50

93.50

Contractor's profit & overhead 20% 18.70

Total Labour rate 112.20 112.20

Item No. 4 - 37 - 1

Kg. Dismantling iron-work of trusses, sheds, water tanks excluding cutting of rivets.

Black smith 3.00 Hrs @ 112.00 336.00

Labourer 9.00 Hrs @ 87.50 787.50

1123.50

Contractor's profit & overhead 20% 224.70

Total Labour rate 1348.20 1348.20

IRON WORK
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Unit       
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Item No. 4 - 38 - 1

Kg. Dismantling rolled steel beams or iron rails etc.

Labourer 6.50 Hrs @ 87.50 568.75

Contractor's profit & overhead 20% 113.75

Total Labour rate 682.50 682.50

Item No. 4 - 39 - 1

Unit of Dismantling iron latrine

2 seats

Fitter 3.20 Hrs @ 87.50 280.00

Labourer 8.00 Hrs @ 87.50 700.00

980.00

Contractor's profit & overhead 20% 196.00

Total Labour rate 1176.00 1176.00

Item No. 4 - 40 - 1

Each Dismantling tees,bends or sluice value upto 12 inches (300 mm) bore

Fitter 1.33 Hrs @ 87.50 116.38

Labourer 1.33 Hrs @ 87.50 116.38

232.75

Contractor's profit & overhead 20% 46.55

Total Labour rate 279.30 279.30

Item No. 4 - 41

Each a) Dismantling B.G. water column

Mistri 6.00 Hrs @ 110.00 660.00

Black smith 6.00 Hrs @ 112.00 672.00

Labourer 64.00 Hrs @ 87.50 5600.00

6932.00

Contractor's profit & overhead 20% 1386.40

Total Labour rate 8318.40 8318.40

Each b) Dismantling M.G. or N.G. water column.

Mistri 4.00 Hrs @ 110.00 440.00

Black smith 6.00 Hrs @ 112.00 672.00

Labourer 40.00 Hrs @ 87.50 3500.00

4612.00

Contractor's profit & overhead 20% 922.40

Total Labour rate 5534.40 5534.40

Item No. 4 - 42 - 1

R.M.

Labourer 0.17 Hrs @ 87.50 14.88

Contractor's profit & overhead 20% 2.98

Total Labour rate 17.85 17.85

Item No. 4 - 43 - 1

Sq.m. Dismantling wire netting of tennis courts and frame work

Labourer 0.28 Hrs @ 87.50 24.50

Contractor's profit & overhead 20% 4.90

Total Labour rate 29.40 29.40

Dismantling all type of wire fencing including rolling wire into bundles and collecting material
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Unit       
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Description
Component  
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Item No. 4 - 44 - 1

Sq.m. Dismantling cloth ceiling and supporting timber

Labourer 0.51 Hrs @ 87.50 44.63

Contractor's profit & overhead 20% 8.93

Total Labour rate 53.55 53.55

Item No. 4 - 45

Cu.m. a) Dismantling and removing road metalling

Manual Jack Hammer 0.59 Hrs @ 500.00 295.00

Contractor's profit & overhead 20% 59.00

Total Labour rate 354.00 354.00

Cu.m. b)

Labourer 4.00 Hrs @ 87.50 350.00

Manual Jack Hammer 0.59 Hrs @ 500.00 295.00

Contractor's profit & overhead 20% 129.00

Total Labour rate 479.00 479.00

Item No. 4 - 46

Sq.m. a) Removing mud plaster from walls (where no scaffolding is required)

Labourer 0.14 Hrs @ 87.50 12.25

Contractor's profit & overhead 20% 2.45

Total Labour rate 14.70 14.70

Sq.m. b)

i) 3 inches (75 mm) earth filling and mud plaster 1 inch (25 mm) thick

Labourer 1.50 Hrs @ 87.50 131.25

Contractor's profit & overhead 20% 26.25

Total Labour rate 157.50 157.50

ii) 4 inches (100 mm) earth filling and mud plaster 1 inch (25 mm) thick

Labourer 2.00 Hrs @ 87.50 175.00

Contractor's profit & overhead 20% 35.00

Total Labour rate 210.00 210.00

Item No. 4 - 47 - 1

Sq.m. Removing cement or lime plaster from walls (where no scaffolding is required)

Labourer 0.29 Hrs @ 87.50 25.38

Contractor's profit & overhead 20% 5.08

Total Labour rate 30.45 30.45

Item No. 4 - 48

Sq.m. a) White wash or color wash from walls and ceiling

Labourer 0.14 Hrs @ 87.50 12.25

Contractor's profit & overhead 20% 2.45

Total Labour rate 14.70 14.70

Dismantling and removing road pavement, etc. including screening and stacking of by product
upto 100 ft. (30 m.) lead.

Removing earth, mud plaster and gobri leaping from roof including disposal up to 100 ft. (90 m)

SCRAPING
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Unit       
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Sq.m. b) Ordinary distemper, oil free distemper from walls and ceiling

Labourer 0.52 Hrs @ 87.50 45.50

Contractor's profit & overhead 20% 9.10

Total Labour rate 54.60 54.60

Item No. 4 - 49 - 1

Sq.m. Dismantling glazed or encaustic tiles from walls (where no scaffolding is required)

Mason 0.69 Hrs @ 125.00 86.25

Labourer 0.69 Hrs @ 87.50 60.38

146.63

Contractor's profit & overhead 20% 29.33

Total Labour rate 175.95 175.95

Item No. 4 - 50 - 1

Cu.m. Scraping boulders

Labourer 7.90 Hrs @ 87.50 691.25

20% 138.25

Total Labour rate 829.50 829.50

Item No. 4 - 51 - 1

Cu.m. Cleaning mortar of old stones to be used in masonry

Labourer 4.00 Hrs @ 87.50 350.00

20% 70.00

Total Labour rate 420.00 420.00

Item No. 4 - 52 - 1

Per

Point

Electrician 0.27 Hrs @ 125.00 33.75

Mason 0.11 Hrs @ 125.00 13.75

47.50

20% 9.50

Total Labour rate 57.00 57.00

2. Materials

10% 4.75

20% 0.95

Total 5.70

Total Composite rate 62.70 62.70

Item No. 4 - 53 - 1

Electrician 0.30 Hrs @ 125.00 37.50

Mason 0.10 Hrs @ 125.00 12.50

50.00

20% 10.00

Total Labour rate 60.00 60.00

2. Materials

10% 5.00

20% 1.00

Total 6.00

Total Composite rate 66.00 66.00

Per Point

Contractor's profit & overhead

Material for making good

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Dismantling plug point and making good damaged surface

Material for making good

Dismantling light, fan and call bell point including casing and capping strip open type and
making good damaged surface
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Item No. 4 - 54 - 1

R.M. a) On surface

1. Labour

Electrician 0.16 Hrs @ 125.00 20.00

Mason 0.08 Hrs @ 125.00 10.00

30.00

20% 6.00

Total Labour rate 36.00 36.00

2. Materials

0% 0.00

20% 0.00

Total 0.00

Total Composite rate 36.00 36.00

R.M. b) Recessed in wall

1. Labour

Electrician 0.27 Hrs @ 125.00 33.75

Mason 0.27 Hrs @ 125.00 33.75

67.50

20% 13.50

Total Labour rate 81.00 81.00

2. Materials

0% 0.00

20% 0.00

Total 0.00

Total Composite rate 81.00 81.00

Item No. 4 - 55 - 1

Sq.m.

1. Labour

Labourer 2.00 Hrs @ 87.50 175.00

Bahishti 1.00 Hrs @ 87.50 87.50

262.50

20% 52.50

Total 315.00

Total Labour rate 31.50 31.50

2. Material

Caustic soda 0.10 Kg. @ 70.00 7.00

Sand paper 6.00 No. @ 20.00 120.00

Hessian 0.10 Kg. @ 46.00 4.60

Water Charges 1.5% 3.94

135.54

5% 13.13

Total 2 & 3 148.66

20% 29.73

Total 178.40

Total Composite rate 49.34 49.35

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Scraping, rubbing and cleaning of oil bound distemper from ceiling and walls including
removal of rubbish in all floors.

Detail of Cost of 10 Sq.m.

Material for making good

Contractor's profit & overhead

Dismantling G.I/ M.S. conduit/ G.I. flexible/ PVC pipes or conduit wiring etc. of all sizes
including making good damaged surface.

Contractor's profit & overhead

Material for making good

Contractor's profit & overhead

3. Scaffolding and sundries
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Item No. 4 - 56 - 1

Sq.m.

Detail of cost of 10 
Sq.m.1. Labour

Labourer 4.00 Hrs @ 87.50 350.00

Bahishti 1.00 Hrs @ 87.50 87.50

437.50

20% 87.50

Total 525.00

Total Labour rate 52.50 52.50

2. Material

Caustic soda 0.15 Kg. @ 70.00 10.50

Sand paper 3.00 No. @ 20.00 60.00

Hessian 0.15 Kg. @ 46.00 6.90

Water Charges 1.5% 6.56

83.96

5% 21.88

Total 2 & 3 105.84

20% 21.17

Total 127.01

Total Composite rate 65.20 65.20

Item No. 4 - 57 - 1

Sq.m.

1. Labour

Labourer 1.50 Hrs @ 87.50 131.25

Bahishti 1.00 Hrs @ 87.50 87.50

218.75

20% 43.75

Total 262.50

Total Labour rate 26.25 26.25

2. Material

Same as in item 4 - 56 
above

83.96

5% 10.94

Total 2 & 3 94.90

20% 18.98

Total 113.88

Total Composite rate 37.64 37.65

Item No. 4 - 58

Removing mud plaster &  disposing of the rubbish.

Sq.m. a) From walls

1. Labour

Labourer 4.00 Hrs @ 87.50 350.00

20% 70.00

Total 420.00

Total Labour rate 42.00 42.00

Contractor's profit & overhead

Contractor's profit & overhead

Scraping, rubbing and cleaning emulsion finish distemper, snowcem and paints of all sort
from walls and ceiling including removal of rubbish in all floors.

Contractor's profit & overhead

Contractor's profit & overhead

Brushing and cleaning with solution of cautic soda the surface of stone masonry, brick
masonry and concrete including removal of rubbish in all floor.

Detail of cost of 10 Sq.m.

Detail of cost of 10 Sq.m.

3. Scaffolding and sundries

3. Scaffolding and sundries

Contractor's profit & overhead
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5% 1.38

20% 0.28

Total 1.66

Total Composite rate 42.17 42.15

Sq.m. b) From roof

Detail of cost of 10 
Sq.m.1. Labour

Labourer 3.00 Hrs @ 87.50 262.50

20% 52.50

Total 315.00

Total Labour rate 31.50 31.50

5% 1.38

20% 0.28

Total 1.66

Total Composite rate 31.67 31.65

Item No. 4 - 59 - 1

Sq.m.

1.  Labour

Chiseller 3.00 Hrs @ 90.00 270.00

Labourer 1.50 Hrs @ 87.50 131.25

Total 401.25

20% 80.25

Total 481.50

Total Labour rate 48.15 48.15
5% 1.38

20% 0.28

Total 1.66

Total Composite rate 48.32 48.30

Item No. 4 - 60 - 1

Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Labourer 2.00 Hrs @ 87.50 175.00

20% 35.00

Total 210.00

Total Labour rate 21.00 21.00

2. Material

Caustic soda 0.10 Kg. @ 70.00 7.00

Sand paper 1.00 No. @ 20.00 20.00

Hessian cloth 33% 8.91

35.91

3. Sundries 2.5% 0.90

Total 2 & 3 36.81

20% 7.36

Total 44.17

Total Composite rate 25.42 25.40

Detail of cost of 10 Sq.m.

Removing stains from wood work by scraping or applying any approved chemical including
removal of rubbish from the site

Contractor's profit & overhead

Contractor's profit & overhead

Removing cement or lime plaster of any thickness from ceiling and disposing of the rubbish in
any floor

Contractor's profit & overhead

Contractor's profit & overhead

3. Scaffolding and sundries

3. Scaffolding and sundries

Contractor's profit & overhead

3. Scaffolding and sundries

Contractor's profit & overhead

Contractor's profit & overhead
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Item No. 4 - 61 - 1

Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Painter 1.00 Hrs @ 125.00 125.00

Helper 1.00 Hrs @ 75.00 75.00

Total 200.00

20% 40.00

Total 240.00

Total Labour rate 24.00 24.00

2. Material

Caustic soda 0.15 Kg. @ 70.00 10.50

Sand paper 1.00 No. @ 20.00 20.00

Oil  kerosine 0.50 Litre @ 88.00 44.00

Hessian cloth 15% 11.18

Blow lamp (Hire charges) 5% 3.73

89.40

3. Sundries 2.5% 5.00

Total of 2 & 3 94.40

20% 18.88

Total 113.28

Total Composite rate 35.33 35.35

Item No. 4 - 62 - 1

Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Painter 0.75 Hrs @ 125.00 93.75

Helper 0.75 Hrs @ 75.00 56.25

Total 150.00

20% 30.00

Total 180.00

Total Labour rate 18.00 18.00

2. Material

Sand paper 1.00 No. @ 20.00 20.00

Wire brush 0.13 No. @ 50.00 6.50

Oil  kerosine 0.50 Litre @ 88.00 44.00

Hessian cloth 15% 10.58

Blow lamp (Hire charges) 5% 3.53

84.60

3. Sundries 2.5% 3.75

Total of 2 & 3 88.35

20% 17.67

Total 106.02

Total Composite rate 28.60 28.60

Scraping old paint of all sorts with blow lamp from steel and iron work including rubbing,
cleaning and removal of rubbish from site

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Scraping old paints of all sorts with blow lamp from wood, plastered, rendered and/or concrete
surface including rubbing, cleaning and removal of rubbish from site
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Item No. 4 - 63 - 1

Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Painter 0.50 Hrs @ 125.00 62.50

Helper 0.50 Hrs @ 75.00 37.50

Total 100.00

20% 20.00

Total 120.00

Total Labour rate 12.00 12.00

2. Material

Caustic soda 0.15 Kg. @ 70.00 10.50

Sand paper 1.00 No. @ 20.00 20.00

Hessian cloth 15% 4.58

35.08

3. Sundries 2.5% 2.50

Total of 2 & 3 37.58

20% 7.52

Total 45.09
Total Composite rate 16.51 16.50

Item No. 4 - 64 - 1

Sq.m.

Labourer 0.45 Hrs @ 87.50 39.38

Fitter 0.20 Hrs @ 87.50 17.50

56.88

20% 11.38

Total Labour rate 68.25 68.25

Dismantling from any height, fiber glass sheets roofing and ridge

Contractor's profit & overhead

Contractor's profit & overhead

Removing all sorts of varnish and polishes without blow lamp from wooden surface including
removal of rubbish from site

Contractor's profit & overhead
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Item No. 5-1-1

Cu.m.

1. Labour

Labourer 8.48 Hrs @ 87.50 742.00

Contractor's profit & overhead 20% 148.40

Total Labour rate 890.40 890              

2. Material

Brick/ Stone ballast 1.10 Cu.m. @ 515.00 566.50

20%              113.30 
          1,570.20            1,570 

Item No. 5-2

Cu.m. a)   1 : 3 : 6

1. Labour

Mason 0.71 Hrs @ 125.00 88.75

Labourer 14 Hrs @ 87.50 1236.38

Bahishti 1.41 Hrs @ 87.50 123.38

Mistri 0.50 Hrs @ 110.00 55.00

1503.50

Contractor's profit & overhead 20% 300.70

Total Labour rate 1804.20 1,804           

2. Material

Cement OPC 229 Kg @ 10.50 2404.50

Sand local 0.46 Cu.m. @ 882.75 406.07

Brick/ Stone ballast 0.92 Cu.m. @ 515.00 473.80

3284.37

Water Charges 1.50% 49.27

3333.63

20%              666.73 
          5,804.56            5,805 

Cu.m. b)  1 : 4 : 8 

1. Labour

Mason 0.71 Hrs @ 125.00 88.75

Labourer 14 Hrs @ 87.50 1236.38

Bahishti 1.41 Hrs @ 87.50 123.38

Mistri 0.50 Hrs @ 110.00 55.00

1503.50

Contractor's profit & overhead 20% 300.70

Total Labour rate 1804.20 1,804           

2. Material

Cement OPC 170 Kg @ 10.50 1779.75

Sand local 0.48 Cu.m. @ 882.75 423.72

Brick/ Stone ballast 0.96 Cu.m. @ 515.00 494.40

2697.87

Water Charges 1.5% 40.47

2738.34

20%              547.67 
          5,090.21            5,090 

`

Cu.m. c)  1 : 5 : 10 

1. Labour

Mason 0.71 Hrs @ 125.00 88.75

Labourer 14 Hrs @ 87.50 1236.38

Bahishti 1.41 Hrs @ 87.50 123.38

Mistri 0.50 Hrs @ 110.00 55.00

1503.50

Contractor's profit & overhead 20% 300.70

(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Dry ramming brick/ stone ballast 1-1/2" to 2" (40mm to 50mm) gauge

Providing and laying plain hand mixed cement concrete using brick/ Stone ballast 1-1/2" to 2" (40mm to 50mm) with
approved source sand in foundation and plinth including leveling, compacting and curing.

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate
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Component  
Cost

 Unit       
Rate   Unit Description

Total Labour rate 1804.20 1,804           

2. Material

Cement OPC 138 Kg @ 10.50 1446.38

Sand local 0.49 Cu.m. @ 882.75 432.55

Brick/ Stone ballast 0.98 Cu.m. @ 515.00 504.70

2383.62

Water Charges 1.50% 35.75

2419.38

20%              483.88 
          4,707.45            4,707 

Cu.m. d)   1 : 6 : 12 

1. Labour

Mason 0.71 Hrs @ 125.00 88.75

Labourer 14 Hrs @ 87.50 1236.38

Bahishti 1.41 Hrs @ 87.50 123.38

Mistri 0.50 Hrs @ 110.00 55.00

1503.50

Contractor's profit & overhead 20% 300.70

Total Labour rate 1804.20 1,804           

2. Material

Cement OPC 117.8 Kg @ 10.50 1236.80

Sand local 0.49 Cu.m. @ 882.75 432.55

Brick/ Stone ballast 0.98 Cu.m. @ 515.00 504.70

2174.04

Water Charges 1.50% 32.61

2206.65

20%              441.33 
          4,452.18            4,452 

Item No. 5-3

a)  In bed

1. Labour

Mason 1.70 Hrs @ 125 212.50

Labourer 2.83 Hrs @ 88 247.63

Bahishti 0.28 Hrs @ 88 24.50

484.63

Contractor's profit & overhead 20% 96.93

Total Labour rate 581.55 582              

b)  On slope

1. Labour

Mason 2.83 Hrs @ 125 353.75

Labourer 3.96 Hrs @ 88 346.50

Bahishti 0.28 Hrs @ 88 24.50

724.75

20%              144.95 
             869.70               870 

Item No. 5-4

Cu.m. a)  1 : 3 : 6  

1. Labour

Mason 0.71 Hrs @ 125 88.75

Labourer 14 Hrs @ 88 1236.38

Bahishti 1.41 Hrs @ 88 123.38

Mistri 0.50 Hrs @ 110 55.00

1503.50

Contractor's profit & overhead 20% 300.70

Extra labour charges on item No. 5-2 above for sedimentation tank or filter beds of Public Health engineering works

Providing and laying plain hand mixed cement concrete using sand approved source and crushed aggregate having
maximum size upto 1-1/2" (38mm) & down gauge in foundation and plinth including leveling, compacting & curing.

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate
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Cost

 Unit       
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Total Labour rate 1804.20 1,804           

2. Material

Cement OPC 230 Kg @ 10.50 2410.59

Sand local 0.46 Cu.m. @ 882.75 406.07

Crush  1-1/2" & down gauge 0.92 Cu.m. @ 927 852.84

3669.50

Water Charges 1.50% 55.04

3724.54

20%              744.91 
          6,273.64            6,274 

Cu.m. b)  1 : 4 : 8  

1. Labour

Mason 0.71 Hrs @ 125 88.75

Labourer 14 Hrs @ 88 1236.38

Bahishti 1.41 Hrs @ 88 123.38

Mistri 0.50 Hrs @ 110 55.00

1503.50

Contractor's profit & overhead 20% 300.70

Total Labour rate 1804.20 1,804           

2. Material

Cement OPC 169.54 Kg @ 10.50 1780.17

Sand local 0.48 Cu.m. @ 882.75 423.72

Crush  1-1/2" & down gauge 0.96 Cu.m. @ 927 889.92

3093.81

Water Charges 1.50% 46.41

3140.22

20%              628.04 
          5,572.46            5,572 

Cu.m. c)  1 : 5 : 10 

1. Labour 

Same as item 5.2(a) 1503.50

Contractor's profit & overhead 20% 300.70

Total Labour rate 1804.20 1,804           

2. Material

Cement OPC 140.00 Kg @ 10.50 1470.00

Sand local 0.47 Cu.m. @ 882.75 414.89

Crush  1-1/2" & down gauge 0.94 Cu.m. @ 927 871.38

2756.27

Water Charges 1.50% 41.34

2797.62

20%              559.52 
          5,161.34            5,161 

Cu.m. d)  1 : 6 : 12 

1. Labour 

Same as item 5.2(a) 1503.50

Contractor's profit & overhead 20% 300.70

Total Labour rate 1804.20 1,804           

2. Material

Cement OPC 110.00 Kg @ 10.50 1155.00

Sand local 0.47 Cu.m. @ 882.75 414.89

Crush  1-1/2" & down gauge 0.95 Cu.m. @ 927 880.65

2450.54

Water Charges 1.5% 36.76

2487.30

20%              497.46 
          4,788.96            4,789 

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate
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Component  
Cost

 Unit       
Rate   Unit Description

Item No. 5-5

Cu.m. a)  1 : 2 : 4 

1. Labour

Mason 2.83 Hrs @ 125 353.75

Labourer 16.95 Hrs @ 88 1483.13

Bahishti 1.70 Hrs @ 88 148.75

Mistri 0.25 Hrs @ 110 27.50

2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Cement OPC 310.82 Kg @ 10.50 3263.61

Approved Coarse Sand 0.44 Cu.m. @ 1059.30 466.09

Crush  1-1/2" & down gauge 0.88 Cu.m. @ 927 815.76

4545.46

Water Charges 1.50% 68.18

4613.64

3. Plant and equipment

0.50 Hrs @ 253 126.50

Vibrator including operator 0.50 Hrs @ 175 87.50

214.00

Total of 2 and 3 4827.64

20%              965.53 
          8,208.92            8,209 

Cu.m. b)   1 : 3 : 6  

1. Labour 

Mason 2.83 Hrs @ 125 353.75

Labourer 16.95 Hrs @ 88 1483.13

Bahishti 1.70 Hrs @ 88 148.75

Mistri 0.25 Hrs @ 110 27.50

2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Cement OPC 230 Kg @ 10.50 2415.00

Approved Coarse Sand 0.46 Cu.m. @ 1059.30 487.28

Crush  1-1/2" & down gauge 0.92 Cu.m. @ 927 852.84

3755.12

Water charges 1.5% 56.33

3811.44

3. Plant and Equipment

0.50 Hrs @ 253 126.50

Vibrator including operator 0.50 Hrs @ 175 87.50

214.00

Total of 2 and 3 4025.44

20%              805.09 
          7,246.28            7,246 

Cu.m. c)  1 : 4 : 8  

1. Labour 

Mason 2.83 Hrs @ 125 353.75

Labourer 16.95 Hrs @ 88 1483.13

Bahishti 1.70 Hrs @ 88 148.75

Mistri 0.25 Hrs @ 110 27.50

2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Cement OPC 169.5 Kg @ 10.50 1780.17

Concrete mixer with operator - 5 Cu.ft.

Concrete mixer with operator - 5 Cu.ft.

Providing and laying plain machine mixed cement concrete using coarse sand and crushed aggregate having
maximum size upto 1-1/2" (38mm) & down gauge in foundation including levelling, compacting and curing.

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Approved Coarse Sand 0.48 Cu.m. @ 1059.30 508.46

Crush  1-1/2" & down gauge 0.96 Cu.m. @ 927 889.92

3178.55

Water charges 1.5% 47.68

3226.23

3. Plant and Equipment

0.50 Hrs @ 253 126.50

Vibrator including operator 0.50 Hrs @ 175 87.50

214.00

Total of 2 and 3 3440.23

20%              688.05 
          6,544.03            6,544 

Cu.m. d)  1 : 5 : 10 

1. Labour 

Mason 2.83 Hrs @ 125 353.75

Labourer 16.95 Hrs @ 88 1483.13

Bahishti 1.70 Hrs @ 88 148.75

Mistri 0.25 Hrs @ 110 27.50

2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Cement OPC 140 Kg @ 10.50 1470.00

Approved Coarse Sand 0.47 Cu.m. @ 1059.30 497.87

Crush  1-1/2" & down gauge 0.94 Cu.m. @ 927 871.38

2839.25

Water Charges 1.50% 42.59

2881.84

3. Plant and Equipment

Same as item 5-5(a) 3 214.00

Total of 2 and 3 3095.84

20%              619.17 
          6,130.76            6,131 

Cu.m. e)  1 : 6 : 12 

1. Labour 

Mason 2.83 Hrs @ 125 353.75

Labourer 16.95 Hrs @ 88 1483.13

Bahishti 1.70 Hrs @ 88 148.75

Mistri 0.25 Hrs @ 110 27.50

2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2818.38

2. Material

Cement OPC 110 Kg @ 10.50 1155.00

Approved Coarse Sand 0.47 Cu.m. @ 1059.30 497.87

Crush  1-1/2" & down gauge 0.95 Cu.m. @ 927 880.65

2533.52

Water charges 1.5% 38.00

2571.52

3. Plant and Equipment

Same as item 5-5(a) 3 214.00

Total of 2 and 3 2785.52

20%              557.10 
          5,758.38            5,758 

Item No. 5-6-1

Cu.m.

1. Labour 

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Contractor's profit & overhead

Concrete mixer with operator - 5 Cu.ft.

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Providing and laying 1:2:4 cement concrete using approved coarse sand and crushed aggregate 3/4" (19mm) and down
gauge in sills and Bed Plate including formwork and its removal, compacting and curing 
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8 c 4971.92

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Taking slab 4.5m x 3.5m,               

Surface area: Sides     =  2 x 14.76 x 0.375 11.07

Sides     =  2 x 11.48 x 0.375 8.61

19.68 Sq.ft.

For one Cu.M 189.12 x 35.31 /(0.375*169.44) 10.94 @ 25.00 273.41

Total of  2, 3,  & 4 5459.33

20%           1,091.87 

          8,102.05            8,102 

Item No. 5-7

1.00 Cu.m. @ 1059.30 1059
Sand local 1.00 Cu.m. @ 883 883
Difference in rate 177

Water charges 1.5% 2.65

179.20

Contractor's profit & overhead 20% 35.84

Total extra rate 215.04

Cu.m. a)   1 : 2 : 4 

0.43 Cu.m. @ 215.04 92.47 92                

Cu.m. b)   1 : 3 : 6  

0.45 Cu.m. @ 215.04 96.77 97                

Cu.m. c)   1 : 4 : 8  

0.46 Cu.m. @ 215.04 98.92 99                

Cu.m. d)   1 : 5 : 10 

0.47 Cu.m. @ 215.04 101.07 101              

Cu.m. e)   1 : 6 : 12 

0.48 Cu.m. @ 215.04 103.22 103              

Item No. 5-8

Cu.m. a)     1 : 1 : 2 

1. Labour 

Mason 2.83 Hrs @ 125 353.75

Labourer 16.95 Hrs @ 88 1483.13

Bahishti 1.70 Hrs @ 88 148.75

Mistri 0.25 Hrs @ 110 27.50

2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Cement OPC 0.56 M.Ton @ 10500 5838.00

Approved Coarse Sand 0.39 Cu.m. @ 1059.30 413.13

Crush  3/4" & down gauge 0.78 Cu.m. @ 1421 1108.69

7359.82

Water charges 1.5% 110.40

7470.22

3. Plant and equipment

Same as item 5-5(a)3 214

Total of  2 and 3 7684.22

20%           1,536.84 
        11,636.81          11,637 

Total Composite rate

Deduction

Deduction

Deduction

Deduction

Deduction

Contractor's profit & overhead
Total Composite rate

Approved Coarse Sand

Providing and laying cement concrete using approved coarse sand and crushed aggregate 3/4" (19mm) & down gauge
in foundation including leveling, compacting and curing.

Contractor's profit & overhead

Deduct for item 5-5 above if Local approved fine sand is used instead of approved coarse sand 
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Cu.m. b)   1 : 1.5 : 3 

1. Labour 

Mason 2.83 Hrs @ 125 353.75

Labourer 16.95 Hrs @ 88 1483.13

Bahishti 1.70 Hrs @ 88 148.75

Mistri 0.25 Hrs @ 110 27.50

2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Cement OPC 0.40 M.Ton @ 10500 4168.50

Approved Coarse Sand 0.42 Cu.m. @ 1059.30 444.91

Crush  3/4" & down gauge 0.84 Cu.m. @ 1421 1193.98

5807.38

Water charges 1.5% 87.11

5894.49

3. Plant and equipment

Same as item 5-5(a)3 214.00

Total of  2 and 3 6108.49

20%           1,221.70 
          9,745.94            9,746 

Cu.m. c)   1 : 2 : 4 

1. Labour 

Mason 2.83 Hrs @ 125 353.75

Labourer 16.95 Hrs @ 88 1483.13

Bahishti 1.70 Hrs @ 88 148.75

Mistri 0.25 Hrs @ 110 27.50

2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Cement OPC 0.31 M.Ton @ 10500 3255.00

Approved Coarse Sand 0.44 Cu.m. @ 1059.30 466.09

Crush  3/4" & down gauge 0.88 Cu.m. @ 1421 1250.83

4971.92

Water charges 1.5% 74.58

5046.50

3. Plant and equipment

Same as item 5-5(a)3 214.00

Total of  2 and 3 5260.50

20%           1,052.10 
          8,728.35            8,728 

Cu.m. d)   1 : 3 : 6  

1. Labour 

Mason 2.83 Hrs @ 125 353.75

Labourer 16.95 Hrs @ 88 1483.13

Bahishti 1.70 Hrs @ 88 148.75

Mistri 0.25 Hrs @ 110 27.50

2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Cement OPC 0.24 M.Ton @ 10500 2520.00

Approved Coarse Sand 0.46 Cu.m. @ 1059.30 487.28

Crush  3/4" & down gauge 0.92 Cu.m. @ 1421 1307.69

4314.97

Water charges 1.5% 64.72

4379.69

3. Plant and equipment

Same as item 5-5(a)3 214.00

Total of  2 and 3 4593.69

20%              918.74 
          7,928.18            7,928 

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Cu.m. e)   1 : 4 : 8 

1. Labour 

Mason 2.83 Hrs @ 125 353.75

Labourer 16.95 Hrs @ 88 1483.13

Bahishti 1.70 Hrs @ 88 148.75

Mistri 0.25 Hrs @ 110 27.50

2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Cement OPC 0.17 M.Ton @ 10500 1780.17

Approved Coarse Sand 0.47 Cu.m. @ 1059.30 497.87

Crush  3/4" & down gauge 0.95 Cu.m. @ 1421 1350.33

3628.37

Water charges 1.5% 54.43

3682.80

3. Plant and equipment

Same as item 5-5(a)3 214.00

Total of  2 and 3 3896.80

20%              779.36 
          7,091.91            7,092 

Item No. 5-9-1

R.M.

Detail of cost for 100 R.ft.

Material

Cement concrete1:2:4 3/12x3/12x100 6.25 Cu.ft

Wastage 10% 0.63 Cu.ft

6.88 Cu.ft = 0.19  Cu.m. 

Cement plaster 1:4 100x9/12 75.00 Sq.m. = 6.97  Sq.m. 

1.  Labour

Mason 4.00 Hrs @ 125.00              500.00 

Labourer 4.00 Hrs @ 87.50              350.00 

             850.00 

20%              170.00 

Total Labour rate                33.47                 33 

2. Material

Concrete 1:2:4    Rate as per item 5- 0.18 Cu.m. @ 8338.90           1,481.82 

Plaster 1: 4 As per item 15-1( c)3 5.00 Sq.m. @ 369.65           1,848.24 

Total           3,330.07 

20%              666.01 

             164.58               165 

Item No. 5-10

1.00 Cu.m. @ 1059 1059.30

Sand local 1.00 Cu.m. @ 883 882.75

Difference in rate 176.55

Water charges 1.5% 2.65

179.20

Contractor's profit & overhead 20% 35.84

Total extra rate 215.04

Cu.m. a)   1 : 1 : 2

0.39 Cu.m. @ 215.04 83.86 84                

Providing and laying 3" x 3" (75mm x 75mm) cement concrete 1:2:4 gola using crushed aggregate at junction of roof
slab and wall and finished with 1/4" (6.4mm) thick cement plaster 1:4 including curing.

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Deduct for item 5-8 above if Local sand approved source is used instead of  approved coarse sand.

Approved Coarse Sand

Approved Coarse Sand
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Cu.m. b)   1 : 1.5 : 3 

0.42 Cu.m. @ 215.04 90.32 90                

Cu.m. c)   1 : 2 : 4 

0.44 Cu.m. @ 215.04 94.62 95                

Cu.m. d)   1 : 3 : 6  

0.47 Cu.m. @ 215.04 101.07 101              

Cu.m. e)   1 : 4 : 8  

0.48 Cu.m. @ 215.04 103.22 103              

Item No. 5-11

Cu.m. a)   1 : 2 : 4 

1. Labour

Mason 1.50 Hrs @ 125 187.50

Labourer 10.00 Hrs @ 88 875.00

Bahishti 3.50 Hrs @ 88 306.25

Mistri 0.25 Hrs @ 110 27.50

1396.25

Contractor's profit & overhead 20% 279.25

Total Labour rate 1675.50 1,676           

2. Material

Same as item 5-5(a)2 4613.64

3. Plant and Equipment

Same as item 5-5(a)3 214.00

4. Shuttering

Average wall thickness =  (2.0+4.0)/2 = 3.0 ft

(3x2x2) +(3x5.89x2)  = 47.34

Charges  for 3 ft thick wall 47.34 Sft @ 25.00 1183.50

Total of 2, 3 and 4 6011.14

20%           1,202.23 
          8,888.87            8,889 

Cu.m. b)   1 : 3 : 6 

1. Labour

Mason 1.50 Hrs @ 125 187.50

Labourer 10.00 Hrs @ 88 875.00

Bahishti 3.50 Hrs @ 88 306.25

Mistri 0.25 Hrs @ 110 27.50

1396.25

Contractor's profit & overhead 20% 279.25

Total Labour rate 1675.50 1,676           

2. Material

Same as item 5-5(b) 3811.44

3. Plant and Equipment

Same as item 5-5(a)3 214.00

4. Shuttering

Same as item 5-11(a) 1183.50

Total of 2, 3 and 4 5208.94

20%           1,041.79 
          7,926.23            7,926 

Cu.m. c)   1 : 4 : 8 

1. Labour

Mason 1.50 Hrs @ 125 187.50

formwork in Sft for one cu.m concrete with 3.0 ft wall thickness

Approved Coarse Sand

Approved Coarse Sand

Approved Coarse Sand

Total Composite rate

Contractor's profit & overhead

Approved Coarse Sand

Providing and laying in situ cement concrete using approved coarse sand and crushed aggregate having maximum size
upto 1-1/2" (38mm) and down gauge in foundation including formwork and its removal, compaction and curing

Total Composite rate

Contractor's profit & overhead

 5 - 87



Government of Balochistan

(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Labourer 10.00 Hrs @ 88 875.00

Bahishti 3.50 Hrs @ 88 306.25

Mistri 0.25 Hrs @ 110 27.50

1396.25

Contractor's profit & overhead 20% 279.25

Total Labour rate 1675.50 1,676           

2. Material

Same as item 5-5(c) 3226.23

3. Plant and Equipment

Same as item 5-5(a)3 214.00

4. Shuttering

Same as item 5-11(a) 1183.50

Total of 2, 3 and 4 4623.73

20%              924.75 
          7,223.98            7,224 

Cu.m. d)   1 : 5 : 10 

1. Labour

Mason 1.50 Hrs @ 125 187.50

Labourer 10.00 Hrs @ 88 875.00

Bahishti 3.50 Hrs @ 88 306.25

Mistri 0.25 Hrs @ 110 27.50

1396.25

Contractor's profit & overhead 20% 279.25

Total Labour rate 1675.50 1,676           

2. Material

Same as item 5-5(d) 2881.84

3. Plant and Equipment

Same as item 5-5(a)3 214.00

4. Shuttering

Same as item 5-11(a) 1183.50

Total of 2, 3 and 4 4279.34

20%              855.87 
          6,810.71            6,811 

Cu.m. e)   1 : 6 : 12 

1. Labour

Mason 1.50 Hrs @ 125 187.50

Labourer 10.00 Hrs @ 88 875.00

Bahishti 3.50 Hrs @ 88 306.25

Mistri 0.25 Hrs @ 110 27.50

1396.25

Contractor's profit & overhead 20% 279.25

Total Labour rate 1675.50 1,676           

2. Material

Same as item 5-5(e) 2571.52

3. Plant and Equipment

Same as item 5-5(a)3 214.00

4. Shuttering

Same as item 5-11(a) 1183.50

Total of 2, 3 and 4 3969.02

20%              793.80 
          6,438.33            6,438 

Item No. 5-12

Cu.m. a)   1 : 2 : 4 

1. Labour

Providing and laying in situ cement concrete using approved coarse sand and crushed aggregate having maximum size
upto 3/4" (19mm) and down gauge in foundation including formwork using wooden braces and without wall ties,
compaction, curing and removal of formwork

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Mason 1.50 Hrs @ 125 187.50

Labourer 10.00 Hrs @ 88 875.00

Bahishti 3.50 Hrs @ 88 306.25

Mistri 0.25 Hrs @ 110 27.50

1396.25

Contractor's profit & overhead 20% 279.25

Total Labour rate 1675.50 1,676           

2. Material

Same as item 5-8(c) 4971.92

3. Plant and Equipment

Same as item 5-5(a)3 214.00

4. Shuttering

Same as item 5-11(a) 1183.50

Total of 2, 3 and 4 6369.42

20%           1,273.88 
          9,318.81            9,319 

Cu.m. b)   1 : 3 : 6 

1. Labour

Mason 1.50 Hrs @ 125 187.50

Labourer 10.00 Hrs @ 88 875.00

Bahishti 3.50 Hrs @ 88 306.25

Mistri 0.25 Hrs @ 110 27.50

1396.25

Contractor's profit & overhead 20% 279.25

Total Labour rate 1675.50 1,676           

2. Material

Same as item 5-8(d) 4379.69

3. Plant and Equipment

Same as item 5-5(a)3 214.00

4. Shuttering

Same as item 5-11(a) 1183.50

Total of 2, 3 and 4 5777.19

20%           1,155.44 
          8,608.13            8,608 

Cu.m. c)   1 : 4 : 8 

1. Labour

Mason 1.50 Hrs @ 125 187.50

Labourer 10.00 Hrs @ 88 875.00

Bahishti 3.50 Hrs @ 88 306.25

Mistri 0.25 Hrs @ 110 27.50

1396.25

Contractor's profit & overhead 20% 279.25

Total Labour rate 1675.50 1,676           

2. Material

Same as item 5-8(e) 4971.92

3. Plant and Equipment

Same as item 5-5(a)3 214.00

4. Shuttering

Same as item 5-11(a) 1183.50

Total of 2, 3 and 4 6369.42

20%           1,273.88 
          9,318.81            9,319 

Cu.m. d)   1 : 5 : 10 

1. Labour
Mason 1.50 Hrs @ 125 187.50

Labourer 10.00 Hrs @ 88 875.00

Bahishti 3.50 Hrs @ 88 306.25

Mistri 0.25 Hrs @ 110 27.50

1396.25

Contractor's profit & overhead 20% 279.25

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Total Labour rate 1675.50 1,676           

2. Material

Cement OPC 0.14 M.Ton @ 10500 1470.00

Approved Coarse Sand 0.48 Cu.m. @ 1059 508.46

Crush  3/4" & down gauge 0.96 Cu.m. @ 1421 1364.54

3343.01
Water charges 1.5% 50.15

3393.15
3. Plant and Equipment

Same as item 5-5(a)3 214.00

4. Shuttering

Same as item 5-11(a) 1183.50

Total of 2, 3 and 4 4790.65

20%              958.13 
          7,424.28            7,424 

Cu.m. e)   1 : 6 : 12 

1. Labour

Mason 1.50 Hrs @ 125 187.50

Labourer 10.00 Hrs @ 88 875.00

Bahishti 3.50 Hrs @ 88 306.25

Mistri 0.25 Hrs @ 110 27.50

1396.25

Contractor's profit & overhead 20% 279.25

Total Labour rate 1675.50 1,676           

2. Material

Cement OPC 0.12 M.Ton @ 10500 1260.00

Approved Coarse Sand 0.49 Cu.m. @ 1059.30 519.06

Crush  3/4" & down gauge 0.97 Cu.m. @ 1421 1378.76

3157.82

Water charges 1.5% 47.37

3205.18

3. Plant and Equipment

Same as item 5-5(a)3 214.00

4. Shuttering

Same as item 5-11(a) 1183.50

Total of 2, 3 and 4 4602.68

20%              920.54 
          7,198.72            7,199 

Item No. 5-13

Cu.m. a)  1 : 1 : 2 

1. Labour

Mason 1.50 Hrs @ 125 187.50

Labourer 8.00 Hrs @ 88 700.00

Bahishti 4.25 Hrs @ 88 371.88

Mistri 0.30 Hrs @ 110 33.00

1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(a)2 7470.22

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Total Shuttering on both sides of wall in sft 
(35.31x2/1) =

70.62 Sft @ 25.00 1765.50

5. Scaffolding              70.62 Sft @ 5.00 353.10

Total of 2, 3, 4 & 5 9802.82

20%           1,960.56 

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Providing & laying in situ cement concrete in wall and piers etc, upto 12" (300 mm) in thickness using approved coarse
sand & crushed aggregate 3/4" (19mm) & down gauge including compacting, curing, cost of formwork and its removal
in basement and ground floor

Taking average wall thickness as (0.75+1.25)/2 =12 "
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

        13,314.23          13,314 

Cu.m. b)  1 : 1.5 : 3 

1. Labour

Mason 1.50 Hrs @ 125 187.50

Labourer 8.00 Hrs @ 88 700.00

Bahishti 4.25 Hrs @ 88 371.88

Mistri 0.30 Hrs @ 110 33.00

1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(b) 5894.49

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Same as item 5-13(a) 1765.50

5. Scaffolding

Same as item 5-13(a) 353.10

Total of  2, 3, 4 & 5 8227.09

20%           1,645.42 
        11,423.36          11,423 

Cu.m. c)  1 : 2 : 4 

1. Labour

Mason 1.50 Hrs @ 125 187.50

Labourer 8.00 Hrs @ 88 700.00

Bahishti 4.25 Hrs @ 88 371.88

Mistri 0.30 Hrs @ 110 33.00

1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(c) 4971.92

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Same as item 5-13(a) 1765.50

5. Scaffolding

Same as item 5-13(a) 353.10

Total of  2, 3, 4 & 5 7304.52

20%           1,460.90 
        10,316.28          10,316 

Cu.m. d)  1 : 3 : 6 

1. Labour

Mason 1.50 Hrs @ 125 187.50

Labourer 8.00 Hrs @ 88 700.00

Bahishti 4.25 Hrs @ 88 371.88

Mistri 0.30 Hrs @ 110 33.00

1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(d) 4379.69

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Same as item 5-13(a) 1765.50

5. Scaffolding

Same as item 5-13(a) 353.10

Total of  2, 3, 4 & 5 6712.29

20%           1,342.46 
          9,605.60            9,606 

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

 5 - 91



Government of Balochistan

(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Cu.m. e)  1 : 4 : 8 

1. Labour

Mason 1.50 Hrs @ 125 187.50

Labourer 8.00 Hrs @ 88 700.00

Bahishti 4.25 Hrs @ 88 371.88

Mistri 0.30 Hrs @ 110 33.00

1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(e) 4379.69

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Same as item 5-13(a) 1765.50

5. Scaffolding

Same as item 5-13(a) 353.10

Total of  2, 3, 4 & 5 6712.29

20%           1,342.46 
          9,605.60            9,606 

Cu.m. f)   Extra for first floor 

1. Labour

Mason 1.65 Hrs @ 125 206.25

Labourer 8.80 Hrs @ 88 770.00

Bahishti 4.68 Hrs @ 88 409.06

Mistri 0.33 Hrs @ 110 36.30

1421.61

Contractor's profit & overhead 20% 284.32

Total Labour rate 1705.94 1,706           

2. Plant and Equipment

 10% extra over item 5-5(a) 21.40

3. Shuttering

 10% extra over item 5-13(a) 176.55

4. Scaffolding

 10% extra over item 5-13(a) 35.31

Total of  2, 3,  & 4 233.26

20%                46.65 
          1,985.85            1,986 

Cu.m. g)   Extra for every additional floor above first floor 

1. Labour

Mason 1.61 Hrs @ 125 201.56

Labourer 8.60 Hrs @ 88 752.50

Bahishti 4.57 Hrs @ 88 399.77

Mistri 0.32 Hrs @ 110 35.48

1389.30

Contractor's profit & overhead 20% 277.86

Total Labour rate 1667.16 1,667           

2. Plant and Equipment

16.05

3. Shuttering

132.41

4. Scaffolding

26.48

Total of  2, 3,  & 4 174.95

20%                34.99 
          1,877.10            1,877 

Item No. 5-14

Cu.m. a)     1 : 1 : 2

7.5% extra over item 5-13(a)

7.5% extra over item 5-5(a)

7.5% extra over item 5-13(a)

Same as in Item 5 -7 but in walls and piers above  12"  (300mm) in thickness.

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

1. Labour 

Mason 1.50 Hrs @ 125 187.50

Labourer 8.00 Hrs @ 88 700.00

Bahishti 4.25 Hrs @ 88 371.88

Mistri 0.30 Hrs @ 110 33.00

1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(a) 7470.22

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Total Shuttering on both sides of wall in sft 
(35.31x2/1.25) =

56.50 Sft @ 25.00 1412.40

5. Scaffolding              56.50 Sft @ 5.00 282.48

Total of 2, 3, 4 & 5 9379.10

20%           1,875.82 
        12,805.77          12,806 

Cu.m. b)   1 : 1.5 : 3 

1. Labour 

Mason 1.50 Hrs @ 125 187.50

Labourer 8.00 Hrs @ 88 700.00

Bahishti 4.25 Hrs @ 88 371.88

Mistri 0.30 Hrs @ 110 33.00

1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(b) 5894.49

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Same as item 5.14(a) 1412.40

5. Scaffolding              

Same as item 5.14(a) 282.48

Total of 2, 3, 4 & 5 7803.37

20%           1,560.67 
        10,914.90          10,915 

Cu.m. c)   1 : 2 : 4 

1. Labour 

Mason 1.50 Hrs @ 125 187.50

Labourer 8.00 Hrs @ 88 700.00

Bahishti 4.25 Hrs @ 88 371.88

Mistri 0.30 Hrs @ 110 33.00

1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(c) 4971.92

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Same as item 5.14(a) 1412.40

5. Scaffolding              

Same as item 5.14(a) 282.48

Total of 2, 3, 4 & 5 6880.80

20%           1,376.16 
          9,807.81            9,808 

Cu.m. d)  1 : 3 : 6 

1. Labour 

Contractor's profit & overhead
Total Composite rate

Taking average wall thickness as (1+1.5)/2 =15 "

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(d) 4379.69

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Same as item 5.14(a) 1412.40

5. Scaffolding              

Same as item 5.14(a) 282.48

Total of 2, 3, 4 & 5 6288.57

20%           1,257.71 
          9,097.13            9,097 

Cu.m. e)   1 : 4 : 8 

1. Labour 

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(e) 4379.69

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Same as item 5.14(a) 1412.40

5. Scaffolding              

Same as item 5.14(a) 282.48

Total of 2, 3, 4 & 5 6288.57

20%           1,257.71 
          9,097.13            9,097 

Cu.m. f)   Extra for first floor 

1. Labour

 10% extra over item 5-13(a) 129.24

Contractor's profit & overhead 20% 25.85

Total Labour rate 155.09 155              

2. Plant and Equipment

 10% extra over item 5-5(a) 21.40

3. Shuttering

 10% extra over item 5-14(a) 141.24

4. Scaffolding

 10% extra over item 5-14(a) 28.25

Total of  2, 3,  & 4 190.89

20%                38.18 
             384.15               384 

Cu.m. g) Extra for every additional floor above first floor 

1. Labour

96.93

Contractor's profit & overhead 20% 19.39

Total Labour rate 116.31 116              

2. Plant and Equipment

16.05

3. Shuttering

105.93

4. Scaffolding

21.19

Total of  2, 3,  & 4 143.17

20%                28.63 
             288.11               288 

Contractor's profit & overhead

7.5% extra over item 5-14(a)

Total Composite rate

Total Composite rate

Total Composite rate

7.5% extra over item 5-14(a)

Contractor's profit & overhead

7.5% extra over item 5-5(a)

7.5% extra over item 5-13(a)

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Item No. 5-15

Cu.m. a)     1 : 1 : 2

1. Labour 

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(a) 7470.22

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Column Surface area: 2 x 2 x 17.65   = 70.60

 2 x 1 x 17.65 35.30

105.90 Sft @ 25.00 2647.50

5. Scaffolding

Rate of scaffolding for columns, using one grid

Surface area 105.90 Sft @ 5.00 529.50

Total of  2, 3, 4 & 5 10861.22

20%           2,172.24 
        14,584.31          14,584 

Cu.m. b)   1 : 1.5 : 3 

1. Labour 

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(b) 5894.49

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Same as item 5-15(a) 2647.50

5. Scaffolding

Same as item 5-15(a) 529.50

Total of  2, 3, 4 & 5 9285.49

20%           1,857.10 
        12,693.44          12,693 

Cu.m. c)   1 : 2 : 4 

1. Labour 

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(c) 4971.92

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Same as item 5-15(a) 2647.50

5. Scaffolding

Same as item 5-15(a) 529.50

Total of  2, 3, 4 & 5 8362.92

20%           1,672.58 
        11,586.36          11,586 

Cu.m. d)  1 : 3 : 6 

1. Labour 

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Providing and laying in situ cement concrete using approved coarse sand and crushed aggregate 3/4" (19mm) and
down gauge in pillars and columns of any shape in super structure including compacting, curing, cost of form-work &
its removal in basement and ground floor.

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(d) 4379.69

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Same as item 5-15(a) 2647.50

5. Scaffolding

Same as item 5-15(a) 529.50

Total of  2, 3, 4 & 5 7770.69

20%           1,554.14 
        10,875.68          10,876 

Cu.m. e)   Extra for first floor 

1. Labour

 10% extra over item 5-13(a) 129.24

Contractor's profit & overhead 20% 25.85

Total Labour rate 155.09 155              

2. Plant and Equipment

 10% extra over item 5-5(a) 21.40

3. Shuttering

 10% extra over item 5-15(a) 264.75

4. Scaffolding

 10% extra over item 5-15(a) 52.95

Total of  2, 3,  & 4 339.10

20%                67.82 
             562.01               562 

Cu.m. f)   Extra for every additional floor above first floor 

1. Labour

7.5% extra over item 5-13(a) 96.93

Contractor's profit & overhead 20% 19.39

Total Labour rate 116.31 116              

2. Plant and Equipment

7.5% extra over item 5-5(a) 16.05

3. Shuttering

7.5% extra over item 5-15(a) 198.56

4. Scaffolding

7.5% extra over item 5-15(a) 39.71

Total of  2, 3,  & 4 254.33

20%                50.87 
             421.50               422 

Cu.m. g)   Extra for minarets of mosque 

1. Labour

 10% extra over item 5-13(a) 129.24

Contractor's profit & overhead 20% 25.85

Total Labour rate 155.09 155              

  Composite 339.10

20%                67.82 
             562.01               562 

Item No. 5-16

Cu.m. a)

1. Labour 

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

Providing and laying 1:2:4 cement concrete using approved coarse sand and crushed aggregate 3/4" (19mm) and down
gauge in beams, lintels and cantilevers of required shape or section including formwork and its removal compacting
and curing in basement and ground floor.

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

2. Material

Same as item 5-8 c 4971.92

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Beam size 12" x 24" then length in Cu.m. = 
35.31/2

Bottom   =  1.0 x 17.66 17.66

Surface area: Sides    =  2 x 2 x 17.66 70.64

             =   2 x 2 x 2 8.00

96.30 @ 25.00 2407.50

5. Scaffolding 96.30 @ 5.00 481.50

Total of  2, 3,  & 4 8074.92

20%           1,614.98 
        11,240.76          11,241 

Cu.m. b)   Extra for first floor 

1. Labour

 10% extra over item 5-13(a) 129.24

Contractor's profit & overhead 20% 25.85

Total Labour rate 155.09 155              

2. Plant and Equipment

 10% extra over item 5-5(a) 21.40

3. Shuttering

 10% extra over item 5-16(a) 240.75

4. Scaffolding

 10% extra over item 5-16(a) 48.15

Total of  2, 3,  & 4 310.30

20%                62.06 
             527.45               527 

Cu.m. c)

1. Labour

7.5% extra over item 5-13(a) 96.93

Contractor's profit & overhead 20% 19.39

Total Labour rate 116.31 116              

2. Plant and Equipment

7.5% extra over item 5-5(a) 16.05

3. Shuttering

7.5% extra over item 5-15(a) 198.56

4. Scaffolding

7.5% extra over item 5-15(a) 39.71

Total of  2, 3,  & 4 254.33

20%                50.87 
             421.50               422 

Item No. 5-17

a) Upto 6" (150 mm) thickness

Cu.m. i)

1. Labour 

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8 c 4971.92

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Taking slab 4.5m x 3.5m,               
 Contents = 14.76 x11.48 x0.375

Bottom   =  14.76 x 11.48 169.44

Surface area: Sides     =  2 x 14.76 x 0.375 11.07

Sides     =  2 x 11.48 x 0.375 8.61

189.12 Sq.ft.

For one Cu.M 189.12 x 35.31 /(0.375*169.44) 105.10 @ 25.00 2627.48

5. Scaffolding 105.10 @ 5.00 525.50

In basement, plinth and ground floor

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Providing and laying 1:2:4 cement concrete using approved coarse sand and crushed aggregate 3/4" (19mm) and down
gauge in slabs including formwork and its removal, compacting and curing 

Contractor's profit & overhead
Total Composite rate

  Extra for every additional floor above first floor 
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Total of  2, 3,  & 4 8338.90

20%           1,667.78 
        11,557.53          11,558 

Cu.m. ii)

1. Labour
 10% extra over item 5-13(a) 129.24

Contractor's profit & overhead 20% 25.85

Total Labour rate 155.09 155              

2. Plant and Equipment

 10% extra over item 5-5(a) 21.40

3. Shuttering

 10% extra over item 5-17(a) 262.75

4. Scaffolding

 10% extra over item 5-17(a) 52.55

Total of  2, 3,  & 4 336.70

20%                67.34 
             559.12               559 

Cu.m. iii)

1. Labour

7.5% extra over item 5-13(a) 96.93

Contractor's profit & overhead 20% 19.39

Total Labour rate 116.31 116              

2. Plant and Equipment

7.5% extra over item 5-5(a) 16.05

3. Shuttering

7.5% extra over item 5-17(a)1 197.06

4. Scaffolding

7.5% extra over item 5-17(a)1 39.41

Total of  2, 3,  & 4 252.52

20%                50.50 
             419.34               419 

Cu.m. iv)

1. Labour

5% extra over item 5-13(a) 64.62

Contractor's profit & overhead 20% 12.92

Total Labour rate 77.54 78                

2. Plant and Equipment

5% extra over item 5-5(a) 10.70

3. Shuttering

5% extra over item 5-17(a)1 131.37

4. Scaffolding

5% extra over item 5-17(a)1 26.27

Total of  2, 3,  & 4 168.35

20%                33.67 
             279.56               280 

b)

Cu.m. i)

1. Labour 

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8 c 4971.92

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Taking slab 4.5m x 3.5m, Contents Bottom   =  14.76 x 11.48 169.44

Sides     =  2 x 14.76 x 0.75 22.14

Sides     =  2 x 11.48 x 0.75 17.22

Contractor's profit & overhead
Total Composite rate

Total Composite rate

Contractor's profit & overhead

Above 6" (150 mm) upto 12" (300 mm) thickness

Extra for every additional floor above first floor 

Extra for sloping roofs for slope more than 15 degrees 

In basement, plinth and ground floor

Total Composite rate

Extra for first floor

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

 5 - 98



Government of Balochistan

(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Surface area: 208.80 Sq.ft.

For one Cu.m. 208.8 x 35.31 /(0.75*126.75) 77.56 @ 25.00 1938.96

5. Scaffolding 77.56 @ 5.00 387.79

Total of  2, 3,  & 4 7512.68

20%           1,502.54 
        10,566.06          10,566 

Cu.m. ii)

1. Labour

 10% extra over item 5-13(a) 129.24

Contractor's profit & overhead 20% 25.85

Total Labour rate 155.09 155              

2. Plant and Equipment

 10% extra over item 5-5(a) 21.40

3. Shuttering

 10% extra over item 5-17(b) 193.90

4. Scaffolding

 10% extra over item 5-17(b) 38.78

Total of  2, 3,  & 4 254.08

20%                50.82 
             459.98               460 

Cu.m. iii)

1. Labour

7.5% extra over item 5-13(a) 96.93

Contractor's profit & overhead 20% 19.39

Total Labour rate 116.31 116              

2. Plant and Equipment

7.5% extra over item 5-5(a) 16.05

3. Shuttering

7.5% extra over item 5-17(b)1 145.42

4. Scaffolding

7.5% extra over item 5-17(b)1 29.08

Total of  2, 3,  & 4 190.56

20%                38.11 
             344.98               345 

Cu.m. iv) Extra for sloping roofs for slope more than 15 degrees 

1. Labour

5% extra over item 5-13(a) 64.62

Contractor's profit & overhead 20% 12.92

Total Labour rate 77.54 78                

2. Plant and Equipment

5% extra over item 5-5(a) 11.77

3. Shuttering

5% extra over item 5-17(b)1 96.95

4. Scaffolding

5% extra over item 5-17(b)1 19.39

Total of  2, 3,  & 4 128.11

20%                25.62 
             231.27               231 

c) Above 12" (300 mm) thickness

Cu.m. i)

1. Labour 

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8 (c ) 4971.92

3. Plant and Equipment

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

  Extra for every additional floor above first floor 

In basement, plinth and ground floor

 Extra for first floor

Contractor's profit & overhead
Total Composite rate

Total Composite rate

 5 - 99



Government of Balochistan

(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Same as item 5-5(a) 214.00

4. Shuttering

Taking slab 4.5m x 3.5m,                                
Contents = 14.76 x11.48 x 1.25

Bottom   =  14.76 x 11.48 169.44

Surface area: Sides     =  2 x 14.76 x 1.25 36.90

Sides     =  2 x 11.48 x 1.25 28.70

235.04 Sq.ft.

For one Cu.m. 235.04 x 35.31 /(1.25x211.806) 31.35 @ 25.00 783.68

5. Scaffolding 31.35 @ 25.00 783.68

Total of  2, 3,  & 4 6753.29

20%           1,350.66 
          9,654.80            9,655 

Cu.m. ii)

1. Labour

 10% extra over item 5-13(a) 129.24

Contractor's profit & overhead 20% 25.85

Total Labour rate 155.09 155              

2. Plant and Equipment

 10% extra over item 5-5(a) 21.40

3. Shuttering

 10% extra over item 5-17(c) 78.37

4. Scaffolding

 10% extra over item 5-17(c) 78.37

Total of  2, 3,  & 4 178.14

20%                35.63 
             368.85               369 

Cu.m. iii)

1. Labour

7.5% extra over item 5-13(a) 96.93

Contractor's profit & overhead 20% 19.39

Total Labour rate 116.31 116              

2. Plant and Equipment

7.5% extra over item 5-5(a) 16.05

3. Shuttering

7.5% extra over item 5-17(c)1 58.78

4. Scaffolding

7.5% extra over item 5-17(c)1 58.78

Total of  2, 3,  & 4 133.60

20%                26.72 
             276.64               277 

Cu.m. iv) Extra for sloping roofs for slope more than 15 degrees 

1. Labour

5% extra over item 5-13(a) 64.62

Contractor's profit & overhead 20% 12.92

Total Labour rate 77.54 78                

2. Plant and Equipment

5% extra over item 5-5(a) 11.77

3. Shuttering

5% extra over item 5-17(c)1 39.18

4. Scaffolding

5% extra over item 5-17(c)1 39.18

Total of  2, 3,  & 4 90.14

20%                18.03 
             185.71               186 

Item No. 5-18

Cu.m. a) 

Total Composite rate

Providing and laying 1:2:4 cement concrete using approved coarse sand and crushed aggregate 3/4" (19mm) and down
gauge in barrel type shell roof upto 4" (100mm) in thickness including formwork and its removal, compacting & curing 

Contractor's profit & overhead

 Extra for first floor

Total Composite rate

  Extra for every additional floor above first floor 

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

In Ground Floor
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

1. Labour

Mason 5.50 Hrs @ 125.00 687.50

Labourer 18.50 Hrs @ 87.50 1618.75

Bahishti 4.25 Hrs @ 87.50 371.88

Mistri 0.50 Hrs @ 110.00 55.00

2733.13

Contractor's profit & overhead 20% 546.63

Total Labour rate 3279.75 3,280           

2. Material

Same as item 5-8 (c ) 4971.92

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering & Scaffolding

Area for 5 ft width with arc length 66.074' = 66.074 x 566.074x5x1/4 330.37 Sq.ft.

Contents 82.59 Cu.ft.

i)  Frames (Angle Iron 3.5" x 3.5" x 0.25")   =  2 x 60

  =  2 x 66.07 120.00 Ft.

132.15 Ft.

  @   2.6 Kg/ft 252.15 Ft.

655.58 Kgs. (A)

Trusses (1.5" x 1.5" x 0.25")

  =   2 x 1 x 12 24.00 Ft.

  =   2 x 2 x 14.69 58.76 Ft.

  =   2 x 2 x 12.28 49.12 Ft.

  =   2 x 2 x 10.78 43.12 Ft.

  =   2 x 2 x 7.13 28.52 Ft.

  @   1.06 Kg/ft 203.52 Ft.

215.73 Kgs. (B)

Ties between frames 1.25" x 1.25" x 0.25"   = 14 x 5 = 70 ft x 1.91

  @   0.87 Kg/ft 70.00 Ft.

60.90 Kgs. (C)

Flat iron over frame 1.5" x 0.125"   = 2 x 66.07 

  @   0.29 Kg/ft 132.14 Ft.

38.32 Kgs. (D)

A + B + C + D 970.54 Kgs. = 0.97 Tonne

ii) 3" dia G.I.Pipe with shoe at one end & hinged at the other

  =   2 x 3 x 12 72.00 R.ft.

iii) Partal or similar wood shuttering 

Ribs    =   198 x 66.07 x 5 x 1/6 55.06 Cu.ft.

Props  =    2 x 10 x 12 x 1/3 x 1/3 26.67 Cu.ft.

81.73 Cu.ft.

Wastage 15% 12.26 Cu.ft.

93.99 Cu.ft.

iv) 0.25" dia 1.5" long bolts and nuts 21.00 Doz.

0.25" M.S. plate 9.00 Sq.ft.

Sundries L.S.

Material cost

M.S. section 0.97 Kg. @ 80 77.60

G.I. pipe 75 mm dia. 72 R.M. @ 1875 135000.00

Wood - Partal                  94 Cu.ft. @ 1,199.89 112789.46

Sawing charges 94 Cu.ft. @ 87.5 8225.00

Bolts & Nuts 21 No. @ 12 252.00

0.25" M.S. Plate 9 Sq.ft. @ 80 720.00

Sundries for frame on item i, ii, v &vi 1% 1360.50

Sundries for wooden ribs on item iii & iv 1% 1210.14

259634.70

1. Labour

i) For assembly of one piece of two frames (steel work)

Black smith 80 Hrs @ 112 8960.00

Hammer man 24 Hrs @ 87.5 2100.00

Labourer 48 Hrs @ 87.5 4200.00

15260.00

ii) For assembly of wooden ribs

Wooden Ribs

Carpenter shuttering 24 Hrs @ 125 3000.00

Labourer 24 Hrs @ 87.5 2100.00

Taking a barrel where the concrete shell span between a series of two stiffening beams
at 60' centres and 12' rise. The length of the shell being 80' with a thickness of 3" barrel 

Considering a strip of 5 ft.run comprising two frames at 5ft c/c over a
span of 60 ft.
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Rate   Unit Description

= 5100.00

Cost for steel work = 152670

Cost for wood 127325

152670 /50 = 3053.40 (A)

127325 /10 = 12732.46  (B)

Labour for fixing in position

Black smith 32 Hrs @ 112 3584.00

Labourer 48 Hrs @ 87.5 4200.00

Crane 3 ton capacity 1 Hrs @ 400 400.00

8184.00 (C)

 Total (A+B+C) 23969.86 (D)

  =  D x 35.31 / 82.59

Rate for one Cu.m. 10247.61

Total of 1,2,3 & 4 18166.66

20%           3,633.33 
        21,799.99          21,800 

Cu.m. b) Extra for first floor

1. Labour

 10% extra over item 5-18(a) 273.31

Contractor's profit & overhead 20% 54.66

Total Labour rate 327.98 328              

2. Plant and Equipment

 10% extra over item 5-5(a) 21.40

3. Shuttering

 10% extra over item 5-18(a) 1024.76

Total of  2 & 3 1046.16

20%              209.23 
          1,583.37            1,583 

Cu.m. c)   Extra for every additional floor above first floor 

1. Labour

7.5% extra over item 5-18(a) 204.98

Contractor's profit & overhead 20% 41.00

Total Labour rate 245.98 246              

2. Plant and Equipment

7.5% extra over item 5-5(a) 16.05

3. Shuttering

7.5% extra over item 5-18(a) 768.57

Total of  2 & 3 784.62

20%              156.92 
          1,187.53            1,188 

Item No. 5-19

Cu.m. a)  1 : 1 : 2 

1. Labour 

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(a) 7470.22

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Same as item 5.13(a) 1765.50

 35% extra for archwork 617.93

2383.43

5. Scaffolding 

Same as item 5.13(a) 353.10

 50% extra for archwork 176.55

529.65

Providing and laying in situ cement concrete using approved coarse sand and crushed aggregate 3/4" (19mm) and
down gauge in arches with spandrels, in basement and ground floor including compacting, curing, cost of formwork
and its removal

Taking that the angel iron frame can be used for 50 times, the cost per
use =

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Taking that the wooden ribs can be used for 10 times, the cost per use
= 
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Component  
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 Unit       
Rate   Unit Description

Total of  2, 3, 4 & 5 10597.29

20%           2,119.46 
        14,267.60          14,268 

Cu.m. b)  1 : 1.5 : 3 

1. Labour 

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(b) 5894.49

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Same as item 5.19(a) 2383.43

5. Scaffolding 

Same as item 5.19(a) 529.65

Total of  2, 3, 4 & 5 9021.57

20%           1,804.31 
        12,376.73          12,377 

Cu.m. c)  1 : 2 : 4 

1. Labour 

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(c) 4971.92

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Same as item 5.19(a) 2383.43

5. Scaffolding 

Same as item 5.19(a) 529.65

Total of  2, 3, 4 & 5 8099.00

20%           1,619.80 
        11,269.65          11,270 

Cu.m. d)  1 : 3 : 6 

1. Labour 

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(d) 4379.69

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Same as item 5.19(a) 2383.43

5. Scaffolding 

Same as item 5.19(a) 529.65

Total of  2, 3, 4 & 5 7506.77

20%           1,501.35 
        10,558.97          10,559 

Cu.m. e) Extra for first floor

1. Labour

 10% extra over item 5-13(a) 129.24

Contractor's profit & overhead 20% 25.85

Total Labour rate 155.09 155              

2. Plant and Equipment

 10% extra over item 5-5(a) 21.40

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
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Cost

 Unit       
Rate   Unit Description

3. Shuttering

 10% extra over item 5-19(a) 238.34

4. Scaffolding

 10% extra over item 5-19(a) 52.97

Total of  2, 3 & 4 312.71

20%                62.54 
             530.33               530 

Cu.m. f)   Extra for every additional floor above first floor 

1. Labour

7.5% extra over item 5-13(a) 96.93

Contractor's profit & overhead 20% 19.39

Total Labour rate 116.31 116              

2. Plant and Equipment

7.5% extra over item 5-5(a) 16.05

3. Shuttering

7.5% extra over item 5-19(a) 178.76

4. Scaffolding

7.5% extra over item 5-19(a) 39.72

Total of  2, 3 & 4 234.53

20%                46.91 
             397.75               398 

Item No. 5-20

Cu.m. a)

1. Labour

Same as item 5-13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(c) 4971.92

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

   3.281 x 0.25 x 43.06 35.31 Cu.ft.

Surface Area:

Bottom        =   43.06 x 3.28 141.24

Sides          =   1 x 43.06 x 0.25 10.77

Sides   2 x 3.28 x 0.25 1.64

153.64 Sq.ft. @ 25.00 3841.05

5. Scaffolding 141.24 Sq.ft. @ 5.00 706.18

Total of  2, 3, 4 & 5 9733.15

20%           1,946.63 
        13,230.63          13,231 

Cu.m. b) Extra for first floor

1. Labour

 10% extra over item 5-13(a) 129.24

Contractor's profit & overhead 20% 25.85

Total Labour rate 155.09 155              

2. Plant and Equipment

 10% extra over item 5-5(a) 21.40

3. Shuttering

 10% extra over item 5-20(a) 384.10

4. Scaffolding

 10% extra over item 5-20(a) 70.62

Total of  2, 3 & 4 476.12

20%                95.22 
             726.43               726 

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Taking av. width of balcony as one meter

Providing and laying 1:2:4 cement concrete using approved coarse sand and crushed aggregate 3/4" (19mm) and down
gauge in balustrade of stairs or balcony, sun breakers, sun shades, parapets and eave boards upto 3" (75 mm) of
required shape or section including formwork & its removal, compacting and curing in basement and ground floor.

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate
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Cu.m. c)   Extra for every additional floor above first floor 

1. Labour

7.5% extra over item 5-13(a) 96.93

Contractor's profit & overhead 20% 19.39

Total Labour rate 116.31 116              

2. Plant and Equipment

7.5% extra over item 5-5(a) 16.05

3. Shuttering

7.5% extra over item 5-20(a) 288.08

4. Scaffolding

7.5% extra over item 5-20(a) 52.96

Total of  2, 3 & 4 357.09

20%                71.42 
             544.82               545 

Item No. 5-21

Cu.m. a)

1. Labour

Same as item 5-13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(c) 4971.92

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Contents:

Waist      =   2 x 11.18 x 4.00 x 0.50 44.72

Landing  =    8.00 x 4.00 x 0.50 16.00

Steps      =   20 x 1/2 x 1.00 x 4.00 x 0.50 20.00

80.72 Cu.ft.

Surface Area:

Bottom    =   2 x 11.18 x 4.0 89.44

Sides      =   2 x 11.18 x 0.50 11.18

Landing  =   1 x 8.0 x 4.00 32.00

Steps      =  20 x 4.00 x 0.50 40.00

Steps      =  20 x 1/2 x 1.0 x 0.50 5.00

177.62 (A)

For 1 Cu.m  = A x 35.31/80.72 77.70 @ 25.00 1942.44

5. Scaffolding 77.70 @ 5.00 388.49

Total of  2, 3, 4 & 5 7516.86

20%           1,503.37 
        10,571.08          10,571 

Cu.m. b) Extra for first floor

1. Labour

 10% extra over item 5-13(a) 129.24

Contractor's profit & overhead 20% 25.85

Total Labour rate 155.09 155              

2. Plant and Equipment

 10% extra over item 5-5(a) 21.40

3. Shuttering

 10% extra over item 5-21(a) 194.24

4. Scaffolding

 10% extra over item 5-20(a) 38.85

Total of  2, 3 & 4 254.49

20%                50.90 
             460.48               461 

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Providing and laying 1:2:4 cement concrete using approved coarse sand and crushed aggregate 3/4" (19mm) & down
gauge in stairs of any shape or section including formwork & its removal, compacting and curing in basement and
ground floor.

Contractor's profit & overhead
Total Composite rate

Taking a stair 3 m long with landing 1.22 m with a waist of 150 mm, tread 300 mm wide and riser 150 mm.
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Cu.m. c) Extra for every additional floor above first floor 

1. Labour

7.5% extra over item 5-13(a) 96.93

Contractor's profit & overhead 20% 19.39

Total Labour rate 116.31 116              

2. Plant and Equipment

7.5% extra over item 5-5(a) 16.05

3. Shuttering

7.5% extra over item 5-21(a) 145.68

4. Scaffolding

7.5% extra over item 5-21(a) 29.14

Total of  2, 3 & 4 190.87

20%                38.17 
             345.36               345 

Item No. 5-22

Cu.m. a) Foundation and floor slab

1. Labour

Same as item 5-13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as item 5-8(c) 4971.92

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Contents:   16.50 x 11.5 x 0.5 94.88 Cu.ft.

Wood:  2 x (16.50+11.5) x 0.5 x 1/12 2.33 Cu.ft.

Stays  14 x 1.5 x 0.33 x 0.33 2.29 Cu.ft.

4.62 Cu.ft.

Wastage @ 15% 0.69 Cu.ft.

5.31 Cu.ft.

Wood - Partal                  5.31 Cu.ft. @ 1,200.00 6375.92

Sawing charges 5.31 Cu.ft. @ 87.50 464.63

6840.55

Sundries 10% 684.05

Cost of 25 operations 7524.60 (A)

Rate for one operation    A/25 300.98

Labour for assembly, removal & clearance of
shuttering

Carpenter shuttering 3.00 Hrs @ 125.00 375.00

Labourer 3.00 Hrs @ 87.50 262.50

938.48 (B)

Rate for one Cu.m B x 35.31/94.88 349.28

Total of  2, 3 & 4 5535.20

20%           1,107.04 
          8,193.09            8,193 

Cu.m. b)  Walls

 Labour 

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

Same as in item 5-14( c) 6880.80

20%           1,376.16 
          9,807.81            9,808 

Cu.m. c) Top slab upto 6" (150 mm) thick

 Labour 

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Providing and laying 1:2:4 cement concrete using approved coarse sand and crushed aggregate 3/4" (19mm) and down
gauge in underground tank, septic tank and underground drain including formwork and its removal, compacting and
curing.

Considering a floor slab 6" thick of underground tank 16.5'x11.5' (external dimension) with 6" thick wall

Contractor's profit & overhead
Total Composite rate

Total Composite rate
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Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

Same as in item 5-17(a) 8338.90

20%           1,667.78 
        11,557.53          11,558 

Item No. 5-23

Cu.m. a) Column footing

 Labour 

Same as item 5.13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

5535.20

20%           1,107.04 
          8,193.09            8,193 

b) Columns and braces

1. Labour

Same as in item 5-13(a) 1292.38

Extra Labour 

Mason 1.50 Hrs @ 125.00 187.50

Labourer 8.50 Hrs @ 87.50 743.75

Bahishti 3.00 Hrs @ 87.50 262.50

2486.13

Contractor's profit & overhead 20% 497.23

Total Labour rate 2983.35 2,983           

2. Material

Same as item 5-8( c) 4971.92

3. Plant and Equipment

Same as item  5-5(a) 214.00

4. Shuttering

Contents of concrete in 4 columns with 8 braces

Columns      =  4 x 14/12 x 14/12 x 32.8 178.58

Braces        =  8 x 1.0 x 1.0 x 12.5 100.00

Wood: 278.58 Cu.ft.

Columns     =  4 x 4 x 15/12 x 32.80 x 1/1254.67 Cu.ft.

Binders       = 4 x 4 x 10 x 17/12 x 1/6 x1/123.15 Cu.ft.

Braces:

Bottom        = 8 x 12.5 x 1.0 x 1/8 12.50 Cu.ft.

Sides          = 8 x 2 x 12.5 x 14/12 x 1/12 19.44 Cu.ft.

Brackets     = 2 x 8 x 5 x 3 x 1/6 x 1/12 3.33 Cu.ft.

Spreaders   = 8 x 5 x 7/6 x 1/6 x 1/12 0.65 Cu.ft.

Posts          = 40 x 10 x 1/4 x 1/4 25.00 Cu.ft.

End pieces of brace 2 x 32 x 1/2 x 1/2 x 1/2 8.00 Cu.ft.

Stays          = 2 x 8 x 20 x 1/4 x 1/4 20.00 Cu.ft.

146.74 Cu.ft.

Wastage   @ 20% 29.35 Cu.ft.

176.09 Cu.ft.

Wood - Partal                  176.09 Cu.ft. @ 1,200.00 211306.67

Sawing charges 176.09 Cu.ft. @ 87.50 15407.78

Nails 10% 1540.78

Sundries 10% 1540.78

Labour for making panels:

Carpenter shuttering 120.00 Hrs @ 125.00 15000.00

Carpenter helper 120.00 Hrs @ 87.50 10500.00

Cost for 10 operations 255296.00 (A)

Cost for one operation A/10 25529.60

10% 2552.96

Oiling and greasing 5% 1276.48

Labour for cutting & removing forms

Carpenter shuttering 56.00 Hrs @ 125.00 7000.00

Providing and laying 1:2:4 cement concrete using approved coarse sand and crushed aggregate 3/4" (19mm) and down
gauge in overhead water tanks and silos at a height of 10m (32.8' ) above ground level including formwork and its
removal, compacting and curing.

Repair charges for each operation

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Same as in item 5-22(a)
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Carpenter helper 92.00 Hrs @ 87.50 8050.00

Cost for 278.58 Cu.ft concrete 44409.04 (B)

Cost for 1 Cu.m. B x 35.31/278.58 5628.89

Total of  2, 3 & 4 10814.81

20%           2,162.96 
        15,961.12          15,961 

Cu.m. c) Beams

1. Labour

Same as item 5-23(b) 2486.13

Contractor's profit & overhead 20% 497.23

Total Labour rate 2983.35 2,983           

2. Material

Same as item 5-8( c) 4971.92

3. Plant and Equipment

Same as item  5-5(a) 214.00

4. Shuttering

Same as item 5-23(b) 5628.89

Extra Labour:

Carpenter shuttering 2.25 Hrs @ 125.00 281.25

Labourer 2.25 Hrs @ 87.50 196.88

6107.01

Total of 2, 3 & 4 11292.94

20%           2,258.59 
        16,534.87          16,535 

Cu.m. d) Walls

1. Labour

Same as in item 5-13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material

Same as in item 5-8( c) 4971.92

3. Plant and Equipment

Same as in item  5-5(a) 214.00

4. Shuttering 

Same as in item 5-13(a) 1765.50

Extra Labour:

Carpenter shuttering 1.00 Hrs @ 125.00 125.00

Labourer 2.00 Hrs @ 87.50 175.00

2065.50

5. Scaffolding

Same as in item 5-13(a) 353.10

Total of 2, 3, 4 & 5 7604.52

20%           1,520.90 
        10,676.28          10,676 

Cu.m. e) Bottom slab

1. Labour

Same as in item 5-23(b) 2486.13

Contractor's profit & overhead 20% 497.23

Total Labour rate 2983.35 2,983           

2. Material

Same as in item 5-8( c) 4971.92

3. Plant and Equipment

Same as in item  5-5(a) 214.00

4. Shuttering 

Same as in item 5-17(a) 2,627.48 (A)

Same as in item 5-17(b) 1,938.96 (B)

4,566.44

Average     =  (A+B)/2 2283.22

Extra Labour

Carpenter shuttering 1.75 Hrs @ 125.00 218.75

Carpenter helper 4.25 Hrs @ 87.50 371.88

2873.84

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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5. Scaffolding

Same as in item 5-17(a) 525.50 (A)

Same as in item 5-17(b) 387.79 (B)

913.29

Average     =  (A+B)/2 456.64

Total of 2, 3, 4 & 5 8516.41

20%           1,703.28 
        13,203.04          13,203 

Cu.m. f) Top slab

1. Labour

Same as in item 5-23(b) 2486.13

 20% 497.23

Total Labour rate 2983.35 2,983           

2. Material

Same as in item 5-8( c) 4971.92

3. Plant and Equipment

Same as in item  5-5(a) 214.00

4. Shuttering

Same as item 5-23(e)                   2873.84

Extra Labour

Carpenter shuttering 2.25 Hrs @ 125.00 281.25

Carpenter helper 8.50 Hrs @ 87.50 743.75

3898.84

5. Scaffolding

Same as item 5-23(e)                   456.64

Total of 2, 3, 4 & 5 9541.41

Contractor's profit & overhead 20% 1908.28

Total Composite rate 14433.04 14,433         

Cu.m. g)

Labourer 1.00 Hrs @ 87.50 87.50

Labourer 1.50 Hrs @ 87.50 131.25

Bahishti 0.50 Hrs @ 87.50 43.75

Total of i & ii 262.50

Contractor's profit & overhead 20% 52.50

Total Labour rate 315.00 315              

Cu.m. h) 

Labourer 0.90 Hrs @ 87.50 78.75

Labourer 1.40 Hrs @ 87.50 122.50

Bahishti 0.40 Hrs @ 87.50 35.00

Total of i & ii 236.25

Contractor's profit & overhead 20% 47.25

Total Labour rate 283.50 284              

Item No. 5-24

Cu.m.

Material 1:1.5:3

Same as item 5-8(b) 5894.49

4971.92

Total 922.57

Contractor's profit & overhead 20% 184.51

Total rate 1107.08 1,107           

Item No. 5-25

Cu.m.

Material 1:1:2

Same as item 5-8(a) 7470.22

ii) Less for lifting building material and curing

Extra for every additional height of 3 ft. (1 m) or part thereof above Item 5-23 (a to f)

i) Less for lifting centering material

Deduction  for  every  lesser height of 3 ft (1 m.) or part  thereof  above  Item 5-23 (a to f)

Extra on item 5-16 to 5-18 and 5-20 to 5-23 for cement concrete 1:1.5:3 instead of 1:2:4.

ii) Lifting building material and curing

i) Lifting centering material

Deduct material cost of 1:2:4 concrete of item 5-8 ( c)

Contractor's profit & overhead

Extra on item 5-16 to 5-18 and 5-20 to 5-23 for cement concrete 1:1:2 instead of 1:2:4.
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4971.92

Total 2498.29

Contractor's profit & overhead 20% 499.66

Total rate 2997.95 2,998           

Item No. 5-26

Cu.m.

a) 3000 Psi

1) Labour

Foreman 0.40 Hrs @ 125.00 50.00              

Supervisor 0.48 Hrs @ 140.00 67.20              

Assistant Supervisor 0.30 Hrs @ 115.00 34.50              

Surveyor 0.40 Hrs @ 140.00 56.00              

Mason 1.28 Hrs @ 125.00 160.00            

Carpenter 4.80 Hrs @ 125.00 600.00            

Helper 12.00 Hrs @ 75.00 900.00            

Labourer 1.60 Hrs @ 87.50 140.00            

2,007.70         

Contractor's profit & overhead 20% 401.54            

Total Labor 2,409.24                    2,409 

2) Material

Approved Coarse Sand 0.44 Cu.m. @ 1,059.30 466.09            

Approved Crushed Aggregate 3/4" -3/8" 0.28 Cu.m. @ 1,296.75 363.09            

Approved Crushed Aggregate 1/2" & down gauge 0.66 Cu.m. @ 1,235.00 815.10            

Cement OPC 0.31 M.Ton @ 10500.00 3,265.50         

Water 0.65 Litre @ 5.00 3.25                

3) Plant & Equiptment

Water tanker, 1000 gallon capacity 0.16 Hrs @ 583.00 93.28              

Concrete Batching Plant (30 Cum/Hr.) 0.12 Hrs @ 2575.00 309.00            

Concrete Transit Mixer (6 cum) 0.96 Hrs @ 1676.00 1,608.96         

Pump including POL with driver 0.16 Hrs @ 300.00 48.00              

Vibrator including operator 0.32 Hrs @ 175.00 56.00              

Concrete Pump 0.16 Hrs @ 1509.00 241.44            

Total of 2 & 3 7,269.71         

Contractor's profit & overhead 20% 1,453.94         

11,132.89                11,133 

b) 4000 Psi

1) Labour

Foreman 0.40 Hrs @ 125.00 50.00              

Supervisor 0.48 Hrs @ 140.00 67.20              

Assistant Supervisor 0.30 Hrs @ 115.00 34.50              

Surveyor 0.40 Hrs @ 140.00 56.00              

Mason 1.28 Hrs @ 125.00 160.00            

Carpenter 4.80 Hrs @ 125.00 600.00            

Helper 12.00 Hrs @ 75.00 900.00            

Labourer 1.60 Hrs @ 87.50 140.00            

2,007.70         

Contractor's profit & overhead 20% 401.54            

Total Labor 2,409.24                    2,409 

Providing and laying in position ready mixed concrete for reinforced cement concrete work, using cement content as
per approved design mix, manufactured in fully automatic batching plant and transported to site of work in transit
mixer for all leads, having continuous agitated mixer, manufactured as per mix design of specified grade for reinforced
cement concrete work including pumping of R.M.C. from transit mixer to site of laying , excluding the cost of centering,
shuttering finishing and reinforcement including cost of admixtures in recommended proportions as per mix design to
accelerate/ retard setting of concrete, improve workability without impairing strength and durability as per direction of
the Engineer - in - charge. 

Total Composite rate

Deduct material cost of 1:2:4 concrete of item 5-8 ( c)
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2) Material

Approved Coarse Sand 0.42 Cu.m. @ 1,059.30      444.91            

Approved Crushed Aggregate 3/4" -3/8" 0.21 R.M. @ 1,296.75      272.32            

Approved Crushed Aggregate 1/2" & down gauge 0.63 R.M. @ 1,235.00      778.05            

Cement OPC 0.40 M.Ton @ 10,500.00    4,158.00         

Water 0.28 No. @ 5.00             1.40                

3) Plant & Equiptment

Water tanker, 1000 gallon capacity 0.16 Hrs @ 583.00 93.28              

Concrete Batching Plant (30 Cum/Hr.) 0.12 Hrs @ 2575.00 309.00            

Concrete Transit Mixer (6 cum) 0.96 Hrs @ 1676.00 1,608.96         

Pump including POL with driver 0.16 Hrs @ 300.00 48.00              

Vibrator including operator 0.32 Hrs @ 175.00 56.00              

Concrete Pump 0.16 Hrs @ 1509.00 241.44            

Total of 2 & 3 8,011.35         

Contractor's profit & overhead 20% 1,602.27         

12,022.86                12,023 

c) 5000 Psi

1) Labour

Foreman 0.40 Hrs @ 125.00 50.00              

Supervisor 0.48 Hrs @ 140.00 67.20              

Assistant Supervisor 0.30 Hrs @ 115.00 34.50              

Surveyor 0.40 Hrs @ 140.00 56.00              

Mason 1.28 Hrs @ 125.00 160.00            

Carpenter 4.80 Hrs @ 125.00 600.00            

Helper 12.00 Hrs @ 75.00 900.00            

Labourer 1.60 Hrs @ 87.50 140.00            

2,007.70         

Contractor's profit & overhead 20% 401.54            

Total Labor 2,409.24                    2,409 

2) Material

Approved Coarse Sand 0.39 Cu.m. @ 1,059.3 413.13            

Approved Crushed Aggregate 3/4" -3/8" 0.19 No. @ 1,296.8 246.38            

Approved Crushed Aggregate 1/2" & down gauge 0.58 No. @ 1,235.0 716.30            

Cement OPC 0.54 M.Ton @ 10,500.0 5,712.00         

Super Plastisizer 2.50 Litre @ 450.00 1,125.00         

Water 2.49 Sq.m. @ 5.0 12.45              

3) Plant & Equiptment

Water tanker, 1000 gallon capacity 0.16 Hrs @ 583.00 93.28              

Concrete Batching Plant (30 Cum/Hr.) 0.12 Hrs @ 2575.00 309.00            

Concrete Transit Mixer (6 cum) 0.96 Hrs @ 1676.00 1,608.96         

Pump including POL with driver 0.16 Hrs @ 300.00 48.00              

Vibrator including operator 0.32 Hrs @ 175.00 56.00              

Concrete Pump 0.16 Hrs @ 1509.00 241.44            

Total of 2 & 3 10,581.94       

Contractor's profit & overhead 20% 2,116.39         

15,107.57                15,108 

d) Additional for Shuttering and Scafolding 
(including on a, b or c for Foundations, Bed 
Plates and Sills

Same as shuttering of Item No. 5-11A 1,183.50

Contractor's profit & overhead 20% 236.70            

1,420.20                    1,420 Total Composite rate

Total Composite rate

Total Composite rate
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 Unit       
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e)

1. Shuttering

Total Shuttering on both sides of wall in sft 
(35.31x2/1) =

70.62 Sft @ 25.00 1765.50

2. Scaffolding              70.62 Sft @ 5.00 353.10

Total of 2 & 3 2,118.60         

Contractor's profit & overhead 20% 423.72            

2,542.32                    2,542 

f)

1. Shuttering

Total Shuttering on both sides of wall in sft 
(35.31x2/1.25) =

56.50 Sft @ 25.00 1412.40

2. Scaffolding              56.50 Sft @ 25.00 1412.40

Total 2824.80

20%              564.96 

          3,389.76            3,390 

g)

1. Shuttering

Total Shuttering on both sides of wall in sft 
(35.31x2/1.75) =

40.35 Sft @ 25.00 1008.86

2. Scaffolding                                                   40.35 Sft @ 25.00 1008.86

Total 2017.71

20%              403.54 

          2,421.26            2,421 

h)

1. Shuttering

Total Shuttering on both sides of wall in sft 
(35.31x2/2.5) =

28.25 Sft @ 25.00 706.20

2. Scaffolding                                                          = 28.25 Sft @ 25.00 706.20

25% Extra on 1+2 for additional staggering and bracing 353.10

Total 1765.50

20%              353.10 

          2,118.60            2,119 

i)

1. Shuttering

Column Surface area: 2 x 2 x 17.65   = 70.60

 2 x 1 x 17.65 35.30

105.90 Sft @ 25.00 2647.50

2. Scaffolding

Rate of scaffolding for columns, using one grid

Surface area 105.90 Sft @ 5.00 529.50

Total 3177.00

20%              635.40 

          4,165.50            4,166 

j)

1. Shuttering

Contractor's profit & overhead

Total Composite rate

Additional for Shuttering and Scafolding on a, b or c for pillars and 
columns of any shape

Contractor's profit & overhead

Total Composite rate

Additional for Shuttering and Scafolding on  a, b or c for beams, 
lintels and cantilevers of required shape

Additional for Shuttering and Scafolding on a, b or c for wall and 
piers etc, upto 12" (300 mm) in thickness

Taking average wall thickness as (0.75+1.25)/2 =12 "

Total Composite rate

Additional for Shuttering and Scafolding on a, b or c for wall and 
piers etc, 12" to 18" in thickness

Taking average wall thickness as (1+1.5)/2 =15 "

Contractor's profit & overhead

Total Composite rate

Taking average wall thickness as (1.5+2)/2 =1.75'

Additional for Shuttering and Scafolding on a, b or c for wall and 
piers etc, 18" to 24" in thickness

Total Composite rate

Additional for Shuttering and Scafolding on a, b or c for wall and 
piers etc, upto 24" to 36" in thickness

Contractor's profit & overhead

Taking average wall thickness as (2+3)/2 =2.5'
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Beam size 12" x 24" then length in Cu.m. = 
35.31/2

Bottom   =  1.0 x 17.66 17.66

Surface area: Sides    =  2 x 2 x 17.66 70.64

             =   2 x 2 x 2 8.00

96.30 @ 25.00 2407.50

2. Scaffolding 96.30 @ 5.00 481.50

Total 2889.00

20%              577.80 

          3,466.80            3,467 

k)

1. Shuttering

Taking slab 4.5m x 3.5m,               
 Contents = 14.76 x11.48 x0.375

Bottom   =  14.76 x 11.48 169.44

Surface area: Sides     =  2 x 14.76 x 0.375 11.07

Sides     =  2 x 11.48 x 0.375 8.61

189.12 Sq.ft.

For one Cu.M 189.12 x 35.31 /(0.375*169.44) 105.10 @ 25.00 2627.48

2. Scaffolding 105.10 @ 5.00 525.50

Total 3152.97

20%              630.59 

          3,783.57            3,784 

l)

1. Shuttering

Taking slab 4.5m x 3.5m, Contents Bottom   =  14.76 x 11.48 169.44

Sides     =  2 x 14.76 x 0.75 22.14

Sides     =  2 x 11.48 x 0.75 17.22

Surface area: 208.80 Sq.ft.

For one Cu.m. 208.8 x 35.31 /(0.75*126.75) 77.56 @ 25.00 1938.96

2. Scaffolding 77.56 @ 5.00 387.79

Total of  2, 3,  & 4 2326.75

20%              465.35 

          3,422.70            3,423 

m)

1. Shuttering

Taking slab 4.5m x 3.5m,                                
Contents = 14.76 x11.48 x 1.25

Bottom   =  14.76 x 11.48 169.44

Surface area: Sides     =  2 x 14.76 x 1.25 36.90

Sides     =  2 x 11.48 x 1.25 28.70

235.04 Sq.ft.

For one Cu.m. 235.04 x 35.31 /(1.25x211.806) 31.35 @ 25.00 783.68

2. Scaffolding 31.35 @ 25.00 783.68

Total 1567.36

20%              313.47 

          2,268.63            2,269 

n)

Additional  for First Floor 10%

o)

Additional  for every additional floor after first floor 7.5%

Item No. 5-27

Cu.m. a)

1. Labour

Same as item 5-13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Total Composite rate

Extra for Additional for Shuttering and Scafolding on

Total Composite rate

Contractor's profit & overhead

Total Composite rate

Additional for Shuttering and Scafolding on  a, b or c for slabs 
above 9" in thickness

Extra for First Floor

Extra for Every  Additional Floor after First Floor

Providing and laying 1:2:4 cement concrete using approved coarse sand and crushed aggregate 3/4" (19mm) and down
gauge in precast shelves coping, cornices, eave boards, hood, fencing posts and manhole covers etc. including
formwork & its removal, compacting and curing in ground floor.

Additional for Shuttering and Scafolding on a, b or c for slabs from 
6" upto 9" in thickness

Contractor's profit & overhead
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Total Labour rate 1550.85 1,551           

2. Material

Same as in item 5-8( c) 4971.92

3. Plant and Equipment

Same as item  5-5(a) 214.00

4. Shuttering

Taking two shelves 10' x 1.5' x  2" thick.

Contents         =   2 x 10 x 3/2 x 1/6 5.00 Cu.ft.

i) Wood   2 x 2(10+3/2) x 1/6 x 1/12 0.64 Cu.ft.

Wastage  15% 0.10 Cu.ft.

0.73 Cu.ft.

Wood - Partal                  0.73 Cu.ft. @ 1,200.00 876.00

Sawing charges 0.73 Cu.ft. @ 87.50 64.29

940.29

Sundries 10% 94.03

Rate for 25 operations 1034.32 (A)

Rate for one operation (A/25) 41.37

ii) Platform

Rate same as in item 3-6(a)

Dry bed               =   12.0' x 5.0 x 0.25 0.42 Cu.m. @ 283.50 120.42

Rate same as 5-8(d) without profit

Concrete (1:3:6)  =   12.0 x 5.0 x 1/6 0.28 Cu.m. @ 4379.69 1240.35

Rate for 100 operation 1360.77 (B)

Rate for one operation (B)/100 13.61

Total of i & ii 54.98

Oiling and greasing @ 10% 5.50

Repair charges @ 5% 2.75

63.23 (C)

Rate for one Cu.m.    C x 35.31/5 446.51

5. Labour for assembly, removal & clearance of shuttering

Carpenter shuttering 1.50 Hrs @ 125.00 187.50

Labourer 1.50 Hrs @ 87.50 131.25

318.75

6. Labour for placing in position

Labourer 11.0 Hrs @ 87.50 820.24

Total of 2,3,4,5 & 6 6771.43

Contractor's profit & overhead 20% 1354.29

Total Composite rate 9676.56 9,677           

Cu.m. b)

1. Labour

 10% extra over item 5-13(a) 129.24

Contractor's profit & overhead 20% 25.85

Total Labour rate 155.09 155              

2. Plant and Equipment

 10% extra over item 5-5(a) 21.40

3. Shuttering

 10% extra over item 5-27(a) 44.65

4. Assembly

 10% extra over item 5-27(a) 31.88

5. Placing

 10% extra over item 5-27(a) 82.02

Total of  2, 3, 4 & 5 179.95

Contractor's profit & overhead 20% 35.99

Total Composite rate 371.03 371              

Cu.m. c)

1. Labour

 7.5% extra over item 5-13(a) 96.93

Contractor's profit & overhead 20% 19.39

Total Labour rate 116.31 116              

2. Plant and Equipment

 7.5% extra over item 5-5(a) 16.05

3. Shuttering

Extra for every additional floor above first floor

Extra for first floor
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 7.5% extra over item 5-27(a) 33.49

4. Assembly

 7.5% extra over item 5-27(a) 23.91

5. Placing

 7.5% extra over item 5-27(a) 61.52

Total of  2, 3, 4 & 5 134.96

Contractor's profit & overhead 20% 26.99

Total Composite rate 278.27 278              

Item No. 5-28

Sq.m. a)    1 : 2 

For 600 Sq. ft. 

1. Labour

For making

Mason 95.98 Hrs @ 125.00 11997.50

Labourer 95.98 Hrs @ 87.50 8398.25

Bahishti 4.00 Hrs @ 87.50 350.00

20745.75

For fixing

Mason 24.00 Hrs @ 125.00 3000.00

Labourer 24.00 Hrs @ 87.50 2100.00

5100.00

Total 25845.75

Contractor's profit & overhead 20% 5169.15

Total Labour rate 556.20 556              

2. Material

For making Cement mortar 1 : 2 

With 50% openings (125 x 1/2) 62.50 Cu.ft.

Cement OPC 0.90 M.Ton @ 10500.00 9450.00

Sand local 45.00 Cu.ft. @ 25.00 1125.00

10575.00

For fixing with 1 : 2 mortar

Cement OPC 0.00 M.Ton @ 10500.00 0.00

Sand local (5x2/3) 0.00 Cu.ft. @ 25.00 0.00

0.00

Water charges 1.5% 158.63

10733.63

3. Shuttering

Shuttering 25% of material cost 25% 2683.41

Total of 2 & 3 13417.03

Contractor's profit & overhead 20% 2683.41

16100.44

Total Composite rate 10.76/600 844.94 845              

Sq.m. b)     1 : 3 

1. Labour 

25845.75

Contractor's profit & overhead 20% 5169.15

Total Labour rate 556.20 556              

2. Material

For making Cement mortar 1 : 3 

With 50% openings (125 x 1/2) 62.50 Cu.ft.

Cement OPC 0.64 M.Ton @ 10500.00 6720.00

Sand local 46.88 Cu.ft. @ 25.00 1172.00

7892.00

For fixing with 1 : 2 mortar

Same as in item 5-28(a) above 0.00

Water charges 1.5% 118.38

8010.38

3. Shuttering

Shuttering 25% of material cost 25% 2002.60

Total of 2 & 3 10012.98

Contractor's profit & overhead 20% 2002.60

12015.57

Total Composite rate 10.76/600 771.68 772              

Same as in item 5-28(a) above 

Providing and fixing precast cement concrete jali or louvers upto 2" (50mm) thick in required shape including formwork
and its removal, compacting and curing.
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Sq.m. c)    1 : 4 

1. Labour (For making and fixing)

25845.75

Contractor's profit & overhead 20% 5169.15

Total Labour rate 556.20 556              

2. Material

For making Cement mortar 1 : 3 

With 50% openings (125 x 1/2) 62.50 Cu.ft.

Cement OPC 0.51 M.Ton @ 10500.00 5355.00

Sand local 50.00 Cu.ft. @ 25.00 1250.00

6605.00

For fixing with 1 : 2 mortar

Same as in item 5-28(a) above 0.00

Water charges 1.5% 99.08

6704.08

3. Shuttering

Shuttering 25% of material cost 25% 1676.02

Total of 2 & 3 8380.09

Contractor's profit & overhead 20% 1676.02

10056.11

Total Composite rate 10.76/600 736.54 737              

Item No. 5-29-1

Cu.m.

1. Labour

Mason 3.00 Hrs @ 125.00 375.00

Labourer 10.00 Hrs @ 87.50 875.00

Bahishti 4.25 Hrs @ 87.50 371.88

Mistri 0.25 Hrs @ 110.00 27.50

1649.38

Contractor's profit & overhead 20% 329.88

Total Labour rate 1979.25 1,979           

2. Material

Cement OPC 0.30 M.Ton @ 10500.00 3150.00

Cinder 1.00 Cu.m. @ 200.00 200.00

Air entraining agent 8.75 litre @ 225.00 1968.75

5318.75

Water charges 1.5% 79.78

5398.53

3. Plant and Equipment

Concrete mixer with operator - 5 Cu.ft. 0.50 Hrs @ 253.00 126.50

4. Shuttering (5% of 1+2) 5% 352.40

5. Scaffolding (0.5% of 1+2) 0.5% 35.24

Total of 2, 3, 4 & 5 5912.67

Contractor's profit & overhead 20% 1182.53

Total Composite rate 9074.45 9,074           

Item No. 5-30

Tonne a) Sulphate resisting cement

Cement - sulphate resistant. 1.00 M.Ton @ 11500 11500.00

Cement OPC 1.00 M.Ton @ 10500 10500.00

Difference in cost 1000.00

Contractor's profit & overhead 20% 200.00

Total Composite rate 1200.00 1,200           

Tonne b) High alumina cement

Cement - high Alumina 1.00 M.Ton @ 10700 10700.00

Cement OPC 1.00 M.Ton @ 10500 10500.00

Same as in item 5-28(a) above 

Providing and laying light weight concrete using 1 cement 6 cinder or similar material having weight not more than 650 
kg/cubic meter including air-entraining agents, formwork, its removal, compacting and curing.

Extra for providing and using cement other than ordinary portland cement.
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Difference in cost 200.00

Contractor's profit & overhead 20% 40.00

Total Composite rate 240.00 240              

Tonne c) Rapid hardening cement

Cement - rapid hardening 1.00 M.Ton @ 10700 10700.00

Cement OPC 1.00 M.Ton @ 10500 10500.00

Difference in cost 200.00

Contractor's profit & overhead 20% 40.00

Total Composite rate 240.00 240              

Item No. 5-31-1

Kg. Providing and using any approved accelerating agent in cement concrete.

Cement liquid compound 1.00 Liter @ 22.00 22.00

Set accelerating agent 1.00 Liter @ 247.50 247.50

Mixing charges 10% 24.75

294.25

Contractor's profit & overhead 20% 58.85

Total Composite rate 353.10 353              

Item No. 5-32-1

Litre Providing and using in concrete any approved 3rd Generation retarding agent.

Retarding Agent 1.00 Liter @ 400.00 400.00

Mixing charges 10% 40.00

440.00

Contractor's profit & overhead 20% 88.00

Total Composite rate 528.00 528              

Item No. 5-33-1

Kg. Providing and using in concrete any approved wetting agent.

Wetting agent 1.00 Litre @ 198.00 198.00

Mixing charges 10% 19.80

217.80

Contractor's profit & overhead 20% 43.56

Total Composite rate 261.36 261              

Item No. 5-34

Providing and using concrete additives and Chemical.

Kg. a)  Pudlo or similar

Pudlo 1.00 Kg. @ 70.00 70.00

Mixing charges 10% 7.00

77.00

Contractor's profit & overhead 20% 15.40

Total Composite rate 92.40 92                

Kg. b) Pucca kam or similar

Pucca kam 1.00 Kg. @ 35.00 35.00

Mixing charges 10% 3.50

38.50

Contractor's profit & overhead 20% 7.70

Total Composite rate 46.20 46                

Item No. 5-35-1

Sq.m.

Detail of cost for 40 sq.m. using asphalt 80/100

Providing and applying two coats of hot bitumen (maxphalt 80/100 or equivalent) using 1.22 kg. per sq.metre for first
coat and 1.0 kg. per Sq.m. for 2nd coat including cleaning the surface, heating and spraying the asphalt on concrete
faces.
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1.  Labour 

Labourer 27.55 Hrs @ 87.50 2410.63

Spray man 0.00 Hrs @ 125.00 0.00

2410.63

Contractor's profit & overhead 20% 482.13

Total Labour rate 72.32 72                

2. Material

First coat          =     1.22 x 40 48.80 Kg.

2nd coat          =     1.00 x 40 40.00 Kg.

88.80 Kg.

Wastage 5% 4.44 Kg.

93.24 Kg.

Bitumen 80/100 66.41 Kg. @ 80.00 5312.80

Fuel wood                         19.20 Kg. @ 15.00 288.00

5600.80

3. Plant and equipment

Tar boiler with attendent 0.60 Hrs @ 200.00 120.00

Sundries 25% 30.00

150.00

Total of  2 & 3 5750.80

Contractor's profit & overhead 20% 1150.16

Total Composite rate 244.84 245              

Item No. 5-36

1.  Labour

Labourer 1.00 Hrs @ 87.50 87.50

Painter 0.25 Hrs @ 125.00 31.25

118.75

Contractor's profit & overhead 20% 23.75

Total Labour rate 142.50 143              

Bitumen compound 1.00 Kg. @ 80.00 80.00

Kerosene oil (No. 3 or 4) 20% 16.00

Fuel 10% 8.00

Fixing cork sheet 5% 5.20

Misc charges 10% 11.88

121.08

Sq.m. a)  1/2" (12.5 mm) thick

Cork sheet 1/2" thick 1.00 Sq.m. @ 625.00 625.00

Surface preparation & fixing charges 121.08

746.08

Contractor's profit & overhead 20% 149.22

Total Composite rate 1037.79 1,038           

Sq.m. b)  3/4" (19 mm) thick

Cork sheet 19mm thick 1.00 Sq.m. @ 875.00 875.00

Surface preparation & fixing charges 121.08

996.08

Contractor's profit & overhead 20% 199.22

Total Composite rate 1337.79 1,338           

Sq.m. c) 1" (25 mm) thick

Cork sheet  25 mm thick 1.00 Sq.m. @ 1,500.00 1500.00

Surface preparation & fixing charges 121.08

1621.08

Contractor's profit & overhead 20% 324.22

Total Composite rate 2087.79 2,088           

Sq.m. d) 1-1/2" (37.5 mm) thick

Forming expansion joints with cork sheet including one coat of bitumen and preparation of surface.

For cleaning the surface heating and spraying asphalt
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Cork sheet 37.5mm thick 1.00 Sq.m. @ 2,000.00 2000.00

Surface preparation & fixing charges 121.08

2121.08

Contractor's profit & overhead 20% 424.22

Total Composite rate 2687.79 2,688           

Sq.m. e) 2" (50 mm) thick

Cork sheet  50 mm thick 1.00 Sq.m. @ 2,500.00 2500.00

Surface preparation & fixing charges 121.08

2621.08

Contractor's profit & overhead 20% 524.22

Total Composite rate 3287.79 3,288           

Sq.m. f)

G.I. sheet corrugated 1.00 Kg. @ 150.00 150.00

Fixing charges 5% 7.50

157.50

Contractor's profit & overhead 20% 31.50

Total Composite rate 331.50 332              

Item No. 5-37-1

Liter

1.  Labour

Labourer 2.00 Hrs @ 87.50 175.00

Contractor's profit & overhead 20% 35.00

Total Labour rate 210.00 210              

2.  Material

Rubber sealing compound 1.00 Kg. @ 275.00 275.00

Heating 8% 36.00

Application 8% 36.00

347.00

Contractor's profit & overhead 20% 69.40

Total Composite rate 626.40 626              

Item No. 5-38

Detail of cost for 12 Rft.

R.M. a) 

1. Labour

Mason 2.00 Hrs @ 125.00 250.00

Labourer 0.00 Hrs @ 87.50 0.00

250.00

Contractor's profit & overhead 20% 50.00

Total Labour rate 82.00 82                

2. Material

PVC water stop 4.5" wide 12.00 R.ft. @ 62.23 746.80

Contractor's profit & overhead 20% 149.36

Total Composite rate 326.95 327              

R.M. b)

1. Labour

Same as in item 5-38(a) 250.00

Contractor's profit & overhead 20% 50.00

Total Labour rate 82.00 82                

G.I. corrugated sheet of any gauge and thickness

Providing and laying joint sealing compound.

Providing and fixing P.V.C. ribbed waterstop in vertical or horizontal expansion joints including cutting or jointing.

P.V.C. ribbed water stop 6" (150 mm) wide

P.V.C. ribbed water stop 4.5" (114 mm) wide
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2. Material

PVC water stop 6" wide 12.00 R.ft. @ 71.04 852.44

Contractor's profit & overhead 20% 170.49

Total Composite rate 361.60 362              

R.M. c)

1. Labour

Same as in item 5-38(a) 250.00

Contractor's profit & overhead 20% 50.00

Total Labour rate 82.00 82                

2. Material

PVC water stop 9" wide 12.00 R.ft. @ 12.58 150.99

Contractor's profit & overhead 20% 30.20

Total Composite rate 131.52 132              

Item No. 5-39-1

R.M.

1. Labour

Driller 0.50 Hrs @ 87.50 43.75

Helper 0.50 Hrs @ 75.00 37.50

Mason 0.20 Hrs @ 125.00 25.00

Mason helper 0.20 Hrs @ 87.50 17.50

123.75

Contractor's profit & overhead 20% 24.75

Total Labour rate 148.50 149              

2. Material & equipment

Mortar cost 30% 37.13

Shuttering 5% 6.19

Additive 5% 6.19

Drill machine (Hire charges) 0.50 Hrs @ 60.00 30.00

Grout pum mixer (Hire charges) 0.20 Hrs @ 112.50 22.50

102.00

Contractor's profit & overhead 20% 20.40

Total Composite rate 270.90 271              

Item No. 5-40-1

Sq.m.

1. Labour

Labourer 1.00 Hrs @ 87.50 87.50

Mason 1.50 Hrs @ 125.00 187.50

Mason helper 1.50 Hrs @ 87.50 131.25

406.25

Contractor's profit & overhead 20% 81.25

Total Labour rate 487.50 488              

2. Material & equipment

Mortar 1:2 1.00 Cu.ft. 239.10 239.10

Shuttering 10% 23.91

Additive 5% 11.96

Mixing charges 20% 47.82

322.79

Contractor's profit & overhead 20% 64.56

Total Composite rate 874.85 875              

Item No. 5-41-1

Each

Rate analysis for welding 100 reinforcement bars

P.V.C. ribbed water stop 9" (225 mm) wide

Grouting base plates, rails, anchor bolts foundation bolts and anchor frames of guide rails etc.

Drilling and grouting holes upto 3" (75 mm) dia in existing concrete for reinforcement bars.

Welding (electric) reinforcement with existing bars - joint length 2" to 3" (50mm to 75mm).
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Component  
Cost

 Unit       
Rate   Unit Description

1. Labour

Welder 8.00 Hrs @ 125.00 1000.00

Contractor's profit & overhead 20% 200.00

Total Labour rate 12.00 12                

2. Material & equipment

Welding plant 8.00 Hrs @ 125.00 1000.00

Welding Rods 90% 900.00

1900.00

Contractor's profit & overhead 20% 380.00

Total Composite rate 34.80 35                

Item No. 5-42-1

Sq.m.

1. Labour

Labourer 0.52 Hrs @ 87.50 45.50

45.50

Water Charges 1.5% 0.68

46.18

Contractor's profit & overhead 20% 9.24

Total Labour rate 55.42 55                

Item No. 5-43

Tonne a)

1. Labour

Steel mistri 1.00 Hrs @ 87.50 87.50

Steel fitter 8.00 Hrs @ 125.00 1000.00

Steel helper 8.00 Hrs @ 87.50 700.00

Labourer 8.00 Hrs @ 87.50 700.00

Steel cutter operator 0.50 Hrs @ 87.50 43.75

Steel helper 0.50 Hrs @ 87.50 43.75

(For cutter)

Steel bender operator 1.00 Hrs @ 87.50 87.50

Steel helper 1.00 Hrs @ 87.50 87.50

(For bender)

For shifting:

Steel labour mate 1.00 Hrs @ 87.50 87.50

Labourer 2.00 Hrs @ 87.50 175.00

For removal of rust:

Steel labour mate 2.00 Hrs @ 87.50 175.00

Labourer 2.00 Hrs @ 87.50 175.00

For fixing:

Steel mistri 2.00 Hrs @ 87.50 175.00

Steel fixer 8.00 Hrs @ 125.00 1000.00

Steel helper 8.00 Hrs @ 87.50 700.00

Labourer 8.00 Hrs @ 87.50 700.00

For making chairs:

Mason 2.00 Hrs @ 125.00 250.00

Steel helper 2.00 Hrs @ 87.50 175.00

For placing in position:

Labourer 2.00 Hrs @ 87.50 175.00

Total 6537.50

Contractor's profit & overhead 20% 1307.50

Total Labour rate 7845.00 7,845           

2. Material

Mild Steel Bar G-36 1.00 Tonne @ 82000 82,000            

Wastage 3% 2,050              

Overlaps 1.25% 1,025              

Spacers 1.25% 1,025              

Shuttering mould for chairs 1% 820                 

Mortar for Chair(1:2) 2.5% 2,050              

For straightening, cutting, bending:

Nicking hard cement concrete surface

Providing, fabricating and laying mild steel Grade 36 (Plain bar) reinforcement for all kinds of R.C.C work in foundation,
plinth and ground floor including the cost of straightening, removal of rust, cutting, bending, binding, wastage and
providing such over-laps as are not shown on the drawings. The cost of binding wire and cement concrete spacer
blocks or M.S. chairs for binding and holding the reinforcement in position is inclusive upto 15 ft (5m) height.
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Component  
Cost

 Unit       
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Binding wire 7.00 Kg. @ 90.00 630                 

89,600            

3. Plant and Equipment

Steel bar cutting machine 1.00 Hrs @ 60.00 60                   

Steel bar bending machine 3.90 Hrs @ 60.00 234                 

294                 

Total of  2 & 3 89,894            

Contractor's profit & overhead 20% 17978.80

Total Composite rate 115,717.80     115,718       

Tonne b)

1. Labour

Steel fixer 2.00 Hrs @ 125.00 250.00

Labourer 20.00 Hrs @ 87.50 1750.00

2000.00

Contractor's profit & overhead 20% 400.00

Total Labour rate 2400.00 2,400           

Tonne c)

1. Labour

Labourer 16.00 Hrs @ 87.50 1400.00

Contractor's profit & overhead 20% 280.00

Total Labour rate 1680.00 1,680           

Tonne d)

1. Labour

Labourer 8.00 Hrs @ 87.50 700.00

Contractor's profit & overhead 20% 140.00

Total Labour rate 840.00 840              

Tonne e)

1. Labour

Labourer 16.00 Hrs @ 87.50 1400.00

Contractor's profit & overhead 20% 280.00

Total Labour rate 1680.00 1,680           

Tonne f)

1. Labour

Labourer 20.00 Hrs @ 87.50 1750.00

Contractor's profit & overhead 20% 350.00

Total Labour rate 2100.00 2,100           

Tonne g) Extra for every additional floor above first floor on item No.5-43(f)

1. Labour

Labourer 12.00 Hrs @ 87.50 1050.00

Contractor's profit & overhead 20% 210.00

Total Labour rate 1260.00 1,260           

Item No. 5-44

Tonne a)

Deduct for every lesser height of 3 ft. (1 m) or part thereof below 30 ft. (10 m) height on item No.5-43(b)

Extra for first floor on Item No.5-43(a)

Providing, fabricating and laying deformed Grade 40 steel reinforcement (deformed bar) for all kinds of R.C.C work in
foundation, plinth and ground floor including the cost of straightening, removal of rust, cutting, bending, binding,
wastage and providing such over-laps as are not shown on the drawings. The cost of binding wire and cement concrete
spacer blocks or chairs for binding and holding the reinforcement in position is inclusive upto 15 ft. (5m) height

Extra on item 5-43( c) for every additional height of 3 ft. (1 m) or part thereof above 50 ft.(15 m) height 

Extra on item 5-43 (a) for overhead tanks at a height of 30 ft. (10m) 

Extra on item 5-43 (b) for every additional height of 3 ft. (1 m) or part thereof above 30 ft. (10 m) upto 50 ft. (15 m) height 
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Component  
Cost

 Unit       
Rate   Unit Description

1. Labour

Steel mistri 1.00 Hrs @ 87.50 87.50

Steel fitter 8.00 Hrs @ 125.00 1000.00

Steel helper 8.00 Hrs @ 87.50 700.00

Labourer 8.00 Hrs @ 87.50 700.00

Steel cutter operator 0.50 Hrs @ 87.50 43.75

Steel helper 0.50 Hrs @ 87.50 43.75

(For cutter)

Steel bender operator 1.00 Hrs @ 87.50 87.50

Steel helper 1.00 Hrs @ 87.50 87.50

(For bender)

For shifting:

Steel labour mate 1.00 Hrs @ 87.50 87.50

Labourer 2.00 Hrs @ 87.50 175.00

For removal of rust:

Steel labour mate 2.00 Hrs @ 87.50 175.00

Labourer 2.00 Hrs @ 87.50 175.00

For fixing:

Steel mistri 2.00 Hrs @ 87.50 175.00

Steel fixer 8.00 Hrs @ 125.00 1000.00

Steel helper 8.00 Hrs @ 87.50 700.00

Labourer 8.00 Hrs @ 87.50 700.00

For making chairs:

Mason 2.00 Hrs @ 125.00 250.00

Steel helper 2.00 Hrs @ 87.50 175.00

For placing in position:

Labourer 2.00 Hrs @ 87.50 175.00

Total 6537.50

Same as item 5-43(a) 6537.50

Contractor's profit & overhead 20% 1307.50

Total Labour rate 7845.00 7,845           

2. Material

Steel - deformed  bars Grade 40 1.00 Tonne @ 88,000 88,000            

Wastage 3% 2,640              

Overlaps 1% 880                 

Spacers 1% 880                 

Shuttering mould for chairs 1% 880                 

Mortar for Chair(1:2) 1% 880                 

Binding wire 7.00 Kg. @ 90.00 630                 

94,790            

3. Plant and Equipment

Same as item 5-43(a) 294                 

Total of  2 & 3 95,084            

Contractor's profit & overhead 20% 19,017            

Total Composite rate 121,945.80     121,946       

Tonne b) Extra on item 5-44 (a) for overhead tanks at a height of 30 ft. (10m) 

1. Labour

Same as item 5-43(b) 2000.00

Contractor's profit & overhead 20% 400.00

Total Labour rate 2400.00 2,400           

Tonne c)

1. Labour

Same as item 5-43( c) 1400.00

Contractor's profit & overhead 20% 280.00

Total Labour rate 1680.00 1,680           

Tonne d)

1. Labour

Same as item 5-43(d) 700.00

Extra on item 5-44( c) for every additional height of 3 ft. (1 m) or part thereof above 50 ft.(15 m) height 

Extra on item 5-44 (b) for every additional height of 3 ft. (1 m) or part thereof above 30 ft. (10 m) upto 50 ft. (15 m) height 

For straightening, cutting, bending:

 5 - 123



Government of Balochistan

(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Contractor's profit & overhead 20% 140.00

Total Labour rate 840.00 840              

Tonne e)

1. Labour

Same as item 5-43(e) 1400.00

Contractor's profit & overhead 20% 280.00

Total Labour rate 1680.00 1,680           

Tonne f) Extra for first floor on Item No.5-44(a)

1. Labour

Same as item 5-43(f) 1750.00

Contractor's profit & overhead 20% 350.00

Total Labour rate 2100.00 2,100           

Tonne g) Extra for every additional floor above first floor on item No.5-44(f)

1. Labour

Same as item 5-43(g) 1050.00

Contractor's profit & overhead 20% 210.00

Total Labour rate 1260.00 1,260           

Item No. 5-46

Cu.m. a)  1 : 2 : 4

1. Labour

Same as in item 5-5(a) 2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Crushed Aggregate Mix

Same as in item 5-5(a) 0.80 Cu.m. @ 4613.64 3690.92

Stone 0.20 Cu.m. @ 706.2 141.24

3832.16

3. Plant & Equipment including sundries and shuttering

Compaction effort 1.00 Hrs @ 175.00 175.00

Concrete mixer with operator - 5 Cu.ft. 0.43 Hrs @ 253.00 108.79

Sundaries and Shuttering 5% 205.80

Total of  2 & 3 4321.74

Contractor's profit & overhead 20% 864.35

Total Composite rate 7601.84 7,602           

Cu.m. b)   1 : 3 : 6

1. Labour

Same as in item 5-5(a) 2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Crushed Aggregate Mix

Same as in item 5-5(b) 0.80 Cu.m. @ 3509.04 2807.23

Stone 0.20 Cu.m. @ 706.2 141.24

Deduct for every lesser height of 3 ft. (1 m) or part thereof below 30 ft. (10m) height on item No.5-44(b)

Providing and laying plum concrete using approved coarse sand and crushed aggregate 1-1/2"(38mm) & down gauge
with 20% stones including levelling, compacting & curing.
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 Unit       
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2948.47

3. Plant & Equipment including sundries and shuttering

Compaction effort 1.00 Hrs @ 175.00 175.00

Concrete mixer with operator - 5 Cu.ft. 0.43 Hrs @ 253 108.79

Sundaries and Shuttering 5% 161.61

Total of  2 & 3 3393.88

Contractor's profit & overhead 20% 678.78

Total Composite rate 6488.40 6,488           

Cu.m. c)   1 : 4 : 8

1. Labour

Same as in item 5-5(a) 2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Crushed Aggregate Mix

Same as in item 5-5(c) 0.80 Cu.m. @ 3141.32 2513.06

Stone 0.20 Cu.m. @ 706.2 141.24

2654.30

3. Plant & Equipment including sundries and shuttering

Compaction effort 1.00 Hrs @ 175.00 175.00

Concrete mixer with operator - 5 Cu.ft. 0.43 Hrs @ 253 108.79

Sundaries and Shuttering 5% 146.90

Total of  2 & 3 3084.99

Contractor's profit & overhead 20% 617.00

Total Composite rate 6117.74 6,118           

Item No. 5-47

Cu.m. a)  1 : 2 : 4

1. Labour

Same as in item 5-5(a) 2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Crushed Aggregate Mix

Same as in item 5-5(a) 0.70 Cu.m. @ 4613.64 3229.55

Stone 0.30 Cu.m. @ 706.2 211.86

3441.41

3. Plant & Equipment including sundries and shuttering

Compaction effort 1.00 Hrs @ 175.00 175.00

Concrete mixer with operator - 5 Cu.ft. 0.5 Hrs @ 175.00 87.50

Sundaries and Shuttering 5% 185.20

Total of  2 & 3 3889.11

Contractor's profit & overhead 20% 777.82

Total Composite rate 7082.68 7,083           

Cu.m. b)   1 : 3 : 6

1. Labour

Same as in item 5-5(a) 2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Crushed Aggregate Mix

Same as in item 5-5(b) 0.70 Cu.m. @ 3509.04 2456.33

Stone 0.30 Cu.m. @ 706.2 211.86

2668.19

3. Plant & Equipment

Compaction effort 1.00 Hrs @ 175.00 175.00

Providing and laying plum concrete using approved coarse sand and crushed aggregate 1-1/2" (38 mm) & down gauge
with 30% boulders including levelling, compacting and curing.
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Concrete mixer with operator - 5 Cu.ft. 0.5 Hrs @ 175.00 87.50

Sundaries and Shuttering 5% 146.53

409.03

Total of  2 & 3 3077.22

Contractor's profit & overhead 20% 615.44

Total Composite rate 6108.42 6,108           

Cu.m. c)   1 : 4 : 8

1. Labour

Same as in item 5-5(a) 2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Crushed Aggregate Mix

Same as in item 5-5(c) 0.70 Cu.m. @ 3141 2198.93

Stone 0.30 Cu.m. @ 706.2 211.86

3. Plant & Equipment

Compaction effort 1.00 Hrs @ 175.00 175.00

Concrete mixer with operator - 5 Cu.ft. 0.5 Hrs @ 175.00 87.50

Sundaries and Shuttering 5% 133.66

Total of  2 & 3 2806.95

Contractor's profit & overhead 20% 561.39

Total Composite rate 5784.09 5,784           

Item No. 5- 48

Cu.m. a)  1 : 2 : 4

1. Labour

Same as in item 5-5(a) 2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Crushed Aggregate Mix

Same as in item 5-5(a) 0.60 Cu.m. @ 4613.64 2768.19

Stone 0.40 Cu.m. @ 706.2 282.48

3050.67

3. Plant & Equipment

Compaction effort 1.00 Hrs @ 175.00 175.00

Concrete mixer with operator - 5 Cu.ft. 0.5 Hrs @ 175.00 87.50

Total of  2 & 3 3313.17

sundries and shuttering 5% 286.45

Contractor's profit & overhead 20% 719.92

Total Composite rate 6735.28 6,735           

Cu.m. b)   1 : 3 : 6

1. Labour

Same as in item 5-5(a) 2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Crushed Aggregate Mix

Same as in item 5-5(b) 0.60 Cu.m. @ 3811.44 2286.87

Stone 0.40 Cu.m. @ 706.2 282.48

3. Plant & Equipment 2569.35

Compaction effort 1.00 Hrs @ 175.00 175.00

Concrete mixer with operator - 5 Cu.ft. 0.5 Hrs @ 175.00 87.50

Total of  2 & 3 2831.85

Providing and laying plum concrete using approved coarse sand and crushed aggregate 1-1/2" (38 mm) & down gauge
with 40% boulders including levelling, compacting and curing.
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sundries and shuttering 5% 161.72

.

Contractor's profit & overhead 20% 598.71

Total Composite rate 6008.03 6,008           

Cu.m. c)   1 : 4 : 8

1. Labour

Same as in item 5-5(a) 2013.13

Contractor's profit & overhead 20% 402.63

Total Labour rate 2415.75 2,416           

2. Material

Crushed Aggregate Mix

Same as in item 5-5(c) 0.60 Cu.m. @ 3226.23 1935.74

Stone 0.40 Cu.m. @ 706.2 282.48

3. Plant & Equipment

Compaction effort 0.10 Hrs @ 175.00 17.50

Concrete mixer with operator - 5 Cu.ft. 0.5 Hrs @ 175.00 87.50

Total of  2 & 3 2323.22

sundries and shuttering 5% 136.29

Contractor's profit & overhead 20% 491.90

Total Composite rate 5367.16 5,367           

Item No. 5-49

Cu.m. a)   Plinth band

1. Labour

Same as in item 5-13(a) 1292.38

Contractor's profit & overhead 20% 258.48

Total Labour rate 1550.85 1,551           

2. Material 4971.92

Same as item 5-8( c)

3. Plant and Equipment 214.00

Same as item 5-5(a)

4. Shuttering

17.66

Surface Area

Sides   =  70.60

     1 x 1x 17.65 4.00

2 x 1 x 2 74.60 @ 25.00 1865.00

5. Scaffolding 74.60 @ 5.00 373.00

Total of  2,3,4 & 5 7423.92

Contractor's profit & overhead 20% 1484.78

Total Composite rate 10459.56 10,460         

Cu.m. b)   Door band 

1. Labour

Add 15% extra on item  5-48(a) 1486.23

Contractor's profit & overhead 20% 297.25

Total Labour rate 1783.48 1,784           

2. Material

Same as item 5-8( c) 4971.92

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

Same as item 5-48(a) 1865.00

5. Scaffolding

Same as item 5-48(a) 373.00

Total of  2,3,4 & 5 7423.92

Band size 12" x 24" than length in Cu. M. = 35.31/2

Providing and laying 1:2:4 cement concrete using approved coarse sand and crushed aggregate 3/4" (19mm.) and
down gauge in plinth band, door band and roof band of required shape or section including formwork and its removal,
compacting and curing in basement and ground floor but excluding the cost of reinforcement.
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Contractor's profit & overhead 20% 1484.78

Total Composite rate 10692.19 10,692         

Cu.m. c)   Roof band 

1. Labour

1486.23

Contractor's profit & overhead 20% 297.25

Total Labour rate 1783.48 1,784           

2. Material

Same as item 5-8( c) 4971.92

3. Plant and Equipment

Same as item 5-5(a) 214.00

4. Shuttering

2144.75

5. Scaffolding

428.95

Total of  2,3,4 & 5 7759.62

Contractor's profit & overhead 20% 1551.92

Total Composite rate 11095.03 10,567         

Cu.m. d) 

1. Labour

15% on item  5-48( c) 222.93

Contractor's profit & overhead 20% 44.59

Total Labour rate 267.52 268              

2. Shuttering

5% on item  5-48(a) 93.25

3. Scaffolding

15% on item  5-48(a) 74.60

Total of  2 & 3 167.85

Contractor's profit & overhead 20% 33.57

Total Composite rate 468.94 469              

Cu.m. e) 

1. Labour

7.5% on item  5-48(b) 111.47

Contractor's profit & overhead 20% 22.29

Total Labour rate 133.76 134              

2. Shuttering

7.5% on item  5-48(a) 139.88

3. Scaffolding

55.95

Total of  2 & 3 195.83

Contractor's profit & overhead 20% 39.17

Total Composite rate 368.75 369              

Item No. 5-50-1
Cu.m.

Material

Total 960x.5x1/12x6x1/12 20.00 Cu.ft.

Taking sand 50% 50% of 20 10.00 Cu.ft. = 0.28  Cu.m. 

Aspalt bitumen 80/100 90 x 10      900.00 Lbs.

Providing and filling Asphalt bitumen mixed with sand at 90 lbs./cu.ft (1441.5kg/cu.m) of sand in expansion joints of
roof slab.

Considering a joint .5" wide 6" deep and 960 ft in length.

 7.5% on item  5-48(a)

  Extra for Item 5-48 b & c above for first floor

Add 15% extra on item  5-48(a)

Add 15% extra on item  5-48(a)

Extra for Item 5-48 b & c for every additional floor above first floor

Add 15% extra on item  5-48(a)
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Wastage @ 5% 45.00 Lbs.

Total 945.00 Lbs. = 428.65  Kg 

1. Labour

Labourer 5.80 Hrs @ 87.50              507.50 

20%              101.50 

Total Labour rate              107.52               108 

2. Material

Bitumen 80/100 428.65 Kg. @ 80.00         34,291.94 

Sand local 0.28 Cu.m. @ 882.75              250.00 

Fuel wood                         95.00 Kg. @ 15.00           1,425.00 

        35,966.94 

3. Plant & Machinery

1.45 Hrs @ 1750.00           2,537.50 

Total         38,504.44 

20%           7,700.89 

        46,205.32          46,205 

Item No. 5-51-1

Sq.m.

Area 10 x 1 10.00 Sq.ft.

Material

Aluminimum sheet 10 x 4.89 /10.76 4.54 Kg.

1.  Labour

Total Labour rate Same as in item 5.50              107.52               108 

2. Material

Aluminium sheet 4.54 Kg. @ 255.00           1,157.70 

Wooden gutees 20.00 No. @ 4.00                80.00 

          1,237.70 

20%              231.54 

          1,688.42            1,688 

Item No. 5- 52-1

Sq.m.

Area 12 x 6/12 6.00 Sq.ft.
Material
Aluminimum sheet 6 x 4.89 /10.76 2.73 Kg.
1.  Labour
Black smith 0.20 Hrs @ 112.00                22.40 
Mason 0.24 Hrs @ 125.00                30.00 
Labourer 0.50 Hrs @ 87.50                43.75 

               73.75 

20%                14.75 
Total Labour rate              158.71               159 

2. Material
Aluminium sheet 2.97 Kg. @ 255.00              757.35 
Wooden gutees 48.00 No. @ 4.00              192.00 

             949.35 

20%              151.47 
          2,132.85            2,133 

Item No. 5-53-1
Sq.m.

Area 12 x 6/12 6.00 Sq.ft.
Material
Copper sheet 6 x 4.89 /10.76 2.73 Kg.
1.  Labour
Total Labour rate Same as in item                58.22                 58 

Providing and fixing 4.89 kg/sq.m. crimped copper sheet covering strips in vertical joints including punching slotted
holes and fixing with wooden gutties or rawl plugs and screws.

Considering length of 12 R.ft. 6" wide

Providing and fixing 4.89 kg/sq.m. aluminium sheet covering of approved shape and design to expansion joints of roof
slabs with slotted holes with wooden gutties and screws.

Contractor's profit & overhead

Total Composite rate

Considering length of 10 R. ft.

Contractor's profit & overhead

Providing and fixing 4.89 kg/sq.m. aluminium sheet covering of approved shape and design to expansion joints in walls
and columns including providing clamps and fixing with screws and rawl plugs or wooden gutties including making
slotted holes.

Considering length of 12 R.ft. 6" wide

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Bitumen mixer with fuel & operator

Total Composite rate
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2. Material
Copper sheet 2.37 Kg. @ 550.00           1,303.50 
Wooden gutees 48.00 No. @ 4.00              192.00 

          1,495.50 

20%              260.70 
          3,207.67            3,208 

Item No. 5-54-1

Litre Providing Super Placticizer Concrete Additives 

Super Plastisizer 1.00 Liter @ 450.00 450.00

Mixing charges 10% 45.00

495.00

Contractor's profit & overhead 20% 99.00

Total Composite rate 594.00               594 

Item No. 5-55-1

R.M. 

Al. angle corner 12' x 1/6 x 1.42 2.84 Lbs
Wastage 5% 0.14 Lbs

2.98 Lbs = 1.35  Kg. 
1.  Labour
Mason 0.55 Hrs @ 125.00                68.75 
Helper 1.00 Hrs @ 75.00                75.00 

             143.75 

20%                28.75 
Total Labour rate                47.16                 47 

2. Material
Aluminium angle/flat 1.00 Kg. @ 200.00              200.00 
Other materials
Aluminium screw 1 1/2" size 24.00 No. @ 45.00           1,080.00 
Rawal plug 1" long 24.00 No. @ 4.31              103.44 
Sundries 5%                10.00 

          1,193.44 
          1,393.44 

20%              278.69 
             504.35               504 

Item No. 5-56
Cu.cm

a) Local

1. Labour 
Labourer 0.01 Hrs @ 87.50                  0.44 

0.44

Contractor's profit & overhead 20% 0.09
Total Labour rate 0.53              0.55 

Elastomeric Bearing Pads (According to Size and Thickness) local 1.00 Cu.cm 1.50                  1.50 

20%                  0.30 
                 2.33              2.35 

b) Imported

1. Labour 
Labourer 0.01 Hrs @ 87.50                  0.44 

0.44

Contractor's profit & overhead 20% 0.09
Total Labour rate 0.53              0.55 

Elastomeric Bearing Pads (According to Size and Thickness) Imported 1.00 Cu.cm 5.50                  5.50 

20%                  1.10 
                 7.13              7.15 

Providing and fixing Elastomeric Bearing Pads (According to Size and Thickness)

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Total Co+D4125:E4135mposite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Providing and fixing aluminium angle in corners with rawl plugs and aluminium screws.
1" x 1" x 1/8" size
Considering 12 R.ft aluminium angle iron 
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Item No. 5-57-1
Kg.

1. Labour 
Black smith 1.00 Hrs @ 112.00              112.00 

112.00

Contractor's profit & overhead 20% 22.40

Total Labour rate 134.40 134              

Steel or Metal Bearing Devices 1.00 Kg @ 178.00              178.00 

20%                35.60 
             348.00 348              

Item No. 5-58-1

Sq.m.

1. Labour 
Mason 0.75 Hrs @ 125.00                93.75 
Labourer 1.00 Hrs @ 87.50                87.50 

181.25

Contractor's profit & overhead 20% 36.25

Total Labour rate 217.50 218              

2. Material
Premoulded Joint Filler 12 Mm Thick With Bitumastic Joint Seal 1.00 Sq.m. 2,336.47           2,336.47 

20%              467.29 
          3,021.26            3,021 

Item No. 5-59-1
Sq.m.

1. Labour 
Mason 0.75 Hrs @ 125.00                93.75 
Labourer 0.50 Hrs @ 87.50                43.75 

137.50

Contractor's profit & overhead 20% 27.50

Total Labour rate 165.00 165              

2. Material
Neoprene Rubber Joint Filler 12 Mm Thick With 
Bitumastic Joint Seal

1.00 Sq.m. 1,070.94           1,070.94 

20%              214.19 
          1,450.13            1,450 

Item No. 5-60-1
Kg

1. Labour 
Steel fixer 0.15 Hrs @ 125.00                18.75 
Labourer 0.15 Hrs @ 87.50                13.13 

31.88

Contractor's profit & overhead 20% 6.38

Total Labour rate 38.25 38                

2. Material
Steel Expansion Joints (Local) 1.00 Sq.m. 181.39              181.39 

20%                36.28 
             255.92               256 

Item No. 5-61-1
Kg

1. Labour 
Steel fixer 4.00 Hrs @ 125.00              500.00 
Labourer 8.00 Hrs @ 87.50              700.00 

1200.00

Contractor's profit & overhead 20% 240.00
1440.00            1,440 

Contractor's profit & overhead
Total Composite rate

Providing and laying Steel or Metal Bearing Devices 

Providing and Fixing Expansion Joint With Two Extruded Aluminium Alloy Sections For 50mm Movement (USA/EU
Make)

Providing and Fixing Premoulded Joint Filler 12 Mm Thick With Bitumastic Joint Seal

Contractor's profit & overhead
Total Composite rate

Providing and Fixing Neoprene Rubber Joint Filler 12 Mm Thick With Bitumastic Joint Seal

Contractor's profit & overhead
Total Composite rate

Providing and Fixing Steel Expansion Joints (Local) 

Contractor's profit & overhead
Total Composite rate
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Expansion Joint With Two Extruded Aluminium 
Alloy Sections For 50mm Movement (USA/EU 
Make)

1.00 Sq.m. 47,750.00         47,750.00 

20%           9,550.00 
        58,740.00          58,740 

Item No. 5-62-1
RM

1. Labour 
Steel fixer 4.00 Hrs @ 125.00              500.00 
Labourer 6.00 Hrs @ 87.50              525.00 

1025.00

Contractor's profit & overhead 20% 205.00

Total Labour rate 1230.00 1,230           

Expansion Joint With Cast Aluminium Alloy 
Triangular Teeth For 110mm Movement (USA/EU 

1.00 Sq.m. 120,000.00       120,000.00 

20%         24,000.00 
      145,230.00        145,230 

Item No. 5-63-1
RM

1. Labour 
Steel fixer 6.00 Hrs @ 125.00              750.00 
Labourer 8.00 Hrs @ 87.50              700.00 

1450.00

Contractor's profit & overhead 20% 290.00

Total Labour rate 1740.00 1,740           

Expansion Joint With Cast Aluminium Alloy 
Cantilever Teeth For 300mm Movement (USA/EU 
Make)

1.00 Sq.m. 400,000.00       400,000.00 

20%         80,000.00 
      481,740.00        481,740 

Item No. 5-64-1
RM

1. Labour 
Steel fixer 2.00 Hrs @ 125.00              250.00 
Labourer 4.00 Hrs @ 87.50              350.00 

600.00
Contractor's profit & overhead 20% 120.00

Total Labour rate 720.00 720              
2. Material
Expansion Joint Monobloc Type For 65mm 
Movement (USA/EU Make)

1.00 Sq.m. 44,500.00         44,500.00 

20%           8,900.00 
        54,120.00          54,120 

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Providing and Fixing Expansion Joint With Cast Aluminium Alloy Triangular Teeth For 110mm Movement (USA/EU
Make)

Contractor's profit & overhead
Total Composite rate

Providing and Fixing Expansion Joint With Cast Aluminium Alloy Cantilever Teeth For 300mm Movement (USA/EU
Make)

Providing and Fixing Expansion Joint Monobloc Type For 65mm Movement (USA/EU Make)

Contractor's profit & overhead
Total Composite rate
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(Rs)(Rs)

Component  
Cost

 Unit       
Rate   Unit Description

Item No. 5-65
Tonne a)

1. Labour

Steel mistri 1.00 Hrs @ 87.50 87.50

Steel fitter 8.00 Hrs @ 125.00 1000.00

Steel helper 8.00 Hrs @ 87.50 700.00

Steel cutter operator 0.50 Hrs @ 87.50 43.75

Steel helper 0.50 Hrs @ 87.50 43.75

(For cutter)

Steel bender operator 1.00 Hrs @ 87.50 87.50

Steel helper 1.00 Hrs @ 87.50 87.50

(For bender)
For shifting:
Steel labour mate 1.00 Hrs @ 87.50 87.50

Labourer 2.00 Hrs @ 87.50 175.00

For removal of rust:
Steel labour mate 2.00 Hrs @ 87.50 175.00

Labourer 2.00 Hrs @ 87.50 175.00

For fixing:
Steel mistri 2.00 Hrs @ 87.50 175.00

Steel helper 8.00 Hrs @ 87.50 700.00

Labourer 8.00 Hrs @ 87.50 700.00

For making chairs:

Mason 2.00 Hrs @ 125.00 250.00

Steel helper 2.00 Hrs @ 87.50 175.00

For placing in position:

Labourer 2.00 Hrs @ 87.50 175.00

Total 4837.50

Same as item 5-43(a) 6537.50

Contractor's profit & overhead 20% 1307.50

Total Labour rate 7845.00 7,845           

2. Material

Steel - deformed bars Grade 60 1.00 Tonne @ 93,000 93,000            

Wastage 3% 2,790              

Overlaps 1% 930                 

Spacers 1% 930                 

Shuttering mould for chairs 1% 930                 

Mortar for Chair(1:2) 1% 930                 

Binding wire 7.00 Kg. @ 90.00 630                 

100,140          
3. Plant and Equipment
Same as item 5-43(a) 294                 
Total of  2 & 3 100,434          

Contractor's profit & overhead 20% 20,087            

Total Composite rate 128,365.80     128,366       

Tonne b) Extra on item 5-65 (a) for overhead tanks at a height of 30 ft. (10m) 

1. Labour

Same as item 5-65(b) 2000.00

Contractor's profit & overhead 20% 400.00

Total Labour rate 2400.00 2,400           

Tonne c)

1. Labour

Same as item 5-65( c) 1400.00

Contractor's profit & overhead 20% 280.00

Total Labour rate 1680.00 1,680           

Tonne d)

1. Labour

Providing, fabricating and laying deformed Grade 60 steel reinforcement (deformed bar) for all kinds of R.C.C work in
foundation, plinth and ground floor including the cost of straightening, removal of rust, cutting, bending, binding,
wastage and providing such over-laps as are not shown on the drawings. The cost of binding wire and cement concrete
spacer blocks or chairs for binding and holding the reinforcement in position is inclusive upto 15 ft. (5m) height

For straightening, cutting, bending:

Extra on item 5-65 (b) for every additional height of 3 ft. (1 m) or part thereof above 30 ft. (10 m) upto 50 ft. (15 m) height 

Extra on item 5-65( c) for every additional height of 3 ft. (1 m) or part thereof above 50 ft.(15 m) height 
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Component  
Cost

 Unit       
Rate   Unit Description

Same as item 5-65(d) 700.00

Contractor's profit & overhead 20% 140.00

Total Labour rate 840.00 840              

Tonne e)

1. Labour

Same as item 5-65(e) 1400.00

Contractor's profit & overhead 20% 280.00

Total Labour rate 1680.00 1,680           

Tonne f) Extra for first floor on Item No.5-65(a)
1. Labour

Same as item 5-65(f) 1750.00

Contractor's profit & overhead 20% 350.00

Total Labour rate 2100.00 2,100           

Tonne g) Extra for every additional floor above first floor on item No.5-65(f)

1. Labour

Same as item 5-65(g) 1050.00

Contractor's profit & overhead 20% 210.00

Total Labour rate 1260.00 1,260           

Item No. 5-66
RM a)

1. Labour 
Mason 0.50 Hrs @ 125.00                62.50 
Labourer 1.00 Hrs @ 87.50                87.50 

150.00

Contractor's profit & overhead 20% 30.00

Total Labour rate 180.00 180              

1.5'' x 3/4 '' Expansion Joint with one Component 
Polyurethane Fuel Resistant Sealant including 40 
mm Baker rod and One coat of primer 

1.00 RM @ 885.60              885.60 

20%              177.12 
          1,242.72            1,243 

RM b)

1. Labour 
Mason 0.50 Hrs @ 125.00                62.50 
Labourer 1.00 Hrs @ 87.50                87.50 

150.00

Contractor's profit & overhead 20% 30.00

Total Labour rate 180.00 180              

2.0'' x 1 '' Expansion Joint with one Component 
Polyurethane Fuel Resistant Sealant including 50 
mm Baker rod and One coat of primer 

1.00 RM @ 1,312.00           1,312.00 

20%              262.40 
          1,754.40            1,754 

Providing and Fixing 1.5'' x 3/4 '' Expansion Joint with one Component Polyurethane Fuel Resistant Sealant including
40 mm Baker rod and One coat of primer but without Aluminium or Steel cover.

Contractor's profit & overhead
Total Composite rate

Providing and Fixing 2.0'' x 1 '' Expansion Joint with one Component Polyurethane Fuel Resistant Sealant including 50
mm Baker rod and One coat of primer but without Aluminium or Steel cover.

Contractor's profit & overhead
Total Composite rate

Deduct for every lesser height of 3 ft. (1 m) or part thereof below 30 ft. (10m) height on item No.5-65(b)
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Item No. 6-1-1
Ton

Cost for 1.12 ton

Foreman 8.00 Hrs @ 125.00 1,000.00      

Black smith 24.00 Hrs @ 112.00 2,688.00      

Skilled worker 16.00 Hrs @ 125.00 2,000.00      

Semi skilled worker 24.00 Hrs @ 110.00 2,640.00      

Total 8,328.00      

Contractor's profit & overhead 20% 1,665.60      

Total 9,993.60      

Total Labour rate 8,922.86      8,923              

2. Material

Cable 1.12 Ton @ 112,000     125,440       

Anchorage Cone sets with wedges 8.00 No. @ 3,300         26,400         

Corrugated Steel Sheath duct 110.00 R.M. @ 45              4950.00

PE Grout vents 4.00 No. @ 50              200              

PE Grout Tube 15.00 R.M. @ 47              705.00

PVC wraping tape roll 4.00 No. @ 70              280              

Binding Wire 6.00 Kg @ 90              540              

Cement OPC 0.67 M.Ton @ 10,500       7,035           

Grout additive 3.20 Kg @ 490            1,568           

167,118       

3.  Plant & Equipment 30% 50,135         

Total of 2 & 3 217,253       

Contractor's profit & overhead 20% 43,451         

Total 260,704       

Total Composite rate Per Ton of strands 241,694       241,694          

Item No. 6-2-1
Ton

Skilled worker 2.00 Hrs @ 125.00 250.00         

Contractor's profit & overhead 20% 50.00

Total Labour rate 300.00         300                 

3.  Plant & Equipment L.S. 425.00 425.00

Contractor's profit & overhead 20% 85.00

Total 510.00

Total Composite rate Per Ton of Girder 810.00 810                 

 Unit       
Rate   

(Rs)
Unit Description

Componen
t  Cost

Providing and pre-stressing 1/2" (12.5 mm) dia. wire strand including cost of cable, Anchorage
cone sets, corrugated steel sheath duct, PE grout vents, PE grout tube, PVC wraping tape, steel
binding wire, cement grout and grout additive as per specifications including all arrangements,
supply of recorded data in triplicate as per direction of the Engineer in charge

1. Labour 

Launching and placing of Precast/ Pre-stressed Girder including all arrangements as per direction
of the Engineer in charge

1. Labour 

  6 - 135



Government of  Balochistan
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 Unit       
Rate   

(Rs)
Unit Description

Componen
t  Cost

Item No. 6-3-1

Sq.m.

1.  Labour

Labour for making panels

Carpenter 20.00 Hrs @ 125.00 2,500           

Helper 20.00 Hrs @ 75.00 1,500           

Total for 10 operations 4,000           

Rate for one operation 400.00

4.33 10.46

410.46

-Repair charge for each operation 10% 41.05

-Oiling and greasing 5% 20.52

-Steel ties 6% 24.63

-Labour for erecting and removing formwork:

Carpenter 6.00 Hrs @ 125.00 750.00

Helper 12.00 Hrs @ 75.00 900.00

2146.66

Rate for Sq.m.  A / 104 x 10.76 222.10

Contractor's profit & overhead 20% 44.42

Total Labour rate 266.52 267                 

2. Material

Surface Area

Sides  2 x 25 x 2 100 Sq.ft.

 2 x 2 x 1 4 Sq.ft. 104.00

104 Sq.ft.

a) Partal wood sides  2 x 25 x 2 x 1/12 8.33 Cu.ft.

 2 x 2 x 1 x 1/12 0.33 Cu.ft.

8.67

b) Binder sides  12 x 2 x 1 / 6 x 1 / 3 1.33 Cu.ft.

Spreaders  6 x 7 / 6 x 16 x 1 / 3  0.39 Cu.ft.

1.72

Total of a & b 10.39 Cu.ft.

Wastage 30% 3.12 Cu.ft.

Wood - Partal                  13.50 Cu.ft. @ 1200.00 16,203.20    

Sawing charges 13.50 Cu.ft. @ 87.50 1,181.48      

G.I. Sheet 104

Wastage  10% 10

114 Sq.ft.

37 Kg. @ 130.00 4,810.00      

Nails 6.5% 312.65         

Sundries 6.5% 312.65         

22,819.98    

236.10         

Contractor's profit & overhead 20% 47.22           

Total Composite rate 549.83         550                 

Item No. 6-4

Cu.m. a)  1 : 1 : 2 

1. Labour

Mason 2.75 Hrs @ 125.00 343.75         

Labourer 14.25 Hrs @ 87.50 1,246.88      

Bahishti 4.25 Hrs @ 87.50 371.88         

Mistri 0.50 Hrs @ 110.00 55.00           

2,017.50      

Contractor's profit & overhead 20% 403.50         

Taking size of beam 25' x 1' x 2'

G.I. sheet 

Rate for one operation per Sq.m.

x 145 / 60

Supplying, fabricating and fixing formwork in prestressed concrete beams of all sections including
removal of formwork (Wooden, Steel or Poly Vinyl)

Total for 10 operations

Providing and laying reinforced cement concrete using crushed aggregate 19mm and down gauge
in the prestressed concrete work, compacting with vibrator and curing but excluding the cost of
reinforcement and shuttering.

Cost of making platform Item 5-27(4)b
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 Unit       
Rate   

(Rs)
Unit Description

Componen
t  Cost

Total Labour rate 2,421.00      2,421              

2. Material

Same as item 5-8(a) 7,470.22      

3.  Plant & Equipment

Same as item 5-5(a) 214.00         

Total of  2 & 3 7,684.22      

Contractor's profit & overhead 20% 1,536.84      

Total Composite rate 11,642.06    11,642            

Cu.m. b)  1 : 1.5 : 3 

1. Labour

Same as item 6-4(a) 2,017.50      

Contractor's profit & overhead 20% 403.50         

Total Labour rate 2,421.00      2,421              

2. Material

Same as item 5-8(b) 5,894.49      

3.  Plant & Equipment

Same as item 5-5(a) 214.00         

Total of  2 & 3 6,108.49      

Contractor's profit & overhead 20% 1,221.70      

Total Composite rate 9,751.19      9,751              

Cu.m. c)  1 : 2 : 4 

1. Labour

Same as item 6-4(a) 2,017.50      

Contractor's profit & overhead 20% 403.50         

Total Labour rate 2,421.00      2,421              

2. Material

Same as item 5-8(c) 4,971.92      

3.  Plant & Equipment

Same as item 5-5(a) 214.00         

Total of  2 & 3 5,185.92      

Contractor's profit & overhead 20% 1,037.18      

Total Composite rate 8,644.11      8,644              

Item No. 6-5

One a)

Job

Concrete

Assumed block out for anchorage recess:

 1.0 x 1.0 x 0.25 x 100 25.00 Cu.ft. = 0.71 Cu.m.

1.  Labour

0.71 Cu.m. @ 2017.50 1432.43

Contractor's profit & overhead 20% 286.49

Total Labour rate 17.19 17                   

2. Material

0.71 Cu.m. @ 7470.22 5303.85

Epoxy 50% 2651.93

3. Shuttering

Making good requisite anchorage recesses with cement concrete 1:1:2 using crushed 
aggregate of approved size including formwork and its removal and cutting.

Concrete rate same as item 5-8(a)

Rate same as in item 6-4(a)

Detail of cost per 100 Nos.
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 Unit       
Rate   

(Rs)
Unit Description

Componen
t  Cost

1.25 x 1.25 x 100 x 1 / 10.76 14.52 Sq.m. @ 484.65 7037.75

4. Plant & Equipment

0.71 Cu.m. @ 214.00 151.94

5  Sundries 8% 424.31

Total of 2, 3, 4 & 5 15569.78

Contractor's profit & overhead 20% 3113.96

Total Composite rate 204.03 204                 

Item No. 6-6

Cu.m. a) 

1. Labour

Heavy load lifter 3.75 Hrs @ 87.50 328.13

Contractor's profit & overhead 20% 65.63

Total Labour rate 393.75 394                 

2. T&P hire charges

Crane 3 ton capacity 0.40 Hrs @ 400.00 160.00         

3.  Sundries 2% 9.76             

Total of  2 & 3 169.76         

Contractor's profit & overhead 20% 33.95           

Total Composite rate 597.47         597                 

Cu.m. b) 

1. Labour

Heavy load lifter 4.75 Hrs @ 87.50 415.63         

Contractor's profit & overhead 20% 83.13           

Total Labour rate 498.75         499                 

2. T&P hire charges

Crane 3 ton capacity 0.40 Hrs @ 400.00 160.00         

3.  Sundries 2% 11.51           

Total of  2 & 3 171.51         

Contractor's profit & overhead 20% 34.30           

Total Composite rate 704.57         705                 

Item No. 6-7

Cu.m. a) 

1. Labour

Heavy load lifter 2.50 Hrs @ 87.50 218.75         

Contractor's profit & overhead 20% 43.75           

Total Labour rate 262.50         263                 

2. T&P hire charges

Crane 3 ton capacity 0.40 Hrs @ 400.00 160.00         

3.  Sundries 2% 7.58             

Total of  2 & 3 167.58         

Contractor's profit & overhead 20% 33.52           

Total Composite rate 463.59         464                 

Cu.m. b) 

Upto 50 ft. (15.25 m) length

Stacking post tensioned precast beams and slabs upto lead of  500 ft (150 m) including 
loading and unloading

Rate same as item 5-5(a)

Surface area taking 3" overlap on all sides

Extra for every 12 ft. (3.75m) additional lift or  part  thereof on item 6-7(a) above

Upto 50 ft. (15.25 m) length

Hoisting post tensioned precast beams and slabs by mechanical means upto lift of 18 ft 
(5.5 m) above ground level and placing in position

Above 50 ft. (15.25 m) length
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 Unit       
Rate   

(Rs)
Unit Description

Componen
t  Cost

1. Labour

Heavy load lifter 2.00 Hrs @ 87.50 175.00         

Contractor's profit & overhead 20% 35.00           

Total Labour rate 210.00         210                 

2. T&P hire charges

Crane 3 ton capacity 0.15 Hrs @ 400.00 60.00           

Contractor's profit & overhead 20% 12.00           

Total Composite rate 282.00         282                 

c) 

Cu.m. 1. Labour

Heavy load lifter 3.00 Hrs @ 87.50 262.50         

Contractor's profit & overhead 20% 52.50           

Total Labour rate 315.00         315                 

2. T&P hire charges

Crane 10 ton capacity 0.40 Hrs @ 1410.00 564.00         

3.  Sundries 2% 16.53           

Total of  2 & 3 580.53         

Contractor's profit & overhead 20% 116.11         

Total Composite rate 1,011.64      1,012              

Cu.m. d) 

1. Labour

Heavy load lifter 2.50 Hrs @ 87.50 218.75         

Contractor's profit & overhead 20% 43.75           

Total Labour rate 262.50         263                 

2. T&P hire charges

Crane 10 ton capacity 0.16 Hrs @ 1410.00 228.42         

Contractor's profit & overhead 20% 45.68           

Total Composite rate 536.60         537                 

Item No. 6-8
Cu.m.

a 3000 Psi

1) Labour

Foreman 0.40 Hrs @ 125.00 50.00           
Supervisor 0.48 Hrs @ 140.00 67.20           
Assistant Supervisor 0.30 Hrs @ 115.00 34.50           
Surveyor 0.40 Hrs @ 140.00 56.00           
Mason 1.28 Hrs @ 125.00 160.00         
Carpenter 4.80 Hrs @ 125.00 600.00         
Helper 12.00 Hrs @ 75.00 900.00         
Labourer 1.60 Hrs @ 87.50 140.00         

2,007.70      
Contractor's profit & overhead 20% 401.54         

Providing and laying in position ready mixed concrete for reinforced cement concrete work, using
cement content as per approved design mix, manufactured in fully automatic batching plant and
transported to site of work in transit mixer for all leads, having continuous agitated mixer,
manufactured as per mix design of specified strength for reinforced cement concrete work
including pumping of R.M.C. from transit mixer to site of laying , excluding the cost of centering,
shuttering finishing and reinforcement including cost of admixtures in recommended proportions
as per mix design to accelerate/ retard setting of concrete, improve workability without impairing
strength and durability as per direction of the Engineer - in - charge. 

Above 50 ft. (15.25 m) length

Extra for every 12 ft. (3.75m) additional lift or part thereof on item 6-7(c) above
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 Unit       
Rate   

(Rs)
Unit Description

Componen
t  Cost

Total Labor 2,409.24                    2,409 

2) Material

Approved Coarse Sand 0.44 Cu.m. @ 1,059.30 466.09         
Approved Crushed Aggregate 3/4" -3/8" 0.28 Cu.m. @ 1,296.75 363.09         
Approved Crushed Aggregate 1/2" & down gauge 0.66 Cu.m. @ 1,235.00 815.10         
Cement OPC 0.31 M.Ton @ 10500.00 3,265.50      

Water 0.65 Litre @ 5.00 3.25             

3) Plant & Equiptment

Water tanker, 1000 gallon capacity 0.16 Hrs @ 583.00 93.28           

Concrete Batching Plant (30 Cum/Hr.) 0.12 Hrs @ 2575.00 309.00         

Concrete Transit Mixer (6 cum) 0.96 Hrs @ 1676.00 1,608.96      

Pump including POL with driver 0.16 Hrs @ 300.00 48.00           

Vibrator including operator 0.32 Hrs @ 175.00 56.00           

Concrete Pump 0.16 Hrs @ 1509.00 241.44         

Total of 2 & 3 7,269.71      

Contractor's profit & overhead 20% 1,453.94      

11,132.89                11,133 

b 4000 Psi

1) Labour

Foreman 0.40 Hrs @ 125.00 50.00           

Supervisor 0.48 Hrs @ 140.00 67.20           
Assistant Supervisor 0.30 Hrs @ 115.00 34.50           
Surveyor 0.40 Hrs @ 140.00 56.00           
Mason 1.28 Hrs @ 125.00 160.00         
Carpenter 4.80 Hrs @ 125.00 600.00         
Helper 12.00 Hrs @ 75.00 900.00         
Labourer 1.60 Hrs @ 87.50 140.00         

2,007.70      
Contractor's profit & overhead 20% 401.54         

Total Labor 2,409.24                    2,409 

2) Material

Approved Coarse Sand 0.42 Cu.m. 1,059.30    444.91         
Approved Crushed Aggregate 3/4" -3/8" 0.21 Cu.m. 1,296.75    272.32         
Approved Crushed Aggregate 1/2" & down gauge 0.63 Cu.m. 1,235.00    778.05         
Cement OPC 0.40 M.Ton 10,500.00  4,158.00      
Water 0.28 Litre 5.00           1.40             

3) Plant & Equiptment

Water tanker, 1000 gallon capacity 0.16 Hrs @ 583.00 93.28           
Concrete Batching Plant (30 Cum/Hr.) 0.12 Hrs @ 2575.00 309.00         
Concrete Transit Mixer (6 cum) 0.96 Hrs @ 1676.00 1,608.96      
Pump including POL with driver 0.16 Hrs @ 300.00 48.00           
Vibrator including operator 0.32 Hrs @ 175.00 56.00           
Concrete Pump 0.16 Hrs @ 1509.00 241.44         

Total of 2 & 3 8,011.35      
Contractor's profit & overhead 20% 1,602.27      

12,022.86                12,023 

c 5000 Psi

1) Labour

Foreman 0.40 Hrs @ 125.00 50.00           

Total Composite rate

Total Composite rate
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 Unit       
Rate   

(Rs)
Unit Description

Componen
t  Cost

Supervisor 0.48 Hrs @ 140.00 67.20           
Assistant Supervisor 0.30 Hrs @ 115.00 34.50           
Surveyor 0.40 Hrs @ 140.00 56.00           
Mason 1.28 Hrs @ 125.00 160.00         
Carpenter 4.80 Hrs @ 125.00 600.00         
Helper 12.00 Hrs @ 75.00 900.00         
Labourer 1.60 Hrs @ 87.50 140.00         

2,007.70      
Contractor's profit & overhead 20% 401.54         

Total Labor 2,409.24                    2,409 

2) Material

Approved Coarse Sand 0.39 Cu.m. @ 1,059.3 413.13         
Approved Crushed Aggregate 3/4" -3/8" 0.19 Cu.m. @ 1,296.8 246.38         
Approved Crushed Aggregate 1/2" & down gauge 0.58 Cu.m. @ 1,235.0 716.30         
Cement OPC 0.54 M.Ton @ 10,500.0 5,712.00      
Super Plastisizer 2.50 Litre @ 450.00 1,125.00      
Water 2.49 Litre @ 5.0 12.45           

3) Plant & Equiptment

Water tanker, 1000 gallon capacity 0.16 Hrs @ 583.00 93.28           
Concrete Batching Plant (30 Cum/Hr.) 0.12 Hrs @ 2575.00 309.00         
Concrete Transit Mixer (6 cum) 0.96 Hrs @ 1676.00 1,608.96      
Pump including POL with driver 0.16 Hrs @ 300.00 48.00           
Vibrator including operator 0.32 Hrs @ 175.00 56.00           
Concrete Pump 0.16 Hrs @ 1509.00 241.44         

Total of 2 & 3 10,581.94    
Contractor's profit & overhead 20% 2,116.39      

15,107.57                15,108 

Item No. 6-9
Job

a) up to 50 tonne capacity pile 
Pile load Test (50) 1.00 Job @ 150000.00 150,000.00  
Contractor's profit & overhead 20% 30,000.00    

181,125.00            181,125 

b) 50 to 100 tonne capacity pile 
Pile load Test (50-100) 1.00 Job @ 200000.00 200,000.00  
Contractor's profit & overhead 20% 40,000.00    

240,048.00            240,048 

c) 100 to 150 tonne capacity pile 
Pile load Test (100-150) 1.00 Job @ 250000.00 250,000.00  
Contractor's profit & overhead 20% 50,000.00    

300,000.00            300,000 

d) 150 to 200 tonne capacity pile 
Pile load Test (150-200) 1.00 Job @ 300000.00 300,000.00  
Contractor's profit & overhead 20% 60,000.00    

510,000.00            510,000 

load testing (initial) of piles including installation of loading platform and preparation of 
pile head or construction of test cap and dismantling of test cap after test etc. complete 
as per specification and 

Total Composite rate

Total Composite rate

Total Composite rate

Total Composite rate

Total Composite rate
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Item No.  7-1

Cu.m. a)

Concrete 1.00 Cu.m.

1.15 Cu.m.

1. Labour

Skilled worker 1.05 Hrs @ 125 131.25

Labourer 12.00 Hrs @ 88 1050.00

Bahishti 5.00 Hrs @ 88 437.50

Mistri 0.35 Hrs @ 110 38.50

Sundries 20% 331.45

1988.70

Contractor's profit & overhead 20% 397.74
Total Labour rate 2386.44 2,386             

2. Material

Concrete 1.55 x 1.15 1.78 Cu.m.

Cement OPC 1.78 x 1440 / 4.99 / 1000 0.51 M.Ton @ 10500.00 5402.60

Approved Coarse Sand 1.78 x 1.33 / 4.99 0.48 Cu.m. @ 1059.30 503.41

Crush 1.78 x 2.66 / 4.99 0.95 Cu.m. @ 1296.75 1232.51

Water Charges 1.5% 107.09

7245.60

3. Plant & Equipment

Concrete mixer with operator - 5 Cu.ft. 0.38 Hrs @ 253.00 96.14

Crane 3 ton capacity 0.38 Hrs @ 400.00 152.00

Skip bucket 0.38 Hrs @ 30.00 11.40

Sundries 5% 12.98

272.52

Total of 2 & 3 7518.11
Contractor's profit & overhead 20% 1503.62

Total Composite rate 11408.18 11,408           

Cu.m. b)

7470.22

0.77 Cu.m. @ 176.55 135.94

135.94

Water Charges 1.5% 2.04

Total 7608.20

Increase due to enlarged base/ bulb and bulging 15% 1141.23

8749.43

Cost of material in 1 : 1.33 : 2.66 as in item 7-1(a) 7245.60

Difference in cost 1503.83

Contractor's profit & overhead 20% 300.77

Total Composite rate 1804.60 1,805             

Cu.m. c)

4971.92

0.88 Cu.m. @ 176.55 155.36

155.36

Water Charges 1.5% 2.33

Total 5129.62

Increase due to enlarged base/ bulb and bulging 15% 769.44

5899.06

 Unit
Rate   

Deduct if 1 : 2 : 4 mix is used in item 7-1(a) above

Cost of material for 1 : 2 : 4 as in item 5-8(c)

Coarse sand as in item 5-10

Volume increased due to enlarged base and bulging.

(Rs)

Extra if 1 : 1 : 2 mix is used in item 7-1(a) above

Cost of material for 1 : 1  2 as in item 5-8(a)

Coarse sand as in item 5-10

Unit Description
Comp.t  

Cost

Providing and laying concrete for bored cast in situ piles by tremie pipe or skip bucket using
Coarse sand and Crushed Aggregate 3/4" (19mm) & down gauge in dense homogeneous concrete
nominal mix 1:1.33:2.66 having cube crushing strength of 34.5 N/mm2 at 28 days. The concrete in
the piles is to be measured by multiplying the cross-sectional area of the pile by the length of
pile as cast, from the head to the butt of the shoe. Reinforcement & boring of pile is to be
measured for payment separately.
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 Unit
Rate   

(Rs)

Unit Description
Comp.t  

Cost

Cost of material in 1 : 1.33 : 2.66 as in item 7-1(a) 7245.60

Difference in cost 1346.54

Contractor's profit & overhead 20% 269.31

Total Composite rate 1615.84 1,616             

Item No.  7-2-1

Cu.m.

1.  Labour

1050.00

Extra labour for chiselling

Labourer 18.00 Hrs @ 87.50 1575.00
Sundries 10% 157.50

Total 1732.50

Contractor's profit & overhead 20% 346.50
Total Labour rate 2079.00 2,079             

2.  Machinery

104.88

Contractor's profit & overhead 20% 20.98

Total Composite rate 2204.86 2,205             

Item No.  7-3-1

Tonne

1. Labour

Straightening, cutting, bending, binding etc.

Steel mistri 2.00 Hrs @ 87.50 175.00

Steel fitter 8.00 Hrs @ 125.00 1000.00

Steel helper 8.00 Hrs @ 87.50 700.00

Labourer 8.00 Hrs @ 87.50 700.00

Steel cutter operator 1.00 Hrs @ 87.50 87.50

Steel bender operator 1.00 Hrs @ 87.50 87.50

Helper 2.00 Hrs @ 75.00 150.00

Shifting

Steel labour mate 4.00 Hrs @ 87.50 350.00

Labourer 4.00 Hrs @ 87.50 350.00

Removal of rust

Steel labour mate 2.00 Hrs @ 87.50 175.00

Labourer 4.00 Hrs @ 87.50 350.00

Making Cages

Steel mistri 5.00 Hrs @ 87.50 437.50

Steel fixer 10.00 Hrs @ 125.00 1250.00

Steel helper 4.00 Hrs @ 87.50 350.00

Labourer 2.00 Hrs @ 87.50 175.00

6337.50

Contractor's profit & overhead 20% 1267.50
Total Labour rate 7605.00 7,605             

2. Material

Steel - deformed  bars Grade 40 1.10 Tonne @ 88000.00 96800

Wastage 5% 4840

Overlaps 1.25% 1210

Binding wire 7.00 Kg. @ 90.00 630

103480

3. Plant and Equipment

Steel bar cutting machine 1.00 Hrs @ 60.00 60

Cutting of top of RCC piles of any size including chiseling, dismantling, straightening the steel and
disposal

Labour rate for dismantling same as for item 4-20

Jack hammer and air compresser as for item 4-20

Providing and laying for cast in situ RCC piles Deformed G-40 steel reinforcement bars with and
including the cost of straightening, removing rust, cutting, bending, binding, welding, wastage,
overlaps as are not shown on the drawings. The cost of binding wire and holding the
reinforcement in position is inclusive.
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 Unit
Rate   

(Rs)

Unit Description
Comp.t  

Cost

Steel bar bending machine 1.00 Hrs @ 60.00 60

Crane 3 ton capacity 2.00 Hrs @ 400.00 800

( haulage, placing in position and idle hours etc.) 920

4. Welding

Welding joints 1400 Nos. @ 5.50 7700

5. Sundries 1% 1184

Total of  2, 3, 4 & 5 113284

Contractor's profit & overhead 20% 22657
Total Composite rate 143546 143,546         

Item No.  7-4-1

Tonne

1. Labour

Same as item 7-3 6337.50

Contractor's profit & overhead 20% 1267.50
Total Labour rate 7605.00 7,605             

2. Material

Steel - deformed bars Grade 60 1.00 Tonne @ 93000.00 93000

Wastage 3% 2790

Overlaps 1% 930

Binding wire 7.00 Kg. @ 90.00 630

97350

3. Plant and Equipment

Same as item 7-3(3) 920

4. Welding

Same as item 7-3(4) 7700

5. Sundries 1% 1123

Total of 1, 2, 3, 4 & 5 113431

Contractor's profit & overhead 20% 22686

Total Composite rate 136117 136,117         

Item No.  7-5-1

Tonne

6537.50

Contractor's profit & overhead 20% 1307.50
Total Labour rate 7845.00 7,845             

89894.00

Contractor's profit & overhead 20% 17978.80

Total Composite rate 115717.80 115,718         

Item No.  7-6-1

Tonne

6537.50

Contractor's profit & overhead 20% 1307.50
Total Labour rate 7845.00 7,845             

Labour rate same as item 5-43

Providing and laying for pile caps, grade beams, and precast pile integrated deformed bars with
and including the cost of straightening, removing rust, cutting, bending, binding, wastage,
overlaps as are not shown on the drawings. The cost of binding wire and precast 1:2:4 cement
concrete or M.S. chairs for binding and holding  the reinforcement in position is inclusive.

Providing and laying for cast in situ RCC piles intergraded deformed reinforcement G-60
with and including the cost of straightening, removing rust, cutting, bending, binding, welding,
wastage, overlaps as are not shown on the drawings. The cost of binding wire and holding the
reinforcement in position is inclusive.

Providing and laying for pile caps, grade beams and precast piles mild reinforcement bars with
and including the cost of straightening, removing rust, cutting, bending, binding, welding,
wastage, overlaps as are not shown on the drawings. The cost of binding wire and precast 1:2:4
cement concrete or M.S. chairs for binding and holding  the reinforcement in position is inclusive.

Materials same as item 5-43

Labour rate same as item 5-43
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 Unit
Rate   

(Rs)

Unit Description
Comp.t  

Cost

95084.00

Contractor's profit & overhead 20% 19016.80

Total Composite rate 121945.80 121,946         

Item No.  7-7

Cu.m. a)   1 : 1 : 2  

1. Labour

Same as item 5-13(a) 1292.38

Contractor's profit & overhead 20% 258.48
Total Labour rate 1550.85 1,551             

2. Material

Cement OPC 0.55 M.Ton @ 10500 5821.20

Approved Coarse Sand 0.39 Cu.m. @ 1059 407.83

0.77 Cu.m. @ 1297 998.50

Water charges on (i) to (iii) 1.5% 108.41

7335.94
3. Plant and Equipment

Same as item  5-5(a) 214.00

4. Shuttering

Same as item 5-19(a) 2383.43

5. Scaffolding

Same as item 5-19(a) 529.65

6. Bailing or pumping out water

Pump including POL with driver 0.75 Hrs @ 300.00 225.00

Total of 1, 2, 3, 4, 5 & 6 11980.39

Contractor's profit & overhead 20% 2396.08

Total Composite rate 14376.47 14,376           

Cu.m. b)   1 : 1.5 : 3  

1. Labour

Same as item 5-13(a) 1292.38

Contractor's profit & overhead 20% 258.48
Total Labour rate 1550.85 1,551             

2. Material

Cement OPC 0.40 M.Ton @ 10500 4233.60

Approved Coarse Sand 0.42 Cu.m. @ 1059 444.91

0.84 Cu.m. @ 1297 1089.27

Water charges on (i) to (iii) 1.5% 86.52

5854.29

3. Plant and Equipment

Same as item  5-5(a) 214.00

4. Shuttering

Same as item 5-19(a) 2383.43

5. Scaffolding

Same as item 5-19(a) 529.65

6. Bailing or pumping out water

Pump including POL with driver 0.75 Hrs @ 300.00 225.00

Total of 1, 2, 3, 4, 5 & 6 10498.74

Contractor's profit & overhead 20% 2099.75

Total Composite rate 12598.49 12,599           

Cu.m. c)   1 : 2 : 4  

Approved Crushed Aggregate 3/4" -3/8"

Materials same as item 5-44

Providing and laying cement concrete using Coarse Sand & Crushed Aggregate 3/4" (19 mm) and
down gauge in pile caps, tee beams, and grade beams in dense homogeneous concrete mix
including formwork and its removal, compacting, curing, and bailing out or pumping out sub-
soil water during concreting, but excluding the cost of reinforcement.

Approved Crushed Aggregate 3/4" -3/8"
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 Unit
Rate   

(Rs)

Unit Description
Comp.t  

Cost

1. Labour

Same as item 5-13(a) 1292.38

Contractor's profit & overhead 20% 258.48
Total Labour rate 1550.85 1,551             

2. Material

Cement OPC 0.32 M.Ton @ 10500.00 3326.40

Approved Coarse Sand 0.44 Cu.m. @ 1059.30 466.09

0.84 Cu.m. @ 1296.75 1089.27

Water charges on (i) to (iii) 1.5% 73.23

4954.99

3. Plant and Equipment

Same as item  5-5(a) 214.00

4. Shuttering

Same as item 5-19(a) 2383.43

5. Scaffolding

Same as item 5-19(a) 529.65

6. Bailing or pumping out water

Pump including POL with driver 0.75 Hrs @ 300.00 225.00

Total of 1, 2, 3, 4, 5 & 6 9599.44

Contractor's profit & overhead 20% 1919.89

Total Composite rate 11519.33 11,519           

Item No.  7-8

R.M

a)

i.
6300.10 10,303           

ii.
6930.10 11,612           

iii.
9450.15 16,292           

iv.
10395.15 17,142           

b)
i.

8190.15 10,596           

ii.
9009.15 11,622           

iii.
12285.25 14,556           

iv.
13513.75 16,135           

Item No.  7-9

a)

i.
10627.45 16,433           

ii.
11690.20 19,404           

iii.
13815.70 14,243           

Rate same as item 27-5a(ii)

Rate same as item 27-5b(i)

Approved Crushed Aggregate 3/4" -3/8"

From ground level upto 250 ft (76 m) below ground level

15" to 18" (375 mm to 450 mm) i/d
Rate same as item 27-7a(i)

From ground level upto 250 ft (76 m) below ground level

15" to 18" (375 mm to 450 mm) i/d

20" to 30" (500 mm to 750 mm) i/d

Boring for piling in any kind of soil including extraction of casing pipe and or using bentonite as
applicable in all kinds of soil except shingle, gravel or rock.

Rate same as item 27-6a(i)

Rate same as item 27-5b(ii)

Rate same as item 27-5a(i)

15" to 18" (375 mm to 450 mm) i/d

20" to 30" (500 mm to 750 mm) i/d

20" to 30" (500 mm to 750 mm) i/d

Exceeding 250 ft (76 m) below ground level

32" to 40" (800 to 1000 mm) i/d

Boring by percussion, direct rotary or reverse rotary method for piling in any kind of soil including
extraction of casing pipe and or using bentonite as applicable in shingle, gravel or rock.

46" to 60" (1200 to 1500 mm) i/d
Rate same as item 27-6a(ii)

Rate same as item 27-6b(i)

46" to 60" (1200 to 1500 mm) i/d

Rate same as item 27-7a(ii)

32" to 40" (800 to 1000 mm) i/d

Rate same as item 27-6b(ii)

32" to 40" (800 to 1000 mm) i/d
Rate same as item 27-8a(i)
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 Unit
Rate   

(Rs)

Unit Description
Comp.t  

Cost

iv.
15197.25 15,822           

b)
i.

13815.70 19,060           

ii.
15197.25 22,764           

iii.
20723.55 21,277           

iv.
22795.90 23,302           

c)
Steel Casing of Piles/Piers 1.00 Tonne @ 80000.00 80000.00
Contractor's profit & overhead 20.00% 16000.00

96000.00 96,000           

Item No.  7-10-1

Boring plant with fuel  & labour, hire charges 2.50 Hrs @ 750.00 1875.00
Engineer 2.50 Hrs @ 300.00 750.00
Operator (for boring plant) 2.50 Hrs @ 150.00 375.00
Beldar 7.50 Hrs @ 35.00 262.50

3262.50
Transportation, shifting, eraction etc. lump sum 10000.00

13262.50
Contractor's profit & overhead 20.00% 2652.50

15915.00 15,915           

Item No.  7-11-1

Boring plant with fuel  & labour, hire charges 7.00 Hrs @ 750.00 5250.00
Engineer 7.00 Hrs @ 300.00 2100.00
Operator (for boring plant) 7.00 Hrs @ 150.00 1050.00
Beldar 21.00 Hrs @ 35.00 735.00

9135.00
Transportation, shifting, eraction etc. lump sum 10000.00

19135.00
Contractor's profit & overhead 20.00% 3827.00

22962.00 22,962           

Extra of Steel Casing of Shaft 

20" to 30" (500 mm to 750 mm) i/d

Rate same as item 27-8a(ii)

32" to 40" (800 to 1000 mm) i/d

Rate same as item 27-7b(ii)

Rate same as item 27-8a(i)

46" to 60" (1200 to 1500 mm) i/d
`

15" to 18" (375 mm to 450 mm) i/d
Rate same as item 27-7b(i)

Exceeding 250 ft (76 m) below ground level

Sub-soil boring of required dia in rock of all sorts to required depth complete.

Sub-soil boring of required dia in all kinds of soil except rock to required depth complete 4-8 inch 
inner dia.

46" to 60" (1200 to 1500 mm) i/d
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Item No. 8-1

Sq.m. a)

Detail of cost for 40 Sq.m. 

(One cubic meter concrete)

1. Labour

Mason 5.75 Hrs @ 125.00 718.75

Labourer 7.25 Hrs @ 87.50 634.38

Bahishti 2.00 Hrs @ 87.50 175.00

Total 1528.13

Contractor's profit & overhead 20% 305.63

Total Labour rate 45.84 45.85

2. Material

Same as item 5-8(c)2 4971.92

3. Plant and Equipment

Concrete mixer with operator - 5 Cu.ft. 0.33 Hrs @ 253.00 83.49

4. Shuttering

Wall thickness 1.50' 0.75/1.50 x 35.10 17.55

Total of 2,3 & 4 5,072.96

Contractor's profit & overhead 20% 1,014.59

Total 6,087.56

Total Composite rate 198.03 198.05

Item No. 8-2

Sq.m. a)

45.85

45.85 68.78 68.80

198.05

Composite rate for 1-1/2" (37.5 mm) thick 198.05 297.08 297.10

Item No. 8-3

Sq.m. a)

45.85

45.85 91.70 91.70

198.05

198.05 396.10 396.10

Item No. 8-4

a)

Sq.m.

1.  Labour

45.85

Extra labour for cleaning the surface, heating, spraying maxphalt and laying polythene.

Labourer 8.35 Hrs @ 87.50 730.63

Spray man 3.00 Hrs @ 125.00 375.00

Total 1105.63

Contractor's profit & overhead 20% 221.13

Total Labour rate 79.02 79.00

2. Material

5072.96

Add

68.40 Kg.

Providing and laying 1" (25.4 mm) thick damp proof course with 1:2:4 cement concrete Coarse Sand and crushed
aggregate 1/2" (13mm) and down gauge including applying a coat of hot bitumen 80/100 or equivalent using 1.71 Kg per
sq.m. and laying single layer of polythene sheet 0.13 mm thick (500 gauge) on damp proof course, including cleaning
surface and spraying.

Detail of cost for 40 Sq.m.

Bitumen  80/100 at 1.71 kg/sq.m = 1.71 x 40

Rate same as in item 8-1 (a) 

x 50 / 25Composite rate for 2" (50 mm) thick

Unit       
Rate  

x 37.5 / 25

Labour rate for 1" (25 mm) thick as in item 8-1(a)  = 

Labour rate for 2" (50 mm) thick

(Rs)

Unit Description
Component  

Cost

x 37.5 / 25Labour rate for 1-1/2" (37.5 mm) thick

Same as 8-1(a) above but with 1-1/2" (37.5 mm) thick damp proof course.

Providing and laying 1" (25mm) thick damp proof course with 1:2:4 cement concrete using Coarse Sand and crushed
aggregate 1/2" (13mm) and down gauge mixed with any approved water proofing agent including compacting,
curing, formwork  and  its  removal cost of water proofing agent will be paid separately.

Labour rate for 1" (25 mm) thick as in item 8-1(a)  = 

x 50 / 25

Composite rate for 1" (25 mm) thick as in item 8-1(a)  = 

Labour rate same as in item 8.1(a)

Same as 8-1(a) but 2" (50 mm) thick damp proof course.

Composite rate for 1" (25 mm) thick as in item 8-1(a)  = 
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Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Wastage @ 5% 3.42 Kg.

71.82 Kg.

Polythene sheet with 10% wastage (For 40 Sq.m.) 44.00 Sq.m.

Bitumen 80/100 71.82 Kg. @ 80.00 5745.60

Fire wood for heating    0.187 Kg per Kg of bitumen

Fuel wood                         13.43 Kg. @ 15.00 201.46

Polythene sheet 44.00 Sq.m. @ 80.00 3520.00

9467.06

0.50 Hrs @ 200.00 100.00

Sundries 25% 25.00

125.00

Total of  2 & 3 14665.02

Contractor's profit & overhead 20% 2,933.00

Total 17,598.02

Total Composite rate 518.97 518.95

Item No. 8-5

Sq.m. a)

79.00

79.00 118.50 118.50

518.95

518.95 778.43 778.45

Item No. 8-6

Sq.m. a)

79.00

79.00 158.00 158.00

518.95

518.95 1037.90 1037.90

Item No. 8-7-1

Sq.m. Detail of cost per 40 Sq.m.

1  Labour

Plasterer 28.50 Hrs @ 110.00 3135.00

Labourer 31.50 Hrs @ 87.50 2756.25

Bahishti 3.00 Hrs @ 87.50 262.50

Same as item 8-4(a) 1105.63

7259.38

Contractor's profit & overhead 20% 1451.88

Total Labour rate 217.78 217.80

2  Material

 Mortar 1:4  40 x 13 / 1000 0.52 Cu.m.

Add wastage 10% 0.05 Cu.m.

0.57 Cu.m.

Shrinkage @ 25% 0.14

0.72 Cu.m.

Cement OPC (0.72 x 1 / 5 x 
1440 / 1000 )

0.21 M.Ton @ 10500.00 2162.16

Sand fine (0.72 x 4 / 5 ), 
Mortar

0.57 Kg. @ 8.00 4.58

Sand fine (0.012 x 40 ), 
for blinding

0.48 Kg. @ 8.00 3.84

iv) Bitumen

3.Hire charges 

Labour for 1/2" (13 mm) thick plaster

x 37.5 / 25

Providing and laying damp proof course of bitumen (hot application) at the rate of 1.25 Kg. of bitumen per Sq.m. on the
smooth finished plinth surface made of 1/2" (13mm) thick cement plaster 1:4 covered with a coat of hot bitumen at the
rate of 1 Kg. per Sq.m. of surface area including blinding the top surface with coarse sand using 0.012 Cu.m. per Sq.m.

Labour for cleaning the surfaces, heating and spraying.

Tar boiler with attendent

Same as 8-4(a) above but with 1-1/2" (37.5 mm) thick damp proof course.

Labour rate for 1-1/2" (37.5 mm) thick x 37.5 / 25

Composite rate for 1" (25 mm) thick as in item 8-4(a)  = 

Labour rate for 1" (25 mm) thick as in item 8-4(a)  = 

x 50 / 25

Labour rate for 2" (50 mm) thick x 50 / 25

Composite rate for 1" (25 mm) thick as in item 8-4(a)  = 

Composite rate for 2" (50 mm) thick

Composite rate for 1-1/2" (37.5 mm) thick

Same as 8-4(a) above but with 2" (50 mm) thick damp proof course.

Labour rate for 1" (25 mm) thick as in item 8-4(a)  = 
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

First Coat 1.25 x 40 kg. 50.00 Kg.

2nd   Coat 1.00 x 40 kg. 40.00 Kg.

90.00 Kg.

Wastage 5% 4.50

94.50 Kg.

Bitumen 80/100 94.50 Kg. @ 80.00 7,560.00     

Fuel wood                         ( 0.187 Kg per 
kg of Bitumen)

17.67 Kg. @ 15.00 265.07       

9,995.65     

Same as in item 8-4(a) 125.00       

Total of  2 & 3 10,120.65   

Contractor's profit & overhead 20% 2,024.13     

Total 12,144.78   

Total Composite rate 521.40       521.40

Item No. 8-8-1

Sq.m.

1.  Labour 

Plasterer 32.50 Hrs @ 110.00 3,575.00     

Labourer 23.35 Hrs @ 87.50 2,043.13     

Bahishti 4.25 Hrs @ 87.50 371.88       

5,990.00     

Contractor's profit & overhead 20% 1,198.00     

Total Labour rate 179.70       179.70

2.  Material

 Mortar 1:3 40 x 19 / 1000 0.76 Cu.m.

Add Wastage 5% 0.04

0.80 Cu.m.

Mortar 1:3 0.80 Cu.m. @ 6099.30 4,867.24     

Polythene sheet 44.00 Sq.m. @ 80.00 3,520.00     

Total 8,387.24     

Contractor's profit & overhead 20% 1,677.45     

Total 10,064.69   

Total Composite rate 431.32       431.30

Item No. 8-9

Sq.m. a) Providing a coat of bitumen emulsion at 0.50 kg per sq.m. on walls and floors in ground floor.3.00

1.  Labour

Painter 0.25 Hrs @ 125.00 31.25

Labourer 1 Hrs @ 87.50 87.50

118.75

Contractor's profit & overhead 20% 23.75

Total Labour rate 142.50 142.50

2.  Material

Bitumen 80/100 1.00 Kg. @ 80 80.00

Contractor's profit & overhead 20% 16.00

Total 96.00

Total Composite rate 238.50 238.50

Sq.m. b)

Labourer 0.25 Hrs @ 87.50 21.88

Contractor's profit & overhead 20% 4.38

Total Composite rate 26.25 26.25

Item No. 8-10

Sq.m. a)

Extra per one storey height if the building is more than one storey  height.

Providing damp proof course on vertical surface with 3/4" (19 mm) thick cement plaster 1:3 mixed with any approved
water proofing agent including curing and providing a layer of polythene sheet 0.13mm thick (500 gauge), but excluding
the cost of water proofing agent.

Detail of cost of 40 Sq.m.

3. Hire  charges of Tar Boiler

Providing and laying on ground floor roof plastic bitumen No.3 at the rate of 1.45 kg with 0.176 cu.ft.(0.005 cu.m) of
coarse sand in first coat and 1.25 kg. with 0.176 cu.ft (0.005 cu.m). of coarse sand in second coat over a coat of light
diesel oil priming at 0.75 kg per sq.m. including light ramming.
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

1. Labour

For measuring, mixing and spraying

Labourer 14 Hrs @ 87.50 1203.13

Spray man 12 Hrs @ 125.00 1437.50

2640.63

Contractor's profit & overhead 20% 528.13

Total Labour rate 79.22 79.20

2. Material

Bitumen two coats    2.7 x 40 108.00 Kg.

        Wastage 5% 5.40

113.40 Kg.

Bitumen plastic 113.40 Kg. @ 40.00 4536.00

Oil - diesel 30 Litre @ 96 2880.00

Sand fine 0.01 Kg. @ 8.00 0.08

Fuel wood                         20 Kg. @ 15.00 300.00

Total 7716.08

Contractor's profit & overhead 20% 1,543.22

Total 9,259.30

Total Composite rate 310.70 310.70

b)

Labourer 0.25 Hrs @ 87.50 21.88

Contractor's profit & overhead 20% 4.38

Total Composite rate 26.25 26.25

Item No. 8-11

Sq.m. a)

1. Labour

Labourer 30 Hrs @ 87.50 2625.00

Spray man 8.75 Hrs @ 125.00 1093.75

3718.75

Contractor's profit & overhead 20% 743.75

Total Labour rate 77.61 77.60

2. Material

Contents:   1 x 10 x 5 50.00 Sq.m.

Parapet  30 x 0.25 7.50 Sq.m.

57.50 Sq.m.

Wastage 10% 5.75 Sq.m.

63.25 Sq.m.

Ruberoid (3 Ply) 63.25 Sq.m. @ 104.50 6609.63

ii) Bitumen compound

92.35 Kg.

92.35 Kg.

184.69 Kg.

Bitumen compound 184.69 Kg. @ 60.00 11081.40

Felt No.7 underlay 63 Sq.m. @ 115.00 7273.75

Gravel (washed) 1 Cu.m. @ 423.72 254.23

Fuel wood                         34 Kg. @ 15.00 510.00

25729.01

Detail of cost of 40 Sq.m.

Providing and laying on ground floor roof ruberoid 3 ply reelia roofing including asphalt felt No.7 as underlay each
treated with ruberoid compound including providing, flashing and finished with washed gravel.

For measuring, mixing, spraying and laying.

Over underlay @ 1.46 kg per Sq m

Over ruberoid @ 1.46 kg per Sq m

Considering a roof 10 meter long and 5 meter wide having a parapet all round.

Extra per storey height if the building is more than one storey height
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Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Contractor's profit & overhead 20% 5145.80

Total 536.95

Total Composite rate 614.56 614.55

Sq.m. b)

Labourer 0.23 Hrs @ 87.50 20.13

Contractor's profit & overhead 20% 4.03

Total Composite rate 24.15 24.15

Item No. 8-12

Sq.m. a)

1. Labour

For heating, spraying and ramming:

Labourer 1.50 Hrs @ 87.50 131.25

Spray man 0.25 Hrs @ 125.00 31.25

Mason 0.09 Hrs @ 125.00 11.38

173.88

Contractor's profit & overhead 20% 34.78

Total Labour rate 208.65 208.65

2. Material

Asphalt 1.95 Kg.

Wastage 5% 0.10 Kg.

2.05 Kg.

Bitumen 2.05 Kg. @ 80.00 163.80

Fuel wood                         0.40 Kg. @ 15.00 6.00

Gravel 0.01 Cu.m. @ 423.72 3.81

Cement mortar 5% 8.68

Total 182.29

Contractor's profit & overhead 20% 36.46

Total 218.75

Total Composite rate 427.40 427.40

Sq.m. b)

Labourer 0.23 Hrs @ 87.50 20.13

Contractor's profit & overhead 20% 4.03

Total Composite rate 24.15 24.15

Item No. 8-13

Sq.m. a)

1. Labour

For heating, spraying and ramming:

Labourer 1.35 Hrs @ 87.50 118.13

Spray man 0.20 Hrs @ 125.00 25.00

143.13       

Contractor's profit & overhead 20% 28.63         

Total Labour rate 171.75       171.75

2. Material

 Asphalt 0.90 Kg.

Wastage 5% 0.05

0.95 Kg.

Bitumen 0.95 Kg. @ 80.00 75.60         

Fuel wood                         0.20 Kg. @ 15.00 3.00           

Sand coarse 0.01 Cu.m. @ 882.75 7.94           

86.54         

Contractor's profit & overhead 20% 17.31         

Total 103.85       

Total Composite rate 275.60       275.60

Sq.m. b)

Same as item 8-12 (b) 24.15         24.15

Extra per one storey height if the building is more than one storey height.

Same as 8-12(a) but heated asphalt at the rate of 0.90 kg. per sq.m.

Extra per one storey height if the building is more than one storey height.

Providing and laying heated asphalt on ground floor roof at the rate of 1.95 kg per sq.m. finished with washed gravel 3/8"
(9.5 mm) and down gauge at 0.0295 cu.ft./sq.ft. (0.009 cu.m./sq.m) including ramming and rounding of corners with
cement mortar.

Extra per one storey height if the building is more than one storey height.
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Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Item No.  8-14

Sq.m. a)

1. Labour

For heating, spraying, laying and blending washed gravel:

Labourer 1.75 Hrs @ 87.50 153.13

Spray man 0.20 Hrs @ 125.00 25.00

178.13

Contractor's profit & overhead 20% 35.63

Total Labour rate 213.75 213.75

2. Material

Bitumen for tack coat 1.45 Kg.

Bitumen for seal coat 1.45 Kg.

2.90 Kg.

Bitumen 80/100 2.90 Kg. @ 80.00 232.00

Fuel wood                         0.55 Kg. @ 15.00 8.25

Gravel 0.01 Cu.m. @ 423.72 3.81

Blanco felt (2 ply) 1.00 Sq.m.

Wastage 5% 0.05

Overlaps 5% 0.05

1.10 Sq.m.

1.10 Sq.m. @ 75.00 82.50

326.56

Contractor's profit & overhead 20% 65.31

Total Composite rate 605.63 605.65

Sq.m. b)

Labourer 0.25 Hrs @ 87.50 21.88

Contractor's profit & overhead 20% 4.38

Total Composite rate 26.25 26.25

Item No. 8-15

Sq.m. a)

1. Labour

For scraping, cleaning and laying:

Labourer 1.00 Hrs @ 87.50 87.50

Contractor's profit & overhead 20% 17.50

Total Labour rate 105.00 105.00

2. Material

Water proof matting 3.2mm thick (4.35 Kg/Sq.m)1.00 Sq.m.

Wastage 5% 0.05

Overlaps 5% 0.05

1.10 Sq.m.

1.10 Sq.m. @ 75.00 82.50

0.48 Kg.

Wastage 5% 0.02 Kg.

0.50 Kg.

Adhesive 0.50 Kg. @ 135.00 68.04

Oil  kerosine 0.07 Litre @ 88.00 6.16

Wire brush 1.00 No. @ 50.00 50.00

206.70

Contractor's profit & overhead 20% 41.34

Total Composite rate 353.04 353.05

Sq.m. b)

Labourer 0.50 Hrs @ 87.50 43.75

Contractor's profit & overhead 20% 8.75

Total Labour rate 52.50 52.50

2. Material

Same as in  item 8-15(a) 82.50

Adhesive No.70 50% of item 8-15(a) 34.02

Kerosine oil 50% of item 8-15(a) 3.08

Providing and laying on ground floor roofing felt 2 ply over a tack coat of bitumen at 1.45 kg per sq.m. and sealed with
bitumen compound at the rate of 1.45 kg per sq.m. and blended with washed gravel 9.5mm and down gauge at the rate
of 0.009 cu.m. per sq.m. including ramming.

Adhesive No.70 at 0.48 Kg/Sq.m.

Extra for every additional layer of jutoid water proof matting.

Jutoid W.P. matting (3.2 mm)

Extra per one storey height if the building is more than one storey height.

Providing and laying water proof matting 3.2 mm thick on external faces of walls below ground level, under raft,
basement floor, under floors, plinth and on ground floor roof top with adhesive No.70 at the rate of 0.48 Kg per Sq.m.
diluted with 13% of solvent like kerosine oil including the cost of overlaps, cleaning & scraping the surface by wire
brushes before applying the adhesive and laying jutoid.

Jutoid W.P. matting (3.2 mm)

Jutoid water proof matting 3.2 mm thick
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Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

119.60

Contractor's profit & overhead 20% 23.92

Total Composite rate 196.02 196.00

Sq.m. c)

1. Labour

Labourer 0.35 Hrs @ 87.50 30.63

Contractor's profit & overhead 20% 6.13

Total Labour rate 36.75 36.75

Item No. 8-16

a)

Sq.m. 1. Labour

For scraping, cleaning and laying

Labourer 1.00 Hrs @ 87.50 87.50

Contractor's profit & overhead 20% 17.50

Total Labour rate 105.00 105.00

2. Material

Water proof matting 1.6mm to 2.1mm thick1.00 Sq.m.

Wastage 5% 0.05 Sq.m.

Overlaps 5% 0.05 Sq.m.

1.10 Sq.m.

1.10 Sq.m. @ 60.00 66.00

Adhesive No.70 @ 0.48 Kg/Sq.m. 0.48 Kg.

Wastage 5% 0.02 Kg.

0.50 Kg.

Adhesive 0.50 Kg. @ 135.00 68.04

Oil  kerosine 0.07 Litre @ 88.00 6.16

Wire brush 1.00 No. @ 50.00 50.00

190.20

Contractor's profit & overhead 20% 38.04

Total Composite rate 333.24 333.25

b)

Labourer 0.50 Hrs @ 87.50 43.75

Contractor's profit & overhead 20% 8.75

Total Labour rate 52.50 52.50

2. Material

66.00

Adhesive No.70 50% of item 8-16(a) 34.02

Kerosine oil 50% of item 8-16(a) 3.08

103.10

Contractor's profit & overhead 20% 20.62

Total Composite rate 176.22 176.20

Sq.m. c)

Labourer 0.35 Hrs @ 87.50 30.63

Contractor's profit & overhead 20% 6.13

Total Labour rate 36.75 36.75

Item No. 8-17

Sq.m. a)

1. Labour

Labourer 1.00 Hrs @ 87.50 87.50

Contractor's profit & overhead 20% 17.50

Providing and laying water proof matting 1.6 mm to 2.1 mm thick over corrugated roof (ground floor roof) with adhesive
No.70 at the rate of 1.0 kg. per sq.m. diluted with 13% of solvent like kerosine oil including the cost of overlaps cleaning
and scraping the surface with wire brushes before aplying the adhesive and laying jutoid.

For scraping, cleaning and laying:

Extra for every additional layer of jutoid water proof matting.

Same as in item 8-16(a)

Jutoid water proof matting 2.1 mm thick 

 Extra per one storey height if the building is more than one storey height.

Extra per one storey height if the building is more than one storey height.

Providing and laying water proof matting 1.6 mm to 2.1 mm thick on top of flat or sloping roofs of ground floor with
adhesive No. 70 at the rate of 0.48 Kg/Sq.m. diluted with 13% of solvent like kerosine oil including the cost of overlaps,
cleaning and scraping the surface with wire brushes before applying the adhesive and laying jutoid.

Jutoid W.P. matting (1.6 mm)
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Unit       
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Unit Description
Component  

Cost

Total Labour rate 105.00 105.00

2. Material

1.00 Sq.m.

Corrugation 20% 0.20 Sq.m.

Wastage 5% 0.05 Sq.m.

Overlaps 5% 0.05 Sq.m.

1.30 Sq.m.

Jutoid W.P. matting (1.6 mm) 1.30 Sq.m. @ 60.00 78.00

Adhesive No.70 0.48 Kg.

Corrugation and Wastage 0.12 Kg.

0.60 Kg.

Adhesive 0.60 Kg. @ 135.00 81.00

Oil  kerosine 0.08 Litre @ 88.00 6.86

 Wire brush 2.5% 2.20

168.06

Contractor's profit & overhead 20% 33.61

Total Composite rate 306.67 306.65

b)

1. Labour

Labourer 0.50 Hrs @ 87.50 43.75

Contractor's profit & overhead 20% 8.75

Total Labour rate 52.50 52.50

2. Material

Water proof matting 2.1 mm thick

Same as in item 8-17(a) 78.00

Adhesive No.70 50% of item 8-17(a) 40.50

Kerosine oil 50% of item 8-17(a) 3.43

121.93

Contractor's profit & overhead 20% 24.39

Total Composite rate 198.82 198.80

Sq.m. c)

1. Labour

Labourer 0.35 Hrs @ 87.50 30.63

Contractor's profit & overhead 20% 6.13

Total Labour rate 36.75 36.75

Item No. 8-18

a)

Sq.m.

Concrete = 10 x 75 / 1000 x 1.541.16 Cu.m.

1. Labour

Mason 1.60 Hrs @ 125.00 200.00

Labourer 7.75 Hrs @ 87.50 678.13

Bahishti 1.60 Hrs @ 87.50 140.00

Mistri 1.80 Hrs @ 110.00 198.00

Labourer 4.50 Hrs @ 87.50 393.75

Bahishti 1.00 Hrs @ 87.50 87.50

Total: 1697.38

Contractor's profit & overhead 20% 339.48

Total Labour rate 203.69 203.70

2. Material

Cement OPC 0.32 M.Ton @ 10500.00 3360.00

Approved Coarse Sand 0.44 Cu.m. @ 1059.30 466.09

Crush  3/4" & down gauge 0.88 Cu.m. @ 1421.40 1250.83

 Water charges 1.5% 76.15

7.30

Wastage 5% 0.37

7.67 Kg.

Bitumen plastic 7.67 Kg. @ 40.00 306.60

Oil - diesel 2.09 Litre @ 96.00 200.64

For painting, blinding and ramming:

Plastic bitumen No.4 @ 0.73 Kg

Extra per one storey height if the building is more than one storey height.

Jutoid water proof matting

Extra for every additional layer of jutoid water proof matting.

Providing and laying 1:2:4 cement concrete using Coarse Sand and crushed aggregate 3/4" (19mm) and down gauge in
terraces 3" (75 mm) average thickness to required slope in panels including formwork, consolidation, finishing, curing,
painting the surface with plastic bitumen No.4 at the rate of 0.73 Kg per Sq.m. blinded with sand at the rate of 0.006
Cu.m. per Sq.m. on ground floor roof.

Detail of cost for 10 Sq.m.

For measuring, mixing and laying concrete:
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Unit       
Rate  
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Unit Description
Component  

Cost

Sand local 0.01 Cu.m. @ 882.75 5.30

Fuel wood                         1.40 Kg. @ 15.00 21.00

Shuttering 0.5% 8.49

5695.10

Mixing charges

Concrete mixer with operator - 5 Cu.ft. 1.89 Hrs @ 253.00 478.17

Total 6173.27

Contractor's profit & overhead 20% 1234.65

Total Composite rate 944.48 944.50

Sq.m. b)

Labourer 1.00 Hrs @ 87.50 87.50

Bahishti 0.20 Hrs @ 87.50 17.50

105.00

Contractor's profit & overhead 20% 21.00

Total Labour rate 126.00 126.00

Item No. 8-19

Sq.m. a) Single layer

1. Labour

Labourer 0.26 Hrs @ 87.50 22.75

Contractor's profit & overhead 20% 4.55

Total Labour rate 27.30 27.30

2. Material

Polythene 1.00 Sq.m.

Wastage 10% 0.10 Sq.m.

1.10 Sq.m.

Polythene sheet 1.10 Sq.m. @ 80.00 88.00

Contractor's profit & overhead 20% 17.60

Total Composite rate 132.90 132.90

Sq.m. b) Double layer

1. Labour

Labourer 0.52 Hrs @ 87.50 45.50

Contractor's profit & overhead 20% 9.10

Total Labour rate 54.60 54.60

2. Material

Polythene 2.00 Sq.m.

Wastage 10% 0.20

2.20 Sq.m.

Polythene sheet 2.20 Sq.m. @ 80.00 176.00

Contractor's profit & overhead 20% 35.20

Total Composite rate 265.80 265.80

Item No. 8-20

Sq.m. a) Single layer

Labourer 0.26 Hrs @ 87.50 22.75

Contractor's profit & overhead 20% 4.55

Total Labour rate 27.30 27.30

2. Material

Polythene 1.00 Sq.m.

Wastage 10% 0.10 Sq.m.

1.10 Sq.m.

Polythene sheet 1.10 Sq.m. @ 80.00 88.00

Contractor's profit & overhead 20% 17.60

Total Composite rate 132.90 132.90

Providing and laying polythene sheet 0.13 mm thick under floors for water proofing laid as per instructions of the
Engineer in ground floor.

Extra per one storey height if the building is more than one storey height.

Providing and laying polythene sheet 0.13 mm thick on roof for water proofing laid as per instructions of the Engineer in
ground floor.
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Unit       
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Cost

Sq.m. b) Double layer

1. Labour

Labourer 0.52 Hrs @ 87.50 45.50

Contractor's profit & overhead 20% 9.10

Total Labour rate 54.60 54.60

2. Material

Polythene 2.00 Sq.m.

Wastage 10% 0.20

2.20 Sq.m.

Polythene sheet 2.20 Sq.m. @ 80.00 176.00

Contractor's profit & overhead 20% 35.20

Total Composite rate 265.80 265.80
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Item No. 9-1

Cubical content for solid block masonry:

Concrete mix (Table 9) 0.91 Cu.m.

Mortar mix 0.09 Cu.m.

1.00 Cu.m.

Taking Wastage

Concrete mix 0.91 Cu.m.

Wastage 5% 0.05 Cu.m.

0.95 Cu.m.

Mortar mix 0.09 Cu.m.

Wastage 10% 0.01 Cu.m.

0.10 Cu.m.

Cu.m. a)

i) 

1. Labour  

For Moulding and Stacking

Skilled worker (moulder) 16.00 Hrs @ 125.00 2,000.00           

Labourer 16.00 Hrs @ 87.50 1,400.00           

3,400.00           

Concrete platform @ 5% 170.00              

Mixer Charges @ 5% 170.00              

Compaction Manual or by table compactor @ 3% 85.00                

Curing @ 1% 42.50                

Stacking @ 1% 42.50                

3,910.00           

Rate Per Block 3910.00 /650 6.02                  

158.90 Nos. @ 6.02 955.84              

Mason 5.50 Hrs @ 125.00 687.50              

Labourer 5.50 Hrs @ 87.50 481.25              

Mistri 0.35 Hrs @ 110.00 38.50                

Bahishti 5.50 Hrs @ 87.50 481.25              

Total 2,644.34           

Contractor's profit & overhead 20% 528.87              

Total Labour rate 3,173.21           3,173            

2. Material

0.95 Cu.m. @ 3682.80 3,511.18           

0.10 Cu.m. @ 4839.30 489.74              

4,000.92           

3. Scaffolding 1% 66.45                

Total of 2 & 3 4,067.37           

Contractor's profit & overhead 20% 813.47              

Total 4,880.84           

Total Composite rate 8,054.06           8,054            

Cu.m. ii) 

1. Labour  

Same as item 9-1(a) above 2,644.34           

Contractor's profit & overhead 20% 528.87              

Total Labour rate 3,173.21           3,173            

2. Material

0.95 Cu.m. @ 3682.80 3,498.66           

0.10 Cu.m. @ 4104.30 415.36              

3,914.01           

3. Scaffolding 1% 65.58                

Cost of concrete mix as per item 5-8(e)

Cost of mortar mix as per Table 11(a)

Providing and laying 1:4:8 cement concrete block masonry using Coarse Sand and Approved crushed
aggregate 3/4" (19mm) & down gauge in foundation, basement and plinth including scaffolding, raking
out joints and curing. 

Cost of concrete mix as per item 5-8(e)

Cost of mortar mix as per Table 11(a)

Blocks  (Table 9) -  For masonry

4" (100 mm) thick solid block masonry

Vertical and Horizontal Joints 12.7mm thick and taking size of block 300mmx200mm with varied thickness.

Cement sand mortar 1 : 4

Cement sand mortar 1 : 5

Unit Description

Detail of cost for moulding 650 blocks:

Component  
Cost

 Unit       
Rate   

(Rs)
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Total of 2 & 3 3,979.60           

Contractor's profit & overhead 20% 795.92              

Total 4,775.51           

Total Composite rate 7,948.73           7,949            

Cu.m. iii) 

1. Labour  

Same as item 9-1(a) above 2,644.34           

Contractor's profit & overhead 20% 528.87              

Total Labour rate 3,173.21           3,173            

2. Material

0.95 Cu.m. @ 3682.80 3,511.18           

Cost of mortar mix as per Table 11(a) 0.10 Cu.m. @ 3579.30 362.23              

3,873.40           

3. Scaffolding 1% 65.18                

Total of 2 & 3 3,938.58           

Contractor's profit & overhead 20% 787.72              

Total 4,726.30           

Total Composite rate 7,899.51           7,900            

b)

Cu.m. i) 

1. Labour  

Rate Per Block 3910.00 /600 1.38                  

Blocks (Table 9) 105.93 Nos. @ 1.38 146.19              

Mason 5.00 Hrs @ 125.00 625.00              

Labourer 5.00 Hrs @ 87.50 437.50              

Mistri 0.35 Hrs @ 110.00 38.50                

Bahishti 5.00 Hrs @ 87.50 437.50              

Total 1,684.69           

Contractor's profit & overhead 20% 336.94              

Total Labour rate 2,021.63           2,022            

2. Material

4,000.92           

3. Scaffolding 1% 40.39                

Total of 2 & 3 4,041.31           

Contractor's profit & overhead 20% 808.26              

Total 4,849.57           

Total Composite rate 6,871.20           6,871            

Cu.m. ii) 

1. Labour  

1,684.69           

Contractor's profit & overhead 20% 336.94              

Total Labour rate 2,021.63           2,022            

2. Material

4,000.92           

3. Scaffolding 1% 56.86                

Total of 2 & 3 4,057.77           

Contractor's profit & overhead 20% 811.55              

Total 4,869.33           

Total Composite rate 6,890.95           6,891            

Cu.m. iii) 

1. Labour  

1,684.69           

Contractor's profit & overhead 20% 336.94              

Cement sand mortar 1 : 6

Detail of cost for moulding 600 blocks:

Same as per item 9-1(a)1

Cement sand mortar 1 : 6

Cost of concrete mix as per item 5-8(e)

6" (150 mm) thick solid block masonry

Cement sand mortar 1 : 4

Same as item 9-1(b) above

Same as item 9-1(b) above

Cement sand mortar 1 : 5

Same as per item 9-1(a)ii

For moulding and stacking
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Total Labour rate 2,021.63           2,022            

2. Material

3,873.40           

3. Scaffolding 1% 55.58                

Total of 2 & 3 3,928.98           

Contractor's profit & overhead 20% 785.80              

Total 4,714.78           

Total Composite rate 6,736.41           6,736            

c)

Cu.m. i) 

1. Labour  

Detail of cost for moulding and stacking 550 blocks:

Rate per Block 3910 / 550 7.11

Blocks 79.45 Nos. @ 7.11 564.82              

For masonry

Mason 4.25 Hrs @ 125.00 531.25              

Labourer 4.25 Hrs @ 87.50 371.88              

Mistri 0.25 Hrs @ 110.00 27.50                

Bahishti 4.25 Hrs @ 87.50 371.88              

Total 1,867.32           

Contractor's profit & overhead 20% 373.46              

Total Labour rate 2,240.78           2,241            

2. Material

4,000.92           

3. Scaffolding 1% 58.68                

Total of 2 & 3 4,059.60           

Contractor's profit & overhead 20% 811.92              

Total 4,871.52           

Total Composite rate 7,112.30           7,112            

Cu.m. ii) 

1. Labour  

1,867.32           

Contractor's profit & overhead 20% 373.46              

Total Labour rate 2,240.78           2,241            

2. Material

4,000.92           

3. Scaffolding 1% 58.68                

Total of 2 & 3 4,059.60           

Contractor's profit & overhead 20% 811.92              

Total 4,871.52           

Total Composite rate 7,112.30           7,112            

Cu.m. iii) 

1. Labour  

1,867.32           

Contractor's profit & overhead 20% 373.46              

Total Labour rate 2,240.78           2,241            

2. Material

3,873.40           

3. Scaffolding 1% 57.41                

Total of 2 & 3 3,930.81           

Contractor's profit & overhead 20% 786.16              

Total 4,716.97           

Total Composite rate 6,957.75           6,958            

Cement sand mortar 1 : 5

Cement sand mortar 1 : 6

Same as in item 9-1(c)1 

8" (200 mm) thick solid block masonry

Same as in item 9-1(a)3 

Same as in item 9-1(a)1 

Same as per item 9-1(a)iiI

Cement sand mortar 1 : 4

Same as in item 9-1(a)2 

Same as in item 9-1( c)1 
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

d)

Cu.m. i) 

1. Labour  

Detail of cost for moulding and stacking 500 blocks:

3910.00

Rate per block 3910.00 / 500 7.82                  

Blocks 52.97 Nos. @ 7.82 414.20              

For masonry

Mason 3.50 Hrs @ 125.00 437.50              

Labourer 3.50 Hrs @ 87.50 306.25              

Mistri 0.25 Hrs @ 110.00 27.50                

Bahishti 3.50 Hrs @ 87.50 306.25              

1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

4,000.92           

3. Scaffolding 1% 54.93                

Total of 2 & 3 4,055.84           

Contractor's profit & overhead 20% 811.17              

Total 4,867.01           

Total Composite rate 6,657.05           6,657            

Cu.m. ii) 

1. Labour  

1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

4,000.92           

3. Scaffolding 1% 54.93                

Total of 2 & 3 4,055.84           

Contractor's profit & overhead 20% 811.17              

Total 4,867.01           

Total Composite rate 6,657.05           6,657            

Cu.m. iii) 

1. Labour  

1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

3,873.40           

3. Scaffolding 1% 53.65                

Total of 2 & 3 3,927.05           
Contractor's profit & overhead 20% 785.41              

Total 4,712.47           

Total Composite rate 6,502.50           6,503            

Item No. 9-2

Cu.m. a)

i) 

1. Labour  

Same as item 9-1(a)1 2,644.34           

Contractor's profit & overhead 20% 528.87              

4" (100 mm) thick solid block masonry

Cement sand mortar 1 : 3

Same as in item 9-1(a)3

Same as in item 9-1(d)1 

Same as in item 9-1(a)2

Cement sand mortar 1 : 4

Same as in item 9-1(a)1 

Cost as in item 9-1(a)1 above

Cement sand mortar 1 : 5

Same as in item 9-1 but in 1:3:6 cement concrete block masonry. 

Same as in item 9-1(d)1 

Cement sand mortar 1 : 6

12" (300 mm) thick solid block masonry
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Total Labour rate 3,173.21           3,173            

2. Material

0.95 Cu.m. @ 4379.69 4,175.60           

0.10 Cu.m. @ 6099.30 617.25              

4,792.85           

3. Scaffolding 1% 74.37                

Total of 2 & 3 4,867.22           

Contractor's profit & overhead 20% 973.44              

Total 5,840.66           

Total Composite rate 9,013.88           9,014            

Cu.m. ii) 

1. Labour  

Same as item 9-1(a)1 2,644.34           

Contractor's profit & overhead 20% 528.87              

Total Labour rate 3,173.21           3,173            

2. Material

Cost of concrete mix as per item 9-2(a)1 4,175.60           

Mortar mix   0.10 Cu.m. @ 4839.30 489.74              

4,665.33           

3. Scaffolding 1% 73.10                

Total of 2 & 3 4,738.43           

Contractor's profit & overhead 20% 947.69              

Total 5,686.12           

Total Composite rate 8,859.33           8,859            

Cu.m. iii) 

1. Labour  

Same as item 9-1(a)1 2,644.34           

Contractor's profit & overhead 20% 528.87              

Total Labour rate 3,173.21           3,173            

2. Material

Cost of Concrete Mix as per item 9-2(i)1 4,175.60           

Mortar mix   0.10 Cu.m. @ 4104.30 415.36              

4,590.95           

3. Scaffolding 1% 72.35                

Total of 2 & 3 4,663.31           

Contractor's profit & overhead 20% 932.66              

Total Composite rate 8,769.18           8,769            

Cu.m. iv) 

1. Labour  

Same as item 9-1(a)1 2,644.34           

Contractor's profit & overhead 20% 528.87              

Total Labour rate 3,173.21           3,173            

2. Material

Cost of Concrete Mix as per item 9-2(i)1 4,175.60           

Cost of mortar Mix as per Table 11(a) 0.10 Cu.m. @ 3579.30 362.23              

4,537.82           

3. Scaffolding 1% 71.82                

Total of 2 & 3 4,609.64           

Contractor's profit & overhead 20% 921.93              

Total Composite rate 8,704.79           8,705            

Cement sand mortar 1 : 6

Cost of concrete mix as per item 5-8(d)

Cement sand mortar 1 : 5

Cost of mortar mix as per Table 11(a)

Cement sand mortar 1 : 4
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

b)

Cu.m. i) 

1. Labour  

1,684.69           

Contractor's profit & overhead 20% 336.94              

Total Labour rate 2,021.63           2,022            

2. Material

Same as item 9-2(a)1 4,792.85           

3. Scaffolding 1% 64.78                

Total of 2 & 3 4,857.62           

Contractor's profit & overhead 20% 971.52              

Total 5,829.15           

Total Composite rate 7,850.77           7,851            

Cu.m. ii) 

1. Labour  

1,684.69           

Contractor's profit & overhead 20% 336.94              

Total Labour rate 2,021.63           2,022            

2. Material

Same as item 9-2(a)2 4,665.33           

3. Scaffolding 1% 63.50                

Total of 2 & 3 4,728.83           

Contractor's profit & overhead 20% 945.77              

Total 5,674.60           

Total Composite rate 7,696.23           7,696            

Cu.m. iii) 

1. Labour  

1,684.69           

Contractor's profit & overhead 20% 336.94              

Total Labour rate 2,021.63           2,022            

2. Material

Same as item 9-2(a)3 4,590.95           

3. Scaffolding 1% 62.76                

Total of 2 & 3 4,653.71           

Contractor's profit & overhead 20% 930.74              

Total 5,584.45           

Total Composite rate 7,606.08           7,606            

Cu.m. iv) 

1. Labour  

1,684.69           

Contractor's profit & overhead 20% 336.94              

Total Labour rate 2,021.63           2,022            

2. Material

Same as item 9-2(a)4 4,537.82           

3. Scaffolding 1% 62.23                

Total of 2 & 3 4,600.05           

Contractor's profit & overhead 20% 920.01              

Total 5,520.06           

Total Composite rate 7,541.68           7,542            

c)

Same as item 9-1(b)1

Cement sand mortar 1 : 4

6" (150 mm) thick solid block masonry

Cement sand mortar 1 : 3

8" (200 mm) thick solid block masonry

Same as item 9-1(b)1

Cement sand mortar 1 : 5

Same as item 9-1(b)1

Cement sand mortar 1 : 6

Same as item 9-1(b)1
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Cu.m. i) 

1. Labour  

Same as item 9-1( c)1 1,867.32           

Contractor's profit & overhead 20% 373.46              

Total Labour rate 2,240.78           2,241            

2. Material

Same as item 9-2(a)1 4,792.85           

3. Scaffolding 1% 66.60                

Total of 2 & 3 4,859.45           

Contractor's profit & overhead 20% 971.89              

Total 5,831.34           

Total Composite rate 8,072.12           8,072            

Cu.m. ii) 

1. Labour  

Same as item 9-1( c)1 1,867.32           

Contractor's profit & overhead 20% 373.46              

Total Labour rate 2,240.78           2,241            

2. Material

Same as item 9-2(a)2 4,665.33           

3. Scaffolding 1% 65.33                

Total of 2 & 3 4,730.66           

Contractor's profit & overhead 20% 946.13              

Total 5,676.79           

Total Composite rate 7,917.57           7,918            

Cu.m. iii) 

1. Labour  

Same as item 9-1( c)1 1,867.32           

Contractor's profit & overhead 20% 373.46              

Total Labour rate 2,240.78           2,241            

2. Material

Same as item 9-2(a)3 4,590.95           

3. Scaffolding 1% 64.58                

Total of 2 & 3 4,655.53           

Contractor's profit & overhead 20% 931.11              

Total 5,586.64           

Total Composite rate 7,827.42           7,827            

Cu.m. iv) 

1. Labour  

Same as item 9-1( c)1 1,867.32           

Contractor's profit & overhead 20% 373.46              

Total Labour rate 2,240.78           2,241            

2. Material

Same as item 9-2(a)4 4,537.82           

3. Scaffolding 1% 64.05                

Total of 2 & 3 4,601.87           

Contractor's profit & overhead 20% 920.37              

Total 5,522.25           

Total Composite rate 7,763.03           7,763            

Cement sand mortar 1 : 5

Cement sand mortar 1 : 6

Cement sand mortar 1 : 4

Cement sand mortar 1 : 3
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

d)

Cu.m. i) 

1. Labour  

1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-2(a)1 4,792.85           

3. Scaffolding 1% 62.85                

Total of 2 & 3 4,855.69           

Contractor's profit & overhead 20% 971.14              

Total 5,826.83           

Total Composite rate 7,616.87           7,617            

Cu.m. ii) 

1. Labour  

1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-2(a)2 4,665.33           

3. Scaffolding 1% 61.57                

Total of 2 & 3 4,726.90           

Contractor's profit & overhead 20% 945.38              

Total 5,672.29           

Total Composite rate 7,462.32           7,462            

Cu.m. iii) 

1. Labour  

1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-2(a)3 4,590.95           

3. Scaffolding 1% 60.83                

Total of 2 & 3 4,651.78           

Contractor's profit & overhead 20% 930.36              

Total 5,582.13           

Total Composite rate 7,372.17           7,372            

Cu.m. iv) 

1. Labour  

1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-2(a)4 4,537.82           

3. Scaffolding 1% 60.30                

Total of 2 & 3 4,598.12           

Contractor's profit & overhead 20% 919.62              

Total 5,517.74           

Total Composite rate 7,307.78           7,308            

Item No. 9-3

Cement sand mortar 1 : 6

Same as item 9-1(d)1

Cement sand mortar 1 : 5

Same as item 9-1(d)1

12" (300 mm) thick solid block masonry

Cement sand mortar 1 : 3

Same as item 9-1(d)1

Cement sand mortar 1 : 4

Same as item 9-1(d)1

  9 - 165



Government of Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

a)

Cu.m. i) 

1. Labour  

Same as item 9-1(a)1 2,644.34           

Contractor's profit & overhead 20% 528.87              

Total Labour rate 3,173.21           3,173            

2. Material

0.95 Cu.m. @ 4971.92 4,740.23           

0.10 Cu.m. @ 8442.75 854.41              

5,594.64           

3. Scaffolding 1% 82.39                

Total of 2 & 3 5,677.03           

Contractor's profit & overhead 20% 1,135.41           

Total 6,812.43           

Total Composite rate 9,985.65           9,986            

Cu.m. ii) 

1. Labour  

Same as item 9-1(a)1 2,644.34           

Contractor's profit & overhead 20% 528.87              

Total Labour rate 3,173.21           3,173            

2. Material

0.95 Cu.m. @ 4971.92 4,740.23           

0.10 Cu.m. @ 6099.30 617.25              

5,357.48           

3. Scaffolding 1% 80.02                

Total of 2 & 3 5,437.50           

Contractor's profit & overhead 20% 1,087.50           

Total 6,525.00           

Total Composite rate 9,698.21           9,698            

Cu.m. iii) 

1. Labour  

Same as item 9-1(a)1 2,644.34           

Contractor's profit & overhead 20% 528.87              

Total Labour rate 3,173.21           3,173            

2. Material

0.95 Cu.m. @ 4971.92 4,740.23           

0.10 Cu.m. @ 4839.30 489.74              

5,229.97           

3. Scaffolding 1% 78.74                

Total of 2 & 3 5,308.71           
Contractor's profit & overhead 20% 1,061.74           

Total 6,370.46           

Total Composite rate 9,543.67           9,544            

Cu.m. iv) 

1. Labour  

Same as item 9-1(a)1 2,644.34           

Contractor's profit & overhead 20% 528.87              

Total Labour rate 3,173.21           3,173            

2. Material

0.95 Cu.m. @ 4971.92 4,740.23           

0.10 Cu.m. @ 4104.30 415.36              

5,155.59           

3. Scaffolding 1% 78.00                

Cement sand mortar 1 : 4

Cost of concrete mix as per item 5-8(c)

Cost of mortar mix as per Table 11(a)

Cost of concrete mix as per item 5-8(c)

Cement sand mortar 1 : 5

Cost of mortar mix as per Table 11(a)

Same as in item 9-1 but in 1:2:4 cement concrete  block masonry. 

4" (100 mm) thick solid block masonry

Cement sand mortar 1 : 2

Cost of concrete mix as per item 5-8(c)

Cost of mortar mix as per Table 11(a)

Cement sand mortar 1 : 3

Cost of concrete mix as per item 5-8(c)

Cost of mortar mix as per Table 11(a)
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Total of 2 & 3 5,233.59           

Contractor's profit & overhead 20% 1,046.72           

Total 6,280.30           

Total Composite rate 9,453.52           9,454            

Cu.m. v) Cement sand mortar 1 : 6

1. Labour  

Same as item 9-1(a)1 2,644.34           

Contractor's profit & overhead 20% 528.87              

Total Labour rate 3,173.21           3,173            

2. Material

0.95 Cu.m. @ 4971.92 4,740.23           

0.10 Cu.m. @ 3579.30 362.23              

5,102.46           

3. Scaffolding 1% 77.47                

Total of 2 & 3 5,179.93           

Contractor's profit & overhead 20% 1,035.99           

Total 6,215.91           

Total Composite rate 9,389.12           9,389            

b)

Cu.m. i) 

1. Labour  

Same as item 9-1(b)1 1,684.69           

Contractor's profit & overhead 20% 336.94              

Total Labour rate 2,021.63           2,022            

2. Material

Same as item 9-3(a)1 5,594.64           

3. Scaffolding 1% 72.79                

Total of 2 & 3 5,667.43           
Contractor's profit & overhead 20% 1,133.49           

Total 6,800.92           

Total Composite rate 8,822.54           8,823            

Cu.m. ii) 

1. Labour  

Same as item 9-1(b)1 1,684.69           

Contractor's profit & overhead 20% 336.94              

Total Labour rate 2,021.63           2,022            

2. Material

Same as item 9-3(a)2 5,357.48           

3. Scaffolding 1% 70.42                

Total of 2 & 3 5,427.90           

Contractor's profit & overhead 20% 1,085.58           

Total 6,513.48           

Total Composite rate 8,535.11           8,535            

Cu.m. iii) 

1. Labour  
Same as item 9-1(b)1 1,684.69           

Contractor's profit & overhead 20% 336.94              

Total Labour rate 2,021.63           2,022            

2. Material

Same as item 9-3(a)3 5,229.97           

3. Scaffolding 1% 69.15                

Total of 2 & 3 5,299.12           

Contractor's profit & overhead 20% 1,059.82           

Cement sand mortar 1 : 3

Cement sand mortar 1 : 4

Cost of mortar mix as per Table 11(a)

6" (150 mm) thick solid block masonry

Cement sand mortar 1 : 2

Cost of concrete mix as per item 5-8(c)
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Total 6,358.94           

Total Composite rate 8,380.56           8,381            

Cu.m. iv) 

1. Labour  

Same as item 9-1(b)1 1,684.69           

Contractor's profit & overhead 20% 336.94              

Total Labour rate 2,021.63           2,022            

2. Material

Same as item 9-3(a)4 5,155.59           

3. Scaffolding 1% 68.40                

Total of 2 & 3 5,223.99           
Contractor's profit & overhead 20% 1,044.80           

Total 6,268.79           

Total Composite rate 8,290.41           8,290            

Cu.m. v) 

1. Labour  

Same as item 9-1(b)1 1,684.69           

Contractor's profit & overhead 20% 336.94              

Total Labour rate 2,021.63           2,022            

2. Material

Same as item 9-3(a)5 5,102.46           

3. Scaffolding 1% 67.87                

Total of 2 & 3 5,170.33           

Contractor's profit & overhead 20% 1,034.07           

Total 6,204.39           

Total Composite rate 8,226.02           8,226            

c)

Cu.m. i) 

1. Labour  

Same as item 9-1( c)1 1,867.32           

Contractor's profit & overhead 20% 373.46              

Total Labour rate 2,240.78           2,241            

2. Material

Same as item 9-3(a)1 5,594.64           

3. Scaffolding 1% 74.62                

Total of 2 & 3 5,669.26           

Contractor's profit & overhead 20% 1,133.85           

Total 6,803.11           

Total Composite rate 9,043.89           9,044            

Cu.m. ii) 

1. Labour  

Same as item 9-1( c)1 1,867.32           

Contractor's profit & overhead 20% 373.46              

Total Labour rate 2,240.78           2,241            

2. Material

Same as item 9-3(a)2 5,357.48           

3. Scaffolding 1% 72.25                

Total of 2 & 3 5,429.73           

Contractor's profit & overhead 20% 1,085.95           

Total 6,515.68           

Total Composite rate 8,756.46           8,756            

Cu.m. iii) Cement sand mortar 1 : 4

Cement sand mortar 1 : 2

8" (200 mm) thick solid block masonry

Cement sand mortar 1 : 3

Cement sand mortar 1 : 5

Cement sand mortar 1 : 6

  9 - 168



Government of Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

1. Labour  

Same as item 9-1( c)1 1,867.32           

Contractor's profit & overhead 20% 373.46              

Total Labour rate 2,240.78           2,241            

2. Material

Same as item 9-3(a)3 5,229.97           

3. Scaffolding 1% 70.97                

Total of 2 & 3 5,300.94           

Contractor's profit & overhead 20% 1,060.19           

Total 6,361.13           

Total Composite rate 8,601.91           8,602            

Cu.m. iv) 

1. Labour  

Same as item 9-1( c)1 1,867.32           

Contractor's profit & overhead 20% 373.46              

Total Labour rate 2,240.78           2,241            

2. Material

Same as item 9-3(a)4 5,155.59           

3. Scaffolding 1% 70.23                

Total of 2 & 3 5,225.82           
Contractor's profit & overhead 20% 1,045.16           

Total 6,270.98           

Total Composite rate 8,511.76           8,512            

Cu.m. v) 

1. Labour  

Same as item 9-1( c)1 1,867.32           

Contractor's profit & overhead 20% 373.46              

Total Labour rate 2,240.78           2,241            

2. Material

Same as item 9-3(a)5 5,102.46           

3. Scaffolding 1% 69.70                

Total of 2 & 3 5,172.16           

Contractor's profit & overhead 20% 1,034.43           

Total 6,206.59           

Total Composite rate 8,447.37           8,447            

d)

Cu.m. i) 

1. Labour  

Same as item 9-1(d)1 1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-3(a)1 5,594.64           

3. Scaffolding 1% 70.86                

Total of 2 & 3 5,665.50           

Contractor's profit & overhead 20% 1,133.10           

Total 6,798.60           

Total Composite rate 8,588.64           8,589            

Cement sand mortar 1 : 6

12" (300 mm) thick solid block masonry

Cement sand mortar 1 : 2

Cement sand mortar 1 : 5
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Cu.m. ii) 

1. Labour  

Same as item 9-1(d)1 1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-3(a)2 5,357.48           

3. Scaffolding 1% 68.49                

Total of 2 & 3 5,425.97           

Contractor's profit & overhead 20% 1,085.19           

Total 6,511.17           

Total Composite rate 8,301.21           8,301            

Cu.m. iii) 

1. Labour  

Same as item 9-1(d)1 1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-3(a)3 5,229.97           

3. Scaffolding 1% 67.22                

Total of 2 & 3 5,297.19           

Contractor's profit & overhead 20% 1,059.44           

Total 6,356.62           

Total Composite rate 8,146.66           8,147            

Cu.m. iv) 

1. Labour  

Same as item 9-1(d)1 1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-3(a)4 5,155.59           

3. Scaffolding 1% 66.47                

Total of 2 & 3 5,222.06           

Contractor's profit & overhead 20% 1,044.41           

Total 6,266.47           

Total Composite rate 8,056.51           8,057            

Cu.m. v) 

1. Labour  

Same as item 9-1(d)1 1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-3(a)5 5,102.46           

3. Scaffolding 1% 65.94                

Total of 2 & 3 5,168.40           

Contractor's profit & overhead 20% 1,033.68           

Total 6,202.08           

Total Composite rate 7,992.12           7,992            

Cement sand mortar 1 : 5

Cement sand mortar 1 : 6

Cement sand mortar 1 : 3

Cement sand mortar 1 : 4
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Item No. 9-4-1
Cu.m.

1.  Labour

Labourer 1.50 Hrs @ 87.50 131.25              

Bahishti 0.20 Hrs @ 87.50 17.50                

Sundries 5% 7.44                  

156.19              

Contractor's profit & overhead 20% 31.24                

Total Labour rate 187.43              187               

Item No. 9-5-1
Cu.m.

1.  Labour

Labourer 2.00 Hrs @ 87.50 175.00              

Bahishti 0.25 Hrs @ 87.50 21.88                

Sundries 5% 9.84                  

206.72              

Contractor's profit & overhead 20% 41.34                

Total Labour rate 248.06              248               

Item No. 9-6

a)

Cu.m. i) 

1. Labour

955.84              

For masonry:

Mason 7.00 Hrs @ 125.00 875.00              

Labourer 7.00 Hrs @ 87.50 612.50              

Mistri 0.35 Hrs @ 110.00 38.50                

Bahishti 5.25 Hrs @ 87.50 459.38              

2,941.22           

Contractor's profit & overhead 20% 588.24              

Total Labour rate 3,529.46           3,529            

2. Material

Same as item 9-1(a)1 4,000.92           

3. Scaffolding 1% 69.42                

Total of 2 & 3 4,070.34           

Contractor's profit & overhead 20% 814.07              

Total 4,884.40           

Total Composite rate 8,413.87           8,414            

Cu.m. ii) 

1. Labour

Same as item 9-6(a)1 2,941.22           

Contractor's profit & overhead 20% 588.24              

Total Labour rate 3,529.46           3,529            

2. Material

Same as item 9-1(a)2 3,914.01           

3. Scaffolding 1% 68.55                

Total of 2 & 3 3,982.56           

Contractor's profit & overhead 20% 796.51              

For moulding & stacking from item 9-1(a)

Cement sand mortar 1 : 5

Providing and laying 1:4:8 cement concrete block masonry using Coarse Sand and Approved crushed
aggregate 3/4" (19mm) and down gauge in ground floor super-structure including scaffolding, raking
out joints and curing. 

4" (100 mm) thick solid block masonry

Cement sand mortar 1 : 4

Extra for every 6.5 ft (2 m.) or part thereof in foundation and basement masonry deeper than 6.5 ft (2
m.) 

Extra for every 5 ft (1.5 m) or part thereof in foundation and basement masonry deeper than 5 ft (1.5
m). 
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Total Composite rate 8,308.54           8,309            

Cu.m. iii) 

1. Labour

Same as item 9-6(a)1 2,941.22           

Contractor's profit & overhead 20% 588.24              

Total Labour rate 3,529.46           3,529            

2. Material

Same as item 9-1(a)3 3,873.40           

3. Scaffolding 1% 68.15                

Total of 2 & 3 3,941.55           

Contractor's profit & overhead 20% 788.31              

Total Composite rate 8,259.32           8,259            

b)

Cu.m. i) 

1. Labour

146.19              

For masonry:

Mason 6.50 Hrs @ 125.00 812.50              

Labourer 6.50 Hrs @ 87.50 568.75              

Mistri 0.35 Hrs @ 110.00 38.50                

Bahishti 4.75 Hrs @ 87.50 415.63              

1,981.56           

Contractor's profit & overhead 20% 396.31              

Total Labour rate 2,377.88           2,378            

2. Material

Same as item 9-1(a)1 4,000.92           

3. Scaffolding 1% 59.82                

Total of 2 & 3 4,060.74           

Contractor's profit & overhead 20% 812.15              

Total Composite rate 7,250.76           7,251            

Cu.m. ii) 

1. Labour

Same as item 9-6(b)1 1,981.56           

Contractor's profit & overhead 20% 396.31              

Total Labour rate 2,377.88           2,378            

2. Material

Same as item 9-1(a)2 3,914.01           

3. Scaffolding 1% 58.96                

Total of 2 & 3 3,972.97           

Contractor's profit & overhead 20% 794.59              

Total Composite rate 7,145.44           7,145            

Cu.m. iii) 

1. Labour

Same as item 9-6(b)1 1,981.56           

Contractor's profit & overhead 20% 396.31              

Total Labour rate 2,377.88           2,378            

2. Material

Same as item 9-1(a)3 3,873.40           

3. Scaffolding 1% 58.55                

Total of 2 & 3 3,931.95           

Contractor's profit & overhead 20% 786.39              

Total Composite rate 7,096.22           7,096            

Cement sand mortar 1 : 5

Cement sand mortar 1 : 6

Cement sand mortar 1 : 6

6" (150 mm) thick solid block masonry

Cement sand mortar 1 : 4

For moulding & stacking from item 9-1(b)

  9 - 172



Government of Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

c)

Cu.m. i) 

1. Labour

564.82              

For masonry:

Mason 5.50 Hrs @ 125.00 687.50              

Labourer 5.50 Hrs @ 87.50 481.25              

Mistri 0.35 Hrs @ 110.00 38.50                

Bahishti 4.25 Hrs @ 87.50 371.88              

2,143.94           

20% 428.79              

Total Labour rate 2,572.73           2,573            

2. Material

Same as item 9-1(a)1 4,000.92           

3. Scaffolding 1% 61.45                

Total of 2 & 3 4,062.36           

Contractor's profit & overhead 20% 812.47              

Total Composite rate 7,447.57           7,448            

Cu.m. ii) 

1. Labour

Same as item 9-6( c)1 2,143.94           

Contractor's profit & overhead 20% 428.79              

Total Labour rate 2,572.73           2,573            

2. Material

Same as item 9-1(a)2 3,914.01           

3. Scaffolding 1% 60.58                

Total of 2 & 3 3,974.59           

Contractor's profit & overhead 20% 794.92              

Total Composite rate 7,342.24           7,342            

Cu.m. iii) 

1. Labour

Same as item 9-6( c)1 2,143.94           

Contractor's profit & overhead 20% 428.79              

Total Labour rate 2,572.73           2,573            

2. Material

Same as item 9-1(a)3 3,873.40           

3. Scaffolding 1% 60.17                

Total of 2 & 3 3,933.58           

Contractor's profit & overhead 20% 786.72              

Total Composite rate 7,293.02           7,293            

d)

Cu.m. i) 

1. Labour

414.20              

For masonry:

Mason 3.50 Hrs @ 125.00 437.50              

Labourer 3.50 Hrs @ 87.50 306.25              

Mistri 0.25 Hrs @ 110.00 27.50                

Bahishti 3.50 Hrs @ 87.50 306.25              

1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-1(a)1 4,000.92           

3. Scaffolding 1% 54.93                

Cement sand mortar 1 : 6

12" (300 mm) thick solid block masonry

Cement sand mortar 1 : 4

For moulding & stacking from item 9-1(d)

8" (200 mm) thick solid block masonry

Cement sand mortar 1 : 4

For moulding & stacking from item 9-1( c)

Cement sand mortar 1 : 5

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Total of 2 & 3 4,055.84           

Contractor's profit & overhead 20% 811.17              

Total Composite rate 6,657.05           6,657            

Cu.m. ii) 

1. Labour

Same as item 9-6(d)1 1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-1(a)2 3,914.01           

3. Scaffolding 1% 54.06                

Total of 2 & 3 3,968.07           

Contractor's profit & overhead 20% 793.61              

Total Composite rate 6,551.72           6,552            

Cu.m. iii) 

1. Labour

Same as item 9-6(d)1 1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-1(a)3 3,873.40           

3. Scaffolding 1% 53.65                

Total of 2 & 3 3,927.05           

Contractor's profit & overhead 20% 785.41              

Total Composite rate 6,502.50           6,503            

Item No. 9-7

Cu.m. a)

i) 

1. Labour

Same as item 9-6(a)1 2,941.22           

Contractor's profit & overhead 20% 588.24              

Total Labour rate 3,529.46           3,529            

2. Material

Same as item 9-2(a)1 4,792.85           

3. Scaffolding 1% 77.34                

Total of 2 & 3 4,870.19           

Contractor's profit & overhead 20% 974.04              

Total 5,844.22           

Total Composite rate 9,373.69           9,374            

Cu.m. ii) 

1. Labour

Same as item 9-6(a)1 2,941.22           

Contractor's profit & overhead 20% 588.24              

Total Labour rate 3,529.46           3,529            

2. Material

Same as item 9-2(a)2 4,665.33           

3. Scaffolding 1% 76.07                

Total of 2 & 3 4,741.40           

Contractor's profit & overhead 20% 948.28              

Same as item 9-6 but in 1:3:6 cement concrete block masonry. 

4" (100 mm) thick solid block masonry

Cement sand mortar 1 : 3

Cement sand mortar 1 : 4

Cement sand mortar 1 : 5

Cement sand mortar 1 : 6
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Total 5,689.68           

Total Composite rate 9,219.14           9,219            

Cu.m. iii) 

1. Labour

Same as item 9-6(a)1 2,941.22           

Contractor's profit & overhead 20% 588.24              

Total Labour rate 3,529.46           3,529            

2. Material

Same as item 9-2(a)3 4,590.95           

3. Scaffolding 1% 75.32                

Total of 2 & 3 4,666.27           

Contractor's profit & overhead 20% 933.25              

Total 5,599.53           

Total Composite rate 9,128.99           9,129            

Cu.m. iv) 

1. Labour

Same as item 9-6(a)1 2,941.22           

Contractor's profit & overhead 20% 588.24              

Total Labour rate 3,529.46           3,529            

2. Material

Same as item 9-2(a)4 4,537.82           

3. Scaffolding 1% 74.79                

Total of 2 & 3 4,612.61           

Contractor's profit & overhead 20% 922.52              

Total 5,535.13           

Total Composite rate 9,064.60           9,065            

b)

Cu.m. i) 

1. Labour

Same as item 9-6(b)1 1,981.56           

Contractor's profit & overhead 20% 396.31              

Total Labour rate 2,377.88           2,378            

2. Material

Same as item 9-2(a)1 4,792.85           

3. Scaffolding 1% 67.74                

Total of 2 & 3 4,860.59           

Contractor's profit & overhead 20% 972.12              

Total 5,832.71           

Total Composite rate 8,210.58           8,211            

Cu.m. ii) 

1. Labour

Same as item 9-6(b)1 1,981.56           

Contractor's profit & overhead 20% 396.31              

Total Labour rate 2,377.88           2,378            

2. Material

Same as item 9-2(a)2 4,665.33           

3. Scaffolding 1% 66.47                

Total of 2 & 3 4,731.80           

Contractor's profit & overhead 20% 946.36              

Total 5,678.16           

Total Composite rate 8,056.04           8,056            

Cu.m. iii) 

Cement sand mortar 1 : 5

Cement sand mortar 1 : 6

6" (150 mm) thick solid block masonry

Cement sand mortar 1 : 3

Cement sand mortar 1 : 4

Cement sand mortar 1 : 5
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

1. Labour

Same as item 9-6(b)1 1,981.56           

Contractor's profit & overhead 20% 396.31              

Total Labour rate 2,377.88           2,378            

2. Material

Same as item 9-2(a)3 4,590.95           

3. Scaffolding 1% 65.73                

Total of 2 & 3 4,656.68           

Contractor's profit & overhead 20% 931.34              

Total 5,588.01           

Total Composite rate 7,965.89           7,966            

Cu.m. iv) 

1. Labour

Same as item 9-6(b)1 1,981.56           

Contractor's profit & overhead 20% 396.31              

Total Labour rate 2,377.88           2,378            

2. Material

Same as item 9-2(a)4 4,537.82           

3. Scaffolding 1% 65.19                

Total of 2 & 3 4,603.02           

Contractor's profit & overhead 20% 920.60              

Total 5,523.62           

Total Composite rate 7,901.49           7,902            

c)

Cu.m. i) 

1. Labour

Same as item 9-6( c)1 2,143.94           

Contractor's profit & overhead 20% 428.79              

Total Labour rate 2,572.73           2,573            

2. Material

Same as item 9-2(a)1 4,792.85           

3. Scaffolding 1% 69.37                

Total of 2 & 3 4,862.21           

Contractor's profit & overhead 20% 972.44              

Total 5,834.66           

Total Composite rate 8,407.39           8,407            

Cu.m. ii) 

1. Labour
Same as item 9-6( c)1 2,143.94           

Contractor's profit & overhead 20% 428.79              

Total Labour rate 2,572.73           2,573            

2. Material

Same as item 9-2(a)2 4,665.33           

3. Scaffolding 1% 68.09                

Total of 2 & 3 4,733.43           
Contractor's profit & overhead 20% 946.69              

Total 5,680.11           

Total Composite rate 8,252.84           8,253            

8" (200 mm) thick solid block masonry

Cement sand mortar 1 : 3

Cement sand mortar 1 : 4

Cement sand mortar 1 : 6
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Cu.m. iii) 

1. Labour

Same as item 9-6( c)1 2,143.94           

Contractor's profit & overhead 20% 428.79              

Total Labour rate 2,572.73           2,573            

2. Material

Same as item 9-2(a)3 4,590.95           

3. Scaffolding 1% 67.35                

Total of 2 & 3 4,658.30           

Contractor's profit & overhead 20% 931.66              

Total 5,589.96           

Total Composite rate 8,162.69           8,163            

Cu.m. iv) 

1. Labour

Same as item 9-6( c)1 2,143.94           

Contractor's profit & overhead 20% 428.79              

Total Labour rate 2,572.73           2,573            

2. Material

Same as item 9-2(a)4 4,537.82           

3. Scaffolding 1% 66.82                

Total of 2 & 3 4,604.64           
Contractor's profit & overhead 20% 920.93              

Total 5,525.57           

Total Composite rate 8,098.30           8,098            

d)

Cu.m. i) 

1. Labour

Same as item 9-6(d)1 1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-2(a)1 4,792.85           

3. Scaffolding 1% 62.85                

Total of 2 & 3 4,855.69           

Contractor's profit & overhead 20% 971.14              

Total Composite rate 7,616.87           7,617            

Cu.m. ii) 

1. Labour

Same as item 9-6(d)1 1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-2(a)2 4,665.33           

3. Scaffolding 1% 61.57                

Total of 2 & 3 4,726.90           

Contractor's profit & overhead 20% 945.38              

Total Composite rate 7,462.32           7,462            

Cu.m. iii) 

1. Labour

Same as item 9-6(d)1 1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Cement sand mortar 1 : 5

Cement sand mortar 1 : 6

12" (300 mm) thick solid block masonry

Cement sand mortar 1 : 3

Cement sand mortar 1 : 4

Cement sand mortar 1 : 5
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Component  
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 Unit       
Rate   
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Same as item 9-2(a)3 4,590.95           

3. Scaffolding 1% 60.83                

Total of 2 & 3 4,651.78           

Contractor's profit & overhead 20% 930.36              

Total Composite rate 7,372.17           7,372            

Cu.m. iv) 

1. Labour

Same as item 9-6(d)1 1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-2(a)4 4,537.82           

3. Scaffolding 1% 60.30                

Total of 2 & 3 4,598.12           

Contractor's profit & overhead 20% 919.62              

Total 5,517.74           

Total Composite rate 7,307.78           7,308            

Item No. 9-8

a)

Cu.m. i) 

1. Labour

Same as item 9-6(a)1 2,941.22           

Contractor's profit & overhead 20% 588.24              

Total Labour rate 3,529.46           3,529            

2. Material

Same as item 9-3(a)1 5,594.64           

3. Scaffolding 1% 85.36                

Total of 2 & 3 5,680.00           

Contractor's profit & overhead 20% 1,136.00           

Total Composite rate 10,345.46         10,345          

Cu.m. ii) 

1. Labour

Same as item 9-6(a)1 2,941.22           

Contractor's profit & overhead 20% 588.24              

Total Labour rate 3,529.46           3,529            

2. Material

Same as item 9-3(a)2 5,357.48           

3. Scaffolding 1% 82.99                

Total of 2 & 3 5,440.47           

Contractor's profit & overhead 20% 1,088.09           

Total Composite rate 10,058.03         10,058          

Cu.m. iii) 

1. Labour

Same as item 9-6(a)1 2,941.22           

Contractor's profit & overhead 20% 588.24              

Total Labour rate 3,529.46           3,529            

2. Material

Same as item 9-3(a)3 5,229.97           

3. Scaffolding 1% 81.71                

Total of 2 & 3 5,311.68           

Contractor's profit & overhead 20% 1,062.34           

Cement sand mortar 1 : 3

Cement sand mortar 1 : 4

4" (100 mm) thick solid block masonry

Cement sand mortar 1 : 2

Cement sand mortar 1 : 6

Same as item 9-6 but in 1:2:4 cement concrete block masonry. 
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 Unit       
Rate   
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Total Composite rate 9,903.48           9,904            

Cu.m. iv) 

1. Labour

Same as item 9-6(a)1 2,941.22           

Contractor's profit & overhead 20% 588.24              

Total Labour rate 3,529.46           3,529            

2. Material

Same as item 9-3(a)4 5,155.59           

3. Scaffolding 1% 80.97                

Total of 2 & 3 5,236.56           

Contractor's profit & overhead 20% 1,047.31           

Total 6,283.87           

Total Composite rate 9,813.33           9,813            

Cu.m. v) Cement sand mortar 1 : 6

1. Labour
Same as item 9-6(a)1 2,941.22           

Contractor's profit & overhead 20% 588.24              

Total Labour rate 3,529.46           3,529            

2. Material

Same as item 9-3(a)5 5,102.46           

3. Scaffolding 1% 80.44                

Total of 2 & 3 5,182.89           
Contractor's profit & overhead 20% 1,036.58           

Total 6,219.47           

Total Composite rate 9,748.94           9,749            

b)

Cu.m. i) 

1. Labour

Same as item 9-6(b)1 1,981.56           

Contractor's profit & overhead 20% 396.31              

Total Labour rate 2,377.88           2,378            

2. Material

Same as item 9-3(a)1 5,594.64           

3. Scaffolding 1% 75.76                

Total of 2 & 3 5,670.40           

Contractor's profit & overhead 20% 1,134.08           

Total 6,804.48           

Total Composite rate 9,182.36           9,182            

Cu.m. ii) 

1. Labour
Same as item 9-6(b)1 1,981.56           

Contractor's profit & overhead 20% 396.31              

Total Labour rate 2,377.88           2,378            

2. Material

Same as item 9-3(a)2 5,357.48           

3. Scaffolding 1% 73.39                

Total of 2 & 3 5,430.87           

Contractor's profit & overhead 20% 1,086.17           

Total 6,517.05           

Total Composite rate 8,894.92           8,895            

Cement sand mortar 1 : 3

Cement sand mortar 1 : 2

Cement sand mortar 1 : 5

6" (150 mm) thick solid block masonry
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 Unit       
Rate   

(Rs)

Cu.m. iii) 

1. Labour

Same as item 9-6(b)1 1,981.56           

Contractor's profit & overhead 20% 396.31              

Total Labour rate 2,377.88           2,378            

2. Material

Same as item 9-3(a)3 5,229.97           

3. Scaffolding 1% 72.12                

Total of 2 & 3 5,302.08           

Contractor's profit & overhead 20% 1,060.42           

Total 6,362.50           

Total Composite rate 8,740.38           8,740            

Cu.m. iv) 

1. Labour

Same as item 9-6(b)1 1,981.56           

Contractor's profit & overhead 20% 396.31              

Total Labour rate 2,377.88           2,378            

2. Material

Same as item 9-3(a)4 5,155.59           

3. Scaffolding 1% 71.37                

Total of 2 & 3 5,226.96           

Contractor's profit & overhead 20% 1,045.39           

Total 6,272.35           

Total Composite rate 8,650.23           8,650            

Cu.m. v) 

1. Labour

Same as item 9-6(b)1 1,981.56           

Contractor's profit & overhead 20% 396.31              

Total Labour rate 2,377.88           2,378            

2. Material

Same as item 9-3(a)5 5,102.46           

3. Scaffolding 1% 70.84                

Total of 2 & 3 5,173.30           
Contractor's profit & overhead 20% 1,034.66           

Total 6,207.96           

Total Composite rate 8,585.83           8,586            

c)

Cu.m. i) 

1. Labour

Same as item 9-6( c)1 2,143.94           

Contractor's profit & overhead 20% 428.79              

Total Labour rate 2,572.73           2,573            

2. Material

Same as item 9-3(a)1 5,594.64           

3. Scaffolding 1% 77.39                

Total of 2 & 3 5,672.02           

Contractor's profit & overhead 20% 1,134.40           

Total 6,806.43           

Total Composite rate 9,379.16           9,379            

Cu.m. ii) 

1. Labour

Same as item 9-6( c)1 2,143.94           

Contractor's profit & overhead 20% 428.79              

Total Labour rate 2,572.73           2,573            

8" (200 mm) thick solid block masonry

Cement sand mortar 1 : 2

Cement sand mortar 1 : 3

Cement sand mortar 1 : 6

Cement sand mortar 1 : 5

Cement sand mortar 1 : 4
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

2. Material

Same as item 9-3(a)2 5,357.48           

3. Scaffolding 1% 75.01                

Total of 2 & 3 5,432.50           

Contractor's profit & overhead 20% 1,086.50           

Total 6,518.99           

Total Composite rate 9,091.73           9,092            

Cu.m. iii) 

1. Labour

Same as item 9-6( c)1 2,143.94           

Contractor's profit & overhead 20% 428.79              

Total Labour rate 2,572.73           2,573            

2. Material

Same as item 9-3(a)3 5,229.97           

3. Scaffolding 1% 73.74                

Total of 2 & 3 5,303.71           

Contractor's profit & overhead 20% 1,060.74           

Total 6,364.45           

Total Composite rate 8,937.18           8,937            

Cu.m. iv) 

1. Labour

Same as item 9-6( c)1 2,143.94           

Contractor's profit & overhead 20% 428.79              

Total Labour rate 2,572.73           2,573            

2. Material

Same as item 9-3(a)4 5,155.59           

3. Scaffolding 1% 73.00                

Total of 2 & 3 5,228.58           

Contractor's profit & overhead 20% 1,045.72           

Total 6,274.30           

Total Composite rate 8,847.03           8,847            

Cu.m. v) 

1. Labour

Same as item 9-6( c)1 2,143.94           

Contractor's profit & overhead 20% 428.79              

Total Labour rate 2,572.73           2,573            

2. Material

Same as item 9-3(a)5 5,102.46           

3. Scaffolding 1% 72.46                

Total of 2 & 3 5,174.92           

Contractor's profit & overhead 20% 1,034.98           

Total 6,209.91           

Total Composite rate 8,782.64           8,783            

d)

Cu.m. i) 

1. Labour

Same as item 9-6(d)1 1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-3(a)1 5,594.64           

3. Scaffolding 1% 70.86                

Total of 2 & 3 5,665.50           

Cement sand mortar 1 : 4

Cement sand mortar 1 : 5

Cement sand mortar 1 : 6

12" (300 mm) thick solid block masonry

Cement sand mortar 1 : 2
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Contractor's profit & overhead 20% 1,133.10           

Total 6,798.60           

Total Composite rate 8,588.64           8,589            

Cu.m. ii) 

1. Labour

Same as item 9-6(d)1 1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-3(a)2 5,357.48           

3. Scaffolding 1% 68.49                

Total of 2 & 3 5,425.97           

Contractor's profit & overhead 20% 1,085.19           

Total 6,511.17           

Total Composite rate 8,301.21           8,301            

Cu.m. iii) 

1. Labour

Same as item 9-6(d)1 1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-3(a)3 5,229.97           

3. Scaffolding 1% 67.22                

Total of 2 & 3 5,297.19           

Contractor's profit & overhead 20% 1,059.44           

Total 6,356.62           

Total Composite rate 8,146.66           8,147            

Cu.m. iv) 

1. Labour

Same as item 9-6(d)1 1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-3(a)4 5,155.59           

3. Scaffolding 1% 66.47                

Total of 2 & 3 5,222.06           

Contractor's profit & overhead 20% 1,044.41           

Total 6,266.47           

Total Composite rate 8,056.51           8,057            

Cu.m. v) 

1. Labour

Same as item 9-6(d)1 1,491.70           

Contractor's profit & overhead 20% 298.34              

Total Labour rate 1,790.04           1,790            

2. Material

Same as item 9-3(a)5 5,102.46           

3. Scaffolding 1% 65.94                

Total of 2 & 3 5,168.40           

Contractor's profit & overhead 20% 1,033.68           

Total 6,202.08           

Total Composite rate 7,992.12           7,992            

Item No. 9-9

Cement sand mortar 1 : 6

Cement sand mortar 1 : 4

Cement sand mortar 1 : 5

Cement sand mortar 1 : 3
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

%  The wastage of blocks and mortar assessed as:

    Blocks  7.5%

    Mortar 10%

Concrete mix 0.91 Cu.m.

Mortar 0.09 Cu.m.

1.00 Cu.m.

Concrete mix 0.91 Cu.m.

Wastage 10% 0.09 Cu.m.

1.00 Cu.m.

Mortar mix 0.09 Cu.m.

Wastage 10% 0.01 Cu.m.

0.10 Cu.m.

1.  Labour

151.33 Nos.

Wastage 8% 11.35 Nos.

162.68 Nos. @ 6.02 978.60              

For Masonry:

Mason 8.50 Hrs @ 125.00 1,062.50           

Labourer 8.50 Hrs @ 87.50 743.75              

Mistri 0.50 Hrs @ 110.00 55.00                

Bahishti 5.50 Hrs @ 87.50 481.25              

3,321.10           

Contractor's profit & overhead 20% 664.22              

Total Labour rate 3,985.32           

2.  Material

1.00 Cu.m. @ 3682.80 3,678.38           

0.13 Cu.m. @ 4839.30 629.11              

4,307.49           
3.  Scaffolding 1% 86.07                

Total of 2 & 3 4,393.56           

Contractor's profit & overhead 20% 878.71              

Total 5,272.27           

Total Composite rate 9,257.59           

Less block masonry as per item 9-6(a)1 8,413.85           A

Balance 843.74              

Percentage increase 843.74  / A x 100 10.03                10                 

Item No. 9-10-1
%

50.44

Wastage 10% 5.04

Total 55.49

Mortar 0.09 Cu.m.

Concrete 0.91 Cu.m.

1.00 Cu.m.

0.10 Cu.m.

1.00 Cu.m.

1.  Labour

For moulding & stacking blocks 55.49 Nos. @ 6.02 333.79              

For masonry:

Mason 8.50 Hrs @ 125.00 1,062.50           

Labourer 11.00 Hrs @ 87.50 962.50              

Mistri 0.50 Hrs @ 110.00 55.00                

Bahishti 5.50 Hrs @ 87.50 481.25              

2,895.04           

Contractor's profit & overhead 20% 579.01              

Total Labour rate 3,474.04           

2.  Material

Extra for masonry of any description in pillars and columns of any shape over the rate of respective
item

The rate for percentage increase worked out for item 9-6(a)i

No. of blocks in Cu.m.

Mortar including 10% wastage 

Extra for masonry of any description in arches, architrave coping and cornice of any shape over the
rate of the respective item 

Concrete mix as per item 5-8 (e)

Mortar  mix as per Table 11(a)

For moulding and stacking blocks

Concrete including 10% wastage

Rate for percentage increase worked out for 1:3:6 cement concrete  in item 9-7(d)1

  9 - 183



Government of Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Concrete (1 : 3 : 6)  Item 5- 8(d)2 1.00 Cu.m. @ 4379.69 4,374.43           

Mortar (1 : 3) Table 11(a) 0.10 Cu.m. @ 6099.30 617.25              

4,991.68           

3.  Shuttering

Area:        ^x1/2x3x300m 1.41 Sq.m. (A)

Cubical Content    //x3x.30x.30 0.85 Cu.m. (B)

A / B 1.66 Sq.m. 377.90 626.87              

4.  Scaffolding 0.43

Extra for arch work 0.22

0.65 1.66 Sq.m. @ 7.05 11.69                

Total of 2, 3 & 4 5,630.25           

Contractor's profit & overhead 20% 1,126.05           

Total 6,756.30           

Total Composite rate 10,230.34         

7,616.85           A

Balance 2,613.49           

Percentage increase 2613.49  / A x 100 34.31                34                 

Item No. 9-11-1
Cu.m.

Labour

Mason 14.00 Hrs @ 125.00 1,750.00           

Labourer 5.50 Hrs @ 87.50 481.25              

Sundries 5% 111.55              

2,342.80           

Contractor's profit & overhead 20% 468.56              

Total Labour rate 2,811.36           2,811            

Item No. 9-12-1
Cu.m.

Labour

Mason 1.50 Hrs @ 125.00 187.50              

Labourer 2.50 Hrs @ 87.50 218.75              

Mistri 0.20 Hrs @ 110.00 22.00                

Bahishti 0.20 Hrs @ 87.50 17.50                

Sundries 5% 22.29                

468.04              

Contractor's profit & overhead 20% 93.61                

Total Labour rate 561.65              562               

Item No. 9-13-1
Cu.m.

Labour

Mason 1.50 Hrs @ 125.00 187.50              

Labourer 1.50 Hrs @ 87.50 131.25              

Mistri 0.20 Hrs @ 110.00 22.00                

Bahishti 0.20 Hrs @ 87.50 17.50                

Sundries 5% 17.91                

376.16              

Contractor's profit & overhead 20% 75.23                

Total Labour rate 451.40              451               

Extra for work in every additional floor above first floor 

Extra for masonry of any description of bonding old and new masonry including making recesses in
old masonry. The measurement will be made for the actual new masonry inserted in old masonry

Extra for work in first floor above ground floor.

Less block masonry as per item 9-7(d)i
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 Unit       
Rate   

(Rs)

Item No. 9-14-1
Cu.m.

Labour

Mason 1.50 Hrs @ 125.00 187.50              

Labourer 3.75 Hrs @ 87.50 328.13              

Mistri 0.20 Hrs @ 110.00 22.00                

Bahishti 0.20 Hrs @ 87.50 17.50                

Sundries 5% 27.76                

582.88              

Contractor's profit & overhead 20% 116.58              

Total Labour rate 699.46              699               

Item No. 9-15-1
Cu.m.

Labour

Mason 1.50 Hrs @ 125.00 187.50              

Labourer 2.75 Hrs @ 87.50 240.63              

Mistri 0.20 Hrs @ 110.00 22.00                

Bahishti 0.20 Hrs @ 87.50 17.50                

Sundries 5% 23.38                

491.01              

Contractor's profit & overhead 20% 98.20                

Total Labour rate 589.21              589               

Item No. 9-16-1
Cu.m.

2880.00 Cu.ft. = 81.56 Cu.m

Material for scaffloding

720.00 Ft.

672.00 Ft.

630.00 Ft.

2022.00 Ft.

Add 10% for lap 202.20 Ft.

2224.20 Ft.

247.13 Cu.ft.

2" thick planks for platform =     2x48.0x2.5x1/6 40.00 Cu.ft.

287.13 Cu.ft.

Wastage 15% 43.07 Cu.ft.

330.20 Cu.ft.

1.  Labour

a) 

Carpenter 120.00 Hrs @ 125.00 15,000.00         

Helper 40.00 Hrs @ 75.00 3,000.00           

b) 

Labourer 880.00 Hrs @ 87.50 77,000.00         

Bahishti 52.00 Hrs @ 87.50 4,550.00           

Mason 340.00 Hrs @ 125.00 42,500.00         

142,050.00       

Contractor's profit & overhead 20% 28,410.00         

Total Labour rate 418.00              418               

thus becomes 45 + 1.5 + 1.5  =  48'.

For compensating progress of work, carrying material and curing

Extra for cement concrete solid block masonry of any description in any floor or other than building
for every 5 ft (1.5m) height or part thereof beyond 15 ft (4.5m)

For assembling, removal and clearance:

Horizontal for staging at 5 ft. height = 2 x 8 x 6 x
7Crosses at every 6'     2 x 1/2 x 9 x 7 x 10

    =  2224 x 4/12 x 4/12

Partal or similar wood posts (4" x 4" section)

Vertical at every 5 ft = 2 x 9 x 40'

Contents  = 48 x 1.5 x 40

Extra for work in arches in every additional floor above first floor. 

Considering a hall 45' x 30' x 40' high and

thickness of wall as 1.5', the length of long wall

Extra for work in arches in first floor above ground floor. 
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

2. Material

Wood - Partal                  330.20 Cu.ft. @ 1200.00 396,240.00       

Sawing charges 330.20 Cu.ft. @ 87.50 28,892.50         

Coir string 15.00 Kg. @ 50.00 750.00              

Nail of  all sizes 9.00 Kg. @ 90.00 810.00              

426,692.50       

Assumed this timber can be used for 30 times,

thus cost of timber in one operation 426693 / 30 14,223.08         

Add for each operation for replacement of

strings & repairs etc. 5% 711.15              

Total 156,984.24       

Contractor's profit & overhead 20% 31,396.85         

Total Composite rate 461.94              462               
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Item No.10.1

Cu.m. a)

i) 

1. Labour  1.25 times of item 9.1A 3305.43

Contractor's profit & overhead 20% 661.09
Total Labour rate 3966.52 3,967       

2. Material
0.56 Cu.m. @ 4379.69 2452.63

0.07 Cu.m. @ 6099.30 426.95

2879.58
3. Scaffolding 1.5% 92.78
Total of  2 & 3 2972.35
Contractor's profit & overhead 20% 594.47
Total 3566.82

Total Composite rate 7533.34 7,533       

ii) 

1. Labour  3305.43
Contractor's profit & overhead 20% 661.09
Total Labour rate 3966.52 3,967       

2. Material
0.56 Cu.m. @ 4379.69 2452.63

0.07 Cu.m. @ 4839.30 338.75

2791.38
3. Scaffolding 1.5% 91.00
Total of  2 & 3 2882.38
Contractor's profit & overhead 20% 576.48
Total 3458.85

Total Composite rate 7425.37 7,425       

iii) 

1. Labour  3305.43
Contractor's profit & overhead 20% 661.09
Total Labour rate 3966.52 3,967       

2. Material
0.56 Cu.m. @ 4379.69 2452.63

0.07 Cu.m. @ 4104.30 287.30

2739.93
3. Scaffolding 1.5% 91.00
Total of  2 & 3 2830.93
Contractor's profit & overhead 20% 566.19
Total 3397.11

Total Composite rate 7363.63 7,364       

iv) 

1. Labour  3305.43
Contractor's profit & overhead 20% 661.09
Total Labour rate 3966.52 3,967       

2. Material
0.56 Cu.m. @ 4379.69 2452.63

0.07 Cu.m. @ 3579.30 250.55

2703.18
3. Scaffolding 1.5% 90.00
Total of  2 & 3 2793.18
Contractor's profit & overhead 20% 558.64
Total 3351.81

Total Composite rate 7318.33 7,318       

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Mortar as per Table-11(a)

Cement sand mortar 1 : 6

Concrete as per item 5-8(d)

Mortar as per Table-11(a)

Cement sand mortar 1 : 5

Concrete as per item 5-8(d)

Mortar as per Table-11(a)

Cement sand mortar 1 : 4

Concrete as per item 5-8(d)

Providing and laying 1:3:6 cement concrete block masonry using Coarse Sand and Approved 
crushed aggregate 1/2" (13mm) & down gauge including scaffolding, raking out joints and 
curing in basement.

4" (100 mm) thick hollow block masonry

Cement sand mortar 1 : 3

Concrete as per item 5-8(d)

Mortar as per Table-11(a)
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Cu.m. b)

i) 

1. Labour  1.25 times of item 9.1B1 2105.86
Contractor's profit & overhead 20% 421.17
Total Labour rate 2527.03 2,527       

2. Material
0.42 Cu.m. @ 4379.69 1839.47

0.06 Cu.m. @ 6099.30 365.96

2205.43

3. Scaffolding 1.5% 65.00
Total of  2 & 3 2270.43
Contractor's profit & overhead 20% 454.09
Total Composite rate 5251.55 5,252       

ii) 

1. Labour  2105.86
Contractor's profit & overhead 20% 421.17
Total Labour rate 2527.03 2,527       

2. Material
0.42 Cu.m. @ 4379.69 1839.47

0.06 Cu.m. @ 4839.30 290.36

2129.83
3. Scaffolding 1.5% 64.00
Total of  2 & 3 2193.83
Contractor's profit & overhead 20% 438.77
Total 2632.59

Total Composite rate 5159.63 5,160       

iii) 

1. Labour  2105.86
Contractor's profit & overhead 20% 421.17
Total Labour rate 2527.03 2,527       

2. Material
0.42 Cu.m. @ 4379.69 1839.47

0.06 Cu.m. @ 4104.30 246.26

2085.73
3. Scaffolding 1.5% 63.00
Total of  2 & 3 2148.73
Contractor's profit & overhead 20% 429.75
Total 2578.47

Total Composite rate 5105.51 5,106       

iv) 

1. Labour  2105.86
Contractor's profit & overhead 20% 421.17
Total Labour rate 2527.03 2,527       

2. Material
0.42 Cu.m. @ 4379.69 1839.47

0.06 Cu.m. @ 3579.30 214.76

2054.23
3. Scaffolding 1.5% 62.00
Total of  2 & 3 2116.23
Contractor's profit & overhead 20% 423.25
Total Composite rate 5066.51 5,067       

Cu.m. c)

i) 

1. Labour  1.25 times of item 9.1C1 2334.15

Cement sand mortar 1 : 3

8" (200 mm) thick hollow block masonry

Concrete as per item 5-8(d)

Mortar as per Table-11(a)

Cement sand mortar 1 : 6

Concrete as per item 5-8(d)

Mortar as per Table-11(a)

Cement sand mortar 1 : 5

Concrete as per item 5-8(d)

Mortar as per Table-11(a)

Cement sand mortar 1 : 4

Concrete as per item 5-8(d)

Mortar as per Table-11(a)

6" (150 mm) thick hollow block masonry

Cement sand mortar 1 : 3
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)
Contractor's profit & overhead 20% 466.83
Total Labour rate 2800.98 2,801       

2. Material
0.51 Cu.m. @ 4379.69 2233.64

0.07 Cu.m. @ 6099.30 426.95

2660.59
3. Scaffolding 1.5% 75.00
Total of  2 & 3 2735.59
Contractor's profit & overhead 20% 547.12
Total 3282.71

Total Composite rate 6083.69 6,084       

ii) 

1. Labour  2334.15
Contractor's profit & overhead 20% 466.83
Total Labour rate 2800.98 2,801       

2. Material
0.51 Cu.m. @ 4379.69 2233.64

0.07 Cu.m. @ 4839.30 338.75

2572.39
3. Scaffolding 1.5% 74.00
Total of  2 & 3 2646.39
Contractor's profit & overhead 20% 529.28
Total 3175.67

Total Composite rate 5976.65 5,977       

iii) 

1. Labour  2334.15
Contractor's profit & overhead 20% 466.83
Total Labour rate 2800.98 2,801       

2. Material
0.51 Cu.m. @ 4379.69 2233.64

0.07 Cu.m. @ 4104.30 287.30

2520.94
3. Scaffolding 1.5% 73.00
Total of  2 & 3 2593.94
Contractor's profit & overhead 20% 518.79
Total 3112.73
Total Composite rate 5913.71 5,914       

iv) 

1. Labour  2334.15
Contractor's profit & overhead 20% 466.83
Total Labour rate 2800.98 2,801       

2. Material
0.51 Cu.m. @ 4379.69 2233.64

0.07 Cu.m. @ 3579.30 250.55

2484.19
3. Scaffolding 1.5% 72.00
Total of  2 & 3 2556.19
Contractor's profit & overhead 20% 511.24
Total 3067.43

Total Composite rate 5868.41 5,868       

Cu.m. d)

i) 

1. Labour  1.25 times of item 9.1D1 1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material

12" (300 mm) thick hollow block masonry

Cement sand mortar 1 : 3

Cement sand mortar 1 : 6

Concrete as per item 5-8(d)

Mortar as per Table-11(a)

Cement sand mortar 1 : 5

Concrete as per item 5-8(d)

Mortar as per Table-11(a)

Cement sand mortar 1 : 4

Concrete as per item 5-8(d)

Mortar as per Table-11(a)

Concrete as per item 5-8(d)

Mortar as per Table-11(a)
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Component  

Cost
 Unit       
Rate   

(Rs)
0.42 Cu.m. @ 4379.69 1839.47

0.09 Cu.m. @ 6099.30 548.94

2388.41
3. Scaffolding 1.5% 64.00
Total of  2 & 3 2452.41
Contractor's profit & overhead 20% 490.48
Total 2942.89

Total Composite rate 5180.44 5,180       

ii) 

1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material
0.42 Cu.m. @ 4379.69 1839.47

0.09 Cu.m. @ 4839.30 435.54

2275.01
3. Scaffolding 1.5% 62.00
Total of  2 & 3 2337.01
Contractor's profit & overhead 20% 467.40
Total Composite rate 5041.96 5,042       

iii) 

1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material
0.42 Cu.m. @ 4379.69 1839.47

0.09 Cu.m. @ 4104.30 369.39

2208.86
3. Scaffolding 1.5% 61.00
Total of  2 & 3 2269.86
Contractor's profit & overhead 20% 453.97
Total 2723.83

Total Composite rate 4961.38 4,961       

iv) 

1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material
0.42 Cu.m. @ 4379.69 1839.47

0.09 Cu.m. @ 3579.30 322.14

2161.61
3. Scaffolding 1.5% 60.00
Total of  2 & 3 2221.61
Contractor's profit & overhead 20% 444.32
Total 2665.93

Total Composite rate 4903.48 4,904       

Item No. 10.2

Cu.m. a)

i)

1. Labour  1.25 times of item 9.1A 3305.43
Contractor's profit & overhead 20% 661.09
Total Labour rate 3966.52 3,967       

2. Material
0.56 Cu.m. @ 4971.92 2784.28
0.07 Cu.m. @ 8442.75 590.99

3375.27
3. Scaffolding 1.5% 100.00

Concrete as per item 5-8( c)
Mortar as per Table-11(a)

Same as item 9-17 but in 1:2:4 concrete hollow block masonry.

4" (100 mm) thick hollow block masonry

 Cement sand mortar 1 : 2

Cement sand mortar 1 : 6

Concrete as per item 5-8(d)

Mortar as per Table-11(a)

Cement sand mortar 1 : 5

Concrete as per item 5-8(d)

Mortar as per Table-11(a)

Cement sand mortar 1 : 4

Concrete as per item 5-8(d)

Mortar as per Table-11(a)

Concrete as per item 5-8(d)

Mortar as per Table-11(a)
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)
Total of  2 & 3 3475.27
Contractor's profit & overhead 20% 695.05
Total 4170.32

Total Composite rate 8136.84 8,137       

ii)

1. Labour  3305.43
Contractor's profit & overhead 20% 661.09
Total Labour rate 3966.52 3,967       

2. Material
0.56 Cu.m. @ 4971.92 2784.28
0.07 Cu.m. @ 6099.30 426.95

3211.23
3. Scaffolding 1.5% 98.00
Total of  2 & 3 3309.23
Contractor's profit & overhead 20% 661.85
Total 3971.07
Total Composite rate 7937.59 7,938       

iii)

1. Labour  3305.43
Contractor's profit & overhead 20% 661.09
Total Labour rate 3966.52 3,967       

2. Material
0.56 Cu.m. @ 4971.92 2784.28
0.07 Cu.m. @ 4839.30 338.75

3123.03
3. Scaffolding 1.5% 96.00
Total of  2 & 3 3219.03
Contractor's profit & overhead 20% 643.81
Total 3862.83

Total Composite rate 7829.35 7,829       

iv)

1. Labour  3305.43
Contractor's profit & overhead 20% 661.09
Total Labour rate 3966.52 3,967       

2. Material
0.56 Cu.m. @ 4971.92 2784.28
0.07 Cu.m. @ 4104.30 287.30

3071.58
3. Scaffolding 1.5% 96.00
Total of  2 & 3 3167.58
Contractor's profit & overhead 20% 633.52
Total 3801.09
Total Composite rate 7767.61 7,768       

v)

1. Labour  3305.43
Contractor's profit & overhead 20% 661.09
Total Labour rate 3966.52 3,967       

2. Material
0.56 Cu.m. @ 4971.92 2784.28
0.07 Cu.m. @ 3579.30 250.55

3034.83
3. Scaffolding 1.5% 95.00
Total of  2 & 3 3129.83
Contractor's profit & overhead 20% 625.97
Total 3755.79

Total Composite rate 7722.31 7,722       

Concrete as per item 5-8( c)
Mortar as per Table-11(a)

 Cement sand mortar 1 : 6

Concrete as per item 5-8( c)
Mortar as per Table-11(a)

 Cement sand mortar 1 : 5

Concrete as per item 5-8( c)
Mortar as per Table-11(a)

 Cement sand mortar 1 : 4

Concrete as per item 5-8( c)
Mortar as per Table-11(a)

 Cement sand mortar 1 : 3
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)
Cu.m. b)

i)

1. Labour  1.25 times of item 9.1b1 2105.86
Contractor's profit & overhead 20% 421.17
Total Labour rate 2527.03 2,527       

2. Material

0.42 Cu.m. @ 4971.92 2088.21
0.06 Cu.m. @ 8442.75 506.57

2594.77
3. Scaffolding 1.5% 71.00
Total of  2 & 3 2665.77
Contractor's profit & overhead 20% 533.15
Total 3198.93

Total Composite rate 5725.96 5,726       

ii)
1. Labour  2105.86
Contractor's profit & overhead 20% 421.17
Total Labour rate 2527.03 2,527       

2. Material
0.42 Cu.m. @ 4971.92 2088.21
0.06 Cu.m. @ 6099.30 365.96

2454.17
3. Scaffolding 1.5% 68.00
Total of  2 & 3 2522.17
Contractor's profit & overhead 20% 504.43
Total 3026.60

Total Composite rate 5553.63 5,554       

iii)
1. Labour  2105.86
Contractor's profit & overhead 20% 421.17
Total Labour rate 2527.03 2,527       

2. Material
0.42 Cu.m. @ 4971.92 2088.21
0.06 Cu.m. @ 4839.30 290.36

2378.57
3. Scaffolding 1.5% 67.00
Total of  2 & 3 2445.57
Contractor's profit & overhead 20% 489.11
Total 2934.68

Total Composite rate 5461.71 5,462       

iv)

1. Labour  2105.86
Contractor's profit & overhead 20% 421.17
Total Labour rate 2527.03 2,527       

2. Material
0.42 Cu.m. @ 4971.92 2088.21
0.06 Cu.m. @ 4104.30 246.26

2334.47
3. Scaffolding 1.5% 67.00
Total of  2 & 3 2401.47
Contractor's profit & overhead 20% 480.29
Total 2881.76

Total Composite rate 5408.79 5,409       

v)
1. Labour  2105.86
Contractor's profit & overhead 20% 421.17
Total Labour rate 2527.03 2,527       

2. Material

 Cement sand mortar 1 : 6

 Cement sand mortar 1 : 5

Concrete as per item 5-8( c)
Mortar as per Table-11(a)

 Cement sand mortar 1 : 4

Concrete as per item 5-8( c)
Mortar as per Table-11(a)

 Cement sand mortar 1 : 3

Concrete as per item 5-8( c)
Mortar as per Table-11(a)

 Cement sand mortar 1 : 2

Concrete as per item 5-8( c)
Mortar as per Table-11(a)

6" (150 mm) thick hollow block masonry
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)
0.42 Cu.m. @ 4971.92 2088.21
0.06 Cu.m. @ 3579.30 214.76

2302.97
3. Scaffolding 1.5% 66.00
Total of 1, 2 & 3 2368.97
Contractor's profit & overhead 20% 473.79
Total 2842.76

Total Composite rate 5369.79 5,370       

Cu.m. c)

i)

1. Labour  1.25 times of item 9.1C1 2334.15
Contractor's profit & overhead 20% 466.83
Total Labour rate 2800.98 2,801       

2. Material
0.51 Cu.m. @ 4971.92 2535.68
0.07 Cu.m. @ 8442.75 590.99

3126.67
3. Scaffolding 1.5% 82.00
Total of  2 & 3 3208.67
Contractor's profit & overhead 20% 641.73
Total 3850.41

Total Composite rate 6651.38 6,651       

ii)
1. Labour  2334.15
Contractor's profit & overhead 20% 466.83
Total Labour rate 2800.98 2,801       

2. Material
0.51 Cu.m. @ 4971.92 2535.68
0.07 Cu.m. @ 6099.30 426.95

2962.63
3. Scaffolding 1.5% 79.00
Total of  2 & 3 3041.63
Contractor's profit & overhead 20% 608.33
Total 3649.96

Total Composite rate 6450.93 6,451       

iii)
1. Labour  2334.15
Contractor's profit & overhead 20% 466.83
Total Labour rate 2800.98 2,801       

2. Material
0.51 Cu.m. @ 4971.92 2535.68
0.07 Cu.m. @ 4839.30 338.75

2874.43
3. Scaffolding 1.5% 78.00
Total of  2 & 3 2952.43
Contractor's profit & overhead 20% 590.49
Total 3542.92

Total Composite rate 6343.89 6,344       

iv)
1. Labour  2334.15
Contractor's profit & overhead 20% 466.83
Total Labour rate 2800.98 2,801       

2. Material
0.51 Cu.m. @ 4971.92 2535.68
0.07 Cu.m. @ 4104.30 287.30

2822.98
3. Scaffolding 1.5% 77.00
Total of  2 & 3 2899.98

 Cement sand mortar 1 : 5

Concrete as per item 5-8( c)
Mortar as per Table-11(a)

 Cement sand mortar 1 : 4

Concrete as per item 5-8( c)
Mortar as per Table-11(a)

 Cement sand mortar 1 : 3

Concrete as per item 5-8( c)
Mortar as per Table-11(a)

8" (200 mm) thick hollow block masonry

 Cement sand mortar 1 : 2

Concrete as per item 5-8( c)
Mortar as per Table-11(a)

Concrete as per item 5-8( c)
Mortar as per Table-11(a)
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)
Contractor's profit & overhead 20% 580.00
Total 3479.98

Total Composite rate 6280.95 6,281       

v)
1. Labour  2334.15
Contractor's profit & overhead 20% 466.83
Total Labour rate 2800.98 2,801       

2. Material
0.51 Cu.m. @ 4971.92 2535.68
0.07 Cu.m. @ 3579.30 250.55

2786.23
3. Scaffolding 1.5% 77.00
Total of 1, 2 & 3 2863.23
Contractor's profit & overhead 20% 572.65
Total 3435.88

Total Composite rate 6236.85 6,237       

Cu.m. d)

i)  Cement sand mortar 1 : 2

1. Labour  1.25 times of item 9.1D1 1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material
0.42 Cu.m. @ 4971.92 2088.21
0.09 Cu.m. @ 8442.75 759.85

2848.06
3. Scaffolding 1.5% 71.00
Total of  2 & 3 2919.06
Contractor's profit & overhead 20% 583.81
Total 3502.87

Total Composite rate 5740.42 5,740       

ii)
1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material
0.42 Cu.m. @ 4971.92 2088.21
0.09 Cu.m. @ 6099.30 548.94

2637.15
3. Scaffolding 1.5% 68.00
Total of  2 & 3 2705.15
Contractor's profit & overhead 20% 541.03
Total 3246.17

Total Composite rate 5483.72 5,484       

iii)
1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material
0.42 Cu.m. @ 4971.92 2088.21
0.09 Cu.m. @ 4839.30 435.54

2523.75
3. Scaffolding 1.5% 66.00
Total of  2 & 3 2589.75
Contractor's profit & overhead 20% 517.95
Total 3107.69

Total Composite rate 5345.24 5,345       

Mortar as per Table-11(a)

 Cement sand mortar 1 : 4

Concrete as per item 5-8( c)

Mortar as per Table-11(a)

 Cement sand mortar 1 : 3

Concrete as per item 5-8( c)

Mortar as per Table-11(a)

12" (300 mm) thick hollow block masonry

Concrete as per item 5-8( c)

 Cement sand mortar 1 : 6

Concrete as per item 5-8( c)
Mortar as per Table-11(a)
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)
iv)

1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material
0.42 Cu.m. @ 4971.92 2088.21
0.09 Cu.m. @ 4104.30 369.39

2457.60
3. Scaffolding 1.5% 65.00
Total of  2 & 3 2522.60
Contractor's profit & overhead 20% 504.52
Total 3027.11

Total Composite rate 5264.66 5,265       

v)
1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material
0.42 Cu.m. @ 4971.92 2088.21
0.09 Cu.m. @ 3579.30 322.14

2410.35
3. Scaffolding 1.5% 64.00
Total of  2 & 3 2474.35
Contractor's profit & overhead 20% 494.87
Total 2969.21

Total Composite rate 5206.76 5,207       

Item No. 10-3

a) 4" (100 mm) thick hollow block masonry

Cu.m. i)

1. Labour  1.25 times of item 9.6a1 3676.52
Contractor's profit & overhead 20% 735.30
Total Labour rate 4411.83 4,412       

2. Material 2879.58
3. Scaffolding 1% 66.00
Total of  2 & 3 2945.58
Contractor's profit & overhead 20% 589.12
Total 3534.69

Total Composite rate 7946.52 7,947       

Cu.m. ii) 
1. Labour  3676.52
Contractor's profit & overhead 20% 735.30
Total Labour rate 4411.83 4,412       

2. Material 2791.38
3. Scaffolding 1% 65.00
Total of  2 & 3 2856.38
Contractor's profit & overhead 20% 571.28
Total 3427.65

Total Composite rate 7839.48 7,840       

Cu.m. iii) 
1. Labour  3676.52
Contractor's profit & overhead 20% 735.30
Total Labour rate 4411.83 4,412       

2. Material 2739.93

Cement sand mortar 1 : 5

Cement sand mortar 1 : 4

 Cement sand mortar 1 : 3
Cost of material  to  be  taken  same  as  under  item 9-17  for all such heads 
under this item. 

Providing and laying 1:3:6 cement concrete hollow block masonry using Coarse Sand and
Approved crushed aggregate 1/2" (12.7mm) thick and down gauge including scaffolding,
raking out joints and curing in ground floor superstructure.

Mortar as per Table-11(a)

 Cement sand mortar 1 : 6

Concrete as per item 5-8( c)

Mortar as per Table-11(a)

 Cement sand mortar 1 : 5

Concrete as per item 5-8( c)
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)
3. Scaffolding 1% 64.00
Total of  2 & 3 2803.93
Contractor's profit & overhead 20% 560.79
Total 3364.71

Total Composite rate 7776.54 7,777       

Cu.m. iv) 
1. Labour  3676.52
Contractor's profit & overhead 20% 735.30
Total Labour rate 4411.83 4,412       

2. Material 2703.18
3. Scaffolding 1% 64.00
Total of  2 & 3 2767.18
Contractor's profit & overhead 20% 553.44
Total 3320.61

Total Composite rate 7732.44 7,732       

b) 6" (150 mm) thick hollow block masonry

Cu.m. i)
1. Labour  1.25 times of item 9.6b1 2476.95
Contractor's profit & overhead 20% 495.39
Total Labour rate 2972.34 2,972       

2. Material 2205.43
3. Scaffolding 1% 47.00
Total of  2 & 3 2252.43
Contractor's profit & overhead 20% 450.49
Total 2702.91

Total Composite rate 5675.26 5,675       

Cu.m. ii) 
1. Labour  2476.95
Contractor's profit & overhead 20% 495.39
Total Labour rate 2972.34 2,972       

2. Material 2129.83
3. Scaffolding 1% 46.00
Total of  2 & 3 2175.83
Contractor's profit & overhead 20% 435.17
Total 2610.99

Total Composite rate 5583.34 5,583       

Cu.m. iii) 
1. Labour  2476.95
Contractor's profit & overhead 20% 495.39
Total Labour rate 2972.34 2,972       

2. Material 2085.73
3. Scaffolding 1% 46.00
Total of  2 & 3 2131.73
Contractor's profit & overhead 20% 426.35
Total 2558.07

Total Composite rate 5530.42 5,530       

Cu.m. iv) 
1. Labour  2476.95
Contractor's profit & overhead 20% 495.39
Total Labour rate 2972.34 2,972       

2. Material 2054.23
3. Scaffolding 1% 45.00
Total of  2 & 3 2099.23
Contractor's profit & overhead 20% 419.85
Total 2519.07

Total Composite rate 5491.42 5,491       

Cement sand mortar 1 : 6

Cement sand mortar 1 : 5

Cement sand mortar 1 : 4

 Cement sand mortar 1 : 3

Cement sand mortar 1 : 6
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

c) 8" (200 mm) thick hollow block masonry

Cu.m. i)
1. Labour  1.25 times of item 9.6c1 2679.93
Contractor's profit & overhead 20% 535.99
Total Labour rate 3215.91 3,216       

2. Material 2660.59
3. Scaffolding 1% 53.00
Total of  2 & 3 2713.59
Contractor's profit & overhead 20% 542.72
Total 3256.31

Total Composite rate 6472.23 6,472       

Cu.m. ii) 
1. Labour  2679.93
Contractor's profit & overhead 20% 535.99
Total Labour rate 3215.91 3,216       

2. Material 2572.39
3. Scaffolding 1% 53.00
Total of  2 & 3 2625.39
Contractor's profit & overhead 20% 525.08
Total 3150.47

Total Composite rate 6366.39 6,366       

Cu.m. iii) 
1. Labour  2679.93
Contractor's profit & overhead 20% 535.99
Total Labour rate 3215.91 3,216       

2. Material 2520.94
3. Scaffolding 1% 52.00
Total of  2 & 3 2572.94
Contractor's profit & overhead 20% 514.59
Total 3087.53

Total Composite rate 6303.45 6,303       

Cu.m. iv) 
1. Labour  2679.93
Contractor's profit & overhead 20% 535.99
Total Labour rate 3215.91 3,216       

2. Material 2484.19
3. Scaffolding 1% 52.00
Total of  2 & 3 2536.19
Contractor's profit & overhead 20% 507.24
Total 3043.43

Total Composite rate 6259.35 6,259       

d) 12" (300 mm) thick hollow block masonry

Cu.m. i)
1. Labour  1.25 times of item 9.6d1 1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material 2388.41
3. Scaffolding 1% 43.00
Total of  2 & 3 2431.41
Contractor's profit & overhead 20% 486.28
Total 2917.69

Total Composite rate 5155.24 5,155       

Cu.m. ii) 
1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

Cement sand mortar 1 : 4

 Cement sand mortar 1 : 3

Cement sand mortar 1 : 6

Cement sand mortar 1 : 5

Cement sand mortar 1 : 4

 Cement sand mortar 1 : 3
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

2. Material 2275.01
3. Scaffolding 1% 41.00
Total of  2 & 3 2316.01
Contractor's profit & overhead 20% 463.20
Total 2779.21

Total Composite rate 5016.76 5,017       

Cu.m. iii) 
1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material 2208.86
3. Scaffolding 1% 41.00
Total of  2 & 3 2249.86
Contractor's profit & overhead 20% 449.97
Total 2699.83

Total Composite rate 4937.38 4,937       

Cu.m. iv) 
1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material 2161.61
3. Scaffolding 1% 40.00
Total of  2 & 3 2201.61
Contractor's profit & overhead 20% 440.32
Total 2641.93

Total Composite rate 4879.48 4,880       

Item No. 10-4

a) 4" (100 mm) thick hollow block masonry

Cu.m. i)

1. Labour  1.25 times of item 9.6a1 3676.52
Contractor's profit & overhead 20% 735.30
Total Labour rate 4411.83 4,412       

2. Material 3375.27
3. Scaffolding 1% 71.00
Total of  2 & 3 3446.27
Contractor's profit & overhead 20% 689.25
Total 4135.52

Total Composite rate 8547.35 8,547       

Cu.m. ii) 
1. Labour  3676.52
Contractor's profit & overhead 20% 735.30
Total Labour rate 4411.83 4,412       

2. Material 3211.23
3. Scaffolding 1% 69.00
Total of  2 & 3 3280.23
Contractor's profit & overhead 20% 656.05
Total 3936.27

Total Composite rate 8348.10 8,348       

Cu.m. iii) 
1. Labour  3676.52
Contractor's profit & overhead 20% 735.30
Total Labour rate 4411.83 4,412       

2. Material 3123.03

Cement sand mortar 1 : 4

Cement sand mortar 1 : 3

 Cement sand mortar 1 : 2
Cost of material  to  be  taken  same  as  under  item 9-18  for all such heads 
under this item. 

Same as item 9-19 but in 1:2:4 cement  concrete hollow block masonry.

Cement sand mortar 1 : 6

Cement sand mortar 1 : 5
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)
3. Scaffolding 1% 68.00
Total of  2 & 3 3191.03
Contractor's profit & overhead 20% 638.21
Total Composite rate 8241.06 8,241       

Cu.m. iv) 
1. Labour  3676.52
Contractor's profit & overhead 20% 735.30
Total Labour rate 4411.83 4,412       

2. Material 3071.58
3. Scaffolding 1% 67.00
Total of  2 & 3 3138.58
Contractor's profit & overhead 20% 627.72
Total Composite rate 8178.12 8,178       

Cu.m. v) 
1. Labour  3676.52
Contractor's profit & overhead 20% 735.30
Total Labour rate 4411.83 4,412       

2. Material 3034.83
3. Scaffolding 1% 67.00
Total of  2 & 3 3101.83
Contractor's profit & overhead 20% 620.37
Total Composite rate 8134.02 8,134       

b) 6" (150 mm) thick hollow block masonry

Cu.m. i)
1. Labour  1.25 times of item 9.6b1 2476.95
Contractor's profit & overhead 20% 495.39
Total Labour rate 2972.34 2,972       

2. Material 2594.77
3. Scaffolding 1% 51.00
Total of  2 & 3 2645.77
Contractor's profit & overhead 20% 529.15
Total Composite rate 6147.27 6,147       

Cu.m. ii)
1. Labour  2476.95
Contractor's profit & overhead 20% 495.39
Total Labour rate 2972.34 2,972       

2. Material 2454.17
3. Scaffolding 1% 49.00
Total of  2 & 3 2503.17
Contractor's profit & overhead 20% 500.63
Total 3003.80

Total Composite rate 5976.14 5,976       

Cu.m. iii) 
1. Labour  2476.95
Contractor's profit & overhead 20% 495.39
Total Labour rate 2972.34 2,972       

2. Material 2378.57
3. Scaffolding 1% 49.00
Total of  2 & 3 2427.57
Contractor's profit & overhead 20% 485.51
Total 2913.08

Total Composite rate 5885.42 5,885       

Cu.m. iv) 
1. Labour  2476.95
Contractor's profit & overhead 20% 495.39
Total Labour rate 2972.34 2,972       

Cement sand mortar 1 : 5

Cement sand mortar 1 : 4

 Cement sand mortar 1 : 3

 Cement sand mortar 1 : 2

Cement sand mortar 1 : 6

Cement sand mortar 1 : 5
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

2. Material 2334.47
3. Scaffolding 1% 48.00
Total of  2 & 3 2382.47
Contractor's profit & overhead 20% 476.49
Total 2858.96

Total Composite rate 5831.30 5,831       

Cu.m. v) 
1. Labour  2476.95
Contractor's profit & overhead 20% 495.39
Total Labour rate 2972.34 2,972       

2. Material 2302.97
3. Scaffolding 1% 48.00
Total of  2 & 3 2350.97
Contractor's profit & overhead 20% 470.19
Total 2821.16

Total Composite rate 5793.50 5,794       

c) 8" (200 mm) thick hollow block masonry

Cu.m. i)
1. Labour  1.25 times of item 9.6d1 1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material 3126.67
3. Scaffolding 1% 50.00
Total of  2 & 3 3176.67
Contractor's profit & overhead 20% 635.33
Total 3812.01

Total Composite rate 6049.56 6,050       

Cu.m. ii)
1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material 2962.63
3. Scaffolding 1% 48.00
Total of  2 & 3 3010.63
Contractor's profit & overhead 20% 602.13
Total 3612.76
Total Composite rate 5850.31 5,850       

Cu.m. iii) 
1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material 2874.43
3. Scaffolding 1% 47.00
Total of  2 & 3 2921.43
Contractor's profit & overhead 20% 584.29
Total 3505.72
Total Composite rate 5743.27 5,743       

Cu.m. iv) 
1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material 2822.98
3. Scaffolding 1% 47.00
Total of  2 & 3 2869.98
Contractor's profit & overhead 20% 574.00
Total Composite rate 5681.53 5,682       

Cement sand mortar 1 : 5

Cement sand mortar 1 : 4

 Cement sand mortar 1 : 3

 Cement sand mortar 1 : 2

Cement sand mortar 1 : 6
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Cu.m. v) 
1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material 2786.23
3. Scaffolding 1% 47.00
Total of  2 & 3 2833.23
Contractor's profit & overhead 20% 566.65
Total Composite rate 5637.43 5,637       

d) 12" (300 mm) thick hollow block masonry

Cu.m. i)
1. Labour  1.25 times of item 9.6d1 1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material 2848.06
3. Scaffolding 1% 47.00
Total of  2 & 3 2895.06
Contractor's profit & overhead 20% 579.01
Total Composite rate 5711.62 5,712       

Cu.m. ii) 
1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material 2637.15
3. Scaffolding 1% 45.00
Total of  2 & 3 2682.15
Contractor's profit & overhead 20% 536.43

5456.12 5,456       

Cu.m. iii) 
1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material 2523.75
3. Scaffolding 1% 44.00
Total of  2 & 3 2567.75
Contractor's profit & overhead 20% 513.55
Total Composite rate 5318.84 5,319       

Cu.m. iv) 
1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material 2457.60
3. Scaffolding 1% 43.00
Total of  2 & 3 2500.60
Contractor's profit & overhead 20% 500.12
Total Composite rate 5238.26 5,238       

Cu.m. v) 
1. Labour  1864.62
Contractor's profit & overhead 20% 372.92
Total Labour rate 2237.55 2,238       

2. Material 2410.35
3. Scaffolding 1% 43.00
Total of  2 & 3 2453.35
Contractor's profit & overhead 20% 490.67
Total 2944.01

Cement sand mortar 1 : 6

Cement sand mortar 1 : 5

Cement sand mortar 1 : 4

 Cement sand mortar 1 : 3

 Cement sand mortar 1 : 2

Cement sand mortar 1 : 6
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)
Total Composite rate 5181.56 5,182       

Item No. 10-5-1
Cu.m.

Labour
Mason 1.75 Hrs @ 125.00 218.75

Labourer 3.00 Hrs @ 87.50 262.50

Bahishti 0.25 Hrs @ 87.50 21.88

Mistri 0.25 Hrs @ 110.00 27.50

Sundries 5% 26.55
557.18

Contractor's profit & overhead 20% 111.44
Total Labour rate 668.61 669          

Item No. 10-6-1
Cu.m.

Labour
Mason 1.75 Hrs @ 125.00 218.75

Labourer 1.75 Hrs @ 87.50 153.13

Bahishti 0.25 Hrs @ 87.50 21.88

Mistri 0.25 Hrs @ 110.00 27.50

Sundries 5% 21.05
442.30

Contractor's profit & overhead 20% 88.46
Total Labour rate 530.76 531          

Item No. 10-7-1
Cu.m.

Labour 68.46

Contractor's profit & overhead 20% 13.69

Total Labour rate 82.16 82            

Composite 80.44

Contractor's profit & overhead 20% 16.09

Total Composite rate 96.53 97            

Extra for cement concrete hollow block masonry of any description in any floor or other than 
building for every 5 ft (1.5m) height or part thereof beyond 15 ft (4.5m)

Extra for hollow block masonry in every additional floor above first floor.

Extra for hollow block masonry in first floor superstructure.
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(Rs)

Item No. 11-1

Cu.m. a)

1. Labour

Mason 8.00 Hrs @ 125.00         1,000.00 

Labourer 12.00 Hrs @ 87.50         1,050.00 

20%            410.00 

Total Labour rate         2,460.00              2,460.00 

2. Material

Bricks 523 No. @ 6.50         3,399.50 

Mortar 0.22 Cu.m. @ 91.81              19.92 

Water charges 1.5%              51.29 

        3,470.71 

20%            694.14 

Total Composite rate         6,624.86              6,624.86 

Cu.m. b)

1. Labour

Mason 6.00 Hrs @ 125.00            750.00 

Labourer 9.00 Hrs @ 87.50            787.50 

20%            307.50 

Total Labour rate         1,845.00              1,845.00 

2. Material

Bricks 486 No. @ 6.00         2,916.00 

Mortar 0.22 Cu.m. @ 91.81              19.92 

Water charges 1.5%              44.04 

        2,979.96 

20%            595.99 

Total Composite rate         5,420.95              5,420.95 

Item No. 11-2

Cu.m. a)

1. Labour

Mason 6.00 Hrs @ 125.00            750.00 

Labourer 8.00 Hrs @ 87.50            700.00 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.35 Hrs @ 110.00              38.50 

        1,619.75 

20%            323.95 

Total Labour rate         1,943.70              1,943.70 

2. Material

Bricks 523 No. @ 10.00         5,230.00 

Mortar 0.22 Cu.m. @ 91.81              19.92 

Water charges 1.5%              78.75 

        5,328.67 

20%         1,065.73 

Total Composite rate         8,338.10              8,338.10 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Upto 4.5" (115 mm) nominal thick brick work 

Providing and laying first class solid burnt brick masonry (Brick Strength:1800psi-2000psi) set
in mud mortar including and raking out joints in foundation and substructure i/c cost of testing

Above 4.5" (115mm) nominal thick brickwork

Contractor's profit & overhead

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Providing and laying sundried clay bricks set in mud mortar including scaffolding in 
foundation and substructure

Upto 4.5" (115 mm) nominal thick brick work 
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Cu.m. b)

1. Labour

Mason 4.00 Hrs @ 125.00            500.00 

Labourer 6.00 Hrs @ 87.50            525.00 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.35 Hrs @ 110.00              38.50 

        1,194.75 

20%            238.95 

Total Labour rate         1,433.70              1,433.70 

2. Material

Bricks 486 No. @ 10.00         4,860.00 

Mortar 0.22 Cu.m. @ 91.81              19.92 

Water charges 1.5%              73.20 

        4,953.12 

20%            990.62 

Total Composite rate         7,377.44              7,377.45 

Item No. 11-3

Cu.m. a)

i) Cement Sand 1 : 2

1. Labour Same as in item no.11-2(a)         1,943.70              1,943.70 

2. Material

Bricks 523 No. @ 10.00         5,230.00 

Mortar 0.15 Cu.m. @ 8442.75         1,266.41 

Water charges 1.5%              97.45 

        6,593.86 

20%         1,318.77 

Total Composite rate         9,856.33              9,856.35 

ii) Cement sand 1 : 3

1. Labour Same as in item no.11-2(a)         1,943.70              1,943.70 

2. Material

Bricks 523 No. @ 10.00         5,230.00 

Mortar 0.15 Cu.m. @ 6099.30            914.90 

Water charges 1.5%              92.17 

        6,237.07 

20%         1,247.41 

Total Composite rate         9,428.18              9,428.20 

iii) Cement sand 1 : 4

1. Labour Same as in item no.11-2(a)         1,943.70              1,943.70 

2. Material

Bricks 523 No. @ 10.00         5,230.00 

Mortar 0.15 Cu.m. @ 4839.30            725.90 

Water charges 1.5%              89.34 

        6,045.23 

20%         1,209.05 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Upto 4.5" (115 mm) nominal thick brick work 

Above 4.5" (115mm) nominal thick brickwork

Providing and laying first class solid burnt brick masonry (Brick Strength:1800psi-2000psi)
including scaffolding, raking out joints and curing in foundation and substructure/Basement i/c
cost of testing

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Total Composite rate         9,197.98              9,198.00 

iv) Cement sand 1 : 5

1. Labour Same as in item no.11-2(a)         1,943.70              1,943.70 

2. Material

Bricks 523 No. @ 10.00         5,230.00 

Mortar 0.15 Cu.m. @ 4104.30            615.65 

Water charges 1.5%              87.68 

        5,933.33 

20%         1,186.67 

Total Composite rate         9,063.70              9,063.70 

v) Cement sand 1 : 6

1. Labour Same as in item no.11-2(a)         1,943.70              1,943.70 

2. Material

Bricks 523 No. @ 10.00         5,230.00 

Mortar 0.15 Cu.m. @ 3579.30            536.90 

Water charges 1.5%              86.50 

        5,853.40 

20%         1,170.68 

Total Composite rate         8,967.78              8,967.80 

vi) Cement sand 1 : 7

1. Labour Same as in item no.11-2(a)         1,943.70              1,943.70 

2. Material

Bricks 523 No. @ 10.00         5,230.00 

Mortar 0.15 Cu.m. @ 3264.30            489.65 

Water charges 1.5%              85.79 

        5,805.44 

20%         1,161.09 

Total Composite rate         8,910.23              8,910.25 

vii) Cement sand 1 : 8

1. Labour Same as in item no.11-2(a)         1,943.70              1,943.70 

2. Material

Bricks 523 No. @ 10.00         5,230.00 

Mortar 0.15 Cu.m. @ 2949.30            442.40 

Water charges 1.5%              85.09 

        5,757.48 

20%         1,151.50 

Total Composite rate         8,852.68              8,852.70 

Cu.m. b)

i) Cement sand 1 : 2

1. Labour Same as in item no.11-2(b)         1,433.70              1,433.70 

2. Material

Bricks 486 No. @ 10.00         4,860.00 

Mortar 0.22 Cu.m. @ 8442.75         1,832.08 

Above 4.5" thick brickwork upto any thickness 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Water charges 1.5%            100.38 

        6,792.46 

20%         1,358.49 

Total Composite rate         9,584.65              9,584.65 

ii) Cement sand 1 : 3

1. Labour Same as in item no.11-2(b)         1,433.70              1,433.70 

2. Material

Bricks 486 No. @ 10.00         4,860.00 

Mortar 0.22 Cu.m. @ 6099.30         1,341.85 

Water charges 1.5%              93.03 

        6,294.87 

20%         1,258.97 

Total Composite rate         8,987.55              8,987.55 

iii) Cement sand 1 : 4

1. Labour Same as in item no.11-2(b)         1,433.70              1,433.70 

2. Material

Bricks 486 No. @ 10.00         4,860.00 

Mortar 0.22 Cu.m. @ 4839.30         1,064.65 

Water charges 1.5%              88.87 

        6,013.52 

20%         1,202.70 

Total Composite rate         8,649.92              8,649.90 

iv) Cement sand 1 : 5

1. Labour Same as in item no.11-2(b)         1,433.70              1,433.70 

2. Material

Bricks 486 No. @ 10.00         4,860.00 

Mortar 0.22 Cu.m. @ 4104.30            902.95 

Water charges 1.5%              86.44 

        5,849.39 

20%         1,169.88 

Total Composite rate         8,452.97              8,452.95 

v) Cement sand 1 : 6

1. Labour Same as in item no.11-2(b)         1,433.70              1,433.70 

2. Material

Bricks 486 No. @ 10.00         4,860.00 

Mortar 0.22 Cu.m. @ 3579.30            787.45 

Water charges 1.5%              84.71 

        5,732.16 

20%         1,146.43 

Total Composite rate         8,312.29              8,312.30 

vi) Cement sand 1 : 7

1. Labour Same as in item no.11-2(b)         1,433.70              1,433.70 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

2. Material

Bricks 486 No. @ 10.00         4,860.00 

Mortar 0.22 Cu.m. @ 3264.30            718.15 

Water charges 1.5%              83.67 

        5,661.82 

20%         1,132.36 

Total Composite rate         8,227.88              8,227.90 

vii) Cement sand 1 : 8
1. Labour Same as in item no.11-2(b)         1,433.70              1,433.70 

2. Material

Bricks 486 No. @ 10.00         4,860.00 

Mortar 0.22 Cu.m. @ 2949.30            648.85 

Water charges 1.5%              82.63 

        5,591.48 

20%         1,118.30 

Total Composite rate         8,143.47              8,143.45 

Item No. 11-4

Cu.m. a)

1. Labour

For arch masonry

Mason 17.00 Hrs @ 125.00         2,125.00 

Labourer 17.00 Hrs @ 87.50         1,487.50 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.50 Hrs @ 110.00              55.00 

        3,798.75 

        1,619.75 

        2,179.00 

20%            435.80 

Total Labour rate         2,614.80              2,614.80 

2. Material

26.15 Nos.

Bricks 26.15 No. @ 10.00            261.50 

Formwork

2.07 Cu.ft.

1.18 Cu.ft.

Proping 2 nos. 2 x 0.75 x 0.75 x 6 6.75 Cu.ft.

7.93 Cu.ft. =                0.22 

Bricks 486 x 0.22 109.13 Nos.

Mud Mortar 0.173 x 0.22 0.04 Cu.m.

1" thick partal wood 6.0' x 0.37 x 1/12 0.19 Cu.ft.

Bricks 117 x 35.31/2.07 1996.04 Nos.

Mortar  0.039 x 35.31/2.07 0.66 Cu.m.

Partal wood  0.185 x 35.31/2.07 3.15 Cu.ft.

Contractor's profit & overhead

Upto 4.5" (115 mm) nominal thick brick work 

Extra for providing and laying first class burnt brick masonry (Brick Strength:1800psi-2000psi)
for arches of any kind of wall including scaffolding, formwork and its removal, raking out joints
and curing including basement and i/c cost of testing.

Considering a semi circular arch 9" nominal thick over 4.5" 
thick wall and 4' clear span

Second class burnt brick masonry required for formwork 
with 50% honey combing = 1/2x1/2x22/7x16x1/4x0.375

Less labour used as per item 11-2(a)

Extra wastage and breakage of bricks @ 5%  =

Taking 3/8" thick mortar joint

Contractor's profit & overhead

Cu.m.

Material required for one cu.m. Form Work

Arch masonry 1/2x 22/7x (4+ 0.75)x 0.37x 0.75

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Wastage @ 15% 0.47 Cu.ft.

3.63 Cu.ft.
Taking the use of bricks as 
50 timesThe cost per use = 1/50 x 1877  39.92 Nos.

Bricks 39.92 No. @ 10.00            399.21 

Mud Mortar 0.66 Cu.m. @ 91.81              60.79 

Wood - Partal                  3.63 Cu.ft. @ 1200.00         4,352.08 

Sawing charges 3.63 Cu.ft. @ 87.50            317.34 

Nails etc.            217.60 

        5,347.03 

Labour for making formwork

Carpenter shuttering 4.00 Hrs @ 125.00            500.00 

Helper 4.00 Hrs @ 75.00            300.00 

           800.00 

Cost for 25 uses         5,687.03 

Rate per use     / 25            227.48 

Repair charges @ 10%              22.75 

Oiling and greasing 5%              11.37 

           261.60 

Mason 4.50 Hrs @ 125.00            562.50 

Labourer 6.20 Hrs @ 87.50            542.50 

Mistri 0.20 Hrs @ 110.00              22.00 

        1,127.00 

        1,848.61 

Contractor's profit & 
overhead

20%            369.72 

Total Composite rate         4,833.13              4,833.15 

Cu.m. b)
1. Labour

For arch masonry

Mason 11.30 Hrs @ 125.00         1,412.50 

Labourer 14.50 Hrs @ 87.50         1,268.75 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.50 Hrs @ 110.00              55.00 

        2,867.50 

        1,194.75 

        1,672.75 

20%            334.55 

Total Labour rate         2,007.30              2,007.30 

2. Material

           261.50 

Formwork

9.50 Cu.ft.

5.30 Cu.ft.

Proping 3 nos. 3 x 0.75 x 0.75 x 7 11.81 Cu.ft.

17.12 Cu.ft. =                0.48 

Bricks 486 x 0.48 235.58 Nos.

Mud Mortar 0.217 x 0.48 0.11 Cu.m.

1.5" thick partal wood 8.75' x 0.75 x 1.5 0.82 Cu.ft.

Bricks 236 x 35.31/9.5 876.02 Nos.

Mortar 0.11 x 35.31/9.5 0.41 Cu.m.

Partal wood 0.82 x 35.31/9.5 3.05 Cu.ft.

Wastage @ 15% 0.46 Cu.ft.

Contractor's profit & overhead

Same as in item no. 11-4(a)

Less labour used as per item 11-2(b)

Labour for erection of formwork

Total formwork  (A+B+C+D)

Above 4.5" thick brickwork upto any thickness 

Cu.m.

Considering a semi circular arch 13.5" nominal thick over 9" thick wall and 6' clear span

2nd class burnt br.masonry required for formwork with 50% honey 
combing = 1/2x1/2x22/7x36x1/4x0.75

Arch masonry  1/2x 22/7x (6 + 1.13)x 0.75x 1.13

Taking 3/8" thick mortar joint

Material required for one cu.m.

  11 - 208 - [Brick Work]



Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

3.51 Cu.ft.

Taking the use of bricks as 
50 timesThe cost per use = 1/50 x 876  17.52 Nos.

Bricks 17.52 No. @ 10.00            175.20 

Mud Mortar 0.41 Cu.m. @ 91.81              37.54 

Wood - Partal                  3.51 Cu.ft. @ 1200.00         4,209.52 

Sawing charges 3.51 Cu.ft. @ 87.50            306.94 

Nails etc.            210.48 

        4,939.68 
Labour for making formwork

Carpenter shuttering 4.00 Hrs @ 125.00            500.00 

Helper 4.00 Hrs @ 75.00            300.00 

           800.00 

Cost for 25 uses         5,526.94 

Rate per use                221.08 

Repair charges @ 10%              22.11 

Oiling and greasing 5%              11.05 

           254.24 

Mason 4.25 Hrs @ 125.00            531.25 

Labourer 8.50 Hrs @ 87.50            743.75 

Mistri 0.20 Hrs @ 110.00              22.00 

        1,297.00 

        1,763.98 

20%            352.80 

Total Composite rate         4,124.08              4,124.10 

Item No. 11-5

Cu.m. a)

1. Labour

For arch tile masonry

Mason 6.32 Hrs @ 125.00            790.00 

Labourer 16.00 Hrs @ 87.50         1,400.00 

Bahishti 1.60 Hrs @ 87.50            140.00 

Mistri 6.32 Hrs @ 110.00            695.20 

        3,025.20 

        1,407.25 

        1,617.95 

20%            323.59 

Total Labour rate         1,941.54              1,941.55 

2. Material

Mortar 0.19 Cu.ft.

Tiles 0.81 Cu.ft.

1.00 Cu.ft.

Cubical content of tile 9 x 9/2 x 3/2 60.75 Cu.in. = 0.04  Cu.ft. 

Tiles in cu.m. 0.808 x 35.31 28.53 Cu.m. = 811.53  Nos. 

Tiles 811.53 Nos.

Add wastage @ 10% 81.15 Nos.

892.69 Nos.

Bricks (510 + 486) / 2 498.00 Nos.

Add wastage @ 10% 49.80 Nos.

547.80 Nos.

Taking 3/8" mortar joint and 9" thick wall

Contractor's profit & overhead

Contractor's profit & overhead

Upto 9" (230 mm) nominal thick tile masonry 

Extra for providing and laying first class tile masonry for arches of any kind of walls including
scaffolding, formwork and its removal, raking out joints and curing in foundations, basement
and plinth.

Labour for erection of formwork

Total formwork  (A+B+C+D)

Less av. labour used for brickwork as per item 11-2(a) + (b)
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Brick tiles 892.69 No. @ 6.20         5,534.66 

Less cost of bricks

Bricks 547.80 No. @ 10.00         5,478.00 

             56.66 

3. Formwork Same as in item 11-4(b)         1,763.98 

Total of 2 & 3         1,820.64 

20%            364.13 

Total Composite rate         4,126.31              4,126.30 

Cu.m. b)

1. Labour

For arch tile masonry

Mason 6.20 Hrs @ 125.00            775.00 

Labourer 16.00 Hrs @ 87.50         1,400.00 

Bahishti 1.60 Hrs @ 87.50            140.00 

Mistri 6.20 Hrs @ 110.00            682.00 

        2,997.00 

        1,194.75 

        1,802.25 

20%            360.45 

Total Labour rate         2,162.70              2,162.70 

2. Material Same as item 11-5(a) above              56.66 

3. Formwork As per item 11-4(b)         1,763.98 

Total of 2 & 3         1,820.64 

20%            364.13 

Total Composite rate         4,347.47              4,347.45 

Item No. 11-6-1

Cu.m.

1. Labour

Labourer 2.75 Hrs @ 87.50            240.63 

Bahishti 0.20 Hrs @ 87.50              17.50 

           258.13 

20%              51.63 

Total Labour rate            309.75                 309.75 

Item No. 11-7-1

Cu.m.

1. Labour

Labourer 2.00 Hrs @ 87.50            175.00 

Bahishti 0.20 Hrs @ 87.50              17.50 

           192.50 

20%              38.50 

Total Labour rate            231.00                 231.00 

Item No. 11-8-1

Cu.m.

1. Labour

Labourer 2.75 Hrs @ 87.50            240.63 

Bahishti 0.20 Hrs @ 87.50              17.50 

Extra for every additional 5 ft (1.5 m) or part thereof in plinth higher than 5 ft (1.5m)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Above 9" (230 mm) nominal thick tile masonry 

Less av. labour used for brickwork as per item 11-2(b) 

Extra for every additional 6 ft (2 m) or part thereof in foundation and basement masonry deeper
than 6 ft (2 m)

Contractor's profit & overhead

Contractor's profit & overhead

Extra for every additional 6 ft (2m) or part thereof for arch brick or tile masonry in foundation
and basement masonry deeper than 6ft (2m)
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

           258.13 

20%              51.63 

Total Labour rate            309.75                 309.75 

15%              38.72 

20%                7.74 

Total Composite rate            356.21                 356.20 

Item No.11-9-1

Cu.m.

1. Labour

Labourer 2.00 Hrs @ 87.50            175.00 

Bahishti 0.20 Hrs @ 87.50              17.50 

           192.50 

20%              38.50 

Total Labour rate            231.00                 231.00 

15.0%              28.88 

20%                5.78 

Total Composite rate            265.65                 265.65 

Item No. 11-10

Cu.m. a)

1. Labour

Mason 8.00 Hrs @ 125.00         1,000.00 

Labourer 10.00 Hrs @ 87.50            875.00 

20%            375.00 

Total Labour rate         2,250.00              2,250.00 

2. Material Same as in item no.11-1(a)         3,470.71 

3. Scaffolding 1.5%              52.06 

Total of  2 & 3         3,522.77 

20%            704.55 

Total Composite rate         6,477.33              6,477.35 

Cu.m. b)

1. Labour

Mason 6.00 Hrs @ 125.00            750.00 

Labourer 8.00 Hrs @ 87.50            700.00 

20%            290.00 

Total Labour rate         1,740.00              1,740.00 

2. Material Same as in item no.11-1(b)         2,979.96 

1.5%              49.00 

Total of  2 & 3         3,028.96 

20%            605.79 

Total Composite rate         5,374.75              5,374.75 

Item No. 11-11

Contractor's profit & overhead

Extra for every additional 5 ft (1.5m) or part thereof for arch brick or tile masonry in plinth
higher than 5ft (1.5m)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

2. Scaffolding & formwork

2. Scaffolding & formwork

Providing and laying sundried clay bricks set in mud mortar including scaffolding in ground
floor superstructure

Contractor's profit & overhead

Contractor's profit & overhead

Upto 4.5" (115 mm) nominal thick brick work 

2. Scaffolding & formwork

Providing and laying first class solid burnt brick masonry (Brick Strength:1800psi-2000psi) set
in mud mortar including scaffolding, raking out joints and curing in ground floor
superstructure and i/c cost of testing

Above 4.5" (115mm) nominal thick brickwork

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Cu.m. a)

1. Labour

Mason 8.00 Hrs @ 125.00         1,000.00 

Labourer 10.00 Hrs @ 87.50            875.00 

Bahishti 1.25 Hrs @ 87.50            109.38 

Mistri 0.35 Hrs @ 110.00              38.50 

        2,022.88 

20%            404.58 

Total Labour rate         2,427.45              2,427.45 

2. Material

        3,470.71 

3. Scaffolding 1.0%              34.71 

Total of  2 & 3         3,505.42 

20%            701.08 

Total Composite rate         6,633.95              6,633.95 

Cu.m. b)

1. Labour

Mason 6.00 Hrs @ 125.00            750.00 

Labourer 8.00 Hrs @ 87.50            700.00 

Bahishti 1.25 Hrs @ 87.50            109.38 

Mistri 0.35 Hrs @ 110.00              38.50 

        1,597.88 

20%            319.58 

Total Labour rate         1,917.45              1,917.45 

2. Material

        2,979.96 

3. Scaffolding 3.3%              98.34 

Total of  2 & 3         3,078.30 

20%            615.66 

Total Composite rate         5,611.41              5,611.40 

Item No. 11-12

Cu.m. a)

i) Cement sand 1 : 2

1. Labour Same as in item 11-11 (a)         2,427.45              2,427.45 

2. Material Same as in item 11-3(a)1         6,593.86 

3. Scaffolding 1.5%              98.91 

Total of  2 & 3         6,692.77 

20%         1,338.55 

Total Composite rate       10,458.77            10,458.75 

ii) Cement sand 1 : 3

1. Labour Same as in item 11-11 (a)         2,427.45              2,427.45 

2. Material Same as in item 11-3(a)2         6,237.07 

3. Scaffolding 1.5%              93.56 

Total of  2 & 3         6,330.62 

20%         1,266.12 

Total Composite rate       10,024.20            10,024.20 

Upto 4.5" (115 mm) nominal thick brick work 

Same as in item no.11-1(a)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Above 4.5" (115mm) nominal thick brickwork

Providing and laying first class solid burnt brick masonry (Brick Strength:1800psi-2000psi)
including scaffolding, raking out joints and curing in ground floor superstructure and i/c cost
of testing
Upto 4.5" (115 mm) nominal thick brick work 

Contractor's profit & overhead

Contractor's profit & overhead

Same as in item no.11-1(b)

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

iii) Cement sand 1 : 4

1. Labour Same as in item 11-11 (a)         2,427.45              2,427.45 

2. Material Same as in item 11-3(a)3         6,045.23 

3. Scaffolding 1.5%              90.68 

Total of  2 & 3         6,135.91 

20%         1,227.18 

Total Composite rate         9,790.54              9,790.55 

iv) Cement sand 1 : 5

1. Labour Same as in item 11-11 (a)         2,427.45              2,427.45 

2. Material Same as in item 11-3(a)4         5,933.33 

3. Scaffolding 1.5%              89.00 

Total of  2 & 3         6,022.33 

20%         1,204.47 

Total Composite rate         9,654.25              9,654.25 

v) Cement sand 1 : 6

1. Labour Same as in item 11-11 (a)         2,427.45              2,427.45 

2. Material Same as in item 11-3(a)5         5,853.40 

3. Scaffolding 1.5%              87.80 

Total of  2 & 3         5,941.20 

20%         1,188.24 

Total Composite rate         9,556.89              9,556.90 

vi) Cement sand 1 : 7

1. Labour Same as in item 11-11 (a)         2,427.45              2,427.45 

2. Material Same as in item 11-3(a)6         5,805.44 

3. Scaffolding 1.5%              87.08 

Total of  2 & 3         5,892.52 

20%         1,178.50 

Total Composite rate         9,498.48              9,498.50 

vii) Cement sand 1 : 8

1. Labour Same as in item 11-11 (a)         2,427.45              2,427.45 

2. Material Same as in item 11-3(a)7         5,757.48 

3. Scaffolding 1.5%              86.36 

Total of  2 & 3         5,843.84 

20%         1,168.77 

Total Composite rate         9,440.06              9,440.05 

Cu.m. b)

i) Cement sand 1 : 2

1. Labour Same as in item 11-11(b)         1,917.45              1,917.45 

2. Material Same as in item 11-3(b)1         6,792.46 

3. Scaffolding 1.5%            101.89 

Total of  2 & 3         6,894.34 

20%         1,378.87 

Total Composite rate       10,190.66            10,190.65 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Above 4.5" (115mm) nominal thick brick work 
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

ii) Cement sand 1 : 3

1. Labour Same as in item 11-11(b)         1,917.45              1,917.45 

2. Material Same as in item 11-3(b)2         6,294.87 

3. Scaffolding 1.5%              94.42 

Total of  2 & 3         6,389.30 

20%         1,277.86 

Total Composite rate         9,584.61              9,584.60 

iii) Cement sand 1 : 4

1. Labour Same as in item 11-11(b)         1,917.45              1,917.45 

2. Material Same as in item 11-3(b)3         6,013.52 

3. Scaffolding 1.5%              90.20 

Total of  2 & 3         6,103.72 

20%         1,220.74 

Total Composite rate         9,241.91              9,241.90 

iv) Cement sand 1 : 5

1. Labour Same as in item 11-11(b)         1,917.45              1,917.45 

2. Material Same as in item 11-3(b)4         5,849.39 

3. Scaffolding 1.5%              87.74 

Total of  2 & 3         5,937.13 

20%         1,187.43 

Total Composite rate         9,042.01              9,042.00 

v) Cement sand 1 : 6

1. Labour Same as in item 11-11(b)         1,917.45              1,917.45 

2. Material Same as in item 11-3(b)5         5,732.16 

3. Scaffolding 1.5%              85.98 

Total of  2 & 3         5,818.14 

20%         1,163.63 

Total Composite rate         8,899.22              8,899.20 

vi) Cement sand 1 : 7

1. Labour Same as in item 11-11(b)         1,917.45              1,917.45 

2. Material Same as in item 11-3(b)6         5,661.82 

3. Scaffolding 1.5%              84.93 

Total of  2 & 3         5,746.75 

20%         1,149.35 

Total Composite rate         8,813.54              8,813.55 

vii) Cement sand 1 : 8

1. Labour Same as in item 11-11(b)         1,917.45              1,917.45 

2. Material Same as in item 11-3(b)7         5,591.48 

3. Scaffolding 1.5%              83.87 

Total of  2 & 3         5,675.35 

20%         1,135.07 

Total Composite rate         8,727.87              8,727.85 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Item No. 11-13

Cu.m. a)

1. Labour

For arch masonry

Mason 9.00 Hrs @ 125.00         1,125.00 

Labourer 9.00 Hrs @ 87.50            787.50 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.50 Hrs @ 110.00              55.00 

        2,098.75 

        2,022.88 

             75.88 

20%              15.18 

Total Labour rate              91.05                   91.05 

2. Material Same as in item 11-4(a)            261.50 

3. Formwork Same as in item 11-4(a)         1,848.61 

Total of  2 & 3         2,110.11 

20%            422.02 

Total Composite rate         2,623.18              2,623.20 

Cu.m. b)
1. Labour

For arch masonry
Mason 8.00 Hrs @ 125.00         1,000.00 

Labourer 8.00 Hrs @ 87.50            700.00 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.50 Hrs @ 110.00              55.00 

        1,886.25 
        1,597.88 

           288.38 

20%              57.68 

Total Labour rate            346.05                 346.05 

2. Material Same as in item 11-4(a)            261.50 

3. Formwork Same as in item 11-4(b)         1,763.98 

Total of  2 & 3         2,025.48 

20%            405.10 

Total Composite rate         2,776.63              2,776.65 

Item No. 11-14

Cu.m. a)

1. Labour
For arch tile masonry

Mason 25.00 Hrs @ 125.00         3,125.00 

Labourer 25.00 Hrs @ 87.50         2,187.50 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.50 Hrs @ 110.00              55.00 

        5,498.75 

        1,810.38 

        3,688.38 

20%            737.68 

Contractor's profit & overhead

Contractor's profit & overhead

Extra for providing and laying first class burnt brick masonry (Brick Strength:1800psi-2000psi)
for arches of any kind of wall including scaffolding, formwork and its removal, raking out joints
and curing in ground floor superstructures and i/c cost of testing

Upto 4.5" (115 mm) nominal thick brick work 

Less labour used as per item 11-11(a)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Above 4.5" (115mm) nominal thick brick work 

Less labour used as per item 11-11(b)

Extra for providing and laying first class tile masonry for arches of any kind of walls including
scaffolding, formwork and its removal, raking out joints and curing in ground floor
superstructures.

Upto 9" (230 mm) nominal thick tile masonry 

Less av. labour used for brickwork as per item 11-11(a) + (b)
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Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Total Labour rate         4,426.05              4,426.05 

2. Material Same as item 11-5(a)              56.66 

3. Formwork Same as item 11-4(b)         1,763.98 

Total of 2 & 3         1,820.64 

20%            364.13 

Total Composite rate         6,610.82              6,610.80 

Cu.m. b)

1. Labour

For arch tile masonry

Mason 22.00 Hrs @ 125.00         2,750.00 

Labourer 22.00 Hrs @ 87.50         1,925.00 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.50 Hrs @ 110.00              55.00 

        4,861.25 

        1,597.88 

        3,263.38 

20%            652.68 

Total Labour rate         3,916.05              3,916.05 

2. Material Same as item 11-5(a)              56.66 

3. Formwork Same as item 11-4(c)         1,763.98 

Total of 2 & 3         1,820.64 

20%            364.13 

Total Composite rate         6,100.82              6,100.80 

Item No. 11-15

Cu.m. a)

1. Labour

Mason 10.00 Hrs @ 125.00         1,250.00 

Labourer 12.00 Hrs @ 87.50         1,050.00 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 0.50 Hrs @ 110.00              55.00 

        2,530.00 

        1,407.25 

        1,122.75 

20%            224.55 

Total Labour rate         1,347.30              1,347.30 

2. Scaffolding 1.5%              37.95 

Contractor's profit & 
overhead

20%                7.59 

Total Composite rate         1,392.84              1,392.85 

Cu.m. b) Round shape                    

1. Labour

Mason 15.50 Hrs @ 125.00         1,937.50 

Labourer 19.50 Hrs @ 87.50         1,706.25 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 0.50 Hrs @ 110.00              55.00 

        3,873.75 

        1,407.25 

        2,466.50 

20%            493.30 

Total Labour rate         2,959.80              2,959.80 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Less av. labour used for brickwork as per item 11-11(b) 

Extra for masonry in pillars and columns in foundation

Rectangular or square shape    

Less labour used for brickwork as per item 11-2(a)+(b)

Above 9" (230 mm) nominal thick tile masonry 

Contractor's profit & overhead

Less labour used for brickwork as per item 11-15(a)
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

2. Material

Nos. of bricks in

4.5" thick wall 510.00 Nos.

9" thick wall 489.00 Nos.

13.5" thick wall 483.00 Nos.

 Total       = 1482.00 Nos.

   Average = 494.00 Nos.

24.70 No. @ 10.00            247.00 

3. Scaffolding 1.5%              58.11 

Total of 2 & 3            305.11 

20%              61.02 

Total Composite rate         3,325.93              3,325.95 

Item No. 11-16

Cu.m. a)

1. Labour

For pillars Same as in item 11-15 (a)         2,530.00 

        1,810.38 

           719.63 

20%            143.93 

Total Labour rate            863.55                 863.55 

2. Scaffolding 1.5%              37.95 

20%                7.59 

Total Composite rate            909.09                 909.10 

Cu.m. b) Round shape                    

1. Labour

For pillars Same as in item 11-15 (b)         3,873.75 

        1,810.38 

        2,063.38 

20%            412.68 

Total Labour rate         2,476.05              2,476.05 

2. Material

Same as item 11-15(b)            247.00 

3. Scaffolding 1.5%              58.11 

Total of 2 & 3            305.11 

20%              61.02 

Total Composite rate         2,842.18              2,842.20 

Item No. 11-17-1

Cu.m.

1. Labour

Mason 8.50 Hrs @ 125.00         1,062.50 

Labourer 12.75 Hrs @ 87.50         1,115.63 

Bahishti 1.75 Hrs @ 87.50            153.13 

Mistri 0.50 Hrs @ 110.00              55.00 

        2,386.25 

        1,407.25 

Total            979.00 

20%            195.80 

Total Labour rate         1,174.80              1,174.80 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Additional wastage of bricks @ 5%

Rectangular or square shape    

Extra for masonry in pillars and cloumns in ground floor superstructure

Less labour used for brickwork as per item 11-11(a)+(b)+( c)

Contractor's profit & overhead

Contractor's profit & overhead

Extra for masonry of any description in steps. 

Rectangular or square shape

Less labour used for brickwork as per item 11-15(a)

Contractor's profit & overhead

Less labour used for brickwork as per item 11-16(a)
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Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Item No. 11-18-1

Cu.m.

1. Labour

For dismantling: Same as in item 4-13(a)            151.25 

0.75            113.44 

           264.69 

20%              52.94 

Total Labour rate            317.63                 317.65 

2. Material

Add for extra material 
consumed due to overbreak

0.25              66.17 

Sundries 10%              26.47 

Total              92.64 

20%              18.53 

Total Composite rate            428.79                 428.80 

Item No. 11-19

Cu.m. a)

Opening =  3" x 3" (25 mm x 25 mm)

Bearing  = One inch (25 mm)

Bricks in hollow masonry:

12"

 12"x4-3/8x2-11/16  = 141.09 Cu.in.

Mortar =  9"x 4-3/8 x 3/8 14.77 Cu.in.

Mortar = 14.77 x 10.76/1728 0.09 Cu.ft.

Bricks =  35.31/.090 384.04 Nos.

Wastage @  5% 19.20

403.24 Nos.

Mortar   384 x 14.77 / 1728 0.09 Cu.m.

Wastage @ 10% 0.01 Cu.m.

0.10 Cu.m.

i) Cement sand 1 : 2

1. Labour

Mason 5.50 Hrs @ 125.00            687.50 

Labourer 5.50 Hrs @ 87.50            481.25 

Bahishti 1.00 Hrs @ 87.50              87.50 

Mistri 0.25 Hrs @ 110.00              27.50 

        1,283.75 

20%            256.75 

Total Labour rate         1,540.50              1,540.50 

2. Material

Bricks 403 No. @ 10.00         4,032.43 

Mortar 0.10 Cu.m. @ 8442.75            863.11 

Water charges 1.5%              73.43 

        4,968.97 

3. Scaffolding 6%            298.14 

Total of  2 & 3         5,267.11 

20%         1,053.42 

Total Composite rate         7,861.03              7,861.05 

ii) Cement sand 1 : 3

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Extra for masonry of any description for bonding old and new masonry including making
recesses as required (New masonry inserted in old masonry to be measured)

Extra labour for special nature of work

Providing and laying first class burnt brick honey comb masonry (Brick Strength:1800psi-
2000psi) including scaffolding, raking out joints where required and curing in ground floor
superstructure (opening not to be deducted for the purpose of measurement) and i/c cost of
testing

After 9" length, gap = 3" therefore the length = 9" + 3" =

Upto 4.5" (115 mm) nominal thick brick work 
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Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

1. Labour Same as in item 11-19 (a)         1,540.50              1,540.50 

2. Material

Bricks 403 No. @ 10.00         4,032.43 

Mortar 0.10 Cu.m. @ 6099.30            623.53 

Water charges 1.5%              69.84 

        4,725.80 

3. Scaffolding 6%            283.55 

Total of  2 & 3         5,009.35 

20%         1,001.87 

Total Composite rate         7,551.72              7,551.70 

iii) Cement sand 1 : 4

1. Labour Same as in item 11-19 (a)         1,540.50              1,540.50 

2. Material

Bricks 403 No. @ 10.00         4,032.43 

Mortar 0.10 Cu.m. @ 4839.30            494.72 

Water charges 1.5%              67.91 

        4,595.06 

3. Scaffolding 6%            275.70 

Total of  2 & 3         4,870.76 

20%            974.15 

Total Composite rate         7,385.42              7,385.40 

iv) Cement sand 1 : 5

1. Labour Same as in item 11-19 (a)         1,540.50              1,540.50 

2. Material

Bricks 403 No. @ 10.00         4,032.43 

Mortar 0.10 Cu.m. @ 4104.30            419.58 

Water charges 1.5%              66.78 

        4,518.79 

3. Scaffolding 6%            271.13 

Total of  2 & 3         4,789.92 

20%            957.98 

Total Composite rate         7,288.40              7,288.40 

v) Cement sand 1 : 6

1. Labour Same as in item 11-19 (a)         1,540.50              1,540.50 

2. Material

Bricks 403 No. @ 10.00         4,032.43 

Mortar 0.10 Cu.m. @ 3579.30            365.91 

Water charges 1.5%              65.98 

        4,464.32 

3. Scaffolding 6%            267.86 

Total of  2 & 3         4,732.18 

20%            946.44 

Total Composite rate         7,219.11              7,219.10 

vi) Cement sand 1 : 7

1. Labour Same as in item 11-19 (a)         1,540.50              1,540.50 

2. Material

Bricks 403 No. @ 10.00         4,032.43 

Mortar 0.10 Cu.m. @ 3264.30            333.71 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Water charges 1.5%              65.49 

        4,431.63 

3. Scaffolding 6%            265.90 

Total of  2 & 3         4,697.53 

20%            939.51 

Total Composite rate         7,177.54              7,177.55 

vii) Cement sand 1 : 8

1. Labour Same as in item 11-19 (a)         1,540.50              1,540.50 

2. Material

Bricks 403 No. @ 10.00         4,032.43 

Mortar 0.10 Cu.m. @ 2949.30            301.51 

Water charges 1.5%              65.01 

        4,398.95 

3. Scaffolding 6%            263.94 

Total of  2 & 3         4,662.88 

20%            932.58 

Total Composite rate         7,135.96              7,135.95 

Cu.m. b)

Opening =  3" x 3" (25 mm x 25 mm)

Bearing  = 3/4 inch (19 mm)

Bricks in hollow masonry:

7.5"

 9"x7-3/8x2-11/16  = 178.38 Cu.in.

Mortar =  9"x 4-3/8 x 3/8 14.77 Cu.in.

Mortar = 193.149/1728 0.11 Cu.ft.

Bricks =  35.31/0.112 315.90 Nos.

Wastage @  5% 15.79

331.69 Nos.

Mortar   316 x 14.77 / 1728/35.31 0.08 Cu.m.

Wastage @ 10% 0.01 Cu.m.

0.08 Cu.m.

i) Cement sand 1 : 2

1. Labour

Mason 5.00 Hrs @ 125.00            625.00 

Labourer 6.00 Hrs @ 87.50            525.00 

Bahishti 0.75 Hrs @ 87.50              65.63 

Mistri 0.25 Hrs @ 110.00              27.50 

        1,243.13 

20%            248.63 

Total Labour rate         1,491.75              1,491.75 

2. Material

Bricks 332 No. @ 10.00         3,316.95 

Mortar 0.08 Cu.m. @ 8442.75            709.96 

Water charges 1.5%              60.40 

        4,087.31 

3. Scaffolding 4%            163.49 

Total of  2 & 3         4,250.80 

20%            850.16 

Total Composite rate         6,592.72              6,592.70 

ii) Cement sand 1 : 3

1. Labour Same as in item 11-19 (b)         1,491.75              1,491.75 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Upto 13.5" (345 mm) nominal thick brick work 

After 4.5" length,gap = 3" therefore the length = 4.5"+3"=
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Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

2. Material

Bricks 332 No. @ 10.00         3,316.95 

Mortar 0.08 Cu.m. @ 6099.30            512.90 

Water charges 1.5%              57.45 

        3,887.29 

3. Scaffolding 4%            155.49 

Total of  2 & 3         4,042.78 

20%            808.56 

Total Composite rate         6,343.09              6,343.10 

iii) Cement sand 1 : 4

1. Labour Same as in item 11-19 (b)         1,491.75              1,491.75 

2. Material

Bricks 332 No. @ 10.00         3,316.95 

Mortar 0.08 Cu.m. @ 4839.30            406.94 

Water charges 1.5%              55.86 

        3,779.75 

3. Scaffolding 4%            151.19 

Total of  2 & 3         3,930.94 

20%            786.19 

Total Composite rate         6,208.87              6,208.85 

iv) Cement sand 1 : 5

1. Labour Same as in item 11-19 (b)         1,491.75              1,491.75 

2. Material

Bricks 332 No. @ 10.00         3,316.95 

Mortar 0.08 Cu.m. @ 4104.30            345.14 

Water charges 1.5%              54.93 

        3,717.01 

3. Scaffolding 4%            148.68 

Total of  2 & 3         3,865.69 

20%            773.14 

Total Composite rate         6,130.58              6,130.60 

v) Cement sand 1 : 6

1. Labour Same as in item 11-19 (b)         1,491.75              1,491.75 

2. Material

Bricks 332 No. @ 10.00         3,316.95 

Mortar 0.08 Cu.m. @ 3579.30            300.99 

Water charges 1.5%              54.27 

        3,672.20 

3. Scaffolding 4%            146.89 

Total of  2 & 3         3,819.09 

20%            763.82 

Total Composite rate         6,074.66              6,074.65 

vi) Cement sand 1 : 7

1. Labour Same as in item 11-19 (b)         1,491.75              1,491.75 

2. Material

Bricks 332 No. @ 10.00         3,316.95 

Mortar 0.08 Cu.m. @ 3264.30            274.50 

Water charges 1.5%              53.87 

        3,645.32 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

3. Scaffolding 4%            145.81 

Total of  2 & 3         3,791.13 

20%            758.23 

Total Composite rate         6,041.11              6,041.10 

vii) Cement sand 1 : 8

1. Labour Same as in item 11-19 (b)         1,491.75              1,491.75 

2. Material

Bricks 332 No. @ 10.00         3,316.95 

Mortar 0.08 Cu.m. @ 2949.30            248.01 

Water charges 1.5%              53.47 

        3,618.43 

3. Scaffolding 4%            144.74 

Total of  2 & 3         3,763.17 

20%            752.63 

Total Composite rate         6,007.55              6,007.55 

Item No. 11-20

Cu.m. a)

1. Labour 

Mason 24.00 Hrs @ 125.00         3,000.00 

Labourer 24.00 Hrs @ 87.50         2,100.00 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 1.00 Hrs @ 110.00            110.00 

        5,385.00 

        1,810.38 

        3,574.63 

20%            714.93 

Total Labour rate         4,289.55              4,289.55 

2. Material

Same as item 11-4(a)            261.50 

20%              52.30 

Total Composite rate         4,603.35              4,603.35 

Cu.m. b)

1. Labour 

Mason 21.00 Hrs @ 125.00         2,625.00 

Labourer 21.00 Hrs @ 87.50         1,837.50 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 1.00 Hrs @ 110.00            110.00 

        4,747.50 

        1,597.88 

        3,149.63 

20%            629.93 

Total Labour rate         3,779.55              3,779.55 

2. Material

Same as item 11-4(a)            261.50 

20%              52.30 

Total Composite rate         4,093.35              4,093.35 

Contractor's profit & overhead

Less masonry in superstructure item (11.11a + 11.11b)/2

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Extra for providing and laying first class burnt brick masonry (Brick Strength:1800psi-2000psi)
architrave of required shape of any kind of walls including cutting bricks to required shape,
scaffolding, raking out joints and curing in ground floor superstructure and i/c cost of testing

Upto 9" (230 mm) nominal thick brick work 

Less masonry in superstructure item 11.11b

Contractor's profit & overhead

Contractor's profit & overhead

Above 13.5" (345 mm) nominal thick brick work 
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Item No. 11-21

Cu.m. a)

1. Labour 

Mason 28.00 Hrs @ 125.00         3,500.00 

Labourer 28.00 Hrs @ 87.50         2,450.00 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 1.00 Hrs @ 110.00            110.00 

        6,235.00 

        1,810.38 

        4,424.63 

20%            884.93 

Total Labour rate         5,309.55              5,309.55 

2. Material Same as item 11-5(a)              56.66 

20%              11.33 

Total Composite rate         5,377.54              5,377.55 

Cu.m. b)

1. Labour 

Mason 25.00 Hrs @ 125.00         3,125.00 

Labourer 25.00 Hrs @ 87.50         2,187.50 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 1.00 Hrs @ 110.00            110.00 

        5,597.50 

        1,597.88 

        3,999.63 

20%            799.93 

Total Labour rate         4,799.55              4,799.55 

2. Material Same as item 11-5(a)              56.66 

20%              11.33 

Total Composite rate         4,867.54              4,867.55 

Item No. 11-22

Cu.m. a)

1. Labour 

Mason 19.00 Hrs @ 125.00         2,375.00 

Labourer 19.00 Hrs @ 87.50         1,662.50 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 0.75 Hrs @ 110.00              82.50 

        4,295.00 

        1,810.38 

        2,484.63 

20%            496.93 

Total Labour rate         2,981.55              2,981.55 

2. Material

           130.75 

20%              26.15 

Total Composite rate         3,138.45              3,138.45 

Less masonry in superstructure item (11.11a + 11.11b)/2

Contractor's profit & overhead

Contractor's profit & overhead

Extra for providing and laying first class burnt tile masonry architrave of required shape of any
kind of walls including cutting tiles to required shape, scaffolding, raking out joints and curing
in ground floor superstructure.

Upto 9" (230 mm) nominal thick tile masonry 

Less masonry in superstructure item 11.11b

Less masonry in superstructure item (11.11a + 11.11b)/2

Contractor's profit & overhead

Above 9" (230 mm) nominal thick tile masonry

Extra for providing and laying first class burnt brick masonry (Brick Strength:1800psi-2000psi)
coping of required shape any kind of walls including cutting bricks to required shape,
scaffolding, raking out joints and curing in ground floor superstructure and i/c cost of testing

Upto 9" (230 mm) nominal thick brick work 

50% less wastage as item 11-4(a)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Cu.m. b)

1. Labour 

Mason 16.00 Hrs @ 125.00         2,000.00 

Labourer 16.00 Hrs @ 87.50         1,400.00 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 0.75 Hrs @ 110.00              82.50 

        3,657.50 

        1,597.88 

        2,059.63 

20%            411.93 

Total Labour rate         2,471.55              2,471.55 

2. Material Same as in item 11-22(a)            130.75 

20%              26.15 

Total Composite rate         2,628.45              2,628.45 

Item No. 11-23

Cu.m. a)

1. Labour 

Mason 25.00 Hrs @ 125.00         3,125.00 

Labourer 25.00 Hrs @ 87.50         2,187.50 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 0.75 Hrs @ 110.00              82.50 

        5,570.00 

        1,810.38 

        3,759.63 

20%            751.93 

Total Labour rate         4,511.55              4,511.55 

2. Material

Tiles as in item 11-5(a) 811.53 Nos.

Add wastage @ 7.5% 60.87 Nos.

873.00 Nos.

Bricks (510 + 486) / 2 498.00 Nos.

Add wastage @ 7.5% 37.35 Nos.

535.35 Nos.

Brick tiles 873.00 No. @ 6.20         5,412.60 

Less cost of bricks

Bricks 535.35 No. @ 10.00         5,353.50 

             59.10 

20%              11.82 

Total Composite rate         4,582.47              4,582.45 

Cu.m. b)

1. Labour 

Mason 21.00 Hrs @ 125.00         2,625.00 

Labourer 21.00 Hrs @ 87.50         1,837.50 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 0.75 Hrs @ 110.00              82.50 

        4,720.00 

        1,597.88 

        3,122.13 

20%            624.43 

Less masonry in superstructure item (11.11a + 11.11b)/2

Contractor's profit & overhead

Less masonry in superstructure item 11.11b

Upto 9" (230 mm) nominal thick tile masonry

Above 9" (230 mm) nominal thick brick masonry

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Extra for providing and laying first class burnt tile masonry coping of required shape any kind
of walls including cutting tiles to required shape, scaffolding, raking out joints and curing in
ground floor superstructure.

Less masonry in superstructure item 11.11b

Contractor's profit & overhead

Above 9" (230 mm) nominal thick tile masonry

  11 - 224 - [Brick Work]
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Total Labour rate         3,746.55              3,746.55 

2. Material Same as in item 11-23(a)              59.10 

20%              11.82 

Total Composite rate         3,817.47              3,817.45 
 

Item No. 11-24

Cu.m. a)

1. Labour 

Mason 15.50 Hrs @ 125.00         1,937.50 

Labourer 15.50 Hrs @ 87.50         1,356.25 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 0.75 Hrs @ 110.00              82.50 

        3,551.25 

        1,810.38 

        1,740.88 

20%            348.18 

Total Labour rate         2,089.05              2,089.05 

Cu.m. b)

1. Labour 

Mason 13.00 Hrs @ 125.00         1,625.00 

Labourer 13.00 Hrs @ 87.50         1,137.50 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 0.75 Hrs @ 110.00              82.50 

        3,020.00 

        1,597.88 

        1,422.13 

20%            284.43 

Total Labour rate         1,706.55              1,706.55 

Item No. 11-25

Cu.m. a)

1. Labour 

Mason 25.00 Hrs @ 125.00         3,125.00 

Labourer 25.00 Hrs @ 87.50         2,187.50 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 0.75 Hrs @ 110.00              82.50 

        5,570.00 

        1,810.38 

        3,759.63 

20%            751.93 

Total Labour rate         4,511.55              4,511.55 

2. Material

Tiles as in item 11-5(a) 811.53 Nos.

Add wastage @ 5% 40.58 Nos.

853.00 Nos.

Extra for providing and laying first class burnt brick masonry (Brick Strength:1800psi-2000psi)
cornice, moulding, string course and drip course of required shape in any kind of walls
including cutting of bricks to required shape, scaffolding, raking out joints and curing in
ground floor superstructure and i/c cost of testing

Less masonry in superstructure item (11.11a + 11.11b)/2

Contractor's profit & overhead

Upto 9" (230 mm) nominal thick brick work 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Extra for providing and laying first class burnt tile masonry cornice, moulding, barges, string
course and drip course of required shape in any kind of walls including cutting tiles to required
shape, scaffolding, raking out joints and curing in ground floor superstructure

Less masonry in superstructure item (11.11a + 11.11b)/2

Above 9" (230 mm) nominal thick brick masonry

Less masonry in superstructure item 11.11b 

Upto 9" (230 mm) nominal thick tile masonry  
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Bricks (536 + 510) / 2 523.00 Nos.

Add wastage @ 5% 26.15 Nos.

549.15 Nos.

Brick tiles 853.00 No. @ 6.20         5,288.60 

Less cost of bricks

Bricks 549.15 No. @ 10.00         5,491.50 

-          202.90 

20% -            40.58 

Total Composite rate         4,268.07              4,268.05 

Cu.m. b)

1. Labour 

Mason 16.75 Hrs @ 125.00         2,093.75 

Labourer 16.75 Hrs @ 87.50         1,465.63 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 0.75 Hrs @ 110.00              82.50 

        3,816.88 

        1,597.88 

        2,219.00 

20%            443.80 

Total Labour rate         2,662.80              2,662.80 

2. Material Same as in item 11-25(a) -          202.90 

20% -            40.58 

Total Composite rate         2,419.32              2,419.30 

Item No. 11-26

Cu.m. a)

1. Labour

Mason 1.25 Hrs @ 125.00            156.25 

Labourer 4.00 Hrs @ 87.50            350.00 

Bahishti 0.20 Hrs @ 87.50              17.50 

Mistri 0.20 Hrs @ 110.00              22.00 

           545.75 

20%            109.15 

Total Labour rate            654.90                 654.90 

2. Scaffolding 3%              16.37 

20%                3.27 

Total Composite rate            674.55                 674.55 

Cu.m. b)

1. Labour

Mason 1.35 Hrs @ 125.00            168.75 

Labourer 1.50 Hrs @ 87.50            131.25 

Bahishti 0.25 Hrs @ 87.50              21.88 

Mistri 0.25 Hrs @ 110.00              27.50 

           349.38 

20%              69.88 

Total Labour rate            419.25                 419.25 

2. Scaffolding 3%              10.48 

20%                2.10 

Total Composite rate            431.83                 431.85 

Contractor's profit & overhead

Less masonry in superstructure item 11.11b

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Above 9" (230 mm) nominal thick tile masonry

Extra for brick masonry (Brick Strength:1800psi-2000psi) in first floor

Contractor's profit & overhead

Extra for brick or tile masonry in every additional floor over first floor.

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Item No. 11-27

Cu.m. a)

1. Labour

Mason 1.25 Hrs @ 125.00            156.25 

Labourer 5.50 Hrs @ 87.50            481.25 

Bahishti 0.20 Hrs @ 87.50              17.50 

Mistri 0.20 Hrs @ 110.00              22.00 

           677.00 

20%            135.40 

Total Labour rate            812.40                 812.40 

2. Scaffolding 3%              20.31 

3. Formwork 5%              33.85 

Total of 2 & 3              54.16 

20%              10.83 

Total Composite rate            877.39                 877.40 

Cu.m. b)

1. Labour

Mason 1.35 Hrs @ 125.00            168.75 

Labourer 3.00 Hrs @ 87.50            262.50 

Bahishti 0.25 Hrs @ 87.50              21.88 

Mistri 0.25 Hrs @ 110.00              27.50 

           480.63 

20%              96.13 

Total Labour rate            576.75                 576.75 

2. Scaffolding 3%              14.42 

3. Formwork 5%              24.03 

Total of 2 & 3              38.45 

20%                7.69 

Total Composite rate            622.89                 622.90 

Item No. 11-28

Cu.m. a)

1. Labour

Mason 1.25 Hrs @ 125.00            156.25 

Labourer 2.50 Hrs @ 87.50            218.75 

Bahishti 0.20 Hrs @ 87.50              17.50 

Mistri 0.20 Hrs @ 110.00              22.00 

           414.50 

20%              82.90 

Total Labour rate            497.40                 497.40 

2. Scaffolding 3%              12.44 

20%                2.49 

Total Composite rate            512.32                 512.30 

Cu.m. b)

1. Labour

Mason 1.35 Hrs @ 125.00            168.75 

Labourer 1.50 Hrs @ 87.50            131.25 

Bahishti 0.25 Hrs @ 87.50              21.88 

Mistri 0.25 Hrs @ 110.00              27.50 

           349.38 

Extra for brick or tile masonry arches in first floor.

Contractor's profit & overhead

Contractor's profit & overhead

Extra for brick or tile masonry arches in every additional foor over first floor.

Extra for honey comb masonry (Brick 
Strength:1800psi-2000psi) in first floor

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Extra for honey comb masonry in every additional floor over first floor.
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

20%              69.88 

Total Labour rate            419.25                 419.25 

2. Scaffolding 3%              10.48 

20%                2.10 

Total Composite rate            431.83                 431.85 

Item No. 11-29

Cu.m. a)

i) Cement sand 1 : 2

1. Labour

Mason 7.75 Hrs @ 125.00            968.75 

Labourer 11.00 Hrs @ 87.50            962.50 

Bahishti 1.25 Hrs @ 87.50            109.38 

Mistri 0.35 Hrs @ 110.00              38.50 

        2,079.13 

20%            415.83 

Total Labour rate         2,494.95              2,494.95 

2. Material

Bricks (523 + 486)/2 504.50 No. @ 10.00         5,045.00 

Mortar (0.15 + 0.217)/2 0.18 Cu.m. @ 8443         1,549.24 

Water charges 1.5%              98.91 

        6,693.16 

3. Scaffolding 5%            334.66 

Total of  2 & 3         7,027.82 

20%         1,405.56 

Total Composite rate       10,928.33            10,928.35 

ii) Cement sand 1 : 3

1. Labour Same as in item 11-29 (a)         2,494.95              2,494.95 

2. Material

Bricks 504.50 No. @ 10.00         5,045.00 

Mortar 0.18 Cu.m. @ 6099.30         1,119.22 

Water charges 1.5%              92.46 

        6,256.68 

3. Scaffolding 5%            312.83 

Total of  2 & 3         6,569.52 

20%         1,313.90 

Total Composite rate       10,378.37            10,378.35 

iii) Cement sand 1 : 4

1. Labour Same as in item 11-29 (a)         2,494.95              2,494.95 

2. Material

Bricks 504.50 No. @ 10.00         5,045.00 

Mortar 0.18 Cu.m. @ 4839.30            888.01 

Water charges 1.5%              89.00 

        6,022.01 

3. Scaffolding 5%            301.10 

Total of  2 & 3         6,323.11 

20%         1,264.62 

Providing and laying first class brick masonry (Brick Strength:1800psi-2000psi) in steining of
walls including scaffolding and curing upto 10 ft (3 m) depth and i/c cost of testing.

Upto 13.5" (345 mm) nominal thick brick masonry

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Total Composite rate       10,082.68            10,082.70 

iv) Cement sand 1 : 5

1. Labour Same as in item 11-29 (a)         2,494.95              2,494.95 

2. Material

Bricks 504.50 No. @ 10.00         5,045.00 

Mortar 0.18 Cu.m. @ 4104.30            753.14 

Water charges 1.5%              86.97 

        5,885.11 

3. Scaffolding 5%            294.26 

Total of  2 & 3         6,179.37 

20%         1,235.87 

Total Composite rate         9,910.19              9,910.20 

v) Cement sand 1 : 6

1. Labour Same as in item 11-29 (a)         2,494.95              2,494.95 

2. Material

Bricks 504.50 No. @ 10.00         5,045.00 

Mortar 0.18 Cu.m. @ 3579.30            656.80 

Water charges 1.5%              85.53 

        5,787.33 

3. Scaffolding 5%            289.37 

Total of  2 & 3         6,076.70 

20%         1,215.34 

Total Composite rate         9,786.98              9,787.00 

vi) Cement sand 1 : 7

1. Labour Same as in item 11-29 (a)         2,494.95              2,494.95 

2. Material

Bricks 504.50 No. @ 10.00         5,045.00 

Mortar 0.18 Cu.m. @ 3264.30            599.00 

Water charges 1.5%              84.66 

        5,728.66 

3. Scaffolding 5%            286.43 

Total of  2 & 3         6,015.09 

20%         1,203.02 

Total Composite rate         9,713.06              9,713.05 

vii) Cement sand 1 : 8

1. Labour Same as in item 11-29 (a)         2,494.95              2,494.95 

2. Material

Bricks 504.50 No. @ 10.00         5,045.00 

Mortar 0.18 Cu.m. @ 2949.30            541.20 

Water charges 1.5%              83.79 

        5,669.99 

3. Scaffolding 5%            283.50 

Total of  2 & 3         5,953.49 

20%         1,190.70 

Total Composite rate         9,639.14              9,639.15 

Cu.m. b)

i) Cement sand 1 : 2

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Above 13.5" (345 mm) nominal thick brick masonry
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

1. Labour

Mason 5.50 Hrs @ 125.00            687.50 

Labourer 8.50 Hrs @ 87.50            743.75 

Bahishti 1.25 Hrs @ 87.50            109.38 

Mistri 0.35 Hrs @ 110.00              38.50 

        1,579.13 

20%            315.83 

Total Labour rate         1,894.95              1,894.95 

2. Material

Bricks 483.30 No. @ 10.00         4,833.00 

Mortar 0.23 Cu.m. @ 8443         1,924.95 

Water charges 1.5%            101.37 

        6,859.32 

3. Scaffolding 6%            411.56 

Total of  2 & 3         7,270.88 

20%         1,454.18 

Total Composite rate       10,620.00            10,620.00 

ii) Cement sand 1 : 3

1. Labour Same as in item 11-29 (b)         1,894.95              1,894.95 

2. Material

Bricks 480.00 No. @ 10.00         4,800.00 

Mortar 0.23 Cu.m. @ 6099.30         1,390.64 

Water charges 1.5%              92.86 

        6,283.50 

3. Scaffolding 6%            377.01 

Total of  2 & 3         6,660.51 

20%         1,332.10 

Total Composite rate         9,887.56              9,887.55 

iii) Cement sand 1 : 4

1. Labour Same as in item 11-29 (b)         1,894.95              1,894.95 

2. Material

Bricks 480.00 No. @ 10.00         4,800.00 

Mortar 0.23 Cu.m. @ 4839.30         1,103.36 

Water charges 1.5%              88.55 

        5,991.91 

3. Scaffolding 6%            359.51 

Total of  2 & 3         6,351.43 

20%         1,270.29 

Total Composite rate         9,516.66              9,516.65 

iv) Cement sand 1 : 5

1. Labour Same as in item 11-29 (b)         1,894.95              1,894.95 

2. Material

Bricks 480.00 No. @ 10.00         4,800.00 

Mortar 0.23 Cu.m. @ 4104.30            935.78 

Water charges 1.5%              86.04 

        5,821.82 

3. Scaffolding 6%            349.31 

Total of  2 & 3         6,171.13 

20%         1,234.23 

Total Composite rate         9,300.30              9,300.30 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

v) Cement sand 1 : 6

1. Labour Same as in item 11-29 (b)         1,894.95              1,894.95 

2. Material

Bricks 480.00 No. @ 10.00         4,800.00 

Mortar 0.23 Cu.m. @ 3579.30            816.08 

Water charges 1.5%              84.24 

        5,700.32 

3. Scaffolding 6%            342.02 

Total of  2 & 3         6,042.34 

20%         1,208.47 

Total Composite rate         9,145.76              9,145.75 

vi) Cement sand 1 : 7

1. Labour Same as in item 11-29 (b)         1,894.95              1,894.95 

2. Material

Bricks 480.00 No. @ 10.00         4,800.00 

Mortar 0.23 Cu.m. @ 3264.30            744.26 

Water charges 1.5%              83.16 

        5,627.42 

3. Scaffolding 6%            337.65 

Total of  2 & 3         5,965.07 

20%         1,193.01 

Total Composite rate         9,053.03              9,053.05 

vii) Cement sand 1 : 8

1. Labour Same as in item 11-29 (b)         1,894.95              1,894.95 

2. Material

Bricks 480.00 No. @ 10.00         4,800.00 

Mortar 0.23 Cu.m. @ 2949.30            672.44 

Water charges 1.5%              82.09 

        5,554.53 

3. Scaffolding 6%            333.27 

Total of  2 & 3         5,887.80 

20%         1,177.56 

Total Composite rate         8,960.31              8,960.30 

Cu.m. c)

1. Labour

Labourer 2.50 Hrs @ 87.50            218.75 

Bahishti 0.20 Hrs @ 87.50              17.50 

           236.25 

Contractor's profit & 
overhead

20%              47.25 

Total Labour rate            283.50                 283.50 

2. Scaffolding 3%                7.09 

20%                1.42 

Total Composite rate            292.01                 292.00 

Contractor's profit & overhead

Contractor's profit & overhead

Extra for every additional 5 ft (1.5 m) depth or part thereof for brick masonry in steining of
walls.

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Item No. 11-30

Cu.m.

a)

Mortar  =  3/8" thick 
horizontal and vertical 39.58 Cu.in.

Cavity  =  1x9-3/8"x5/2"x43/16" 62.99 Cu.in.

Bricks  = 2 x 105.820  211.64 Cu.in.

314.21 Cu.in. 0.18  Cu.ft. 

Bricks  2 x 35.31/0.18 388.38 Nos.

Add 5% wastage 19.42 Nos.

Bricks  407.80 Nos.

Mortar  1/2 x 39.58/1728 x 388/35.31 0.13 Cu.m.

Add 25% wastage 0.03

 Mortar  0.16 Cu.m.

b)

39.58 Cu.in.

100.44 Cu.in.

140.02

Cavity  = 2 x 9-3/8"x 5/2"x 43/16" 125.98 Cu.in.

Bricks   = 6 x 105.82  634.92 Cu.in.

900.92 Cu.in. = 0.52  Cu.ft. 

Bricks  6 x 35.31/0.52 406.36 Nos.

Add 5% wastage 20.32 Nos.

Bricks  426.68 Nos.

Mortar  1/6 x 140/1728 x 406/35.31 0.16 Cu.m.

Add 25% wastage 0.04

 Mortar  0.19 Cu.m.

c)

280.01 Cu.in.

Cavity  = 2 x 9-3/8"x 5/2"x 43/16" 125.98 Cu.in.

Bricks   = 8 x 105.82  846.56 Cu.in.

1252.54 Cu.in. = 0.72  Cu.ft. 

Bricks  8 x 35.31/0.72 389.71 Nos.

Add 5% wastage 19.49 Nos.

Bricks  409.19 Nos.

Mortar  1/8 x280.01/1728 x 
390/35.31 

0.22 Cu.m.

Add 25% wastage 0.06

 Mortar  0.28 Cu.m.

d)

39.58 Cu.in.

161.04 Cu.in.

200.62

Cavity  = 125.98 Cu.in.

Bricks   = 8 x 105.82  846.56 Cu.in.

Mortar for two bricks 4.5" thick wall  =  2 x 19.79  

Mortar for two bricks 4.5" thick wall  =  2 x 19.79  

Mortar for four bricks 9" thick wall     =  4 x 25.11 

2" to 3" (50 mm to 75 mm) nominal cavity and 9" (230 mm) wall width on either side.

Mortar for 8 bricks 9" thick wall     =  2 x 140.004

2" to 3" (50 mm to 75 mm) nominal cavity and 4.5" (115 mm) wall width on one side and 13.5"
(345 mm) wall width on the other side.

2 x 9-3/8"x 5/2"x 43/16" 

Providing and laying first class burnt brick masonry (Brick Strength:1800psi-2000psi) cavity
walls bonded with wall ties of approved design at required horizontal and vertical spacings
including scaffolding, raking out joints and curing in ground floor superstructure and i/c cost
of testing but excluding the cost of wall ties (No deduction will be made from the measurement
for cavity in the wall).

Brick and mortar calculations

2" to 3" (50 mm to 75 mm) nominal cavity and 4.5" (115 mm) wall width on either side.

Taking an average cavity = 5" (65 mm)

2" to 3" (50 mm to 75 mm) nominal cavity and 4.5" (115 mm) wall width on one side and 9" (230 
mm) wall width on the other side.

Mortar for two bricks 4.5" thick wall  =  2 x 19.79  

Mortar for six bricks 13.5" thick wall     =  6 x 26.84 
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

1173.16 Cu.in.                0.68 

Bricks  8 x 35.31/0.52 416.08 Nos.

Add 5% wastage 20.80 Nos.

Bricks  436.88 Nos.

Mortar  1/8 x 200.62/1728 x 
416/35.31 

0.17 Cu.m.

Add 25% wastage 0.04

 Mortar  0.21 Cu.m.

Cu.m. a)

i) Cement sand 1 : 2

1. Labour

Mason 9.00 Hrs @ 125.00         1,125.00 

Labourer 14.00 Hrs @ 87.50         1,225.00 

Bahishti 1.25 Hrs @ 87.50            109.38 

Mistri 0.50 Hrs @ 110.00              55.00 

        2,514.38 

20%            502.88 

Total Labour rate         3,017.25              3,017.25 

2. Material

Bricks 408 No. @ 10.00         4,077.97 

Mortar 0.16 Cu.m. @ 8442.75         1,328.10 

Water charges 1.5%              81.09 

        5,487.15 

3. Scaffolding 4%            219.49 

Total of  2 & 3         5,706.64 

20%         1,141.33 

Total Composite rate         9,865.22              9,865.20 

ii) Cement sand 1 : 3

1. Labour Same as in item 11-30 (a)         3,017.25              3,017.25 

2. Material

Bricks 408 No. @ 10.00         4,077.97 

Mortar 0.16 Cu.m. @ 6099.30            959.46 

Water charges 1.5%              75.56 

        5,112.98 

3. Scaffolding 4%            204.52 

Total of  2 & 3         5,317.50 

20%         1,063.50 

Total Composite rate         9,398.25              9,398.25 

iii) Cement sand 1 : 4

1. Labour Same as in item 11-30 (a)         3,017.25              3,017.25 

2. Material

Bricks 408 No. @ 10.00         4,077.97 

Mortar 0.16 Cu.m. @ 4839.30            761.25 

Water charges 1.5%              72.59 

        4,911.81 

3. Scaffolding 5%            245.59 

Total of  2 & 3         5,157.40 

20%         1,031.48 

Total Composite rate         9,206.13              9,206.15 

iv) Cement sand 1 : 5

Contractor's profit & overhead

2" to 3" (50 mm to 75 mm) nominal cavity and 4.5" (115 mm) wall width on either side.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Cu.ft.
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

1. Labour Same as in item 11-30 (a)         3,017.25              3,017.25 

2. Material

Bricks 408 No. @ 10.00         4,077.97 

Mortar 0.16 Cu.m. @ 4104.30            645.63 

Water charges 1.5%              70.85 

        4,794.45 

3. Scaffolding 5%            239.72 

Total of  2 & 3         5,034.17 

20%         1,006.83 

Total Composite rate         9,058.26              9,058.25 

v) Cement sand 1 : 6

1. Labour Same as in item 11-30 (a)         3,017.25              3,017.25 

2. Material

Bricks 408 No. @ 10.00         4,077.97 

Mortar 0.16 Cu.m. @ 3579.30            563.05 

Water charges 1.5%              69.62 

        4,710.63 

3. Scaffolding 5%            235.53 

Total of  2 & 3         4,946.16 

20%            989.23 

Total Composite rate         8,952.64              8,952.65 

vi) Cement sand 1 : 7

1. Labour Same as in item 11-30 (a)         3,017.25              3,017.25 

2. Material

Bricks 408 No. @ 10.00         4,077.97 

Mortar 0.16 Cu.m. @ 3264.30            513.49 

Water charges 1.5%              68.87 

        4,660.33 

3. Scaffolding 5%            233.02 

Total of  2 & 3         4,893.35 

20%            978.67 

Total Composite rate         8,889.27              8,889.25 

vii) Cement sand 1 : 8

1. Labour Same as in item 11-30 (a)         3,017.25              3,017.25 

2. Material

Bricks 408 No. @ 10.00         4,077.97 

Mortar 0.16 Cu.m. @ 2949.30            463.94 

Water charges 1.5%              68.13 

        4,610.04 

3. Scaffolding 5%            230.50 

Total of  2 & 3         4,840.54 

20%            968.11 

Total Composite rate         8,825.90              8,825.90 

b)

i) Cement sand 1 : 2

1. Labour

Mason 9.50 Hrs @ 125.00         1,187.50 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

2" to 3" (50 mm to 75 mm) nominal cavity and 4.5" (115 mm) wall width on one side and 9" (230 
mm) wall width on the other side.

  11 - 234 - [Brick Work]



Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Labourer 15.00 Hrs @ 87.50         1,312.50 

Bahishti 1.25 Hrs @ 87.50            109.38 

Mistri 0.50 Hrs @ 110.00              55.00 

        2,664.38 

20%            532.88 

Total Labour rate         3,197.25              3,197.25 

2. Material

Bricks 427 No. @ 10.00         4,266.75 

Mortar 0.19 Cu.m. @ 8442.75         1,638.77 

Water charges 1.5%              88.58 

        5,994.11 

3. Scaffolding 5%            299.71 

Total of  2 & 3         6,293.81 

20%         1,258.76 

Total Composite rate       10,749.82            10,749.80 

ii) Cement sand 1 : 3

1. Labour Same as in item 11-30 (b)         3,197.25              3,197.25 

2. Material

Bricks 427 No. @ 10.00         4,266.75 

Mortar 0.19 Cu.m. @ 6099.30         1,183.90 

Water charges 1.5%              81.76 

        5,532.41 

3. Scaffolding 5%            276.62 

Total of  2 & 3         5,809.03 

20%         1,161.81 

Total Composite rate       10,168.09            10,168.10 

iii) Cement sand 1 : 4

1. Labour Same as in item 11-30 (b)         3,197.25              3,197.25 

2. Material

Bricks 427 No. @ 10.00         4,266.75 

Mortar 0.19 Cu.m. @ 4839.30            939.33 

Water charges 1.5%              78.09 

        5,284.17 

3. Scaffolding 4%            211.37 

Total of  2 & 3         5,495.54 

20%         1,099.11 

Total Composite rate         9,791.90              9,791.90 

iv) Cement sand 1 : 5

1. Labour Same as in item 11-30 (b)         3,197.25              3,197.25 

2. Material

Bricks 427 No. @ 10.00         4,266.75 

Mortar 0.19 Cu.m. @ 4104.30            796.66 

Water charges 1.5%              75.95 

        5,139.37 

3. Scaffolding 4%            205.57 

Total of  2 & 3         5,344.94 

20%         1,068.99 

Total Composite rate         9,611.18              9,611.20 

v) Cement sand 1 : 6

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

1. Labour Same as in item 11-30 (b)         3,197.25              3,197.25 

2. Material

Bricks 427 No. @ 10.00         4,266.75 

Mortar 0.19 Cu.m. @ 3579.30            694.75 

Water charges 1.5%              74.42 

        5,035.93 

3. Scaffolding 5%            251.80 

Total of  2 & 3         5,287.73 

20%         1,057.55 

Total Composite rate         9,542.52              9,542.50 

vi) Cement sand 1 : 7

1. Labour Same as in item 11-30 (b)         3,197.25              3,197.25 

2. Material

Bricks 427 No. @ 10.00         4,266.75 

Mortar 0.19 Cu.m. @ 3264.30            633.61 

Water charges 1.5%              73.51 

        4,973.87 

3. Scaffolding 5%            248.69 

Total of  2 & 3         5,222.57 

20%         1,044.51 

Total Composite rate         9,464.33              9,464.35 

vii) Cement sand 1 : 8

1. Labour Same as in item 11-30 (b)         3,197.25              3,197.25 

2. Material

Bricks 427 No. @ 10.00         4,266.75 

Mortar 0.19 Cu.m. @ 2949.30            572.47 

Water charges 1.5%              72.59 

        4,911.81 

3. Scaffolding 4%            196.47 

Total of  2 & 3         5,108.29 

20%         1,021.66 

Total Composite rate         9,327.19              9,327.20 

c)

i) Cement sand 1 : 2

1. Labour

Mason 8.25 Hrs @ 125.00         1,031.25 

Labourer 13.50 Hrs @ 87.50         1,181.25 

Bahishti 1.25 Hrs @ 87.50            109.38 

Mistri 0.50 Hrs @ 110.00              55.00 

        2,376.88 

20%            475.38 

Total Labour rate         2,852.25              2,852.25 

2. Material

Bricks 409 No. @ 10.00         4,091.93 

Mortar 0.28 Cu.m. @ 8442.75         2,361.03 

Water charges 1.5%              96.79 

        6,549.75 

3. Scaffolding 4%            261.99 

Total of  2 & 3         6,811.74 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

2" to 3" (50 mm to 75 mm) nominal cavity and 9" (230 mm) wall width on either side.
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

20%         1,362.35 

Total Composite rate       11,026.33            11,026.35 

ii) Cement sand 1 : 3

1. Labour Same as in item 11-30 (c)         2,852.25              2,852.25 

2. Material

Bricks 409 No. @ 10.00         4,091.93 

Mortar 0.28 Cu.m. @ 6099.30         1,705.68 

Water charges 1.5%              86.96 

        5,884.57 

3. Scaffolding 4%            235.38 

Total of  2 & 3         6,119.95 

20%         1,223.99 

Total Composite rate       10,196.19            10,196.20 

iii) Cement sand 1 : 4

1. Labour Same as in item 11-30 (c)         2,852.25              2,852.25 

2. Material

Bricks 409 No. @ 10.00         4,091.93 

Mortar 0.28 Cu.m. @ 4839.30         1,353.32 

Water charges 1.5%              81.68 

        5,526.92 

3. Scaffolding 4%            221.08 

Total of  2 & 3         5,748.00 

20%         1,149.60 

Total Composite rate         9,749.85              9,749.85 

iv) Cement sand 1 : 5

1. Labour Same as in item 11-30 (c)         2,852.25              2,852.25 

2. Material

Bricks 409 No. @ 10.00         4,091.93 

Mortar 0.28 Cu.m. @ 4104.30         1,147.77 

Water charges 1.5%              78.60 

        5,318.29 

3. Scaffolding 4%            212.73 

Total of  2 & 3         5,531.03 

20%         1,106.21 

Total Composite rate         9,489.48              9,489.50 

v) Cement sand 1 : 6

1. Labour Same as in item 11-30 (c)         2,852.25              2,852.25 

2. Material

Bricks 409 No. @ 10.00         4,091.93 

Mortar 0.28 Cu.m. @ 3579.30         1,000.96 

Water charges 1.5%              76.39 

        5,169.27 

3. Scaffolding 4%            206.77 

Total of  2 & 3         5,376.05 

20%         1,075.21 

Total Composite rate         9,303.50              9,303.50 

vi) Cement sand 1 : 7

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

1. Labour Same as in item 11-30 (c)         2,852.25              2,852.25 

2. Material

Bricks 409 No. @ 10.00         4,091.93 

Mortar 0.28 Cu.m. @ 3264.30            912.87 

Water charges 1.5%              75.07 

        5,079.86 

3. Scaffolding 4%            203.19 

Total of  2 & 3         5,283.06 

20%         1,056.61 

Total Composite rate         9,191.92              9,191.90 

vii) Cement sand 1 : 8

1. Labour Same as in item 11-30 (c)         2,852.25              2,852.25 

2. Material

Bricks 409 No. @ 10.00         4,091.93 

Mortar 0.28 Cu.m. @ 2949.30            824.78 

Water charges 1.5%              73.75 

        4,990.45 

3. Scaffolding 4%            199.62 

Total of  2 & 3         5,190.07 

20%         1,038.01 

Total Composite rate         9,080.33              9,080.35 

Cu.m. d)

i) Cement sand 1 : 2

1. Labour

Mason 9.25 Hrs @ 125.00         1,156.25 

Labourer 14.50 Hrs @ 87.50         1,268.75 

Bahishti 1.25 Hrs @ 87.50            109.38 

Mistri 0.50 Hrs @ 110.00              55.00 

        2,589.38 

20%            517.88 

Total Labour rate         3,107.25              3,107.25 

2. Material

Bricks 437 No. @ 10.00         4,368.83 

Mortar 0.21 Cu.m. @ 8442.75         1,804.39 

Water charges 1.5%              92.60 

        6,265.82 

3. Scaffolding 4%            250.63 

Total of  2 & 3         6,516.45 

20%         1,303.29 

Total Composite rate       10,926.99            10,927.00 

ii) Cement sand 1 : 3

1. Labour Same as in item 11-30 (d)         3,107.25              3,107.25 

2. Material

Bricks 437 No. @ 10.00         4,368.83 

Mortar 0.21 Cu.m. @ 6099.30         1,303.55 

Water charges 1.5%              85.09 

        5,757.46 

3. Scaffolding 4%            230.30 

Total of  2 & 3         5,987.76 

Contractor's profit & overhead

Contractor's profit & overhead

2" to 3" (50mm to 75mm) nominal cavity and 4.5" (115mm) wall width on one side and 13.5" 
(345mm) wall width on other side.

Contractor's profit & overhead

Contractor's profit & overhead
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Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

20%         1,197.55 

Total Composite rate       10,292.56            10,292.55 

iii) Cement sand 1 : 4

1. Labour Same as in item 11-30 (d)         3,107.25              3,107.25 

2. Material

Bricks 437 No. @ 10.00         4,368.83 

Mortar 0.21 Cu.m. @ 4839.30         1,034.26 

Water charges 1.5%              81.05 

        5,484.13 

3. Scaffolding 4%            219.37 

Total of  2 & 3         5,703.50 

20%         1,140.70 

Total Composite rate         9,951.45              9,951.45 

iv) Cement sand 1 : 5

1. Labour Same as in item 11-30 (d)         3,107.25              3,107.25 

2. Material

Bricks 437 No. @ 10.00         4,368.83 

Mortar 0.21 Cu.m. @ 4104.30            877.17 

Water charges 1.5%              78.69 

        5,324.69 

3. Scaffolding 4%            212.99 

Total of  2 & 3         5,537.68 

20%         1,107.54 

Total Composite rate         9,752.46              9,752.45 

v) Cement sand 1 : 6

1. Labour Same as in item 11-30 (d)         3,107.25              3,107.25 

2. Material

Bricks 437 No. @ 10.00         4,368.83 

Mortar 0.21 Cu.m. @ 3579.30            764.97 

Water charges 1.5%              77.01 

        5,210.80 

3. Scaffolding 4%            208.43 

Total of  2 & 3         5,419.24 

20%         1,083.85 

Total Composite rate         9,610.33              9,610.35 

vi) Cement sand 1 : 7

1. Labour Same as in item 11-30 (d)         3,107.25              3,107.25 

2. Material

Bricks 437 No. @ 10.00         4,368.83 

Mortar 0.21 Cu.m. @ 3264.30            697.65 

Water charges 1.5%              76.00 

        5,142.47 

3. Scaffolding 4%            205.70 

Total of  2 & 3         5,348.17 

20%         1,069.63 

Total Composite rate         9,525.06              9,525.05 

vii) Cement sand 1 : 8

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

1. Labour Same as in item 11-30 (d)         3,107.25              3,107.25 

2. Material

Bricks 437 No. @ 10.00         4,368.83 

Mortar 0.21 Cu.m. @ 2949.30            630.33 

Water charges 1.5%              74.99 

        5,074.14 

3. Scaffolding 4%            202.97 

Total of  2 & 3         5,277.11 

20%         1,055.42 

Total Composite rate         9,439.78              9,439.80 

Cu.m. e)

1. Labour

Mason 1.50 Hrs @ 125.00            187.50 

Labourer 4.40 Hrs @ 87.50            385.00 

Bahishti 0.25 Hrs @ 87.50              21.88 

Mistri 0.25 Hrs @ 110.00              27.50 

           621.88 

20%            124.38 

Total Labour rate            746.25                 746.25 

2. Scaffolding 4%              29.85 

Contractor's profit & 
overhead

20%                5.97 

Total Composite rate            782.07                 782.05 

Cu.m. f)

1. Labour

Mason 1.75 Hrs @ 125.00            218.75 

Labourer 1.75 Hrs @ 87.50            153.13 

Bahishti 0.25 Hrs @ 87.50              21.88 

Mistri 0.25 Hrs @ 110.00              27.50 

           421.25 

20%              84.25 

Total Labour rate            505.50                 505.50 

2. Scaffolding 4%              20.22 

Contractor's profit & 
overhead

20%                4.04 

Total Composite rate            529.76                 529.75 

Item No. 11-31

Brick mortar calculations

524.50 Nos.

 Wastage @ 7.5% 39.34 Nos.

563.84 Nos.

0.09 Cu.m.

 Wastage @ 7.5% 0.01 Cu.m.

0.10 Cu.m.

9" thick wall 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Extra for brick masonry in cavity walls in every additional floor above first floor

Extra for brick masonry in cavity walls in first floor

Above 4.5" nominal thick brickwork

Upto 4.5" (115 mm) nominal thick brick work 

Vertical and horizontal joint = 1/4"

Av. bricks for 3" & 4.5" thick wall = (531+ 518)/2

Providing and laying first class hollow burnt brick masonry (Brick Strength:1800psi-2000psi) in
walls including scaffolding, raking out joints and curing in ground floor superstructure and i/c
cost of testing

Av. mortar for 3" & 4.5" thick wall = (0.08+ 0.102)/2
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Component  

Cost
 Unit       Rate   

(Rs)

Mortar:

Vertical  2 x 1/2 x 9 x 43/16 x 1/4 6.05 Cu.in.

Horizontal 2 x 1/2 x 9 x 37/8 x 1/4 10.41 Cu.in.

16.45 Cu.in.

Brick 105.82 Cu.in.

122.27 Cu.in. = 0.07  Cu.ft. 

Bricks                                  
35.31   /

 35.31/0.07 499.01 Nos.

Wastage @ 7.5% 37.43 Nos.

536.44 Nos.

Bricks   (16.45  x  499)/1728/35.31 0.13 Cu.m.

Wastage @10% 0.01 Cu.m.

0.15 Cu.m.
13.5" thick wall

Mortar:

Same as solid brick 105.82 Cu.in.

Deduct Opening

Header  4x1/2x3-3/8x1-3/4x1/4 5.44 Cu.in.

Stretcher  4x1/2x3-3/4x1-3/4x1/4 5.06 Cu.in.

Net for six bricks 99.11 Cu.in.

For one brick 16.52 Cu.in.

Volume of one brick 105.82 Cu.in.

122.34 Cu.in. = 0.07  Cu.ft. 

Bricks   35.31/0.07 504.43 Nos.

Wastage @ 7.5% 37.83 Nos.

542.26 Nos.

Bricks   (16.518  x  499)/1728/35.31 0.14 Cu.m.

Wastage @10% 0.01 Cu.m.

0.15 Cu.m.

Bricks ( 536 + 542)/2 539.35 0.00

Mortar ( 0.148 + 0.149)/2 0.15 Cu.m.

Cu.m. a)
i) Cement sand 1 : 2

1. Labour
Mason 14.00 Hrs @ 125.00         1,750.00 

Labourer 18.00 Hrs @ 87.50         1,575.00 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.35 Hrs @ 110.00              38.50 

        3,494.75 

20%            698.95 

Total Labour rate         4,193.70              2,514.96 

2. Material

Bricks 564 No. @ 10.00         5,638.38 

Mortar 0.10 Cu.m. @ 8442.75            825.91 

Water charges 1.5%              96.96 

        6,561.25 

3. Scaffolding 3%            164.03 

Total of  2 & 3         6,725.28 

20%         1,345.06 

Total Composite rate       12,264.04            12,264.05 

ii) Cement sand 1 : 3

1. Labour Same as in item 11-31 (a)         2,514.96              2,514.95 

2. Material

Bricks 564 No. @ 10.00         5,638.38 

Mortar 0.10 Cu.m. @ 6099.30            596.66 

Average for 9" and 13.5" thick wall including wastage

Contractor's profit & overhead

Contractor's profit & overhead

Upto 4.5" (115 mm) nominal thick brick work 
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Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Water charges 1.5%              93.53 

        6,328.56 

3. Scaffolding 3%            158.21 

Total of  2 & 3         6,486.78 

20%         1,297.36 

Total Composite rate       10,299.10            10,299.10 

iii) Cement sand 1 : 4

1. Labour Same as in item 11-31 (a)         2,514.96              2,514.95 

2. Material

Bricks 564 No. @ 10.00         5,638.38 

Mortar 0.10 Cu.m. @ 4839.30            473.40 

Water charges 1.5%              91.68 

        6,203.46 

3. Scaffolding 3%            155.09 

Total of  2 & 3         6,358.54 

20%         1,271.71 

Total Composite rate       10,145.21            10,145.20 

iv) Cement sand 1 : 5

1. Labour Same as in item 11-31 (a)         2,514.96              2,514.95 

2. Material

Bricks 564 No. @ 10.00         5,638.38 

Mortar 0.10 Cu.m. @ 4104.30            401.50 

Water charges 1.5%              90.60 

        6,130.48 

3. Scaffolding 0.03            153.26 

Total of  2 & 3         6,283.74 

20%         1,256.75 

Total Composite rate       10,055.45            10,055.45 

Cu.m. v) Cement sand 1 : 6

1. Labour Same as in item 11-31 (a)         2,514.96              2,514.95 

2. Material

Bricks 564 No. @ 10.00         5,638.38 

Mortar 0.10 Cu.m. @ 3579.30            350.15 

Water charges 1.5%              89.83 

        6,078.35 

3. Scaffolding 3%            151.96 

Total of  2 & 3         6,230.31 

20%         1,246.06 

Total Composite rate         9,991.33              9,991.35 

vi) Cement sand 1 : 7

1. Labour Same as in item 11-31 (a)         2,514.96              2,514.95 

2. Material

Bricks 564 No. @ 10.00         5,638.38 

Mortar 0.10 Cu.m. @ 3264.30            319.33 

Water charges 1.5%              89.37 

        6,047.07 

3. Scaffolding 3%            151.18 

Total of  2 & 3         6,198.25 

20%         1,239.65 

Total Composite rate         9,952.86              9,952.85 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

vii) Cement sand 1 : 8

1. Labour Same as in item 11-31 (a)         2,514.96              2,514.95 

2. Material

Bricks 564 No. @ 10.00         5,638.38 

Mortar 0.10 Cu.m. @ 2949.30            288.52 

Water charges 1.5%              88.90 

        6,015.79 

3. Scaffolding 3%            150.39 

Total of  2 & 3         6,166.19 

20%         1,233.24 

Total Composite rate         9,914.39              9,914.40 

Cu.m. b)

i) Cement sand 1 : 2

1. Labour

Mason 11.50 Hrs @ 125.00         1,437.50 

Labourer 15.50 Hrs @ 87.50         1,356.25 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.35 Hrs @ 110.00              38.50 

        2,963.50 

20%            592.70 

Total Labour rate         3,556.20              2,362.14 

2. Material

Bricks 539 No. @ 10.00         5,390.00 

Mortar 0.15 Cu.m. @ 8442.75         1,253.75 

Water charges 1.5%              99.66 

        6,743.40 

3. Scaffolding 3%            168.59 

Total of  2 & 3         6,911.99 

20%         1,382.40 

Total Composite rate       11,850.59            11,850.60 

ii) Cement sand 1 : 3

1. Labour Same as in item 11-31 (b)         2,362.14              2,362.15 

2. Material

Bricks 539 No. @ 10.00         5,390.00 

Mortar 0.15 Cu.m. @ 6099.30            905.75 

Water charges 1.5%              94.44 

        6,390.18 

3. Scaffolding 3%            159.75 

Total of  2 & 3         6,549.94 

20%         1,309.99 

Total Composite rate       10,222.06            10,222.05 

iii) Cement sand 1 : 4

1. Labour Same as in item 11-31 (b)         2,362.14              2,362.15 

2. Material

Bricks 539 No. @ 10.00         5,390.00 

Mortar 0.15 Cu.m. @ 4839.30            718.64 

Water charges 1.5%              91.63 

        6,200.27 

3. Scaffolding 3%            155.01 

Total of  2 & 3         6,355.27 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Above 4.5" (115mm) nominal thick brickwork

Contractor's profit & overhead
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Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

20%         1,271.05 

Total Composite rate         9,988.47              9,988.45 

iv) Cement sand 1 : 5

1. Labour Same as in item 11-31 (b)         2,362.14              2,362.15 

2. Material

Bricks 539 No. @ 10.00         5,390.00 

Mortar 0.15 Cu.m. @ 4104.30            609.49 

Water charges 1.5%              89.99 

        6,089.48 

3. Scaffolding 3%            152.24 

Total of  2 & 3         6,241.72 

20%         1,248.34 

Total Composite rate         9,852.20              9,852.20 

Cu.m. v) Cement sand 1 : 6

1. Labour Same as in item 11-31 (b)         2,362.14              2,362.15 

2. Material

Bricks 539 No. @ 10.00         5,390.00 

Mortar 0.15 Cu.m. @ 3579.30            531.53 

Water charges 1.5%              88.82 

        6,010.35 

3. Scaffolding 3%            150.26 

Total of  2 & 3         6,160.61 

20%         1,232.12 

Total Composite rate         9,754.87              9,754.85 

vi) Cement sand 1 : 7

1. Labour Same as in item 11-31 (b)         2,362.14              2,362.15 

2. Material

Bricks 539 No. @ 10.00         5,390.00 

Mortar 0.15 Cu.m. @ 3264.30            484.75 

Water charges 1.5%              88.12 

        5,962.87 

3. Scaffolding 3%            149.07 

Total of  2 & 3         6,111.94 

20%         1,222.39 

Total Composite rate         9,696.47              9,696.45 

vii) Cement sand 1 : 8

1. Labour Same as in item 11-31 (b)         2,362.14              2,362.15 

2. Material

Bricks 539 No. @ 10.00         5,390.00 

Mortar 0.15 Cu.m. @ 2949.30            437.97 

Water charges 1.5%              87.42 

        5,915.39 

3. Scaffolding 3%            147.88 

Total of  2 & 3         6,063.28 

20%         1,212.66 

Total Composite rate         9,638.07              9,638.05 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Item No. 11-32

Cu.m. a)

498.00 Nos.

 Wastage @ 6.5% 32.37 Nos.

530.37 Nos.

0.14 Cu.m.

 Wastage @ 10% 0.01 Cu.m.

0.15 Cu.m.

i) Cement sand 1 : 2

1. Labour

Mason 11.00 Hrs @ 125.00         1,375.00 

Labourer 15.00 Hrs @ 87.50         1,312.50 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.35 Hrs @ 110.00              38.50 

        2,857.25 

20%            571.45 

Total Labour rate         3,428.70              2,881.26 

2. Material

Bricks 530 No. @ 10.00         5,303.70 

Mortar 0.15 Cu.m. @ 8442.75         1,272.32 

Water charges 1.5%              98.64 

        6,674.66 

3. Scaffolding 3%            166.87 

Total of  2 & 3         6,841.53 

20%         1,368.31 

Total Composite rate       11,638.54            11,638.55 

ii) Cement sand 1 : 3

1. Labour Same as in item 11-32 (a)         2,881.26              2,881.25 

2. Material

Bricks 530 No. @ 10.00         5,303.70 

Mortar 0.15 Cu.m. @ 6099.30            919.16 

Water charges 1.5%              93.34 

        6,316.21 

3. Scaffolding 3%            157.91 

Total of  2 & 3         6,474.11 

20%         1,294.82 

Total Composite rate       10,650.20            10,650.20 

iii) Cement sand 1 : 4

1. Labour Same as in item 11-32 (a)         2,881.26              2,881.25 

2. Material

Bricks 530 No. @ 10.00         5,303.70 

Mortar 0.15 Cu.m. @ 4839.30            729.28 

Water charges 1.5%              90.49 

        6,123.48 

3. Scaffolding 3%            153.09 

Total of  2 & 3         6,276.56 

20%         1,255.31 

Total Composite rate       10,413.14            10,413.15 

Vertical and horizontal joint = 3/8"

Av. bricks for 3" & 4.5" thick wall = (510+ 486)/2

Av. mortar for 3" & 4.5" thick wall = (0.116+ 0.158)/2

Upto 4.5" (115 mm) nominal thick brick work 

Providing and laying first class perforated brick masonry  in walls including scaffolding, raking 
out joints and curing in ground floor superstructure.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

iv) Cement sand 1 : 5

1. Labour Same as in item 11-32 (a)         2,881.26              2,881.25 

2. Material

Bricks 530 No. @ 10.00         5,303.70 

Mortar 0.15 Cu.m. @ 4104.30            618.52 

Water charges 1.5%              88.83 

        6,011.05 

3. Scaffolding 3%            150.28 

Total of  2 & 3         6,161.33 

20%         1,232.27 

Total Composite rate       10,274.85            10,274.85 

v) Cement sand 1 : 6

1. Labour Same as in item 11-32 (a)         2,881.26              2,881.25 

2. Material

Bricks 530 No. @ 10.00         5,303.70 

Mortar 0.15 Cu.m. @ 3579.30            539.40 

Water charges 1.5%              87.65 

        5,930.75 

3. Scaffolding 3%            148.27 

Total of  2 & 3         6,079.02 

20%         1,215.80 

Total Composite rate       10,176.08            10,176.10 

vi) Cement sand 1 : 7

1. Labour Same as in item 11-32 (a)         2,881.26              2,881.25 

2. Material

Bricks 530 No. @ 10.00         5,303.70 

Mortar 0.15 Cu.m. @ 3264.30            491.93 

Water charges 1.5%              86.93 

        5,882.56 

3. Scaffolding 3%            147.06 

Total of  2 & 3         6,029.63 

Contractor's profit & 
overhead

0.20         1,205.93 

Total Composite rate       10,116.81            10,116.80 

vii) Cement sand 1 : 8

1. Labour Same as in item 11-32 (a)         2,881.26              2,881.25 

2. Material

Bricks 530 No. @ 10.00         5,303.70 

Mortar 0.15 Cu.m. @ 2949.30            444.46 

Water charges 1.5%              86.22 

        5,834.38 

3. Scaffolding 3%            145.86 

Total of  2 & 3         5,980.24 

20%         1,196.05 

Total Composite rate       10,057.55            10,057.55 

Cu.m. b)

463.00 Nos.

 Wastage @ 6.5% 30.10 Nos.

493.10 Nos.

Contractor's profit & overhead

Contractor's profit & overhead

Vertical and horizontal joint = 1/4"

Av. bricks for 9" & 13.5" thick wall = (466+ 460)/2

Above 4.5" (115mm) nominal thick brickwork

Contractor's profit & overhead
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Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

0.20 Cu.m.

 Wastage @ 10% 0.02 Cu.m.

0.22 Cu.m.

i) Cement sand 1 : 2

1. Labour

Mason 9.50 Hrs @ 125.00         1,187.50 

Labourer 13.50 Hrs @ 87.50         1,181.25 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.35 Hrs @ 110.00              38.50 

        2,538.50 

20%            507.70 

Total Labour rate         3,046.20              2,707.73 

2. Material

Bricks 493 No. @ 10.00         4,930.00 

Mortar 0.22 Cu.m. @ 8443         1,829.54 

Water charges 1.5%            101.39 

        6,860.94 

3. Scaffolding 3%            171.52 

Total of  2 & 3         7,032.46 

20%         1,406.49 

Total Composite rate       11,485.15            11,485.15 

ii) Cement sand 1 : 3

1. Labour Same as in item 11-32 (b)         2,707.73              2,707.75 

2. Material

Bricks 493 No. @ 10.00         4,930.00 

Mortar 0.22 Cu.m. @ 6099.30         1,321.72 

Water charges 1.5%              93.78 

        6,345.49 

3. Scaffolding 3%            158.64 

Total of  2 & 3         6,504.13 

20%         1,300.83 

Total Composite rate       10,512.69            10,512.70 

iii) Cement sand 1 : 4

1. Labour Same as in item 11-32 (b)         2,707.73              2,707.75 

2. Material

Bricks 493 No. @ 10.00         4,930.00 

Mortar 0.22 Cu.m. @ 4839.30         1,048.68 

Water charges 1.5%              89.68 

        6,068.36 

3. Scaffolding 3%            151.71 

Total of  2 & 3         6,220.07 

20%         1,244.01 

Total Composite rate       10,171.81            10,171.80 

iv) Cement sand 1 : 5

1. Labour Same as in item 11-32 (b)         2,707.73              2,707.75 

2. Material

Bricks 493 No. @ 10.00         4,930.00 

Mortar 0.22 Cu.m. @ 4104.30            889.40 

Water charges 1.5%              87.29 

        5,906.69 

Av. mortar for 9" & 13.5" thick wall = (0.192+ 0.202)/2

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

3. Scaffolding 3%            147.67 

Total of  2 & 3         6,054.36 

20%         1,210.87 

Total Composite rate         9,972.97              9,972.95 

v) Cement sand 1 : 6

1. Labour Same as in item 11-32 (b)         2,707.73              2,707.75 

2. Material

Bricks 493 No. @ 10.00         4,930.00 

Mortar 0.22 Cu.m. @ 3579.30            775.63 

Water charges 1.5%              85.58 

        5,791.22 

3. Scaffolding 3%            144.78 

Total of  2 & 3         5,936.00 

20%         1,187.20 

Total Composite rate         9,830.93              9,830.95 

vi) Cement sand 1 : 7

1. Labour Same as in item 11-32 (b)         2,707.73              2,707.75 

2. Material

Bricks 493 No. @ 10.00         4,930.00 

Mortar 0.22 Cu.m. @ 3264.30            707.37 

Water charges 1.5%              84.56 

        5,721.93 

3. Scaffolding 3%            143.05 

Total of  2 & 3         5,864.98 

20%         1,173.00 

Total Composite rate         9,745.71              9,745.70 

vii) Cement sand 1 : 8

1. Labour Same as in item 11-32 (b)         2,707.73              2,707.75 

2. Material

Bricks 493 No. @ 10.00         4,930.00 

Mortar 0.22 Cu.m. @ 2949.30            639.11 

Water charges 1.5%              83.54 

        5,652.65 

3. Scaffolding 3%            141.32 

Total of  2 & 3         5,793.97 

20%         1,158.79 

Total Composite rate         9,660.49              9,660.50 

Item No. 11-33
Cu.m. a)

Total Labour rate Same as per item 11-26(a)            654.90                 654.90 

Total Composite rate Same as per item 11-26(a)            674.55                 674.55 

Cu.m. b)

Total Labour rate Same as per item 11-26(b)            419.25                 419.25 

Total Composite rate Same as per item 11-26(b)            431.85                 431.85 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Extra for hollow and perforated brick masonry in first floor

Extra for hollow and perforated brick masonry in every additional floor over first floor.
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Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Item No. 11-34-1
Kg.

 For 50 Kg

1. Labour

Black smith 3.50 Hrs @ 112.00            392.00 

Mason 2.00 Hrs @ 125.00            250.00 

Labourer 3.00 Hrs @ 87.50            262.50 

Bahishti 1.00 Hrs @ 87.50              87.50 

           992.00 

20%            198.40 

Total Labour rate              23.81                   23.80 

2. Material

Wire mesh 5% wastage included 52.50 Kg. @ 110.00         5,775.00 

3. Sundries 1%              57.75 

Total of 2 & 3         5,832.75 

20%         1,166.55 

Total Composite rate            163.79                 163.80 

Item No. 11-35-1
Tonne

1.  Labour

Mason 5.00 Hrs @ 125.00            625.00 

Steel fitter 7.50 Hrs @ 125.00            937.50 

Steel fixer 15.00 Hrs @ 125.00         1,875.00 

Steel helper 20.00 Hrs @ 87.50         1,750.00 

Steel labour mate 3.00 Hrs @ 87.50            262.50 

Labourer 34.00 Hrs @ 87.50         2,975.00 

Total         8,425.00 

20%         1,685.00 

Total Labour rate       10,110.00            10,110.00 

2.  Material

Mild steel bars( G-40) including 7% wastage + overlaps 1.07 Tonne @ 88000       94,160.00 

Binding wire 7.00 Kg. @ 90.00            630.00 

      94,790.00 

3.  Sundries 1%         1,032.15 

Total of 2 & 3       95,822.15 

20%       19,164.43 

Total Composite rate     125,096.58          125,096.60 

Item No. 11-36-1
Kg.

 For 50 Kg

Contractor's profit & overhead

Providing and laying mild steel reinforcement bars in brick work including straightening,
removing rust, cutting, bending, wastage, overlaps, placing in position, tying with binding wire
(cost of binding wire included) in basement, plinth and ground floor.

Contractor's profit & overhead

1/4" dia bars for 4.5" thick masonry wall and 1/2" dia. for 9" and above wall
thickness.Reinforcement shall be placed at every third course 2.5" apart at the centre of
wall, both for header and stretcher courses. Ties will be fixed at 18" apart in stretcher
courses and at 15" apart in header courses. 

Providing and laying fabric steel reinforcement 1" (25 mm) wire mesh weighing not less than 2 
kg/sq.m. including cutting to required shape and size, overlaps, wastage etc. the reinforcement 
shall be embeded in every third horizontal course in basement, plinth and ground floor.

Contractor's profit & overhead

Contractor's profit & overhead

Providing and laying hoop iron reinforcement in brick work including straightening, cutting,
punching, overlaps, wastage and placing in position including anti-corrosive bitumastic paint
two coats in basement, plinth and ground floor.

Hoop iron 18 SWG or equivalent (1"x1/16") weighing 0.1617 lbs / R.ft. at one 
row per 4.5" thick wall is specified. Hoop iron reinforcement will be placed at 
every third course.
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

1. Labour

Black smith 2.50 Hrs @ 112.00            280.00 
Mason 0.50 Hrs @ 125.00              62.50 
Labourer 3.00 Hrs @ 87.50            262.50 
Mistri 1.00 Hrs @ 110.00            110.00 
Painter 5.00 Hrs @ 125.00            625.00 
Total         1,340.00 

20%            268.00 
Total Labour rate              32.16                   32.15 

2. Material

Anti-corrosive paint 
Surface area for one kg 1.14 Sq.ft.
For 50 kg.            1.14 x 50 57.00 Sq.ft. = 5.30  Sq.m. 
Paint   = 5.3 x 0.16 litre/Sq.m. 0.85 Litre
M.S. section 5% wastage included 52.50 Kg. @ 80.00         4,200.00 

0.85 Litre @ 175.00            148.75 
        4,348.75 

3.  Sundries 1%              56.89 
Total of 2 & 3         4,405.64 

20%            881.13 
Total Composite rate            137.90                 137.90 

Item No. 11-37-1

 kg.

1. Labour

Black smith 1.50 Hrs @ 112.00            168.00 

Mason 4.00 Hrs @ 125.00            500.00 

Labourer 3.00 Hrs @ 87.50            262.50 

Mistri 1.00 Hrs @ 110.00            110.00 

Painter 4.00 Hrs @ 125.00            500.00 

Total         1,540.50 

20%            308.10 

Total Labour rate              36.97                   36.95 

2. Material

Anti-corrosive paint 

Surface area 39.25 Kg.  = 1.00 Sq.m

For 50 kg.            2 x 50/39.25 2.55 Sq.m

Paint   = 2.55 x 0.16 litre/Sq.m. 0.41 Litre

M.S. section 5% wastage included 52.50 Kg. @ 80.00         4,200.00 

0.41 Litre @ 175.00              71.40 

        4,271.40 

3.  Sundries 1%              58.12 

Total of 2 & 3         4,329.52 

20%            865.90 

Total Composite rate            140.88                 140.90 

Item No. 11-38-1

Tonne

1.  Labour

Black smith 4.50 Hrs @ 112.00            504.00 

Mason 2.25 Hrs @ 125.00            281.25 

Contractor's profit & overhead

Contractor's profit & overhead

every third course.

Paint - Anti corrosive 

Flat iron wall ties size 8" x 3/4" x 1/4" (200 mm x 20 mm x 5 mm) weighing 39.25 kg per sq.m or 
200 mm x 20 mm x 4 mm weighing 31.4 kg./ Sq.m.

Paint - Anti corrosive 

Contractor's profit & overhead

Contractor's profit & overhead

Providing and placing mild steel reinforcement bars in steining of brick work in wells. Vertical
bars are to be placed in two staggered rows and at 10" (250mm) centered in each row including
straightening, removing of rust, cutting, bending, binding, wastage, overlaps, placing in
position and tying with binding wire upto 5ft. (1.5m) depth or part thereof.
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Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Labourer 6.50 Hrs @ 87.50            568.75 

Mistri 1.00 Hrs @ 110.00            110.00 

Total         1,464.00 

20%            292.80 

Total Labour rate         1,756.80              1,756.80 

2.  Material

Mild steel bars( G-40) 7% wast.+overlaps 1.07 Tonne @ 88000       94,160.00 

Binding wire 7.00 Kg. @ 90.00            630.00 

      94,790.00 

3.  Sundries 1%            962.54 

Total of 2 & 3       95,752.54 

20%       19,150.51 

Total Composite rate     116,659.85          116,659.85 

Item No. 11-39-1

kg.

1.  Labour

Black smith 2.50 Hrs @ 112.00            280.00 

Mason 1.00 Hrs @ 125.00            125.00 

Labourer 3.50 Hrs @ 87.50            306.25 

Mistri 1.50 Hrs @ 110.00            165.00 

Painter 5.00 Hrs @ 125.00            625.00 

Total         1,501.25 

20%            300.25 

Total Labour rate              36.03                   36.05 

2.  Material Same as in item 11-36         4,348.75 

3.  Sundries 1%              58.50 

Total of 2 & 3         4,407.25 

20%            881.45 

Total Composite rate            141.80                 141.80 

Item No. 11-40

kg. a)

1. Labour

Black smith 0.75 Hrs @ 112.00              84.00 

Labourer 1.75 Hrs @ 87.50            153.13 

Total            237.13 

20%              47.43 

Total Labour rate                5.69                     5.70 

2. Scaffolding 5%              11.86 

3. Sundries 3%                5.93 

Total of 2 & 3              17.78 

20%                3.56 

Total Composite rate                6.12                     6.10 

kg. b)

1. Labour

Black smith 0.75 Hrs @ 112.00              84.00 

Labourer 0.75 Hrs @ 87.50              65.63 

Total            149.63 

20%              29.93 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and placing hoop iron in steining of brick work in wells including cutting, 
straightening, bending, wastage, overlaps and placing in position upto 5 ft.(1.5 m) depth or part 
thereof.

Contractor's profit & overhead

Extra for mild steel bars or hoop iron reinforcement in first floor.

Extra for mild steel bars or hoop iron reinforcement in additional floor above first floor.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Total Labour rate                3.59                     3.60 

2. Scaffolding 5%                7.48 

3. Sundries 3%                3.74 

Total of 2 & 3              11.22 

20%                2.24 

Total Composite rate                3.86                     3.85 

Item No. 11-41-1

Kg.

1. Labour

Same as item 11-40(a)            237.13 

Add  Extra 10%              23.71 

Total            260.84 

20%              52.17 

Total Labour rate                6.26                     6.25 

2. Scaffolding 5%              13.04 

3. Sundries 3%                6.52 

Total of 2 & 3              19.56 

20%                3.91 

Total Composite rate                6.73                     6.75 

Item No. 11-42

Cu.m. a)

Mortar

Horizontal 2 x 1/2 x 9-1/4 x 37/8 x 1/4 10.70 Cu.in.

Vertical 1/2 x 27-1/4 x 1/4 x 43/16 9.15 Cu.in.

19.85 Cu.in.

Brick volume 105.82 Cu.in.

125.67 Cu.in. = 0.07  Cu.ft. 

Nos. of bricks 35.31/.073 485.53 Nos.

Wastage 0.10 48.55 Nos.

534.08 Nos.

Mortar (19.849/1728) x 486 0.16 Cu.m.

Wastage 0.10 0.02 Cu.m.

0.17 Cu.m.

1. Labour

Mason 17.00 Hrs @ 125.00         2,125.00 

Labourer 17.00 Hrs @ 87.50         1,487.50 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.35 Hrs @ 110.00              38.50 

        3,782.25 

20%            756.45 

Total Labour rate         4,538.70              4,538.70 

2.  Material

Bricks 534.08 No. @ 10.00         5,340.80 

High alumina mortar 1:2 & 
crushed fire brick

0.17 Cu.m. @ 8442.75         1,467.35 

Water Charges 2%            102.12 

        6,910.27 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Taking 1/4" vertical and horizontal joints:

Extra for mild steel or hoop iron reinforcement in steining of brickwork in wells for every 
additional 5 ft (1.5m) depth or part thereof beyond  5ft (1.5m) depth.

Providing and laying fire brick lining in walls for fire places laid in mortar of high alumina
cement and fine aggregate of crushed fire brick 1:2 including scaffolding in basement, plinth
and ground floor superstructures. 

4.5" (115 mm) nominal thick fire brick lining in walls of fire places.
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

3.  Scaffolding 3%            170.20 

Total of 2 & 3         7,080.47 

20%         1,416.09 

Total Composite rate       13,035.27            13,035.25 

Cu.m. b)

Mortar:

First layer horizontal 2x1/2 x9-1/4x9x1/4 20.81 Cu.in.

2nd layer horizontal 2x1/2 x9-1/4x9x1/4 20.81 Cu.in.

Vertical 1/2x109x1/4x43/16 36.62 Cu.in.

For 4 bricks 78.24 Cu.in.

For one brick 19.56 Cu.in.

Brick volume 105.82 Cu.in.

125.38 Cu.in. = 0.07  Cu.ft. 

No. of bricks    35.31 / 0.073  = 483.70 Nos.

Wastage 0.10 48.37 Nos.

532.07 Nos.

Mortar       19.561/1728 x 484/35.31 0.16 Cu.m.

Wastage 0.10 0.02 Cu.m.

0.17 Cu.m.

1. Labour

Mason 14.50 Hrs @ 125.00         1,812.50 

Labourer 14.50 Hrs @ 87.50         1,268.75 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.35 Hrs @ 110.00              38.50 

        3,251.00 

20%            650.20 

Total Labour rate         3,901.20              3,901.20 

2.  Material

Bricks 329.30 No. @ 10.00         3,293.00 

High alumina mortar 1:2 & 
crushed fire brick

0.17 Cu.m. @ 8442.75         1,441.03 

Water Charges 2%              71.01 

        4,805.04 

3.  Scaffolding 3%            118.35 

Total of 2 & 3         4,923.39 

20%            984.68 

Total Composite rate         9,809.26              9,809.25 

Item No. 11-43

Cu.m. a)

Bricks 558.36 Nos.

Mortar 0.18 Cu.m.

1. Labour

Mason 18.00 Hrs @ 125.00         2,250.00 

Labourer 21.00 Hrs @ 87.50         1,837.50 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.50 Hrs @ 110.00              55.00 

        4,273.75 

20%            854.75 

Total Labour rate         5,128.50              5,128.50 

Providing and laying fire brick lining in arches for fire places laid in mortar of high alumina
cement and fine aggregate of crushed fire brick 1:2 including scaffolding in basement, plinth
and ground floor superstructures. 

4.5" (115 mm) nominal thick fire brick lining in arches of fire places.

Wastage of material taken @ 15% on item 11-42(a)

Contractor's profit & overhead

Contractor's profit & overhead

9" (230 mm) nominal thick fire brick lining in walls of fire places.

Contractor's profit & overhead

Contractor's profit & overhead

  11 - 253 - [Brick Work]



Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

2.  Material

Bricks 558.36 No. @ 10.00         5,583.56 

High alumina mortar 1:2 & 
crushed fire brick

0.18 Cu.m. @ 8442.75         1,534.05 

Water Charges 1.5%            106.76 

        7,224.37 

3.  Scaffolding 2.5%            177.94 

4. Formwork

        2,013.80 

Total of 2, 3 & 4         9,416.11 

20%         1,883.22 

Total Composite rate       16,427.84            16,427.85 

Cu.m. b)

Bricks 556.25 Nos.

Mortar 0.20 Cu.m.

1. Labour

Mason 15.50 Hrs @ 125.00         1,937.50 

Labourer 18.50 Hrs @ 87.50         1,618.75 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.50 Hrs @ 110.00              55.00 

        3,742.50 

20%            748.50 

Total Labour rate         4,491.00              4,491.00 

2.  Material

Bricks 556.25 No. @ 10.00         5,562.53 

High alumina mortar 1:2 & 
crushed fire brick

0.20 Cu.m. @ 8442.75         1,657.18 

Water Charges 1.5%            108.30 

        7,328.01 

3.  Scaffolding 2.5%            180.49 

4. Formwork Same as in item 11-43(a)         2,013.80 

Total of 2, 3 & 4         9,522.30 

20%         1,904.46 

Total Composite rate       15,917.77            15,917.75 

Item No. 11-44

Cu.m. a)

1. Labour  Same as in item 11-42(a)         4,538.70              4,538.70 

2. Material

Bricks Same as in item 11-42(a) 534.08 No. @ 10.00         5,340.80 

Vitrified mortar 0.174x35.31/1.33) x 
(112/2.204)

234.68 Kg @ 8.00         1,877.44 

Water Charges 234.00 1.5%            108.27 

        7,326.51 

3. Scaffolding 2.5%            296.63 

Total of 2 & 3         7,623.14 

20%         1,524.63 

Total Composite rate       13,686.46            13,686.45 

Cu.m. b)

1. Labour  

        3,901.20              3,901.20 

Contractor's profit & overhead

Taking an arch lining 4.5" (115 mm) thick over 3 ft (1 m) span and central angle 60 degrees, the height
of arch and its span is less than that given in item 11-4 so the cost is estimated as 50% of item 11-
4(a)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and laying fire brick lining in walls for fire places laid in vitrified fire clay mortar 
including scaffolding in basement, plinth and ground floor.

4.5" thick (115mm) nominal thick fire brick lining in walls of fire lining

9" (230 mm) nominal thick fire brick lining in arches of fire places.

Wastage of material taken @ 15% on item 11-42(b)

9" thick (230 mm) nominal thick fire brick lining in walls of fire lining

Same as in item 11-42(b)
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Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

2. Material

Bricks Same as in item 11-42(a) 534.08 No. @ 10.00         5,340.80 

Vitrified mortar (0.172x35.31/1.33) x 
(112/2.204)

231.98 Kg @ 8.00         1,855.84 

Water Charges 1.5%            107.96 

        7,304.59 

3. Scaffolding 2.5%            280.14 

Total of 2 & 3         7,584.74 

20%         1,516.95 

Total Composite rate       13,002.88            13,002.90 

Item No. 11-45

Cu.m. a)

1. Labour  Same as in item 11-43(a)         5,128.50              5,128.50 

2. Material

Bricks Same as in item 11-43(a) 558.36 No. @ 10.00         5,583.56 

Vitrified mortar (0.182x35.31/1.33) x 
(112/2.204)

245.54 Kg @ 8.00         1,964.33 

Water Charges 1.5%            113.22 

        7,661.11 

3. Scaffolding 2.5%            319.74 

Total of 2 & 3         7,980.85 

20%         1,596.17 

Total Composite rate       14,705.52            14,705.50 

b)

1. Labour  Same as in item 11-43(a)         4,491.00              4,491.00 

2. Material

Bricks Same as in item 11-43(b) 556.25 No. @ 10.00         5,562.53 

Vitrified mortar (0.179x35.31/1.33) x 
(112/2.204)

241.49 Kg @ 8.00         1,931.95 

Water Charges 1.5%            112.41 

        7,606.89 

3. Scaffolding 2.5%            302.45 

Total of 2 & 3         7,909.34 

20%         1,581.87 

Total Composite rate       13,982.21            13,982.20 

Item No. 11- 46

Cu.m. a)

Total Labour rate            654.90                 654.90 

Total Composite rate            674.55                 674.55 

Cu.m. b)

Total Labour rate            419.25                 419.25 

Total Composite rate            431.85                 431.85 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

4.5" (115 mm) nominal thick fire brick lining in arches of fire places.

Providing and laying fire brick lining in arches for fire places with vitrified fire clay mortar
including scaffolding, formwork and its removal in basement, plinth & ground floor. 

9" thick (230 mm) nominal thick fire brick lining in walls of fire lining

Same as in item 11-26(b)

Same as in item 11-26(a)

Same as in item 11-26(a)

Extra for every additional floor above first floor over item 11-46(a)

Extra for first floor over item 11-42 to 11-45

Same as in item 11-26(b)
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Component  
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 Unit       Rate   

(Rs)

Item No. 11- 47-1

Cu.m.

Masonry   8.0x1.125x0.75 6.75 Cu.ft.

10.00 Nos.

80.00 Nos.

One brick 105.82 Cu.in.

Bricks  (105.82/1728) x 80 4.90 Cu.ft.

Mortar (6.75 - 4.899) 1.85 Cu.ft.

Material for one cu.m.

Bricks (35.31/6.75) x 80 + 5% 
wastage

439.41 Nos.

Mortar (6.75/35.31) x 1.851 + 10% 
wastage

0.39 Cu.m.

6.75 Sq.ft.

For one  Cu.m.  (35.31/6.75) x 6.75 35.31 Sq.ft.

1. Labour

Mason 8.00 Hrs @ 125.00         1,000.00 

Labourer 12.00 Hrs @ 87.50         1,050.00 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 1.00 Hrs @ 110.00            110.00 

        2,335.00 

Contractor's profit & 
overhead

20%            467.00 

Total Labour rate         2,802.00              2,802.00 

2.  Material

Bricks 439.41 No. @ 10.00         4,394.13 

Mortar 0.39 Cu.m. @ 6099.30         2,374.02 

Water Charges 1.5%            101.52 

        6,869.68 

3. Formwork 35.31 Sq.ft. 35.10         1,239.38 

4. Scaffolding 35.31 Sq.ft. 7.05            248.94 

Total of 2, 3 & 4         8,358.00 

20%         1,671.60 

Total Composite rate       12,831.60            12,831.60 

Item No. 11- 48

Cu.m. a)

Taking14 brick panels laid, 
length comes to:

14 x 10.5" 12.25 Ft. = 12.50  Ft. 

10.50 Ft.

No. of panels 21x14 294.00

R.B. Slab Total Volume 12.50x10.50x0.377 49.48 Cu.ft.

Providing and laying reinforced first class burnt bricks with cement concrete in ribs and on top
using crushed aggregate 3/4" and down gauge, mix not leaner than 1:2:4 including formwork
and its removal, compacting, curing but excluding the cost of reinforcement in basement and
ground floor.

Flat brick 4.37+.75" thick rib on either side = 47/8" With 21
brick panels, the width comes to: 21x47/8

Contractor's profit & overhead

Brick length 9"+3/4" thick rib on either side of brick makes the panel
length 10.5".      

Cubical contents of bricks:

Number of bricks in one row of 8 ft. long lintel 

Brick fillet panels (9"x4-3/8x2-11/16)and laid flat, the size of slab is
worked out as under:

Formwork for 6.75 Cu.ft. =   6.0 x 1.125

R.B. Slab 4.5" nominal thick including 1.5" thick R.C.C. ribs and 1.5" thick cover on top.

Considering a brick lintel over 13.5" thick wall with clear span 6 ft and 12"
bearing on either side and 9" height using 1/2" dia bars. Bricks laid on edge in
four rows and two courses on 13.5" thick wall, the remaining horizontal and
vertical gaps filled with cement sand mortar 1 : 3 and reinforcement.

Providing and laying reinforced first class burnt bricks set in cement sand mortar 1:3 in lintel
including scaffolding, fromwork and its removal, curing but excluding the cost of
reinforcement in basement, plinth and ground floor.

Total bricks in four rows  = 2x4x10
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Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Volume of one brick 0.07 Cu.ft.

Volume of 294 bricks  (.07) x 294 20.67 Cu.ft.

R.C.C. Total Vol - Volume of bricks 28.81 Cu.in.

Formwork 12.50x10.50 131.25 Sq.ft.

Area for scaffolding 131.25 Sq.ft.

Material for one cubic metre

Bricks + 5% wastage (294/49.48) x 35.31 x 1.05 220.30 Nos.

R.C.C. + 5% wastage (28.81/49.48) x 35.31 x 1.05 21.59 Cu.ft. = 0.67  Cu.m. 

Formwork (131.25/49.48)x35.31 93.66 Sq.ft.

Scaffolding 93.66 Sq.ft.

1. Labour

Mason 12.00 Hrs @ 125.00         1,500.00 

Labourer 18.00 Hrs @ 87.50         1,575.00 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 1.00 Hrs @ 110.00            110.00 

        3,360.00 

20%            672.00 

Total Labour rate         4,032.00              4,032.00 

2.  Material

Bricks 220.50 No. @ 10.00         2,205.00 

Concrete 1:2:4 Same as in item 5-8(c ) 0.67 Cu.m. @ 1848.08         1,238.21 

Water Charges 1.5%              51.65 

        3,494.86 

3. Formwork 93.66 Sq.ft. 35.10         3,287.47 

4. Scaffolding 93.66 Sq.ft. 7.05            660.30 

Total of 2, 3 & 4         7,442.63 

20%         1,488.53 

Total Composite rate       12,963.16            12,963.15 

Cu.m. b)

Taking 14 brick panels laid, 
length comes to:

14 x 10.5" 12.25 Ft. = 12.50  Ft. 

10.50 Ft.

No. of panels 27x14 378.00

R.B. Slab Total Volume 12.5x10.5x0.5 65.63 Cu.ft.

Volume of one brick 0.07 Cu.ft.

Volume of 378 bricks  (0.07) x 378 26.46 Cu.ft.

R.C.C. Total Vol - Volume of bricks 39.17 Cu.in.

Formwork 12.5x10.5 131.25 Sq.ft.

Area for scaffolding 131.25 Sq.ft.

Material for one cubic metre

Bricks + 5% wastage (378/65.63) x 35.31 x 1.05 213.55 Nos.

R.C.C. + 5% wastage (39.17/65.63) x 35.31 x 1.05 22.13 Cu.ft. = 0.63  Cu.m. 

Formwork (131.25/65.63)x35.31 70.61 Sq.ft.

Scaffolding 70.61 Sq.ft.

1. Labour

Mason 8.00 Hrs @ 125.00         1,000.00 

Labourer 12.00 Hrs @ 87.50         1,050.00 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 1.00 Hrs @ 110.00            110.00 

        2,335.00 

20%            467.00 

Total Labour rate         2,802.00              2,802.00 

2.  Material
Bricks 213.6 No. @ 10.00         2,135.55 

Concrete 1:2:4 Same as in item 5-8(c ) 0.63 Cu.m. @ 8728.35         5,469.81 

Contractor's profit & overhead

Contractor's profit & overhead

Brick on edge 2.668 +0.75" thick rib on either side =67/16" 
with 27 brick panels, the width comes to: 27x47/8

R.B. Slab 6" nominal thick including 1.5" (38mm) thick R.C.C. ribs and 1.5" thick cover on top.

Contractor's profit & overhead
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Water Charges 1.5%            114.08 

        7,719.44 

3. Formwork 71.77 Sq.ft. 35.10         2,519.07 

4. Scaffolding 71.77 Sq.ft. 7.05            505.97 

Total of 2, 3 & 4       10,744.48 

20%         2,148.90 

Total Composite rate       15,695.37            15,695.35 

Cu.m. c)

Width 2x4.375 = 8.75+ 0.25 joint 9.00

Height 2x2.688 = 5.375+0.25 joint 5.63

Length of panel               9" + 2"   11"

16.50 Ft.

13.75 Ft.

No. of panels     18x15   270.00 Nos.

Bricks  4x 270 1080.00 Nos.

Mortar  1:3
Vertical      9"x0.25x5.625 12.66

Horizontal  9"x9"x1/4"   20.25

32.91 Cu.in.

For  270 panels        32.91 x 270/1728 5.14 Cu.ft.

R.B. Slab Total Volume 16.50x14.0x0.62 143.22 Cu.ft.

Volume of one brick 0.07 Cu.ft.

Volume of 1080 bricks   0.07 x 1080 75.94 Cu.ft.

Mortar 5.14 Cu.ft.

Concrete 1:2:4 Total Vol - Volume of bricks 67.28 Cu.ft.

Formwork   16.5 x 14 231.00 Sq.ft.

Scaffolding 231.00 Sq.ft.

Material for one cubic metre
Bricks + 5% wastage (1080/143.22) x 35.31 x 1.05 279.58 Nos.

Mortar. + 10% wastage (5.14/143.22) x 35.31 x 1.1 1.39 Cu.ft. = 0.04  Cu.m. 

R.C.C. + 5% wastage (67.28/143.22) x 35.31 x 
1.05

17.42 Cu.ft. = 0.49  Cu.m. 

Formwork (231/143.22)x35.31 50.58 Sq.ft.

Scaffolding 50.58 Sq.ft.

1. Labour
Mason 6.00 Hrs @ 125.00            750.00 

Labourer 12.00 Hrs @ 87.50         1,050.00 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 1.00 Hrs @ 110.00            110.00 

        2,085.00 

20%            417.00 

Total Labour rate         2,502.00              2,502.00 

2.  Material
Bricks 279.58 No. @ 10.00         2,795.81 

Mortar 0.04 Cu.m. @ 6099.30            240.79 

Concrete 1:2:4 Same as in item 5-8(c ) 0.49 Cu.m. @ 8728.35         4,305.46 

Water Charges 1.5%            106.52 

        7,448.58 
3. Formwork 50.58 Sq.ft. @ 35.10         1,775.45 

4. Scaffolding 50.58 Sq.ft. @ 7.05            356.61 

Total of 2, 3 & 4         9,580.63 

20%         1,916.13 

Total Composite rate       13,998.76            13,998.75 

Assumed 15 panels in width  = 15x11"  

R.B. Slab 8" nominal thick including 2" thick R.C. ribs, 1.5" thick cover on top and 4 brick panel 
laid in cement sand mortar 1:3.
Panels comprising 4 bricks of 9" length

Assumed 18 panels in length = 18x11"

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Item No. 11- 49

Cu.m. a)

R.B. masonry  8.0x1.25x0.224  2.24 Cu.ft.

10.00 Cu.ft.

Total No. of bricks 3x10 30.00 Nos.

Volume of bricks    105.82 x 30 / 1728 1.84 Cu.ft.

Mortar 0.40 Cft.

Material for one cubic metre

Bricks + 5% wastage 35.31 x 30/2.24 x 1.05 496.55 Nos.

Mortar. + 10% wastage 0.403/2.24 x 35.31 x 1.1 6.99 Cu.ft. = 0.20  Cu.m. 

Formwork 10/2.24 x 35.31 157.63 Sq.ft.

Scaffolding 157.63 Sq.ft.

1. Labour

Mason 10.00 Hrs @ 125.00         1,250.00 

Labourer 20.00 Hrs @ 87.50         1,750.00 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 1.00 Hrs @ 110.00            110.00 

        3,285.00 

20%            657.00 

Total Labour rate         3,942.00              3,942.00 

2.  Material

Bricks 496.55 No. @ 10.00         4,965.47 

Mortar 0.20 Cu.m. @ 6099.30         1,207.06 

Water Charges 1.5%              92.59 

        6,265.12 

3. Formwork 157.63 Sq.ft. 35.10         5,532.95 

4. Scaffolding 157.63 Sq.ft. 7.05         1,111.32 

Total of 2, 3 & 4       12,909.39 

20%         2,581.88 

Total Composite rate       19,433.27            19,433.25 

Cu.m. b)

R.B. masonry  10.0x4.0x0.365  14.60 Cu.ft.

Number of bricks  12 x 15 180.00 Nos.

Volume of bricks   105.82 x 180 / 1728 11.02 Cu.ft.

Mortar 3.58 Cu.ft.

Formwork   10x4 40.00 Sq.ft.

Material for one cubic metre

Bricks + 5% wastage 35.31 x 180/14.6 x 1.05 457.10 Nos.

Mortar. + 10% wastage 3.58/14.6 x 35.31 x 1.1 9.52 Cu.ft. = 0.27  Cu.m. 

Formwork 40/14.6x 35.31 96.74 Sq.ft.

Scaffolding 96.74 Sq.ft.

1. Labour

Mason 9.00 Hrs @ 125.00         1,125.00 

Labourer 18.00 Hrs @ 87.50         1,575.00 

4.5" (115mm) nominal thick cantilever slab and sun shade etc.

3" nominal thick cantilever slab and sun shade etc.

Number of bricks ina row for the length of slab are

Considering a contilever slab of 10 ft.x 4 ft. and 4.38" thick having
reinforcement of 1/2" dia M.S. bars. Brick laid on edge will be 12 (stretcher) in
length of 10 ft. and 15 (header) in width of 4 ft.

Contractor's profit & overhead

Considering a cantilever slab of verandah having|clear span of 8 ft. width of slab
15" and thickness 2.67" reinforced with 1/2" dia M.S.bars. Bricks laid flat in
three rows in 15" wide slab with 1" gap in between. The horzontal and vertical
gaps are to be filled with cement sand mortar 1:3

Providing and laying reinforced first class burnt bricks set in cement sand mortar 1:3 in
cantilever slab, sun shade etc. including formwork and its removal curing but excluding the
cost of reinforcement in basement and ground floor.

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 1.00 Hrs @ 110.00            110.00 

        2,985.00 

20%            597.00 

Total Labour rate         3,582.00              3,582.00 

2.  Material

Bricks 457.10 No. @ 10.00         4,570.95 

Mortar 0.27 Cu.m. @ 6099.30         1,645.14 

Water Charges 0.02              93.24 

        6,309.33 

3. Formwork Rate reduced by 75% 96.74 Sq.ft. 35.10         3,395.56 

4. Scaffolding Rate reduced by 75% 96.74 Sq.ft. 7.05            682.02 

Total of 2, 3 & 4       10,386.91 

20%         2,077.38 

Total Composite rate       16,046.30            16,046.30 

Item No. 11- 50-1

Cu.m.

R.B. Masonry

Waist (6^2+3.75^2)^0.5x3.5x0.375 9.29 Cu.ft.

Landing  (3'-6"+1-1.5")x3.5x0.375 6.07 Cu.ft.

Steps 6x0.25x1.0x3.5x7.25" 6.56 Cu.ft.

21.92 Cu.ft.

Formwork (6^2+3.75^2) = 7.08*3.5 24.78 Sq.ft.

3.5x3.5 12.25 Sq.ft.

37.03 Sq.ft.

Formwork for 21.92 cu.ft. 
R.B.Masonry 37.03 Sq.ft.

Formwork for one cu.m.  35.31 x 21.92 / 37.03 59.66 Sq.ft.

Area of scaffolding 59.66 Sq.ft.

Bricks and mortar 

Bricks + 10% wastage 486x1.1 534.60 Nos.

Mortar. + 10% wastage 0.158 x 35.31 x 1.1 6.14 Cu.ft. = 0.17  Cu.m. 

Formwork 40/14.6x 35.31 59.66 Sq.ft.

Scaffolding 59.66 Sq.ft.

1. Labour

Mason 15.50 Hrs @ 125.00         1,937.50 

Labourer 28.00 Hrs @ 87.50         2,450.00 

Bahishti 2.00 Hrs @ 87.50            175.00 

Mistri 1.00 Hrs @ 110.00            110.00 

        4,672.50 

20%            934.50 

Total Labour rate         5,607.00              5,607.00 

2.  Material

Bricks 534.60 No. @ 10.00         5,346.00 

Mortar 0.17 Cu.m. @ 6099.30         1,060.06 

Water Charges 1.5%              96.09 

        6,502.15 

3. Formwork 59.66 Sq.ft. 35.10         2,094.04 

4. Scaffolding 59.66 Sq.ft. 7.05            420.60 

Contractor's profit & overhead

Contractor's profit & overhead

Considering a stair 3--6" wide laid over 6' span having 4.5" thick waist landing 3'-
6" square supported on 13.5" thick burnt brick wall having 0.375" thick
vertical/horizontal joints.

Providing and laying reinforced first class burnt bricks set in cement sand mortar 1:3 in stair
case waist slab and landing of required section including scaffolding and formwork and its
removal, curing but excluding the cost of reinforcement in basement and ground floor.

Contractor's profit & overhead
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Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Total of 2, 3 & 4         9,016.79 

20%         1,803.36 

Total Composite rate       16,427.15            16,427.15 

Item No. 11- 51

Cu.m. a)

1. Labour

Mason 0.75 Hrs @ 125.00              93.75 

Labourer 1.50 Hrs @ 87.50            131.25 

Bahishti 0.25 Hrs @ 87.50              21.88 

Mistri 0.25 Hrs @ 110.00              27.50 

           274.38 

Contractor's profit & 
overhead

20%              54.88 

Total Labour rate            329.25                 329.25 

2. Scaffolding 3%                8.23 

20%                1.65 

Total Composite rate            339.13                 339.15 

Cu.m. b)

1. Labour

Mason 0.75 Hrs @ 125.00              93.75 

Labourer 1.50 Hrs @ 87.50            131.25 

Bahishti 0.25 Hrs @ 87.50              21.88 

Mistri 0.25 Hrs @ 110.00              27.50 

           274.38 

20%              54.88 

Total Labour rate            329.25                 329.25 

2. Scaffolding 3%                8.23 

20%                1.65 

Total Composite rate            339.13                 339.15 

Item No. 11- 52-1

Cu.m.

1. Labour

Mason 1.00 Hrs @ 125.00            125.00 

Labourer 3.00 Hrs @ 87.50            262.50 

Bahishti 0.25 Hrs @ 87.50              21.88 

Mistri 0.25 Hrs @ 110.00              27.50 

           436.88 

20%              87.38 

Total Labour rate            524.25                 524.25 

2. Scaffolding 3%              13.11 

20%                2.62 

Total Composite rate            539.98                 540.00 

Item No. 11- 53

Cu.m. a)

1. Labour

Mason 0.75 Hrs @ 125.00              93.75 

Labourer 2.25 Hrs @ 87.50            196.88 

Contractor's profit & overhead

Contractor's profit & overhead

Extra for R.B. masonry for first floor.

Extra labour for profile and flared out walls.

Extra for R.B. masonry for every additional floor over first floor.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Extra labour for pucca brick work in piers and abutment.

Above 10 ft to 20 ft (3 m to 6 m) height
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Bahishti 0.25 Hrs @ 87.50              21.88 

Mistri 0.25 Hrs @ 110.00              27.50 

           340.00 

20%              68.00 

Total Labour rate            408.00                 408.00 

2. Scaffolding 3%              10.20 

20%                2.04 

Total Composite rate            420.24                 420.25 

Cu.m. b) Above 20 ft (6 m) height

1. Labour

Mason 1.50 Hrs @ 125.00            187.50 

Labourer 4.50 Hrs @ 87.50            393.75 

Bahishti 0.25 Hrs @ 87.50              21.88 

Mistri 0.25 Hrs @ 110.00              27.50 

           630.63 

20%            126.13 

Total Labour rate            756.75                 756.75 

2. Scaffolding 3%              18.92 

20%                3.78 

Total Composite rate            779.45                 779.45 

Item No. 11- 54-1

Cu.m.

1. Labour

Labour 10% of material cost 10%            102.00 

20%              20.40 

Total Labour rate            122.40                 122.40 

2. Material

Bricks - special 510.00 No. @ 12.00         6,120.00 

Bricks 510.00 No. @ 10.00         5,100.00 

Cost difference         1,020.00 

20%            204.00 

Total Composite rate         1,346.40              1,346.40 

Item No.11- 55

100 a)

Nos. 1. Labour

Mason 1.50 Hrs @ 125.00            187.50 

Labourer 6.00 Hrs @ 87.50            525.00 

           712.50 

20%            142.50 

Total Labour rate            855.00                 855.00 

100 b) All other purposes

Nos.            427.50                 427.50 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Extra to face work 4.5" (115 mm) nominal thick using special bricks instead of first class burnt 
bricks.

Extra for dressing or chamfering bricks.

Special architectural bricks

Rate 50% of Item 11 - 55(a) above.
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Item No. 11- 56

Cu.m. a)

1. Labour

Mason 11.00 Hrs @ 125.00         1,375.00 

Labourer 17.00 Hrs @ 87.50         1,487.50 

Bahishti 1.50 Hrs @ 87.50            131.25 

Mistri 0.35 Hrs @ 110.00              38.50 

        3,032.25 

612.81/2         1,516.13 

20%            303.23 

Total Labour rate         1,819.35              1,819.35 

2. Material

Bricks 242.00 No. @ 10.00         2,420.00 

Brick sundried 242.00 No. @ 6.00         1,452.00 

Mud Mortar 0.11 Cu.m. @ 91.81              10.28 

Cement Mortar (1:5) 0.11 Cu.m. @ 4104.30            459.68 

Water Charges 1.5%              65.13 

        4,407.09 

3. Scaffolding 2%              88.14 

Total of 2 & 3         4,495.24 

20%            899.05 

Total Composite rate         7,213.63              7,213.65 

Cu.m. b)

1. Labour

Mason 10.00 Hrs @ 125.00         1,250.00 

Labourer 20.00 Hrs @ 87.50         1,750.00 

Bahishti 1.25 Hrs @ 87.50            109.38 

Mistri 0.35 Hrs @ 110.00              38.50 

        3,147.88 

771.25/2         1,573.94 

20%            314.79 

Total Labour rate         1,888.73              1,888.75 

2. Material

Same as in item 11 -56 (a)         4,407.09 

3. Scaffolding 2%              88.14 

Total of 2 & 3         4,495.24 

20%            899.05 

Total Composite rate         7,283.01              7,283.00 

Item No.11- 57-1

Cu.m.

1. Labour

Mason 2.00 Hrs @ 125.00            250.00 

Labourer 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00                 720.00 

2. Material

Brick 105.82 Cu.in. = 0.06  Cu.ft 

No. of bricks in cu.m.  35.31 / 0.06124 = 576.60

Contractor's profit & overhead

Contractor's profit & overhead

Providing and laying ghilafi brick work 13.5" (345mm) nominal thick including scaffolding and
raking out joints with 1:5 mortar 

Av. of burnt brick masonry + Sundried clay bricks

Foundation, basement and plinth

Walls in superstructure

Av. of burnt brick masonry + Sundried clay bricks

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and laying first class burnt bricks (Brick Strength: 1800psi - 2000psi)  flooring or 
pitching dry bricks laid flat and i/c cost of testing.
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Wastage 0.05 28.83

605.43

Bricks 605.43 No. @ 10.00         6,054.29 

20%         1,210.86 

Total Composite rate         7,985.14              7,985.15 

Item No. 11- 58-1

Cu.m.

1. Labour

Mason 4.00 Hrs @ 125.00            500.00 

Labourer 1.50 Hrs @ 87.50            131.25 

            631.25 

20%            126.25 

Total Labour rate            757.50                 757.50 

2. Material

Clay 1.30 Cu.m. @ 70.62              91.81 

20%              18.36 

Total Composite rate            867.67                 867.65 

Item No. 11- 59-1

%Nos.

1. Labour

Labourer 14.00 Hrs @ 87.50         1,225.00 

20%            245.00 

Total Labour rate         1,470.00              1,470.00 

Item No. 11- 60-1

%Nos.

1. Labour

Labourer 27.00 Hrs @ 87.50         2,362.50 

20%            472.50 

Total Labour rate         2,835.00              2,835.00 

Item No. 11- 61-1

Cu.m.

Lead upto150 m Rate as per item 3-41              37.04 

Lead beyond 150 m As per item 3-17(a) 7.00 times 882.75         6,179.25 

        6,216.29 

20%         1,243.26 

Total Labour rate         7,459.55              7,459.55 

Item No. 11- 62-1

Cu.m.

1. Labour

Mason 3.50 Hrs @ 125.00            437.50 

Labourer 3.50 Hrs @ 87.50            306.25 

           743.75 

20%            148.75 

Total Labour rate            892.50                 892.50 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing pise wall (mud walling) in superstructure.

Cleaning bricks dismantled from kacha pacca masonry.

Scraping bricks dismantled from pacca masonry.

Contractor's profit & overhead

Contractor's profit & overhead

Chamfering sides of head regulators to increase width.

Supplying and filling sand under floor or plugging in wells.with lead upto 800 ft (250m)

Contractor's profit & overhead

Contractor's profit & overhead

  11 - 264 - [Brick Work]



Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Item No. 11- 63-1

Each

1. Labour

Mason 0.20 Hrs @ 125.00              25.00 

Labourer 0.20 Hrs @ 87.50              17.50 

             42.50 

20%                8.50 

Total Labour rate              51.00                   51.00 

2. Material

Bricks 1.00 No. @ 10.00              10.00 

Mortar @ 50% of cost of 
bricks

50%                5.00 

Water Charges 1.5%                0.23 

             15.23 

20%                3.05 

Total Composite rate              69.27                   69.25 

Item No.11- 64-1

Each

1. Labour

Mason 2.00 Hrs @ 125.00            250.00 

Labourer 2.00 Hrs @ 87.50            175.00 

           425.00 

20%              85.00 

Total Labour rate            510.00                 510.00 

2. Material

Bricks 15.00 No. @ 10.00            150.00 

100%            150.00 

Water Charges 1.5%                4.50 

           304.50 

20%              60.90 

Total Composite rate            875.40                 875.40 

Item No. 11- 65-1

R.M.

1. Labour

Mason 0.50 Hrs @ 125.00              62.50 

Labourer 0.50 Hrs @ 87.50              43.75 

           106.25 

20%              21.25 

Total Labour rate            127.50                 127.50 

Item No.11- 66-1

Each 

1. Labour

Mason 1.00 Hrs @ 125.00            125.00 

Labourer 1.00 Hrs @ 87.50              87.50 

           212.50 

20%              42.50 

Total Labour rate            255.00                 255.00 

2. Material

Extra labour for drains of bath rooms etc.

Extra work for Marrow corners.

Supposing 5 bricks are dressed to required shape.

Contractor's profit & overhead

Contractor's profit & overhead

Replacing Kallar eaten bricks

Repairing corners of bridges and other hydraulic masonry works.

Mortar @ 100% of cost of bricks

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       Rate   

(Rs)

Bricks 2.00 No. @ 10.00              20.00 

20%                4.00 

Total Composite rate            279.00                 279.00 

Item No. 11- 67-1

Cu.m.  

Total Labour rate Same as in item 9-16              80.20                   80.20 

Total Composite rate Same as in item 9-16              94.60                   94.60 

Item No. 11- 68-1

Tonne

1. Labour

Labourer 76.00 Hrs @ 87.50         6,650.00 

20%         1,330.00 

Total Labour rate         1,596.00              1,596.00 

2%            133.00 

20%              26.60 

Total Composite rate         1,627.92              1,627.90 

Item No. 11- 68
Cu.m. a)

Extra for Brick masonry of 
height above 12 ft but upto 
24 ft

15%

Taking wastage of 2 bricks

Contractor's profit & overhead

2. Scaffolding & sundries

Contractor's profit & overhead

Contractor's profit & overhead

Considering hoisting upto a height of 12 m.

Extra for reinforcement in brick work of any description for every 5 ft 1.5m height or part 
thereof beyond 15 ft or 4.5m.

Extra for first class burnt solid or hollow block or tile masonry of any description in any floor or 
other than building for every 1.50 m. height or part thereof beyond 4.5m.

Extra for Brick masonry of height above 12 ft but upto 24 ft on Ground Floor only
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Mortar ratio
Weight /   
Volume

Unit
Rate                
(Rs.)

Cost          
(Rs.)

 1 : 2
Cement OPC 0.72 M.Ton 10500.00 7560.00
Sand 1.00 Cu.m. 882.75 882.75

8442.75
 1 : 2.5

Cement OPC 0.58 M.Ton 10500.00 6090.00
Sand 1.00 Cu.m. 882.75 882.75

6972.75
 1 : 3

Cement OPC 0.48 M.Ton 10500.00 5040.00
Sand 1.00 Cu.m. 1059.30 1059.30

6099.30
 1 : 3.5

Cement OPC 0.41 M.Ton 10500.00 4305.00
Sand 1.00 Cu.m. 1059.30 1059.30

5364.30
 1 : 4

Cement OPC 0.36 M.Ton 10500.00 3780.00
Sand 1.00 Cu.m. 1059.30 1059.30

4839.30
 1 : 5

Cement OPC 0.29 M.Ton 10500.00 3045.00
Sand 1.00 Cu.m. 1059.30 1059.30

4104.30
 1 : 6

Cement OPC 0.24 M.Ton 10500.00 2520.00
Sand 1.00 Cu.m. 1059.30 1059.30

3579.30
 1 : 7

Cement OPC 0.21 M.Ton 10500.00 2205.00
Sand 1.00 Cu.m. 1059.30 1059.30

3264.30
 1 : 8

Cement OPC 0.18 M.Ton 10500.00 1890.00
Sand 1.00 Cu.m. 1059.30 1059.30

2949.30
 Mud mortar
Clay 1.30 Cu.m. 70.62 91.81

Lime surki mortar
 1 : 2 2464.00
Lime 0.32 M.Ton 7700.00 6380.00
Surki 1.00 Cu.m. 6380.00 8844.00

Cement sand mortar

TABLE-11
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Mortar ratio
Weight /   
Volume

Unit
Rate                
(Rs.)

Cost          
(Rs.)

 1 : 2
Cement OPC 0.72 M.Ton 10500.00 7560.00
Sand 1.00 Cu.m. 882.75 882.75

8442.75
 1 : 2.5

Cement OPC 0.58 M.Ton 10500.00 6090.00
Sand 1.00 Cu.m. 882.75 882.75

6972.75
 1 : 3

Cement OPC 0.48 M.Ton 10500.00 5040.00
Sand 1.00 Cu.m. 882.75 882.75

5922.75
 1 : 3.5

Cement OPC 0.41 M.Ton 10500.00 4305.00
Sand 1.00 Cu.m. 882.75 882.75

5187.75
 1 : 4

Cement OPC 0.36 M.Ton 10500.00 3780.00
Sand 1.00 Cu.m. 882.75 882.75

4662.75
 1 : 5

Cement OPC 0.29 M.Ton 10500.00 3045.00
Sand 1.00 Cu.m. 882.75 882.75

3927.75
 1 : 6

Cement OPC 0.24 M.Ton 10500.00 2520.00
Sand 1.00 Cu.m. 882.75 882.75

3402.75
 1 : 7

Cement OPC 0.21 M.Ton 10500.00 2205.00
Sand 1.00 Cu.m. 882.75 882.75

3087.75
 1 : 8

Cement OPC 0.18 M.Ton 10500.00 1890.00
Sand 1.00 Cu.m. 882.75 882.75

2772.75
 Mud mortar
Clay 1.30 Cu.m. 70.62 91.81

Cement sand mortar
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Government of  Balochistan

(Rs)

Item No. 12 - 1 - 1

Cu.m.

1. Labour

Mason 8.00 Hrs @ 125.00 1,000.00

Labourer 10.00 Hrs @ 87.50 875.00

Stone chiseller 2.00 Hrs @ 90.00 180.00

2,055.00 (A)

Contractor's profit & overhead 20% 411.00

Total Labour rate 2,466.00 2,466.00       

2. Material

Building stone 1.70 Cu.m. @ 706.20 1,200.54

3. Scaffolding and Sundries1% of (A) 1% 20.55

Total of 2 & 3 1,221.09

Contractor's profit & overhead 20% 244.22

Total 1,465.31

Total Composite rate 3,931.31 3,931.30       

Item No. 12 - 2 - 1

Cu.m.

1. Labour

Mason 10.00 Hrs @ 125.00 1,250.00

Labourer 12.00 Hrs @ 87.50 1,050.00

Stone chiseller 2.50 Hrs @ 90.00 225.00

2,525.00 (A)

Contractor's profit & overhead 20% 505.00

Total Labour rate 3,030.00 3,030.00       

2. Material

Building stone 1.60 Cu.m. @ 706.20 1,129.92

5% 126.25

Total of 2 & 3 1,256.17

Contractor's profit & overhead 20% 251.23

Total 1,507.40

Total Composite rate 4,537.40 4,537.40       

Item No. 12 - 3 - 1

Cu.m.

1. Labour

Mason 8.00 Hrs @ 125.00 1,000.00

Labourer 10.00 Hrs @ 87.50 875.00

Stone chiseller 2.25 Hrs @ 90.00 202.50

2,077.50 (A)

Contractor's profit & overhead 20% 415.50

Total Labour rate 2,493.00 2,493.00       

2. Material

Building stone 1.50 Cu.m. @ 706.20 1,059.30

2.5% 51.94

Total of 2 & 3 1,111.24

Contractor's profit & overhead 20% 222.25

Total 1,333.49

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

Providing, dressing and laying dry uncoursed rubble masonry in retaining or compound
walls including scaffolding.

Providing, dressing and laying dry coursed rubble masonry in retaining or compound
walls including scaffolding.

Providing, dressing and laying dry coursed or uncoursed rubble pitching of any
thickness

3. Scaffolding and Sundries

3. Scaffolding and Sundries
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Government of  Balochistan

(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

Total Composite rate 3,826.49 3,826.50       

Item No. 12 - 4

Cu.m. a) In mud mortar

1. Labour

Mason 7.00 Hrs @ 125.00 875.00

Stone chiseller 2.00 Hrs @ 90.00 180.00

Labourer 9.00 Hrs @ 87.50 787.50

Bahishti 1.00 Hrs @ 87.50 87.50

1,930.00 (A)

Contractor's profit & overhead 20% 386.00

Total Labour rate 2,316.00 2,316.00       

2. Material

Building stone 1.25 Cu.m. @ 706.20 882.75

Mud mortar 0.40 Cu.m. @ 250.00 100.00

Water charges 1.5% 14.75

997.50

5% 96.50

Total of 2 & 3 1,094.00

Contractor's profit & overhead 20% 218.80

Total 1,312.79

Total Composite rate 3,628.79 3,628.80       

Cu.m. b)

i)  1 : 3

1. Labour

Mason 7.00 Hrs @ 125.00 875.00

Chiseller 2.00 Hrs @ 90.00 180.00

Labourer 9.00 Hrs @ 87.50 787.50

Bahishti 1.00 Hrs @ 87.50 87.50

1,930.00 (A)

Contractor's profit & overhead 20% 386.00

Total Labour rate 2,316.00 2,316.00       

2. Material

Building stone Same as item 12 - 4 (a) 882.75

Mortar 0.40 Cu.m. @ 6,099.30 2,439.72

Water charges 1.5% 36.60

3,359.07

5% 96.50

Total of 2 & 3 3,455.57

Contractor's profit & overhead 20% 691.11

Total 4,146.68

Total Composite rate 6,462.68 6,462.70       

ii)  1 : 4

1. Labour

Same as item 12 - 4 (b) 1,930.00 (A)

Contractor's profit & overhead 20% 386.00

Total Labour rate 2,316.00 2,316.00       

In cement,  sand mortar

3. Scaffolding and Sundries

Providing, dressing and laying uncoursed rubble masonry in foundation, plinth and
basement including scaffolding and curing.

3. Scaffolding and Sundries

  12 - 342



Government of  Balochistan

(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

2. Material

Building stone Same as item 12 - 4 (a) 882.75

Mortar 0.40 Cu.m. @ 4,839.30 1,935.72

Water charges 1.5% 42.27

2,860.74

5% 96.50

Total of 2 & 3 2,957.24

Contractor's profit & overhead 20% 591.45

Total 3,548.69

Total Composite rate 5,864.69 5,864.70       

iii)  1 : 6

1. Labour

Same as item 12 - 4 (b) 1,930.00 (A)

Contractor's profit & overhead 20% 386.00

Total Labour rate 2,316.00 2,316.00       

2. Material

Building stone Same as item 12 - 4 (a) 882.75

Mortar 0.40 Cu.m. @ 3,579.30 1,431.72

Water charges 2.0% 46.28

2,360.75

5% 96.50

Total of 2 & 3 2,457.25

Contractor's profit & overhead 20% 491.45

Total 2,948.70

Total Composite rate 5,264.70 5,264.70       

iv)  1 : 8

1. Labour

Same as item 12 - 4 (b) 1,930.00 (A)

Contractor's profit & overhead 20% 386.00

Total Labour rate 2,316.00 2,316.00       

2. Material

Building stone Same as item 12 - 4 (a) 882.75

Mortar 0.40 Cu.m. @ 2,949.30 1,179.72

Water charges 2.0% 41.24

2,103.71

5% 96.50

Total of 2 & 3 2,200.21

Contractor's profit & overhead 20% 440.04

Total 2,640.25

Total Composite rate 4,956.25 4,956.25       

Item No. 12 - 5

Cu.m. a) In mud mortar

1. Labour

Mason 10.00 Hrs @ 125.00 1,250.00

Stone chiseller 10.00 Hrs @ 90.00 900.00

Labourer 12.00 Hrs @ 87.50 1,050.00

Bahishti 1.00 Hrs @ 87.50 87.50

3. Scaffolding and Sundries

3. Scaffolding and Sundries

Providing, dressing and laying coursed rubble masonry in foundation, plinth and
basement including scaffolding and curing.

3. Scaffolding and Sundries
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Government of  Balochistan

(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

Mistri 0.50 Hrs @ 110.00 55.00

3,342.50 (A)

Contractor's profit & overhead 20% 668.50

Total Labour rate 4,011.00 4,011.00       

2. Material

Building stone 2.83 Cu.m. @ 706.20 1,998.55

Mud mortar 0.33  Cu.m. @ 91.81 29.84

Water charges 1.5% 30.42

2,058.80

5% 167.13

Total of 2 & 3 2,225.93

Contractor's profit & overheads 20% 445.19

Total 2,671.11

Total Composite rate 6,682.11 6,682.10       

Cu.m. b) In cement, sand mortar 

i)  1 : 3

1. Labour

Mason 10.00 Hrs @ 125.00 1,250.00

Stone chiseller 10.00 Hrs @ 90.00 900.00

Labourer 16.00 Hrs @ 87.50 1,400.00

Bahishti 1.00 Hrs @ 87.50 87.50

Mistri 0.50 Hrs @ 110.00 55.00

3,692.50 (A)

Contractor's profit & overhead 20% 738.50

Total Labour rate 4,431.00 4,431.00       

2. Material

Building stone Same as item 12 - 5 (a) 1,998.55

Mortar 0.33  Cu.m. @ 6,099.30 2,012.77

Water charges 1.5% 30.19

4,041.51

5% 62.50

Total of 2 & 3 4,104.01

Contractor's profit & overhead 20% 820.80

Total 4,924.81

Total Composite rate 9,355.81 9,355.80       

ii)  1 : 4

1. Labour

Same as item 12 - 5 (b) 3,692.50 (A)

Contractor's profit & overhead 20% 738.50

Total Labour rate 4,431.00 4,431.00       

2. Material

Building stone Same as item 12 - 5 (a) 1,998.55

Mortar 0.33  Cu.m. @ 4,839.30 1,596.97

Water charges 1.5% 23.95

3,619.47

5% 184.63

Total of 2 & 3 3,804.09

Contractor's profit & overhead 20% 760.82

Total 4,564.91

Total Composite rate 8,995.91 8,995.90       

3. Scaffolding and Sundries

3. Scaffolding and Sundries

3. Scaffolding and Sundries
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(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

iii)  1 : 6

1. Labour

Same as item 12 - 5 (b) 3,692.50 (A)

Contractor's profit & overhead 20% 738.50

Total Labour rate 4,431.00 4,431.00       

2. Material

Building stone Same as item 12 - 5 (a) 1,998.55

Mortar 0.33  Cu.m. @ 3,579.30 1,181.17

Water charges 1.5% 17.72

3,197.43

5% 184.63

Total of 2 & 3 3,382.06

Contractor's profit & overhead 20% 676.41

Total 4,058.47

Total Composite rate 8,489.47 8,489.45       

iv)  1 : 8

1. Labour

Same as item 12 - 5 (b) 3,692.50 (A)

Contractor's profit & overhead 20% 738.50

Total Labour rate 4,431.00 4,431.00       

2. Material

Building stone Same as item 12 - 5 (a) 1,998.55

Mortar 0.33  Cu.m. @ 2,949.30 973.27

Water charges 1.5% 14.60

2,986.41

5% 184.63

Total of 2 & 3 3,171.04

Contractor's profit & overhead 20% 634.21

Total 3,805.25

Total Composite rate 8,236.25 8,236.25       

Item No. 12 - 6

Cu.m. a) In mud mortar

1. Labour

Mason 8.00 Hrs @ 125.00 1,000.00

Stone chiseller 4.00 Hrs @ 90.00 360.00

Labourer 12.00 Hrs @ 87.50 1,050.00

Bahishti 1.00 Hrs @ 87.50 87.50

Mistri 0.50 Hrs @ 110.00 55.00

2,552.50 (A)

Contractor's profit & overhead 20% 510.50

Total Labour rate 3,063.00 3,063.00       

2. Material

Building stone 1.54 Cu.m. @ 706.20 1,087.55

In mud mortar 0.35  Cu.m. @ 91.81 32.13

Water charges 1.5% 16.80

1,136.48

5% 127.63

Total of 2 & 3 1,264.11

3. Scaffolding and Sundries

3. Scaffolding and Sundries

3. Scaffolding and Sundries

Providing, dressing and laying random rubble stone masonry in foundation, plinth and
basement including scaffolding and curing.
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(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

Contractor's profit & overhead 20% 252.82

Total 1,516.93

Total Composite rate 4,579.93 4,579.95       

Cu.m. b) In cement, sand mortar 

i)  1 : 3

1. Labour

Mason 8.00 Hrs @ 125.00 1,000.00

Stone chiseller 4.00 Hrs @ 90.00 360.00

Labourer 12.00 Hrs @ 87.50 1,050.00

Bahishti 1.00 Hrs @ 87.50 87.50

Mistri 0.50 Hrs @ 110.00 55.00

2,552.50 (A)

Contractor's profit & overhead 20% 510.50

Total Labour rate 3,063.00 3,063.00       

2. Material

Building stone Same as item 12 - 6 (a) 1,087.55

Mortar 0.35  Cu.m. @ 6,099.30 2,104.26

Water charges 1.5% 47.88

3,239.69

5% 127.63

Total of 2 & 3 3,367.31

Contractor's profit & overhead 20% 673.46

Total 4,040.77

Total Composite rate 7,103.77 7,103.75       

ii)  1 : 4

1. Labour

Same as item 12 - 6 (b) 2,552.50 (A)

Contractor's profit & overhead 20% 510.50

Total Labour rate 3,063.00 3,063.00       

2. Material

Building stone Same as item 12 - 6 (a) 1,087.55

Mortar 0.35  Cu.m. @ 4,839.30 1,693.76

Water charges 1.5% 41.72

2,823.02

5% 127.63

Total of 2 & 3 2,950.64

Contractor's profit & overhead 20% 590.13

Total 3,540.77

Total Composite rate 6,603.77 6,603.75       

iii)  1 : 6

1. Labour

Same as item 12 - 6 (b) 2,552.50 (A)

Contractor's profit & overhead 20% 510.50

Total Labour rate 3,063.00 3,063.00       

2. Material

Building stone Same as item 12 - 6 (a) 1,087.55

Mortar 0.35  Cu.m. @ 3,579.30 1,252.76

Water charges 1.5% 35.10

2,375.40

3. Scaffolding and Sundries

3. Scaffolding and Sundries
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(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

5% 127.63

Total of 2 & 3 2,503.03

Contractor's profit & overhead 20% 500.61

Total 3,003.63

Total Composite rate 6,066.63 6,066.65       

iv)  1 : 8

1. Labour

Same as item 12 - 6 (b) 2,552.50 (A)

Contractor's profit & overhead 20% 510.50

Total Labour rate 3,063.00 3,063.00       

2. Material

Building stone Same as item 12 - 6 (a) 1,087.55

Mortar 0.35  Cu.m. @ 2,949.30 1,032.26

Water charges 1.5% 31.80

2,151.60

5% 127.63

Total of 2 & 3 2,279.23

Contractor's profit & overhead 20% 455.85

Total 2,735.07

Total Composite rate 5,798.07 5,798.05       

Item No. 12 - 7

Cu.m. a) In cement, sand mortar 

i)  1 : 3

1. Labour

Mason (for dressing) 20.00 Hrs @ 125.00 2,500.00

Mason (stone work and setting) 20.00 Hrs @ 125.00 2,500.00

Stone chiseller 50.10 Hrs @ 90.00 4,509.00

Labourer 28.25 Hrs @ 87.50 2,471.88

Black smith 2.82 Hrs @ 112.00 315.84

Bellow boy 2.82 Hrs @ 87.50 246.75

Bahishti 2.82 Hrs @ 87.50 246.75

Mistri 5.50 Hrs @ 110.00 605.00

13,395.22 (A)

Contractor's profit & overhead 20% 2,679.04

Total Labour rate 16,074.26 16,074.25     

2. Material

Building stone 2.36 Cu.m. @ 706.20 1,666.63

Mild steel bars( G-40) 1.00 Kg. @ 88.00 88.00

Charcoal 8.00 Kg. @ 15.00 120.00

1,874.63

Mortar 0.15  Cu.m. @ 6,099.30 914.90

2,789.53

Water charges 1.5% 41.85

2,831.38

5% 669.76

Total of 2 & 3 3,501.14

Contractor's profit & overhead 20% 700.23

Total 4,201.37

Total Composite rate 20,275.62 20,275.60     

3. Scaffolding and Sundries

3. Scaffolding and Sundries

3. Scaffolding and Sundries

Providing dressing and laying Ashlar Fine masonry in foundation, plinth and basement
including scaffolding and curing.
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(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

ii)  1 : 4

1. Labour

Same as item.12 - 7 (a) 13,395.22 (A)

Contractor's profit & overhead 20% 2,679.04

Total Labour rate 16,074.26 16,074.25     

2. Material

Cost of stone, steel and charcoal 

Same as item.12 - 7 (a) 1,874.63

Mortar 0.15  Cu.m. @ 4,839.30 725.90

2,600.53

Water charges 1.5% 39.02

2,639.54

5% 669.76

Total of 2 & 3 3,309.30

Contractor's profit & overhead 20% 661.86

Total 3,971.16

Total Composite rate 20,045.42 20,045.40     

iii)  1 : 6

1. Labour

Same as item.12 - 7 (a) 13,395.22 (A)

Contractor's profit & overhead 20% 2,679.04

Total Labour rate 16,074.26 16,074.25     

2. Material

Cost of stone, steel and charcoal 

Same as item.12 - 7 (a) 1,874.63

Mortar 0.15  Cu.m. @ 3,579.30 536.90

2,411.53

Water charges 1.5% 36.18

2,447.71

5% 803.71

Total of 2 & 3 3,251.42

Contractor's profit & overhead 20% 650.28

Total 3,901.70

Total Composite rate 19,975.96 19,975.95     

Item No. 12 - 8

Cu.m. a) In cement, sand mortar 

i)  1 : 3

1. Labour

Mason (for dressing) 20.00 Hrs @ 125.00 2,500.00

Mason ( stone work and setting) 30.00 Hrs @ 125.00 3,750.00

Stone chiseller 28.00 Hrs @ 90.00 2,520.00

Labourer 28.00 Hrs @ 87.50 2,450.00

Black smith 2.82 Hrs @ 112.00 315.84

Bellow boy 2.82 Hrs @ 87.50 246.75

Bahishti 2.82 Hrs @ 87.50 246.75

12,029.34 (A)

Contractor's profit & overhead 20% 2,405.87

3. Scaffolding and Sundries

3. Scaffolding and Sundries

Providing dressing and laying Ashlar rough tooled or blocks in course masonry in
foundation, plinth and basement including scaffolding and curing.
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(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

Total Labour rate 14,435.21 13,004.68     

2. Material

Building stone 5.65 Cu.m. @ 706.20 3,990.03

Mild steel bars( G-40) 0.53 Kg. @ 88.00 46.64

Charcoal 4.81 Kg. @ 15.00 72.15

4,108.82

Mortar 0.23  Cu.m. @ 6,099.30 1,402.84

5,511.66

Water charges 1.5% 82.68

5,594.34

5% 601.47

Total of 2 & 3 6,195.81

Contractor's profit & overhead 20% 1,239.16

Total 7,434.97

Total Composite rate 21,870.18 21,870.20     

ii)  1 : 4

1. Labour

Same as item.12 - 8 (a) 12,029.34 (A)

Contractor's profit & overhead 20% 2,405.87

Total Labour rate 14,435.21 13,004.68     

2. Material

Cost of stone, steel and charcoal 

Same as item.12 - 8 (a) 4,108.82

Mortar 0.23  Cu.m. @ 4,839.30 1,113.04

5,221.86

Water charges 1.5% 78.33

5,300.19

5% 601.47

Total of 2 & 3 5,901.66

Contractor's profit & overhead 20% 1,180.33

Total Composite rate 21,517.20 21,517.20     

iii)  1 : 6

1. Labour

Same as item.12 - 8 (a) 12,029.34 (A)

Contractor's profit & overhead 20% 2,405.87

Total Labour rate 14,435.21 13,004.68     

2. Material

Cost of stone, steel and charcoal 

Same as item.12 - 8 (a) 4,108.82

Mortar 0.23  Cu.m. @ 3,579.30 823.24

4,932.06

Water charges 1.5% 73.98

5,006.04

5% 601.47

Total of 2 & 3 5,607.51

Contractor's profit & overhead 20% 1,121.50

Total 6,729.01

Total Composite rate 18,758.35 18,758.35     

Item No. 12 - 9

Providing dressing and laying Ashlar rock rustic or quarry faced masonry in foundation,
plinth and basement including scaffolding and curing.

3. Scaffolding and Sundries

3. Scaffolding and Sundries

3. Scaffolding and Sundries
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(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

Cu.m. a) In cement, sand mortar 

i)  1 : 3

1. Labour

Mason (for dressing) 24.00 Hrs @ 125.00 3,000.00

Mason (stone work and setting) 20.00 Hrs @ 125.00 2,500.00

Stone chiseller 2.50 Hrs @ 90.00 225.00

Labourer 36.00 Hrs @ 87.50 3,150.00

Black smith 1.50 Hrs @ 112.00 168.00

Bellow boy 1.50 Hrs @ 87.50 131.25

Bahishti 2.00 Hrs @ 87.50 175.00

Mistri 1.50 Hrs @ 110.00 165.00

9,514.25 (A)

Contractor's profit & overhead 20% 1,902.85

Total Labour rate 11,417.10 9,833.85       

2. Material

Building stone 1.20 Cu.m. @ 706.20 847.44

Mild steel bars( G-40) 0.35 Kg. @ 88.00 30.80

Charcoal 3.50 Kg. @ 15.00 52.50

930.74

Mortar 0.23  Cu.m. @ 6,099.30 1,415.04

2,345.78

Water Charges 1.5% 35.19

2,380.97

5% 475.71

Total of 2 & 3 2,856.68

Contractor's profit & overhead 20% 571.34

Total 3,428.02

Total Composite rate 14,845.12 14,205.84     

ii)  1 : 4

1. Labour

Same as item.12 - 9 (a) 9,514.25

Contractor's profit & overhead 20% 1,902.85

Total Labour rate 11,417.10 9,833.85       

2. Material

Cost of stone, steel and charcoal 

Same as item.12 - 9 (a) 930.74

Mortar 0.23 Hrs @ 4,839.30 1,122.72

2,053.46

Water Charges 1.5% 30.80

2,084.25

5% 475.71

Total of 2 & 3 2,559.97

Contractor's profit & overhead 20% 511.99

Total Composite rate 14,489.06 13,636.75     

iii)  1 : 6

1. Labour

Same as item.12 - 9 (a) 9,514.25

Contractor's profit & overhead 20% 1,902.85

Total Labour rate 11,417.10 9,833.85       

2. Material

Cost of stone, steel and charcoal 

Same as item.12 - 9 (a) 930.74

Mortar 0.23 Hrs @ 3,579.30 830.40

3. Scaffolding and Sundries

3. Scaffolding and Sundries
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(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

1,761.14

Water Charges 1.5% 26.42

1,787.55

5% 475.71

Total of 2 & 3 2,263.27

Contractor's profit & overhead 20% 452.65

Total Composite rate 14,133.02 13,074.01     

Item No. 12 - 10

Cu.m. a) In cement, sand mortar 

i)  1 : 3

1. Labour

Mason (for dressing) 14.00 Hrs @ 125.00 1,750.00

Mason (for setting) 20.00 Hrs @ 125.00 2,500.00

Chiseller 40.00 Hrs @ 90.00 3,600.00

Labourer 36.00 Hrs @ 87.50 3,150.00

Black smith 1.50 Hrs @ 112.00 168.00

Bellow boy 1.50 Hrs @ 87.50 131.25

Bahishti 2.00 Hrs @ 87.50 175.00

Mistri 3.50 Hrs @ 110.00 385.00

11,859.25 (A)

Contractor's profit & overhead 20% 2,371.85

Total Labour rate 14,231.10 11,430.60     

2. Material

Building stone 1.90 Cu.m. @ 706.20 1,341.78

Mild steel bars( G-40) 0.50 Kg. @ 88.00 44.00

Charcoal 6.00 Kg. @ 15.00 90.00

1,475.78

Mortar 0.23  Cu.m. @ 6,099.30 1,372.34

2,848.12

Water Charges 1.5% 42.72

2,890.84

5% 592.96

Total of 2 & 3 3,483.81

Contractor's profit & overhead 20% 696.76

Total Composite rate 18,411.67 18,411.65     

ii)  1 : 4

1. Labour

Same as item.12 - 10 (a) 11,859.25

Contractor's profit & overhead 20% 2,371.85

Total Labour rate 14,231.10 11,430.60     

2. Material

Cost of stone, steel and charcoal 

Same as item.12 - 10 (a) 1,475.78

Mortar 0.23  Cu.m. @ 4,839.30 1,113.04

2,588.82

Water Charges 1.5% 38.84

2,627.65

5% 592.96

Total of 2 & 3 3,220.62

Contractor's profit & overhead 20% 644.12

Total 3,864.74

3. Scaffolding and Sundries

Providing dressing and laying Ashlar chamferred masonry in foundation, plinth and
basement including scaffolding and curing.

3. Scaffolding and Sundries

3. Scaffolding and Sundries
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(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

Total Composite rate 18,095.84 18,095.85     

iii)  1 : 6

1. Labour

Same as item.12 - 10 (a) 11,859.25

Contractor's profit & overhead 20% 2,371.85

Total Labour rate 14,231.10 11,430.60     

2. Material

Cost of stone, steel and charcoal

Same as item.12 - 10 (a) 1,475.78

Mortar 0.23  Cu.m. @ 3,579.30 823.24

2,299.02

Water Charges 1.5% 34.49

2,333.50

5% 592.96

Total of 2 & 3 2,926.47

Contractor's profit & overhead 20% 585.29

Total 3,511.76

Total Composite rate 17,742.86 17,742.85     

Cu.m. a) In cement, sand mortar 

i)  1 : 3

1. Labour

Mason (for dressing) 16.00 Hrs @ 125.00 2,000.00

Mason (for setting) 24.00 Hrs @ 125.00 3,000.00

Stone chiseller 52.00 Hrs @ 90.00 4,680.00

Labourer 60.00 Hrs @ 87.50 5,250.00

Black smith 2.50 Hrs @ 112.00 280.00

Bellow boy 2.50 Hrs @ 87.50 218.75

Bahishti 2.00 Hrs @ 87.50 175.00

Mistri 5.00 Hrs @ 110.00 550.00

16,153.75 (A)

Contractor's profit & overhead 20% 3,230.75

Total Labour rate 19,384.50 13,142.03     

2. Material

Building stone 1.90 Cu.m. @ 706.20 1,341.78

Mild steel bars( G-40) 0.75 Kg. @ 88.00 66.00

Charcoal 7.00 Kg. @ 15.00 105.00

1,512.78

Mortar 0.15  Cu.m. @ 6,099.30 914.90

2,427.68

Water Charges 1.5% 36.42

2,464.10

3. Scaffolding and Sundries 5% 807.69

Total of 2 & 3 3,271.78

Contractor's profit & overhead 20% 654.36

Total 3,926.14

Total Composite rate 23,310.64 23,310.65     

ii)  1 : 4

1. Labour

Item No. 12 - 11

3. Scaffolding and Sundries

Providing dressing and laying Ashlar fine stone masonry in plain or chequerred tread or
risers of steps in course masonry in foundation, plinth basement & ground floor,
including scaffolding and curing.
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(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

Same as item.12 - 11 (a) 16,153.75

Contractor's profit & overhead 20% 3,230.75

Total Labour rate 19,384.50 13,142.03     

2. Material

Cost of stone, steel and charcoal

Same as item.12 - 11 (a) 1,512.78

Mortar 0.15  Cu.m. @ 4,839.30 725.90

2,238.68

Water Charges 1.5% 33.59

2,272.26

3. Scaffolding and Sundries 5% 807.69

Total of 2 & 3 3,079.95

Contractor's profit & overhead 20% 615.99

Total 3,695.94

Total Composite rate 23,080.44 22,192.74     

iii)  1 : 6

1. Labour

Same as item.12 - 11 (a) 16,153.75

Contractor's profit & overhead 20% 3,230.75

Total Labour rate 19,384.50 13,142.03     

2. Material

Cost of stone, steel and charcoal

Same as item.12 - 11 (a) 1,512.78

Mortar 0.15  Cu.m. @ 3,579.30 536.90

2,049.68

Water Charges 1.5% 30.75

2,080.43

3. Scaffolding and Sundries 5% 807.69

Total of 2 & 3 2,888.11

Contractor's profit & overhead 20% 577.62

Total Composite rate 22,850.24 21,256.05     

Item No. 12 - 12

Cu.m. a) In mud mortar

1. Labour

Mason 8.00 Hrs @ 125.00 1,000.00

Labourer 10.00 Hrs @ 87.50 875.00

Stone chiseller 2.00 Hrs @ 90.00 180.00

Bahishti 1.00 Hrs @ 87.50 87.50

Mistri 0.50 Hrs @ 110.00 55.00

2,197.50 (A)

Contractor's profit & overhead 20% 439.50

Total Labour rate 2,637.00 2,637.00       

2. Material

Same as in item 12 - 4 (a) 882.75

3. Scaffolding and Sundries 5% 109.88

Total of 2 & 3 992.63

Contractor's profit & overhead 20% 198.53

Total 1,191.15

Total Composite rate 3,828.15 5,508.13       

Cu.m. b) In cement, sand mortar 

Providing, dressing and laying uncoursed rubble masonry in superstructure including
scaffolding and curing in ground floor.
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(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

i)  1 : 3

1. Labour

Mason 8.00 Hrs @ 125.00 1,000.00

Labourer 4.00 Hrs @ 87.50 350.00

Stone chiseller 12.00 Hrs @ 90.00 1,080.00

Bahishti 3.00 Hrs @ 87.50 262.50

Mistri 1.00 Hrs @ 110.00 110.00

2,802.50 (A)

Contractor's profit & overhead 20% 560.50

Total Labour rate 3,363.00 3,363.00       

2. Material

Same as in item 12 - 4 (b)1 3,359.07

3. Scaffolding and Sundries 5% 140.13

Total of 2 & 3 3,499.19

Contractor's profit & overhead 20% 699.84

Total 4,199.03

Total Composite rate 7,562.03 7,720.32       

ii)  1 : 4

1. Labour

Same as item.12 - 12 (b) 2,802.50

Contractor's profit & overhead 20% 560.50

Total Labour rate 3,363.00 3,363.00       

2. Material

Same as in item 12 - 4 (b)2 2,860.74

3. Scaffolding and Sundries 5% 140.13

Total of 2 & 3 3,000.87

Contractor's profit & overhead 20% 600.17

Total 3,601.04

Total Composite rate 6,964.04 7,095.31       

iii)  1 : 6

1. Labour

Same as item.12 - 12 (b) 2,802.50

Contractor's profit & overhead 20% 560.50

Total Labour rate 3,363.00 3,363.00       

2. Material

Same as in item 12 - 4 (b)3 2,360.75

3. Scaffolding and Sundries 5% 140.13

Total of 2 & 3 2,500.88

Contractor's profit & overhead 20% 500.18

Total 3,001.05

Total Composite rate 6,364.05 6,480.70       

iv)  1 : 8

1. Labour

Same as item.12 - 12 (b) 2,802.50

Contractor's profit & overhead 20% 560.50

Total Labour rate 3,363.00 3,363.00       

2. Material

Same as in item 12 - 4 (b)4 2,103.71

3. Scaffolding and Sundries 5% 140.13

Total of 2 & 3 2,243.84

Contractor's profit & overhead 20% 448.77

Total 2,692.60
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(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

Total Composite rate 6,055.60 6,391.13       

Item No. 12 - 13

Cu.m. a) In mud mortar

1. Labour

Mason (for dressing) 10.00 Hrs @ 125.00 1,250.00

Mason (for setting) 4.00 Hrs @ 125.00 500.00

Stone chiseller 8.00 Hrs @ 90.00 720.00

Labourer 12.00 Hrs @ 87.50 1,050.00

Bahishti 1.50 Hrs @ 87.50 131.25

Mistri 0.35 Hrs @ 110.00 38.50

3,689.75 (A)

Contractor's profit & overhead 20% 737.95

Total Labour rate 4,427.70 4,427.70       

2. Material

Same as in item 12 - 5 (a) 2,058.80

3. Scaffolding and Sundries 5% 184.49

Total of 2 & 3 2,243.29

Contractor's profit & overhead 20% 448.66

Total 2,691.95

Total Composite rate 7,119.65 7,119.65       

Cu.m. b) In cement, sand mortar 

i)  1 : 3

1. Labour

Mason (for dressing) 8.00 Hrs @ 125.00 1,000.00

Mason (for setting) 4.00 Hrs @ 125.00 500.00

Stone chiseller 8.00 Hrs @ 90.00 720.00

Labourer 16.00 Hrs @ 87.50 1,400.00

Bahishti 2.00 Hrs @ 87.50 175.00

Mistri 0.35 Hrs @ 110.00 38.50

3,833.50 (A)

Contractor's profit & overhead 20% 766.70

Total Labour rate 4,600.20 4,600.20       

2. Material

Same as in item 12 - 5 (b)1 4,041.51

3. Scaffolding and Sundries 5% 191.68

Total of 2 & 3 4,233.18

Contractor's profit & overhead 20% 846.64

Total 5,079.82

Total Composite rate 9,680.02 9,059.43       

ii)  1 : 4

1. Labour

Same as in item 12 - 13 (b) 3,833.50

Contractor's profit & overhead 20% 766.70

Total Labour rate 4,600.20 4,600.20       

2. Material

Same as in item 12 - 5 (b)2 3,619.47

3. Scaffolding and Sundries 5% 191.68

Total of 2 & 3 3,811.14

Providing, dressing and laying coursed rubble masonry in superstructure including
scaffolding and curing in ground floor (steel reinforcement if used will be paid separately)
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 Unit       
Rate   
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Component  
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Contractor's profit & overhead 20% 762.23

Total 4,573.37

Total Composite rate 9,173.57 8,301.86       

iii)  1 : 6

1. Labour

Same as in item 12 - 13 (b) 3,833.50

Contractor's profit & overhead 20% 766.70

Total Labour rate 4,600.20 4,600.20       

2. Material

Same as in item 12 - 5 (b)3 3,197.43

3. Scaffolding and Sundries 5% 191.68

Total of 2 & 3 3,389.11

Contractor's profit & overhead 20% 677.82

Total 4,066.93

Total Composite rate 8,667.13 7,439.61       

iv)  1 : 8

1. Labour

Same as in item 12 - 13 (b) 3,833.50

Contractor's profit & overhead 20% 766.70

Total Labour rate 4,600.20 4,600.20       

2. Material

Same as in item 12 - 5 (b)4 2,986.41

3. Scaffolding and Sundries 5% 191.68

Total of 2 & 3 3,178.09

Contractor's profit & overhead 20% 635.62

Total 3,813.71

Total Composite rate 8,413.91 7,348.38       

Item No. 12 - 14

Cu.m. a) In mud mortar

1. Labour

Mason (for dressing) 15.00 Hrs @ 125.00 1,875.00

Mason (for setting) 4.00 Hrs @ 125.00 500.00

Stone chiseller 4.00 Hrs @ 90.00 360.00

Labourer 15.00 Hrs @ 87.50 1,312.50

Bahishti 1.50 Hrs @ 87.50 131.25

Mistri 0.35 Hrs @ 110.00 38.50

4,217.25 (A)

Contractor's profit & overhead 20% 843.45

Total Labour rate 5,060.70 5,060.70       

2. Material

Same as in item 12 - 6 (a)1 1,136.48

3. Scaffolding and Sundries 5% 210.86

Total of 2 & 3 1,347.34

Contractor's profit & overhead 20% 269.47

Total 1,616.81

Total Composite rate 6,677.51 7,419.44       

Cu.m. b) In cement, sand mortar 

i)  1 : 3

Providing, dressing and laying random rubble stone masonry in superstructure including
scaffolding and curing in ground floor.
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 Unit       
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1. Labour

Mason (for dressing) 12.00 Hrs @ 125.00 1,500.00

Mason (for setting) 4.00 Hrs @ 125.00 500.00

Stone chiseller 4.00 Hrs @ 90.00 360.00

Labourer 18.00 Hrs @ 87.50 1,575.00

Bahishti 3.00 Hrs @ 87.50 262.50

Mistri 0.35 Hrs @ 110.00 38.50

4,236.00

Contractor's profit & overhead 20% 847.20

Total Labour rate 5,083.20 4,642.19       

2. Material

Same as in item 12 - 6 (b)1 3,239.69

3. Scaffolding and Sundries 5% 211.80

Total of 2 & 3 3,451.49

Contractor's profit & overhead 20% 690.30

Total 4,141.78

Total Composite rate 9,224.98 8,440.07       

ii)  1 : 4

1. Labour

Same as in item 12 - 14 (b) 4,236.00

Contractor's profit & overhead 20% 847.20

Total Labour rate 5,083.20 4,642.19       

2. Material

Same as in item 12 - 6 (b)2 2,823.02

3. Scaffolding and Sundries 5% 211.80

Total of 2 & 3 3,034.82

Contractor's profit & overhead 20% 606.96

Total 3,641.78

Total Composite rate 8,724.98 7,931.82       

iii)  1 : 6

1. Labour

Same as in item 12 - 14 (b) 4,236.00

Contractor's profit & overhead 20% 847.20

Total Labour rate 5,083.20 4,642.19       

2. Material

Same as in item 12 - 6 (b)3 2,375.40

3. Scaffolding and Sundries 5% 211.80

Total of 2 & 3 2,587.20

Contractor's profit & overhead 20% 517.44

Total 3,104.64

Total Composite rate 8,187.84 7,376.44       

iv)  1 : 8

1. Labour

Same as in item 12 - 14 (b) 4,236.00

Contractor's profit & overhead 20% 847.20

Total Labour rate 5,083.20 4,642.19       

2. Material

Same as in item 12 - 6 (b)4 2,151.60

3. Scaffolding and Sundries 5% 211.80

Total of 2 & 3 2,363.40

Contractor's profit & overhead 20% 472.68

Total Composite rate 7,919.28 7,070.80       
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Item No. 12 - 15

Cu.m. a) In cement, sand mortar 

i)  1 : 3

1. Labour

Mason (for dressing) 36.00 Hrs @ 125.00 4,500.00

Mason (for setting) 36.00 Hrs @ 125.00 4,500.00

Chiseller 64.00 Hrs @ 90.00 5,760.00

Helper 8.00 Hrs @ 75.00 600.00

Labourer 32.00 Hrs @ 87.50 2,800.00

Black smith 3.00 Hrs @ 112.00 336.00

Bellow boy 3.00 Hrs @ 87.50 262.50

Bahishti 3.00 Hrs @ 87.50 262.50

Mistri 8.00 Hrs @ 110.00 880.00

19,901.00 (A)

Contractor's profit & overhead 20% 3,980.20

Total Labour rate 23,881.20 13,267.33     

2. Material

Same as in item 12 - 7 (a)1 2,831.38

3. Scaffolding and Sundries 5% 995.05

Total of 2 & 3 3,826.43

Contractor's profit & overhead 20% 765.29

Total 4,591.71

Total Composite rate 28,472.91 22,814.82     

ii)  1 : 4

1. Labour

Same as in item 12 - 15 (a) 1 19,901.00

Contractor's profit & overhead 20% 3,980.20

Total Labour rate 23,881.20 13,267.33     

2. Material

Same as in item 12 - 6 (a)2 2,639.54

3. Scaffolding and Sundries 5% 995.05

Total of 2 & 3 3,634.59

Contractor's profit & overhead 20% 726.92

Total 4,361.51

Total Composite rate 28,242.71 22,388.19     

iii)  1 : 6

1. Labour

Same as in item 12 - 15 (a) 1 19,901.00

Contractor's profit & overhead 20% 3,980.20

Total Labour rate 23,881.20 13,267.33     

2. Material

Same as in item 12 - 7 (a)3 2,447.71

3. Scaffolding and Sundries 5% 995.05

Total of 2 & 3 3,442.76

Contractor's profit & overhead 20% 688.55

Total 4,131.31

Total Composite rate 28,012.51 21,269.93     

Item No. 12 - 16

Providing, dressing and laying ashlar rough tooled or blocks in course masonry in
superstructure including scaffolding and curing in ground floor.

Providing, dressing and laying ashlar fine masonry in superstructure including
scaffolding and curing in ground floor.
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Cu.m. a) In cement, sand mortar 

i)  1 : 3

1. Labour

Mason (for dressing) 12.00 Hrs @ 125.00 1,500.00

Mason (for setting) 20.00 Hrs @ 125.00 2,500.00

Chiseller 28.00 Hrs @ 90.00 2,520.00

Helper 5.50 Hrs @ 75.00 412.50

Labourer 40.00 Hrs @ 87.50 3,500.00

Black smith 1.50 Hrs @ 112.00 168.00

Bellow boy 1.50 Hrs @ 87.50 131.25

Bahishti 2.50 Hrs @ 87.50 218.75

Mistri 2.75 Hrs @ 110.00 302.50

11,253.00 (A)

Contractor's profit & overhead 20% 2,250.60

Total Labour rate 13,503.60 8,439.75       

2. Material

Same as in item 12 - 8 (a)1 5,594.34

3. Scaffolding and Sundries 5% 562.65

Total of 2 & 3 6,156.99

Contractor's profit & overhead 20% 1,231.40

Total 7,388.39

Total Composite rate 20,891.99 18,898.24     

ii)  1 : 4

1. Labour

Same as in item 12 - 16 (a) 1 11,253.00

Contractor's profit & overhead 20% 2,250.60

Total Labour rate 13,503.60 8,439.75       

2. Material

Same as in item 12 - 8 (a)2 5,300.19

3. Scaffolding and Sundries 5% 562.65

Total of 2 & 3 5,862.84

Contractor's profit & overhead 20% 1,172.57

Total 7,035.41

Total Composite rate 20,539.01 18,503.60     

iii)  1 : 6

1. Labour

Same as in item 12 - 16 (a) 1 11,253.00

Contractor's profit & overhead 20% 2,250.60

Total Labour rate 13,503.60 8,439.75       

2. Material

Same as in item 12 - 8 (a)3 5,006.04

3. Scaffolding and Sundries 5% 562.65

Total of 2 & 3 5,568.69

Contractor's profit & overhead 20% 1,113.74

Total 6,682.43

Total Composite rate 20,186.03 16,084.50     

Item No. 12 - 17

Cu.m. a) In cement,  sand mortar

superstructure including scaffolding and curing in ground floor.

Providing, dressing and laying ashlar rock rustic or guary faced masonry in
superstructure including scaffolding and curing in ground floor.
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i)  1 : 3

1. Labour

Mason (for dressing) 24.00 Hrs @ 125.00 3,000.00

Mason (for setting) 20.00 Hrs @ 125.00 2,500.00

Chiseller 2.50 Hrs @ 90.00 225.00

Helper 5.50 Hrs @ 75.00 412.50

Labourer 40.00 Hrs @ 87.50 3,500.00

Black smith 1.50 Hrs @ 112.00 168.00

Bellow boy 1.50 Hrs @ 87.50 131.25

Bahishti 2.50 Hrs @ 87.50 218.75

Mistri 1.50 Hrs @ 110.00 165.00

10,320.50 (A)

Contractor's profit & overhead 20% 2,064.10

Total Labour rate 12,384.60 8,256.40       

2. Material

Same as in item 12 - 9 (a)1 2,380.97

3. Scaffolding and Sundries 5% 516.03

Total of 2 & 3 2,896.99

Contractor's profit & overhead 20% 579.40

Total 3,476.39

Total Composite rate 15,860.99 15,908.73     

ii)  1 : 4

1. Labour

Same as in item 12 - 17 (a) 1 10,320.50

Contractor's profit & overhead 20% 2,064.10

Total Labour rate 12,384.60 8,256.40       

2. Material

Same as in item 12 - 9 (a)2 2,084.25

3. Scaffolding and Sundries 5% 516.03

Total of 2 & 3 2,600.28

Contractor's profit & overhead 20% 520.06

Total 3,120.33

Total Composite rate 15,504.93 15,275.81     

iii)  1 : 6

1. Labour

Same as in item 12 - 17 (a) 1 10,320.50

Contractor's profit & overhead 20% 2,064.10

Total Labour rate 12,384.60 8,256.40       

2. Material

Same as in item 12 - 9 (a)3 1,787.55

3. Scaffolding and Sundries 5% 516.03

Total of 2 & 3 2,303.58

Contractor's profit & overhead 20% 460.72

Total 2,764.29

Total Composite rate 15,148.89 14,636.62     

Item No. 12 - 18

Cu.m. a) In cement, sand mortar 

i)  1 : 3

1. Labour

Mason (for dressing) 14.86 Hrs @ 125.00 1,857.50

Providing, dressing and laying ashlar fine chamferred masonry in superstructure
including scaffolding and curing in ground floor.
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Mason (for setting) 20.00 Hrs @ 125.00 2,500.00

Chiseller 40.00 Hrs @ 90.00 3,600.00

Helper 5.50 Hrs @ 75.00 412.50

Labourer 40.00 Hrs @ 87.50 3,500.00

Black smith 1.50 Hrs @ 112.00 168.00

Bellow boy 1.50 Hrs @ 87.50 131.25

Bahishti 2.50 Hrs @ 87.50 218.75

Mistri 4.00 Hrs @ 110.00 440.00

12,828.00 (A)

Contractor's profit & overhead 20% 2,565.60

Total Labour rate 15,393.60 11,114.51     

2. Material

Same as in item 12 - 10 (a)1 2,890.84

3. Scaffolding and Sundries 5% 641.40

Total of 2 & 3 3,532.24

Contractor's profit & overhead 20% 706.45

Total 4,238.69

Total Composite rate 19,632.29 19,961.67     

ii)  1 : 4

1. Labour

Same as in item 12 - 18 (a)1 12,828.00

Contractor's profit & overhead 20% 2,565.60

Total Labour rate 15,393.60 11,114.51     

2. Material

Same as in item 12 - 10 (a)2 2,084.25

3. Scaffolding and Sundries 5% 641.40

Total of 2 & 3 2,725.65

Contractor's profit & overhead 20% 545.13

Total 3,270.78

Total Composite rate 18,664.38 20,476.58     

iii)  1 : 6

1. Labour

Same as in item 12 - 18 (a)1 12,828.00

Contractor's profit & overhead 20% 2,565.60

Total Labour rate 15,393.60 11,114.51     

2. Material

Same as in item 12 - 10 (a)3 2,333.50

3. Scaffolding and Sundries 5% 641.40

Total of 2 & 3 2,974.90

Contractor's profit & overhead 20% 594.98

Total 3,569.88

Total Composite rate 18,963.48 19,164.73     
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Item No. 12 - 19

Cu.m. a) In cement, sand mortar 

i)  1 : 3

1. Labour

Mason (for dressing) 20.23 Hrs @ 125.00 2,528.75

Mason (for setting) 20.00 Hrs @ 125.00 2,500.00

Chiseller 100.00 Hrs @ 90.00 9,000.00

Helper 5.50 Hrs @ 75.00 412.50

Labourer 32.00 Hrs @ 87.50 2,800.00

Black smith 2.50 Hrs @ 112.00 280.00

Bellow boy 2.50 Hrs @ 87.50 218.75

Bahishti 2.00 Hrs @ 87.50 175.00

Mistri 8.00 Hrs @ 110.00 880.00

18,795.00 (A)

Contractor's profit & overhead 20% 3,759.00

Total Labour rate 22,554.00 12,191.35     

2. Material

Building stone 2.83 Cu.m. @ 706.20 1,998.55

Mild steel bars( G-40) 1.00 Kg. @ 88.00 88.00

Charcoal 8.00 Kg. @ 15.00 120.00

2,206.55

Mortar 0.15 Cu.m. @ 6,099.30 914.90

Water Charges 1.5% 46.82

3,168.26

3. Scaffolding and Sundries 5% 939.75

Total of 2 & 3 4,108.01

Contractor's profit & overhead 20% 821.60

Total Composite rate 27,483.62 24,985.09     

ii)  1 : 4

1. Labour

Same as in item 12 - 19 (a)1 18,795.00

Contractor's profit & overhead 20% 3,759.00

Total Labour rate 22,554.00 12,191.35     

2. Material

Cost of stone,steel & charcoalSame as item 12 - 19  (a)1 2,206.55

Mortar 0.15 Cu.m. @ 4,839.30 725.90

Water Charges 1.5% 43.99

2,976.43

3. Scaffolding and Sundries 5% 939.75

Total of 2 & 3 3,916.18

Contractor's profit & overhead 20% 783.24

Total Composite rate 27,253.41 23,698.61     

iii)  1 : 6

1. Labour

Same as in item 12 - 19 (a)1 18,795.00

Contractor's profit & overhead 20% 3,759.00

Total Labour rate 22,554.00 12,191.35     

2. Material

Cost of stone,steel & charcoalSame as item 12 - 19  (a)1 2,206.55

Providing, dressing and laying ashlar fine stone masonry punched work in
superstructure including scaffolding and curing in ground floor. (Gross measurement will
be made).
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Mortar 0.15 Cu.m. @ 3,579.30 536.90

Water Charges 1.5% 41.15

2,784.59

3. Scaffolding and Sundries 5% 939.75

Total of 2 & 3 3,724.34

Contractor's profit & overhead 20% 744.87

Total Composite rate 27,023.21 23,295.86     

Item No. 12 - 20

Detail of cost for 87.50 R.M.

Content 87.50 x 325/100/100 2.84 Cu.m.

3 x 2.84 8.53 Cu.m.

R.M. a) In cement, sand mortar 

i)  1 : 3

1. Labour

Mason (for dressing) 72.00 Hrs @ 125.00 9,000.00

Mason (for setting) 80.00 Hrs @ 125.00 10,000.00

Stone chiseller 190.00 Hrs @ 90.00 17,100.00

Helper 20.00 Hrs @ 75.00 1,500.00

Labourer 124.00 Hrs @ 87.50 10,850.00

Black smith 8.00 Hrs @ 112.00 896.00

Bellow boy 8.00 Hrs @ 87.50 700.00

Bahishti 8.00 Hrs @ 87.50 700.00

Mistri 16.00 Hrs @ 110.00 1,760.00

52,506.00 (A)

Contractor's profit & overhead 20% 10,501.20

Total 63,007.20

Total Labour rate per meter 720.08 496.62          

2. Material without mortar & water charges

Building stone 8.53 Cu.m. @ 706.20 6,023.89

Mild steel bars( G-40) 2.50 Kg. @ 88.00 220.00

Charcoal 25.00 Kg. @ 15.00 375.00

6,618.89

Mortar 0.15 Cu.m. @ 6,099.30 914.90

Water Charges 1.5% 113.01

7,646.79

Scaffolding and Sundries 5% 2,625.30

Total of 2 & 3 10,272.09

Contractor's profit & overhead 20% 2,054.42

Total 12,326.51

Total Composite rate per meter / 87.50 860.96 860.95          

ii)  1 : 4

1. Labour

Same as in item 12 - 20 (a)1 600.07

Contractor's profit & overhead 20% 120.01

Total Labour rate 720.08 496.62          

Considering cornice 87.50 R.M. long and having cross
sectional area of 50 Sq. in. ( 325 Sq. cm.) 

Providing, dressing and laying ashlar fine stone masonry in sink or moulded work upto &
sectional area of 50 Sq.in. (325 Sq.cm) in cornice, coping and architrave etc. in
superstructure including scaffolding and curing in ground floor.

Stone required before
chiselling will be thrice
the quantity due to
wastage etc.
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2. Material

6,618.89

Mortar 0.15 Cu.m. @ 4,839.30 725.90

Water Charges 1.5% 110.17

7,454.95

3. Scaffolding and Sundries 5% 30.00

Total of 2 & 3 7,484.96

Contractor's profit & overhead 20% 1,496.99

Total 8,981.95

Total Composite rate per meter / 87.50 822.73 822.75          

iii)  1 : 6

1. Labour

Same as in item 12 - 20 (a)1 600.07

Contractor's profit & overhead 20% 120.01

Total Labour rate 720.08 496.62          

2. Material

6,618.89

Mortar 0.15 Cu.m. @ 3,579.30 536.90

Water Charges 1.5% 107.34

7,263.12

3. Scaffolding and Sundries 5% 30.00

Total of 2 & 3 7,293.12

Contractor's profit & overhead 20% 1,458.62

Total 8,751.75

Total Composite rate per meter / 87.50 820.10 820.10          

Item No. 12 - 21

Detail of Cost for 44 R.M.

Content 44 x 625/100/100 2.86 Cu.m.

7.87 Cu.m.

R.M. a) In cement, sand mortar 

i)  1 : 3

1.Labour

Mason 96.00 Hrs @ 125.00 12,000.00

Mason 40.00 Hrs @ 125.00 5,000.00

Stone chiseller 224.00 No. @ 90.00 20,160.00

Helper 20.00 Hrs @ 75.00 1,500.00

Labourer 128.00 Hrs @ 87.50 11,200.00

Black smith 8.00 Hrs @ 112.00 896.00

Bellow boy 8.00 Hrs @ 87.50 700.00

Bahishti 8.00 Hrs @ 87.50 700.00

Mistri 16.00 Hrs @ 110.00 1,760.00

53,916.00 (A)

Contractor's profit & overhead 20% 10,783.20

Total 64,699.20

Total Labour rate per meter 1,470.44 1,014.10       

2.Material

Building stone 7.86 Cu.m. @ 706.20 5,550.73

Mild steel bars( G-40) 2.50 Kg. @ 88.00 220.00

Cost of stone,steel & charcoal, Same as in item 12 - 20 (a)1

Stone required before chiselling will be 2.75 times the
quantity due to wastage etc.

Cost of stone,steel & charcoal, Same as in item 12 - 20 (a)1

Providing, dressing and laying ashlar fine stone masonry in sink or moulded work above
sectional area of 50 sq.in. to 100 sq.in. (325 sq.cm to 650 sq.cm ) in cornice, coping and
architrave etc. in superstructure including scaffolding and curing in ground floor.

Considering cornice 44 R.M. long and having cross
sectional area of 100 Sq. in. ( 650 Sq. cm.) 
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(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

Charcoal 25.00 Kg. @ 15.00 375.00

6,145.73

Mortar 0.15 Cu.m. @ 6,099.30 914.90

Water Charges 1.5% 105.91

7,166.54

Scaffolding and Sundries 5% 2,695.80

Total of 2 & 3 9,862.34

Contractor's profit & overhead 20% 1,972.47

Total 11,834.80

Total Composite rate per meter / 44 1,739.41 1,739.40       

ii)  1 : 4

1. Labour

Same as in item 12 - 21 (a)1 1,225.36

Contractor's profit & overhead 20% 245.07

Total Labour rate 1,470.44 1,014.10       

2. Material

6,145.73

Mortar 0.15 Cu.m. @ 4,839.30 725.90

Water Charges 1.5% 103.07

6,974.70

3. Scaffolding and Sundries 5% 61.27

Total of 2 & 3 7,035.97

Contractor's profit & overhead 20% 1,407.19

Total 8,443.16

Total Composite rate per meter / 44 1,662.33 1,662.35       

iii)  1 : 6

1. Labour

Same as in item 12 - 21 (a)1 1,225.36

Contractor's profit & overhead 20% 245.07

Total Labour rate 1,470.44 1,014.10       

2. Material

6,145.73

Mortar 0.15 Cu.m. @ 3,579.30 536.90

Water Charges 1.5% 100.24

6,782.87

3. Scaffolding and Sundries 5% 61.27

Total of 2 & 3 6,844.13

Contractor's profit & overhead 20% 1,368.83

Total 8,212.96

Total Composite rate per meter /44 1,657.09 1,657.10       

Item No. 12 - 22

Sq.m. a)

35.31 / 1.125 x 2   =  62.77 sft.

1. Labour

Mason 16.00 Hrs @ 125.00 2,000.00

Chiseller 8.00 Hrs @ 90.00 720.00

Labourer 8.00 Hrs @ 87.50 700.00

3,420.00

Contractor's profit & overhead 20% 684.00

Dressing stones (Dressed face shall be considered for measurement).

Cost of stone,steel & charcoal, Same as in item 12 - 21 (a)1

Cost of stone,steel & charcoal, Same as in item 12 - 21 (a)1

Random rubble hammer dressed

Considering the thickness of wall as 13-1/2" the surface
area of both side of wall is worked out as under:
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(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

Total 4,104.00

Total Labour rate per sq.m.820.5 x 10.76/62.5 824.30 824.30          

2. Sundries for Charcoal, Steel etc. 10% 342.00

Contractor's profit & overhead 20% 68.40

Total 410.40

Total Composite rate per sq.m. 894.96 894.95          

Sq.m. b)

1. Labour

Mason 16.00 Hrs @ 125.00 2,000.00

Chiseller 32.00 Hrs @ 90.00 2,880.00

Labourer 24.00 Hrs @ 87.50 2,100.00

Black smith 4.00 Hrs @ 112.00 448.00

Bellow boy 4.00 Hrs @ 87.50 350.00

7,778.00

Contractor's profit & overhead 20% 1,555.60

Total 9,333.60

Labour rate per sq.m. 1719 x 10.76/62.5 1,606.87 1,606.85       

2. Material

Mild steel bars( G-40) 0.50 Kg. @ 88.00 44.00

Charcoal 6.00 Kg. @ 15.00 90.00

134.00

3. Sundries 2.5% 194.45

Total of 2 & 3 328.45

Contractor's profit & overhead 20% 65.69

Total Composite rate per sq.m. 1,674.73 1,674.75       

Sq.m. c) Ashlar chisel dressed

1. Labour

Mason 24.00 Hrs @ 125.00 3,000.00

Chiseller 32.00 Hrs @ 90.00 2,880.00

Labourer 24.00 Hrs @ 87.50 2,100.00

Black smith 8.00 Hrs @ 112.00 896.00

Bellow boy 8.00 Hrs @ 87.50 700.00

9,576.00

Contractor's profit & overhead 20% 1,915.20

Total 11,491.20

Labour rate per sq.m. 1864.5 x 10.76/62.5 1,978.32 1,978.30       

2. Material

Mild steel bars( G-40) 1.00 Kg. @ 88.00 88.00

Charcoal 8.00 Kg. @ 15.00 120.00

208.00

3. Sundries 2.5% 239.40

Total of 2 & 3 447.40

Contractor's profit & overhead 20% 89.48

Total Composite rate per sq.m. 2,070.61 2,070.60       

Sq.m. d) Ashlar fine dressed

1. Labour

Mason 60.00 Hrs @ 125.00 7,500.00

Chiseller 48.00 Hrs @ 90.00 4,320.00

Labourer 36.00 Hrs @ 87.50 3,150.00

Black smith 24.00 Hrs @ 112.00 2,688.00

Bellow boy 16.00 Hrs @ 87.50 1,400.00

Mistri 16.00 Hrs @ 110.00 1,760.00

Ashlar rough tool dressed
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(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

20,818.00

Contractor's profit & overhead 20% 4,163.60

Total 24,981.60

Labour rate per sq.m. 1864.5 x 10.76/62.5 4,300.83 4,300.85       

2. Material

Mild steel bars( G-40) 1.00 Kg. @ 88.00 88.00

Charcoal 8.00 Kg. @ 15.00 120.00

208.00

3. Sundries 2.5% 67.20

Total of 2 & 3 275.20

Contractor's profit & overhead 20% 55.04

Total Composite rate per sq.m. 4,357.69 4,357.70       

Item No. 12 - 23

Cu.m.

1.  Labour

Mason 4.00 Hrs @ 125.00 500.00

Labourer 4.00 Hrs @ 87.50 350.00

850.00

Contractor's profit & overhead 20% 170.00

Total Labour rate 1,020.00 1,020.00       

2.  Scaffolding and sundries 5% 42.50

Formwork : Same as in item 10 - 4(c) 412.40

454.90

Contractor's profit & overhead 20% 90.98

Total 545.88

Total Composite rate 1,565.88 1,565.90       

Item No. 12 - 24

Cu.m. a)

1.  Labour

Mason 1.50 Hrs @ 125.00 187.50

Labourer 5.00 Hrs @ 87.50 437.50

Bahishti 0.75 Hrs @ 87.50 65.63

690.63

Contractor's profit & overhead 20% 138.13

Total Labour rate 828.75 828.75          

Scaffolding and sundries 5% 34.53

Contractor's profit & overhead 20% 6.91

Total 41.44

Total Composite rate 870.19 870.20          

Cu.m. b)

1.  Labour

Mason 1.65 Hrs @ 125.00 206.25

Labourer 2.75 Hrs @ 87.50 240.63

Bahishti 0.85 Hrs @ 87.50 74.38

521.25

Contractor's profit & overhead 20% 104.25

Total Labour rate 625.50 625.50          

2.  Scaffolding and sundries 5% 26.06

Contractor's profit & overhead 20% 5.21

 Extra for first floor over item No.12 - 11 to 12 - 14

Extra for providing, dressing and laying stone masonry for arches of any kind of walls
including scaffolding, formwork and its removal, raking out joints and curing.

Extra for every additional floor above first floor on item 12 - 24 (a)
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(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

Total 31.28

Total Composite rate 656.78 656.80          

Item No. 12 - 25

Cu.m. a)

1.  Labour

Mason 2.00 Hrs @ 125.00 250.00

Helper 1.50 Hrs @ 75.00 112.50

Labourer 5.00 Hrs @ 87.50 437.50

Bahishti 0.75 Hrs @ 87.50 65.63

865.63

Contractor's profit & overhead 20% 173.13

Total Labour rate 1,038.75 1,038.75       

2.  Scaffolding and sundries 5% 43.28

Contractor's profit & overhead 20% 8.66

Total 51.94

Total Composite rate 1,090.69 1,090.70       

Cu.m. b)

1.  Labour

Mason 2.25 Hrs @ 125.00 281.25

Helper 1.75 Hrs @ 75.00 131.25

Labourer 0.75 Hrs @ 87.50 65.63

Bahishti 0.85 Hrs @ 87.50 74.38

552.50

Contractor's profit & overhead 20% 110.50

Total Labour rate 663.00 663.00          

2.  Scaffolding and sundries 5% 27.63

Contractor's profit & overhead 20% 5.53

Total 33.15

Total Composite rate 696.15 696.15          

Item No. 12 - 26

Cu.m. a)

1.  Labour

Mason 2.00 Hrs @ 125.00 250.00

Labourer 5.00 Hrs @ 87.50 437.50

Bahishti 0.75 Hrs @ 87.50 65.63

753.13

Contractor's profit & overhead 20% 150.63

Total Labour rate 903.75 903.75          

2.  Scaffolding and sundries 5% 37.66

Contractor's profit & overhead 20% 7.53

Total 45.19

Total Composite rate 948.94 948.95          

Cu.m. b)

1.  Labour

Mason 2.25 Hrs @ 125.00 281.25

Labourer 2.25 Hrs @ 87.50 196.88

Bahishti 0.85 Hrs @ 87.50 74.38

552.50

Contractor's profit & overhead 20% 110.50

Total Labour rate 663.00 663.00          

Extra for every additional floor above first floor on item 12 - 25 (a)

Extra for punched work in first floor on item No.12 - 19.

Extra for first floor over item No.12 - 15 to 12 - 18.

Extra for every additional floor above first floor on item 12 - 26 (a).
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(Rs)

 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

2.  Scaffolding and sundries 5% 27.63

Contractor's profit & overhead 20% 5.53

Total 33.15

Total Composite rate 696.15 696.15          

Item No. 12 - 27

R.M. a)

Detail of Cost for 87.50 R.M.

1.  Labour

Mason 1.50 Hrs @ 125.00 187.50

Labourer 5.00 Hrs @ 87.50 437.50

Bahishti 0.75 Hrs @ 87.50 65.63

690.63

Contractor's profit & overhead 20% 138.13

Total 828.75

Total Labour rate per R.M. 828.75 /87.5 9.47 9.45              

2.  Scaffolding and sundries 5% 34.53

Contractor's profit & overhead 20% 6.91

Total 41.44

Total Composite rate per R. M. 9.95 9.95              

R.M. b)

1.  Labour

Mason 1.65 Hrs @ 125.00 206.25

Labourer 2.75 Hrs @ 87.50 240.63

Bahishti 0.85 Hrs @ 87.50 74.38

521.25

Contractor's profit & overhead 20% 104.25

Total 625.50

Total Labour rate per R.M. 625.50 /87.5 7.15 7.15              

2.  Scaffolding and sundries 5% 26.06

Contractor's profit & overhead 20% 5.21

Total 31.28

Total Composite rate per R. M. 7.51 7.50              

Item No.12 - 28

R.M. a)

Detail of cost for 44 R.M.

1.  Labour

Mason 2.00 Hrs @ 125.00 250.00

Labourer 1.50 Hrs @ 87.50 131.25

Helper 5.00 Hrs @ 75.00 375.00

Bahishti 0.75 Hrs @ 87.50 65.63

821.88

Contractor's profit & overhead 20% 164.38

Total 986.25

Total Labour rate per R.M. 986.25 /44 22.41 22.40            

2.  Scaffolding and sundries 5% 41.09

Contractor's profit & overhead 20% 8.22

Total 49.31

Total Composite rate per R. M. 23.54 23.55            

R.M. b)

Extra for first floor on item 12 - 21.

Extra for every additional floor above first floor on item 12 - 28 (a).

Extra for first floor on item 12 - 20.

Extra for every additional floor above first floor on item 12 - 27 (a).
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 Unit       
Rate   

(Rs)

Unit Description
Component  

Cost

1.  Labour

Mason 2.25 Hrs @ 125.00 281.25

Helper 1.75 Hrs @ 75.00 131.25

Labourer 0.75 Hrs @ 87.50 65.63

Bahishti 0.85 Hrs @ 87.50 74.38

552.50

Contractor's profit & overhead 20% 110.50

Total 663.00

Total Labour rate per R.M. 828.75 /44 15.07 15.05            

2.  Scaffolding and sundries 5% 27.63

Contractor's profit & overhead 20% 5.53

Total 33.15

Total Composite rate per R. M. 15.82 15.80            

Item No. 12 - 29-1

Cu.m.

Rate same as in item 9-16-1 92.85 92.85            

Item No.12 - 30-1

R.M.

1.  Labour

Mason 4.00 Hrs @ 125.00 500.00

Labourer 5.50 Hrs @ 87.50 481.25

981.25

Contractor's profit & overhead 20% 196.25

Total 1,177.50

Total Labour rate per R.M. 1177.50 x1.5/7.5/30.5 7.72 7.70              

2.  Scaffolding & sundries 5% 49.06

Contractor's profit & overhead 20% 9.81

Total 58.88

Total Composite rate per R. M. 8.11 8.10              

R.M.

1.  Labour

Mason 6.00 Hrs @ 125.00 750.00

Labourer 8.00 Hrs @ 87.50 700.00

1,450.00

Contractor's profit & overhead 20% 290.00

Total 1,740.00

Total Labour rate per R.M. 1177.50 x1.5/7.5/30.5 11.41 11.40            
2.  Scaffolding & sundries 5% 72.50

Contractor's profit & overhead 20% 14.50

Total 87.00

Total Composite rate per R. M. 11.98 12.00            

Extra for stone masonry in cornice, coping and architrave in any floor or other than
building for every 5 ft. (1.5m) height or part thereof beyond 15ft. (4.5m) on item 12-22

Item No. 12 - 31-1

Considering 30.5 R.M. of cornice, coping or architrave at a height of 12 meter

Extra for stone masonry in cornice, coping and architrave in any floor or other than
building for every 5 ft.( 1.5m) height or part thereof beyond 15ft. (4.5m) on item 12-21

Extra for stone masonry of any description in any floor or other than building for every 5
ft. (1.5 m.) height or part thereof beyond 15 ft.  (4.5m) height.

Considering 30.5 R.M. of cornice, coping or architrave at a height of 12 meter
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Item No. 13 - 1

Sq.m. a) 

Earth  107.6x4X1.10/12 39.45 Cu.ft. = 1.12 Cu.m.

Mud Plaster 107.6x1X1.10X/12 9.86 Cu.ft. = 0.28 Cu.m.

Cement Plaster 107.6x1X1.10/24 4.93 Cu.ft. = 0.14 Cu.m.

Hot Bitumen 1.65x10X1.10 18.15 Kg.

0.56 Sq.ft.

No. of tiles in 10 Sq.m.  = 10 x 10.76 / 0.56 192.14 Nos.

201.75 Nos.

Mortar required including 10% wastage

Cement sand  1 : 6

Horizontal  0.5" x 12.5" x 6.5" x 0.5" 20.31

Vertical   0.50" x 38" x 3" x 0.50" 28.50

48.81

Mortar 1 : 6  = 384 x 48.81 /1728 11.93 Cu.ft. = 0.34 Cu.m.

Pointing 1:2 mortar  = 384x38x0.50x0.50x1/1728 2.32 Cu.ft. = 0.07 Cu.m.

1. Labour

Mason 16.00 Hrs @ 125.00 2000.00

Labourer 24.00 Hrs @ 87.50 2100.00

Bahishti 6.00 Hrs @ 87.50 525.00

4625.00

Contractor's profit & overhead 20% 925.00

Total Labour rate 555.00 555.00

2. Material

Earth 1.12 Cu.m. @ 70.62 78.95

Mud mortar 0.28 Cu.m. @ 250.00 70.00

Sand local 0.03 Cu.m. @ 882.75 24.72

Bitumen 60/70 18.15 Kg. @ 78.00 1415.70

Brick tiles 201.75 No. @ 6.20 1250.85

Bhoosa 8.00 Kg. @ 20.00 160.00

Fuel wood                         5.00 Kg. @ 15.00 75.00

Cowdung 0.02 Cu.m. @ 106.00 2.12

Cement sand plaster (1:6) 0.14 Cu.m. @ 3579.30 501.10

Cement sand mortar (1:6) 0.34 Cu.m. @ 3579.30 1202.64

Cement sand pointing (1:2) 0.07 Cu.m. @ 8442.75 548.78

5329.87

Water Charges 1.5% 79.95

5409.81

3. Sundries 5% 231.25

Total of 2 & 3 5641.06

Contractor's profit & overhead 20% 1,128.21

Total 6,769.28

Total Composite rate per Sq. m. 1,231.93 1231.95

Sq.m. b)

Rate for 10 Sq.m.

1. Labour

Mason 3.00 Hrs @ 125.00 375.00

Labourer 7.00 Hrs @ 87.50 612.50

Bahishti 4.00 Hrs @ 87.50 350.00

Mistri 3.00 Hrs @ 110.00 330.00

1667.50

Contractor's profit & overhead 20% 333.50

Total Labour rate per Sq. m. 200.10 200.10

2. Material

Providing and laying roof insulation comprising single layer of first class burnt brick tile
12"x6"x1.25" laid with 1:6 cement sand mortar and grouted with 1:3 cement sand mortar laid
over 4inches (100mm) thick earth and 1inch (25mm) thick gobri leaping over two coats of hot
bitumen @ 34 lbs. per 100 Sq.ft.(1.65 Kg/Sq.m) sand blended covered with polythene sheet 300
gauge provided including sand pointing underside of tiles including curing 

Unit Description
Component  

Cost
Unit       
Rate  

Providing and laying first class burnt brick tile roofing laid in 1 : 6 cement sand mortar including
1 : 2 cement sand pointing underside of tiles including curing for Tee iron/girder roof (Cost of
Tee iron/ girder not included)

(Rs)

Detail of Cost for 10 sq.m., wastage taken as 10%

No. of tiles  = 192 Nos.+ wastage @ 5 % 

Area of tiles + 0.50" thick mortar = 12.5 x 6.5 /144 
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Brick tiles 371.00 No. @ 6.20 2300.20

Cement sand mortar (1:6) 0.34 Cu.m. @ 3579.30 1202.64

Cement sand pointing (1:2) 0.07 Cu.m. @ 8442.75 548.78

4051.62

Water Charges 1.5% 60.77

4112.40

3. Sundries 5% 83.38

Total of 2 & 3 4195.77

Contractor's profit & overhead 20% 839.15

Total Composite rate per Sq. m. 703.59 703.60

Sq.m. c) 

Labour rate per Sq. m. 70.04 70.05

Composite rate per Sq. m. 246.26 246.25

Item No. 13 - 2

Sq.m. a) 

1. Labour

Mason 16.00 Hrs @ 125.00 2000.00

Labourer 24.00 Hrs @ 87.50 2100.00

Bahishti 6.00 Hrs @ 87.50 525.00

4625.00

Contractor's profit & overhead 20% 925.00

Total Labour rate 555.00 555.00

2. Material

Earth 1.12 No. @ 5000.0 5590.00

Mud mortar 0.28 Cu.m. @ 250.0 70.00

Sand local 0.03 Cu.m. @ 882.8 24.72

Bitumen 60/70 18.15 Kg. @ 78.0 1415.70

Brick tiles ( 2" thick) 202.00 No. @ 15.0 3030.00

Bhoosa 8.00 Kg. @ 20.0 160.00

Fuel wood                         5.00 Kg. @ 15.0 75.00

Cowdung 0.02 Cu.m. @ 106.0 2.12

Cement sand plaster (1:6) 0.14 Cu.m. @ 3579.3 501.10

Cement sand mortar (1:6) 0.07 Cu.m. @ 3579.3 232.65

Cement sand pointing (1:2) 0.07 Cu.m. @ 8442.8 548.78

11650.07

Water Charges 1.5% 174.75

11824.82

3. Sundries 5% 231.25

Total of 2 & 3 12056.07

Contractor's profit & overhead 20% 2,411.21

Total Composite rate per Sq. m. 2,001.73 2001.75

Sq.m. b)

1. Labour

Mason 12.00 Hrs @ 125.00 1500.00

Labourer 24.00 Hrs @ 87.50 2100.00

Bahishti 4.00 Hrs @ 87.50 350.00

3950.00

Contractor's profit & overhead 20% 790.00

Total Labour rate 474.00 474.00

Extra if PCC tiles are used in place of first class burnt bricks in item       13-1(b) above

Providing and laying second class brick tile roofing comprising 4 inches (100mm) thick earth
and 1 inch (25 mm) thick mud plaster with gobri leeping over 1/2 inch (13mm) thick cement
plaster 1:6 with 34 lbs./100 Sq.ft.(1.65 Kg./Sq.m.) hot bitumen coating sand blended in one coat,
provided over one layer of tiles 12" x 6"x 2" laid in 1:6 cement sand mortar including 1:2 cement
sand pointing underside of tiles including curing 

Detail of Cost for 10 sq.m., wastage taken as 10%

Providing and laying second class brick tile roofing comprising 4 inches (100mm) thick earth
and 1 inch (25 mm) thick mud plaster with gobri leeping provided over one layer of tiles 12"x 6"x
2" laid in 1:6 cement sand mortar including 1:2 cement sand pointing underside of tiles
including curing 

Detail of Cost for 10 sq.m., wastage taken as 10%
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(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

2. Material

Earth 1.12 No. @ 5000.00 5590.00

Mud mortar 0.28 Cu.m. @ 250.00 70.00

Sand local 0.03 Cu.m. @ 882.75 24.72

Brick tiles ( 2" thick) 202.00 No. @ 15.00 3030.00

Bhoosa 8.00 Kg. @ 20.00 160.00

Fuel wood                         5.00 Kg. @ 15.00 75.00

Cowdung 0.02 Cu.m. @ 106.00 2.12

Cement sand mortar (1:6) 0.07 Cu.m. @ 3579.30 232.65

Cement sand pointing (1:2) 0.07 Cu.m. @ 8442.75 548.78

9733.27

Water Charges 1.5% 146.00

9879.27

3. Sundries 5% 197.50

Total of 2 & 3 10076.77

Contractor's profit & overhead 20% 2,015.35

Total 12,092.12

Total Composite rate per Sq. m. 1,683.21 1683.20

Item No.13 - 3  - 1

Sq.m.

Detail of cost for 10 sq.m.

1. Labour

Mason 0.75 Hrs. @ 31.25 23.44

Cooly 1.50 Hrs. @ 13.75 20.63

44.06

Contractor's profit & overhead 20% 8.81

Total Labour rate 5.29 5.29

2. Material

Cloth woolen 18.00 Sq.ft. @ 36.00 648.00

Oil  kerosine 6.00 Litre @ 88.00 528.00

Lime 6.00 Sq.ft. @ 7.70 46.20

Sand fine 6.00 Kg. @ 8.00 48.00

1270.20

3. Sundries 5% 2.20

Total of 2 & 3 1272.40

Contractor's profit & overhead 20% 254.48

Total 1,526.88

Total Composite rate per Sq. m. 157.98 158.00

Item No. 13 - 4

Sq.m. a)

Detail of Cost for 10 sq.m.

1. Labour

Carpenter 4.00 Hrs @ 125.00 500.00

Labourer 4.00 Hrs @ 87.50 350.00

850.00

Contractor's profit & overhead 20% 170.00

Total Labour rate 102.00 102.00

2. Material

Wood  - deodar  1st class   0.70 Cu.ft @ 5000 3500.00

Nails 3% 87.50

3587.50

3. Sundries 5% 42.50

Total of 2 & 3 3630.00

Contractor's profit & overhead 20% 726.00

Total Composite rate per Sq. m. 537.60 537.60

Sq.m. b)

Filling spaces in between:

Wooden battens over beams filled with deodar wood pieces (spacers)

R.C.C. battens over beams filled with cement concrete blocks 1 : 3 : 6

Covering mud roof with coaltar 37 lbs./100 S.ft.(1.8 Kg /Sq.m) and fine sand.
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Detail of cost for 10 sq.m.

1. Labour

Mason 4.00 Hrs @ 125.00 500.00

Labourer 8.00 Hrs @ 87.50 700.00

Bahishti 1.00 Hrs @ 87.50 87.50

Mistri 0.50 Hrs @ 110.00 55.00

1342.50

Contractor's profit & overhead 20% 268.50

Total Labour rate 161.10 161.10

2. Material

Crushed Aggregate 3/4" & down gauge 0.06 Cu.m. @ 1358.50 81.51

Sand local 0.04 Cu.m. @ 882.75 35.31

Cement OPC 0.02 M.Ton @ 10500.00 210.00

326.82
Water Charges 1.5% 4.90

331.72

3. Sundries 5% 67.13

Total of 2 & 3 398.85

Contractor's profit & overhead 20% 79.77

Total Composite rate per Sq. m. 208.96 208.95

Sq.m. c)
Detail of cost for 10 sq.m.

1. Labour

Mason 1.25 Hrs. @ 31.25 39.06

Cooly 1.25 Hrs. @ 13.75 17.19

Bahishty 1.00 Hrs. @ 13.75 13.75

70.00

Contractor's profit & overhead 20% 14.00

Total Labour rate 8.40 8.40

2. Material

Bricks 45.00 No. @ 10.00 450.00

Sand local 0.02 Cu.m. @ 882.75 17.66

Cement OPC 0.01 M.Ton @ 10500.00 105.00

572.66

Water Charges 1.5% 8.59

581.24

3. Sundries 5% 3.50

Total of 2 & 3 584.74

Contractor's profit & overhead 20% 116.95

Total Composite rate per Sq. m. 78.57 78.55

Item No. 13 - 5  - 1
Sq.m.

Detail of Cost for 10 sq.m.

Earth  107.6x4/12 39.45 Cu.ft. = 1.12 Cu.m.

Mud Plaster 107.6x1/12 9.86 Cu.ft. = 0.28 Cu.m.

Cement Plaster 107.6x1/24 4.93 Cu.ft. = 0.14 Cu.m.

Hot Bitumen 1.65x10 18.15 Kg.

0.31 Sq.ft.

No. of tiles in 10 Sq.m.  = 10 x 10.76 / 0.305 352.79 Nos.

370.43 Nos.

2.68 Cu.ft. = 0.076 Cu.m.

1. Labour

Mason 14.00 Hrs @ 125.00 1750.00

Labourer 22.00 Hrs @ 87.50 1925.00

Bahishti 5.00 Hrs @ 87.50 437.50

4112.50

Contractor's profit & overhead 20% 822.50

Total Labour rate 493.50 493.50

 = 353x 2(9.25 +4.75)x 0.25 x 1.5/1728

Mortar required for grouting including 10% wastage

Spaces filled with bricks in 1 : 3 cement sand

Area of tiles + 0.25" thick mortar = 9.25 x4.75 /144 

No. of tiles  = 353 Nos.+ wastage @ 5 % 

Providing and laying roof insulation comprising single layer of first class burnt brick tile 9"x
4.5"x 1.5" laid with 1:6 cement sand mortar and grouted with 1:3 cement sand mortar laid over
4inches (100mm) thick earth and 1inch (25mm) thick mud plaster without bhoosa over two coats
of hot bitumen @ 34 lbs. per 100 Sq.ft.(1.65 Kg/Sq.m) sand blended covered with polythene
sheet 300 gauge including curing etc. complete in all respect.
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(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

2. Material

Earth 1.12 No. @ 5000.00 5590.00

Mud mortar 0.28 Cu.m. @ 250.00 70.00

Sand local 0.03 Cu.m. @ 882.75 24.72

Bitumen 60/70 18.15 Kg. @ 78.00 1415.70

Brick tiles 370 No. @ 6.20 2294.00

Fuel wood                         5 Kg. @ 15.00 75.00

Cowdung 0.02 Cu.m. @ 106.00 2.12

Cement sand  (1:3) 0.07 Cu.m. @ 6099.30 396.45

9867.99

Water Charges 1.5% 148.02

10016.01

3. Sundries 5% 205.63

Total of 2 & 3 10221.64

Contractor's profit & overhead 20% 2,044.33

Total 12,265.96

Total Composite rate per Sq. m. 1,720.10 1720.10

Item No. 13 - 6

Sq.m. a) 

Detail of cost for 10 sq.m.

1. Labour

Mason 1.00 Hrs @ 125.00 125.00

Labourer 8.00 Hrs @ 87.50 700.00

Bahishti 1.00 Hrs @ 87.50 87.50

912.50

Contractor's profit & overhead 20% 182.50

Total Labour rate 109.50 109.50

2. Material

Earth 1.40 No. @ 5000.00 7000.00

Mud mortar 0.02 Cu.m. @ 250.00 5.00

Bhoosa 16.50 Kg. @ 20.00 330.00

Cowdung 0.02 Cu.m. @ 106.00 2.12

7337.12

Water Charges 1.0% 73.37

7410.49

3. Sundries 5% 45.63

Total of 2 & 3 7456.12

Contractor's profit & overhead 20% 1,491.22

Total 8,947.34

Total Composite rate per Sq. m. 1,004.23 1004.25

Sq.m. b) 

Detail of cost for 10 sq.m.

1. Labour

Mason 1.00 Hrs @ 125.00 125.00

Labourer 10.00 Hrs @ 87.50 875.00

Bahishti 1.25 Hrs @ 87.50 109.38

1109.38

Contractor's profit & overhead 20% 221.88

Total Labour rate 133.13 133.15

2. Material

Earth 1.70 No. @ 5000.00 8500.00

Mud mortar 0.02 Cu.m. @ 250.00 5.00

Bhoosa 16.50 Kg. @ 20.00 330.00

Cowdung 0.02 Cu.m. @ 106.00 2.12

8837.12

Water Charges 1.5% 132.56

8969.68

3. Sundries 5% 55.47

Providing and filling earth over roof including watering, ramming, mud plastering with gobri
leaping

3 inches (75mm) thick earth filling and mud plastering 1 inch (25mm) nominal thickness

4 inches (100mm) thick earth filling and 1 inch (25 mm) thick mud plastering 
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Total of 2 & 3 9025.14

Contractor's profit & overhead 20% 1,805.03

Total 10,830.17

Total Composite rate per Sq. m. 1,216.14 1216.15

Item No. 13 - 7  - 1

Sq.m.

Detail of cost for 10 sq.m.

1. Labour

Mason 1.00 Hrs @ 125.00 125.00

Bahishti 0.50 Hrs @ 87.50 43.75

168.75

Contractor's profit & overhead 20% 33.75

Total Labour rate 20.25 20.25

2. Material

Mud mortar 0.02 Cu.m. @ 250.00 5.00

Cowdung 0.02 Cu.m. @ 106.00 2.12

7.12

Water Charges 1.5% 0.11

7.23

3. Sundries 5% 8.44

Total of 2 & 3 15.66

Contractor's profit & overhead 20% 3.13

Total 18.80

Total Composite rate per Sq. m. 22.13 22.15

Item No. 13 - 8

Sq.m. a)

Detail of cost for 10 sq.m.

1. Labour

Black smith 8.00 Hrs @ 112.00 896.00

Labourer 4.20 Hrs @ 87.50 367.50

Hammer man 1.25 Hrs @ 87.50 109.38

1372.88

Contractor's profit & overhead 20% 274.58

Total Labour rate 164.75 164.75

2. Material

Weight per Sq.ft.    = 2.32 Lbs

Weight for 10 sq.m. = 2.32 x 107.60 x 1/2.20462  113.23 Kg.

16.98 Kg.

130.22

G.I. sheet corrugated 130.22 Kg. @ 150.00 19532.40

Bolts and nuts 20.00 No. @ 2.00 40.00

26.00 Nos. @ 2.75 71.50

45.00 Nos. @ 0.85 38.25

45.00 Nos. @ 0.50 22.50

19704.65

3. Sundries 5% 68.64

Total of 2 & 3 19773.29

Contractor's profit & overhead 20% 3,954.66

Total 23,727.95

Total Composite rate per Sq. m. 2,537.54 2537.55

G.I. sheet, bolts or nuts (0.75"x0.25")

G.I. limpet washers (0.86" dia 14 WG 0.313" hole)

Bitumen washers (0.86" dia 14 WG 0.313" hole)

18 S.W.G. (1.41 mm) thick sheets roofing

3.25 mm nominal thick gobar leaping on roof or floors.

Providing and fixing corrugated G.I. sheets with G.I. hooks, bolts, nuts, limpets and bitumen
washers including cutting to required sizes and overlaps but without valleys and ridges
(excluding cost of frame work) in ground floor

Wastage due to cutting & overlaps @ 15%
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Sq.m. b) 

Detail of Cost for 10 sq.m.

1. Labour

Same as in item (a) above 1372.88

Contractor's profit & overhead 20% 274.58

Total Labour rate 164.75 164.75

2. Material

Weight per Sq.ft.    = 1.80 Lbs

Weight for 10 sq.m. = 1.80 x 107.60 x 1/2.20462  87.85 Kg.

8.79 Kg.

96.64 Kg.

G.I. sheet corrugated 96.64 Kg. @ 150.00 14495.56

Bolts and nuts Same as in item (a) above 172.25

14667.81

3. Sundries 5% 68.64

Total of 2 & 3 14736.45

Contractor's profit & overhead 20% 2,947.29

Total 17,683.74

Total Composite rate per Sq. m. 1,933.12 1933.10

Sq.m. c) 

Detail of Cost for 10 sq.m.

1. Labour

Same as in item (a) above 1372.88

Contractor's profit & overhead 20% 274.58

Total Labour rate 164.75 164.75

2. Material

Weight per Sq.ft.    = 1.50 Lbs

Weight for 10 sq.m. = 1.50 x 107.60 x 1/2.20462  73.21 Kg.

7.32 Kg.

80.53 Kg.

G.I. sheet corrugated 80.53 Kg. @ 150.00 12079.63

Bolts and nuts Same as in item (a) above 172.25

12251.88

3. Sundries 5% 68.64

Total of 2 & 3 12320.53

Contractor's profit & overhead 20% 2,464.11

Total 14,784.63

Total Composite rate per Sq. m. 1,643.21 1643.20

Sq.m. d) 

Detail of Cost for 10 sq.m.

1. Labour

Same as in item (a) above 1372.88

Contractor's profit & overhead 20% 274.58

Total Labour rate 164.75 164.75

2. Material

Weight per Sq.ft.    = 1.23 Lbs

Weight for 10 sq.m. = 1.23 x 107.60 x 1/2.20462  60.03 Kg.

6.00 Kg.

66.04 Kg.

G.I. sheet corrugated 66.04 Kg. @ 150.00 9905.30

Bolts and nuts Same as in item (a) above 172.25

10077.55

3. Sundries 5% 68.64

Total of 2 & 3 10146.19

Contractor's profit & overhead 20% 2,029.24

Total 12,175.43

Total Composite rate per Sq. m. 1,382.29 1342.04

Wastage due to cutting & overlaps @ 10%

20 S.W.G. (1.31 mm) thick sheets roofing

Wastage due to cutting & overlaps @ 10%

24 S.W.G. (1.06 mm) thick sheets roofing

Wastage due to cutting & overlaps @ 10%

22 S.W.G. (1.21mm) thick sheets roofing

 13 - 377



Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Sq.m. e) 

Detail of Cost for 10 sq.m.

1. Labour

Same as in item (a) above 1372.88

Contractor's profit & overhead 20% 274.58

Total Labour rate 164.75 164.75

2. Material

Weight per Sq.ft.    = 1.04 Lbs

Weight for 10 sq.m. = 1.04 x 107.60 x 1/2.20462  50.76 Kg.

7.61 Kg.

58.37 Kg.

G.I. sheet corrugated 58.37 Kg. @ 150.00 8755.90

Bolts and nuts Same as in item (a) above 172.25

8928.15

3. Sundries 5% 68.64

Total of 2 & 3 8996.80

Contractor's profit & overhead 20% 1,799.36

Total 10,796.16

Total Composite rate per Sq. m. 1,244.36 1244.35

Item No. 13 - 9  - 1

R.M.

Detail of Cost for 10 R.M.

1. Labour

Mason 14.00 Hrs @ 125.00 1750.00

Labourer 14.00 Hrs @ 87.50 1225.00

Bahishti 2.00 Hrs @ 87.50 175.00

3150.00

Contractor's profit & overhead 20% 630.00

Total Labour rate 378.00 378.00

2. Material

Cement OPC 0.07 M.Ton @ 10500.00 724.50

Sand local 0.03 Cu.m. @ 882.75 24.72

Water proofing admixture 1.38 Litre @ 110.00 151.80

901.02

Water Charges 1.5% 13.52

914.53

3. Sundries 5% 157.50

Total of 2 & 3 1072.03

Contractor's profit & overhead 20% 214.41

Total 1,286.44

Total Composite rate per R.M. 506.64 506.65

Item No. 13 - 10  - 1

Each

1. Labour

Mason 16.00 Hrs @ 125.00 2000.00

Labourer 16.00 Hrs @ 87.50 1400.00

Bahishti 4.00 Hrs @ 87.50 350.00

3750.00

Contractor's profit & overhead 20% 750.00

Total Labour rate 450.00 450.00

2. Material

Cement OPC 0.07 M.Ton @ 10500.00 724.50

Sand local 0.03 Cu.m. @ 882.75 24.72

0.57 Cu.m. @ 1358.50 768.91

Water proofing admixture 1.38 Litre @ 110.00 151.80

1669.93

Water Charges 1.5% 25.05

Wastage due to cutting & overlaps @ 15%

Providing Khurras on roof  24" x 24" x 2" (600mm x 600mm x 50mm) size including water 
proofing admixture @ 2 % of cement content or as otherwise advised by manufacturer.

Crushed Aggregate 3/4" & down gauge

Providing khassi parnalas in cement sand mortar 1 : 2, 12inches (300mm) outside width finished
smooth with a floating coat of neat cement including water proofing admixture @ 2 % of cement
content or as otherwise advised by manufacturer.

26 S.W.G. (0.97 mm) thick sheets roofing
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

1694.98

3. Sundries 5% 187.50

Total of 2 & 3 1882.48

Contractor's profit & overhead 20% 376.50

Total 2,258.97

Total Composite rate per khurra 675.90 675.90

Item No. 13 - 11   - 1

Each

Detail of Cost for 10 Khurras

1. Labour

Same as in item 13 - 10 3750.00

Contractor's profit & overhead 20% 750.00

Total Labour rate 450.00 450.00

2. Material

Cement OPC 0.07 M.Ton @ 10500.00 724.50

Sand local 0.03 Cu.m. @ 882.75 24.72

Bricks 420.00 No. @ 10.00 4200.00

0.57 Cu.m. @ 1358.50 768.91

Water proofing admixture 1.38 Litre @ 110.00 151.80

5869.93

Water Charges 1.5% 88.05

5957.98

3. Sundries 5% 37.50

Total of 2 & 3 5995.48

Contractor's profit & overhead 20% 1,199.10

Total Composite rate per khurra 1,169.46 1169.45

Item No. 13 - 12

R.M. a) 

Detail of cost for 10 R.M.

1. Labour

Mason 8.00 Hrs @ 125.00 1000.00

Black smith 8.00 Hrs @ 112.00 896.00

Labourer 8.00 Hrs @ 87.50 700.00

2596.00

Contractor's profit & overhead 20% 519.20

Total Labour rate 311.52 311.50

2. Material

Plain sheet  = (2x3.14x2/12)x10x3.28 34.33 Sq.ft.

Wastage    @ 15% 5.15 Sq.ft.

39.48 Sq.ft.

Weight       = 39.48 x 1.41 x 1/2.20462 25.25  Kg.

G.I. sheet plain 25.25 Kg. @ 130.00 3282.53

Nuts, bolts and Clamps 10% 104.44

1148.87

3. Sundries 5% 129.80

Total of 2 & 3 1278.67

Contractor's profit & overhead 20% 255.73

Total Composite rate 464.96 774.92

R.M. b) 

Detail of cost for 10 R.M.

1. Labour

Same as in item 13 - 12 (a) 2596.00

Contractor's profit & overhead 20% 519.20

Providing and laying plain galvanized iron sheet 22 SWG (1.21 mm) rain water down pipe
including cost of clamps and fixing in position

4 inches (100 mm) diameter down pipe

5 inches (125 mm) diameter down pipe

Crushed Aggregate 3/4" & down gauge

Providing bottom khurras of brick masonry in cement sand mortar 1:6, size 48"x24"x 1.5" (
1250mmx 600mmx 38mm) over 3inches (75mm) thick cement concrete 1:4:8 including water
proofing admixture @ 2 % of cement content or as otherwise advised by manufacturer.
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Total Labour rate 311.52 311.50

2. Material

Plain sheet  = (2x3.14x2.5/12)x10x3.28 42.91 Sq.ft.

Wastage    @ 15% 6.44 Sq.ft.

49.35 Sq.ft.

Weight       = 49.35 x 1.41 x 1/2.20462 31.56  Kg.

G.I. sheet plain 31.56 Kg. @ 130.00 4103.16

Nuts, bolts and Clamps 10% 410.32

4513.48

3. Sundries 5% 129.80

Total of 2 & 3 4643.28

Contractor's profit & overhead 20% 928.66

Total 5,571.94

Total Composite rate 868.71 868.70

Item No. 13 - 13  - 1

Sq.m.

Detail for 10 Sq.m.

1. Labour

Black smith 24.00 Hrs @ 112.00 2688.00

Mason 40.00 Hrs @ 125.00 5000.00

Labourer 24.00 Hrs @ 87.50 2100.00

9788.00

Contractor's profit & overhead 20% 1957.60

Total Labour rate 1174.56 1174.55

2. Material (2x3.14x2/12)x10x3.28 34.33

Wastage 15% 10.32

44.65  Kg.

G.I. sheet plain 44.65 Kg. @ 130.00 5804.59

Nuts, bolts and Clamps 10% 580.46

6385.05

3. Sundries 5% 489.40

Total of 2 & 3 6874.45

Contractor's profit & overhead 20% 1,374.89

Total Composite rate 1,999.49 1999.50

Item No.13 - 14

R.M. a)

1.  Labour

Plumber 1.00 Hrs @ 125.00 125.00

Helper 1.00 Hrs @ 75.00 75.00

200.00

Contractor's profit & overhead 20% 40.00

Total Labour rate 240.00 240.00

2.  Material

C.I. pipe 100 mm dia. 1.00 R.M. @ 2700.00 2700.00

10% 270.00

2970.00

3. Sundries 5% 10.00

Total of 2 & 3 2980.0000

Contractor's profit & overhead 20% 596.00

Total Composite rate 597.60 597.60

R.M. b)

1.  Labour

Plumber 0.50 Hrs @ 125.00 62.50

Helper 0.50 Hrs @ 75.00 37.50

100.00

Contractor's profit & overhead 20% 7.50

Providing and fixing plain galvanized iron sheet flashing 22 SWG (1.21mm)

Providing and fixing in position cast iron rain water down pipe including painting and clamps
but excluding heads and shoes 

Clamps, nuts, bolts & painting 

3 inches (75 mm) diameter C.I. down pipe

4 inches (100 mm) diameter C.I. down pipe
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Total Labour rate 145.00 145.00

2.  Material

C.I. Pipe 75 mm dia. 1.00 R.M. @ 2025.00 2025.00

10% 202.50

2227.50

3. Sundries 5% 5.00

Total of 2 & 3 2232.50

Contractor's profit & overhead 20% 446.50

Total Composite rate 412.90 412.90

Item No. 13 - 15

Each a)

1.  Labour

Plumber 0.10 Hrs @ 125.00 12.50

Helper 0.25 Hrs @ 75.00 18.75

31.25

Contractor's profit & overhead 20% 3.75

Total Labour rate 35.00 35.00

2.  Material

C.I. head 4" dia. 1.00 No. @ 162.50 162.50

10% 16.25

178.75

Contractor's profit & overhead 20% 35.75

Total 214.50

Total Composite rate 249.50 249.50

Each b)

1.  Labour

Plumber 0.10 Hrs @ 125.00 12.50

Helper 0.25 Hrs @ 75.00 18.75

31.25

Contractor's profit & overhead 20% 3.75

Total Labour rate 35.00 35.00

2.  Material

C.I. head 3" dia 1.00 No. @ 136.50 136.50

10% 13.65

150.15

Contractor's profit & overhead 20% 30.03

Total 180.18

Total Composite rate 215.18 215.20

Item No. 13 - 16

Each a)

1.  Labour

Plumber 0.50 Hrs @ 125.00 62.50

Helper 0.50 Hrs @ 75.00 37.50

100.00

Contractor's profit & overhead 20% 20.00

Total Labour rate 120.00 120.00

2.  Material

Cost of

C.I. shoe 4" dia 1.00 No. @ 750 750.00

C.I. bend 4" dia. 1.00 No. @ 565 565.00

C.I. off set 4" dia. 1.00 No. @ 520 520.00

  Average 611.67 611.67

Clamps, nuts, bolts & painting 

4 inches (100 mm) diameter C.I. head

3 inches (75 mm) diameter C.I. head

Providing and fixing in position cast iron rain water down pipe head including cost of clamps,
holdfasts, nuts, bolts and painting. 

Clamps, nuts, bolts & painting 

Clamps, nuts, bolts & painting 

Providing and fixing cast iron rain water pipe shoe, bend and offset including cost of clamps, 
holdfasts, bolts, nuts and painting 

4 inches (100 mm) dia. shoe or bend or offset
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Unit Description
Component  

Cost
Unit       
Rate  
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Painting 5% 30.58

642.25

Contractor's profit & overhead 20% 128.45

Total 770.70

Total Composite rate 890.70 890.70

Each b)

1.  Labour

Same as in item 13 - 16 (a) 100.00

Contractor's profit & overhead 20% 20.00

Total Labour rate 120.00 120.00

2.  Material

C.I. shoe 3" dia No. @ 688

C.I. bend 3" dia. No. @ 450

C.I. off set 3" dia. No. @ 494
  Average 543.83 543.83

Painting 5% 27.19

571.03

Contractor's profit & overhead 20% 114.21

Total Composite rate 805.23 805.25

Item No. 13 - 17 - 1

Each

  = 10 x 750 x150 x 1/304.8 x 1/304.8 12.11  Sq.ft.

Wastage   = 15% 1.82  Sq.ft.

13.93  Sq.ft.

Weight    = 13.93 x 1.41 x 1/2.20462) 8.91  Kg.

1. Labour

Black smith 8.00 Hrs @ 112.00 896.00

Mason 8.00 Hrs @ 125.00 1000.00

Labourer 8.00 Hrs @ 87.50 700.00

2596.00

Contractor's profit & overhead 20% 519.20

Total Labour rate 311.52 311.50

2. Material

G.I. sheet plain 8.91 Kg. @ 130.00 1158.30

Mortar + Paint 5% 57.92

1216.22

3. Sundries 5% 129.80

Total of 2 & 3 1346.015

Contractor's profit & overhead 20% 269.20

Total 1,615.22

Total Composite rate per spout 473.04 473.05

Item No. 13 - 18

Sq.m. a) 

Detail of cost for 10 Sq.m.

Weight per sq.ft. 2.15 Lbs.

Weight for 10 sq.m.  = 2.15 x 107.6 x 1/2.20462 104.93  Kg.

15.74  Kg.

120.67  Kg.

1. Labour

Same as in item 13 - 8 (a) 1372.88

Contractor's profit & overhead 20% 274.58

Total Labour rate 164.75 164.75

3 inches (80 mm) dia. shoe or bend or offset

Providing and fixing plain 22 SWG (1.21 mm) G.I. sheet spout size 30"x6" (750mm x 150mm)
including painting 

Detail of cost for 10 spouts

The area of 10 spout comes out to be:

Providing and fixing plain G.I. sheets with G.I. bolts, nuts, limpets and bitumen washers
including cutting to required sizes and overlaps but excluding cost of frame work in ground
floor

18 SWG (1.41 mm.) thick sheet roofing

Wastage due to cutting &  overlaps @ 15%
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Unit       
Rate  
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2. Material

G.I. sheet plain 120.67 Kg. @ 130.00 15687.10

Hooks Bolts and Nuts Same as in item 13 - 8(a) 172.25

15859.35

3. Sundries 5% 68.64

Total of 2 & 3 15927.9938

Contractor's profit & overhead 20% 3,185.60

Total 19,113.59

Total Composite rate per spout 2,076.10 2076.10

Sq.m. b) 

Detail of cost for 10 Sq.m.

Weight per sq.ft. 1.74 Lbs.

Weight for 10 sq.m.  = 1.74 x 107.6 x 1/2.20462 84.92  Kg.

12.74  Kg.

97.66  Kg.

1. Labour

Same as in item 13 - 8 (a) 1372.88

Contractor's profit & overhead 20% 274.58

Total Labour rate 164.75 164.75

2. Material

G.I. sheet plain 97.66 Kg. @ 130.00 12695.80

Hooks Bolts and Nuts Same as in item 13 - 8(a) 172.25

12868.05

3. Sundries 5% 68.64

Total of 2 & 3 12936.7

Contractor's profit & overhead 20% 2,587.34

Total 15,524.03

Total Composite rate per spout 1,717.15 1717.15

Sq.m. c) 

Detail of cost for 10 Sq.m.

Weight per sq.ft. 1.41 Lbs.

Weight for 10 sq.m.  = 1.41 x 107.6 x 1/2.20462 68.82  Kg.

10.32  Kg.

79.14  Kg.

1. Labour

Same as in item 13 - 8 (a) 1372.88

Contractor's profit & overhead 20% 274.58

Total Labour rate 164.75 164.75

2. Material

G.I. sheet plain 79.14 Kg. @ 130.00 10288.20

Hooks Bolts and Nuts Same as in item 13 - 8(a) 172.25

10460.45

3. Sundries 5% 68.64

Total of 2 & 3 10529.09

Contractor's profit & overhead 20% 2,105.82

Total 12,634.91

Total Composite rate 1,428.24 1428.25

Sq.m. d) 

Detail of cost for 10 Sq.m.

Weight per sq.ft. 1.15 Lbs.

Weight for 10 sq.m.  = 1.15 x 107.6 x 1/2.20462 56.13  Kg.

8.42  Kg.

64.55  Kg.

1. Labour

Same as in item 13 - 8 (a) 1372.88

Contractor's profit & overhead 20% 274.58

Total Labour rate 164.75 164.75

20 SWG (1.31 mm.) thick sheet roofing

Wastage due to cutting &  overlaps @ 15%

22 SWG (1.21 mm.) thick sheet roofing

Wastage due to cutting &  overlaps @ 15%

24 SWG (1.06 mm.) thick sheet roofing

Wastage due to cutting &  overlaps @ 15%
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(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

2. Material

G.I. sheet plain 64.55 Kg. @ 130.00 8391.50

Hooks Bolts and Nuts Same as in item 13 - 8(a) 172.25

8563.75

3. Sundries 5% 68.64

Total of 2 & 3 8632.3938

Contractor's profit & overhead 20% 1,726.48

Total Composite rate 1,200.63 1200.65

Sq.m. e) 

Detail of cost for 10 Sq.m.

Weight per sq.ft. 0.98 Lbs.

Weight for 10 sq.m.  = 0.98 x 107.6 x 1/2.20462 47.83  Kg.

7.17  Kg.

55.01  Kg.

1. Labour

Same as in item 13 - 8 (a) 1372.88

Contractor's profit & overhead 20% 274.58

Total Labour rate 164.75 164.75

2. Material

G.I. sheet plain 55.01 Kg. @ 130.00 7151.30

Hooks Bolts and Nuts Same as in item 13 - 8(a) 172.25

7323.55

3. Sundries 5% 68.64

Total of 2 & 3 7392.19

Contractor's profit & overhead 20% 1,478.44

Total Composite rate 1,051.81 1051.80

Item No. 13 - 19 - 1

Sq.m.

Labour

Black smith 0.50 Hrs @ 112.00 56.00

Helper 0.25 Hrs @ 75.00 18.75

74.75

Contractor's profit & overhead 20% 14.95

Total Labour rate 89.70 89.70

Item No. 13 - 20 - 1

Sq.m.

1.  Labour 

Carpenter 0.50 Hrs @ 125.00 62.50

Labourer 0.50 Hrs @ 87.50 43.75

106.25

Contractor's profit & overhead 20% 21.25

Total Labour rate 127.50 127.50

2.  Material

Non Asbestos Cement Fibre  sheet corrugated 1.00 Sq.m.

0.15 Sq.m.

1.15 Sq.m.

Non Asbestos Cement Fibre  sheet corrugated 1.15 Sq.m. @ 320.00 368.00

2.00 No. @ 20.00 40.00

6.00 No. @ 1.00 6.00

6.00 No. @ 2.00 12.00

426.00

3. Sundries 5% 5.31

Total of 2 & 3 431.31

Contractor's profit & overhead 20% 86.26

G.I. hooks, bolt & nuts 4-1/2" x 5/16"

G.I. limpet washers 7/8" dia 

Bitumen washers

For fixing, drilling holes and staggering of joints

Providing and fixing corrugated asbestos cement sheets roofing 1/4" (6.4mm) thick with G.I.
Hooks, bolts and G.I. or bitumen washers without valleys and ridges excluding the cost of frame
work in ground floor. 

26 SWG (0.97 mm.) thick sheet roofing

Wastage due to cutting/overlap @ 15%

Wastage due to cutting &  overlaps @ 15%

Extra for fixing of G.I. corrugated or plain sheets on curved frame surface to a minimum radius
of 5 ft. (1.5m) in ground floor
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(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Total Composite rate 645.08 645.10

Item No. 13 - 21 - 1

Sq.m.

1. Labour

Same as in item 13-20 106.25

Contractor's profit & overhead 20% 21.25

Total Labour rate 127.50 127.50

2. Material

Non Asbestos Cement Fibre  sheet corrugated coloured 1.15 Sq.m. @ 350.00 402.50

Hooks, bolts, washers Same as in item 13 - 20 - 1 58.00

460.50

3. Sundries 5% 5.31

Total of 2 & 3 465.813

Contractor's profit & overhead 20% 93.16

Total 558.98

Total Composite rate 686.48 686.50

Item No.13 - 22

Sq.m. a)

Detail of cost for 10 R.M.

1. Labour

Black smith 10.00 Hrs @ 112.00 1120.00

Carpenter 2.50 Hrs @ 125.00 312.50

Labourer 1.25 Hrs @ 87.50 109.38

Helper 2.50 Hrs @ 75.00 187.50

1729.38

Contractor's profit & overhead 20% 345.88

Total Labour rate 460.98 461.00

2. Material

Corrugated sheets 10 x 3.28 x 450 x1/304.80 48.44  Sq.ft.

Wastage 15% 7.27  Sq.ft.

55.71  Sq.ft.

Weight 55.71 x 2.2 x 1/2.20462 55.59  Kg.

G.I. sheet corrugated 55.59 Kg. @ 150.00 8338.50

Accessories

Bitumen washers 66 No. @ 2.00 132.00

66 Nos. @ 0.40 26.40

66 Nos. @ 0.20 13.20

8510.10

3. Sundries 5% 86.47

Total of 2 & 3 8596.57

Contractor's profit & overhead 20% 1,719.31

Total 10,315.88

Total Composite rate 2,752.45 2752.45

Sq.m. b)

Detail of cost for 10 R.M.

1. Labour

Same as in item 13 - 22 (a) 1729.38

Contractor's profit & overhead 20% 345.88

Total Labour rate 460.98 461.00

2. Material

Corrugated sheets 55.71 x 1.80 / 2.20462 45.49  Kg.

G.I. sheet corrugated 45.49 Kg. @ 150.00 6822.81

Galvanized flat circular washers 7/8" dia.      

20 SWG (1.31 mm) G.I. galvanized  sheet ridge

Providing and fixing corrugated G.I. sheet ridges 6 inches (150mm) girth and laps on either side
with G.I. bolts, nuts, limpets and bitumen washers in ground floor 6" Lap and 18" overall width.

Galvanized cone headed screws 2.25" x 0.25"      

18 SWG (1.41 mm) G.I. galvanized sheet ridge

Providing and fixing corrugated asbestos cement sheet coloured roofing 5/32" (4mm) thick with
G.I. Hooks, bolts and G.I. Or bitumen washers, without valleys and ridges excluding the cost of
frame work in first floor. 
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(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Acessories Same as in item 13 - 22(a) 171.60

6994.41

3. Sundries 5% 86.47

Total of 2 & 3 7080.88

Contractor's profit & overhead 20% 1,416.18

Total Composite rate 2,348.43 2348.45

Sq.m. c)

Detail of cost for 10 R.M.

1. Labour

Same as in item 13 - 22 (a) 1729.38

Contractor's profit & overhead 20% 345.88

Total Labour rate 460.98 461.00

2. Material

Galvanized sheets 55.71 x 1.50 / 2.20462 37.90  Kg.

G.I. sheet corrugated 37.90 Kg. @ 150.00 5685.67

Acessories Same as in item 13 - 22(a) 171.60

5857.27

3. Sundries 5% 86.47

Total of 2 & 3 5943.74

Contractor's profit & overhead 20% 1,188.75

Total Composite rate 2,045.32 2045.30

Sq.m. d)

Detail of cost for 10 R.M.

1. Labour

Same as in item 13 - 22 (a) 1729.38

Contractor's profit & overhead 20% 345.88

Total Labour rate 460.98 461.00

2. Material

Corrugated sheets 55.71 x 1.23 / 2.20462 31.08  Kg.

G.I. sheet corrugated 31.08 Kg. @ 150.00 4662.25

Acessories Same as in item 13 - 22(a) 171.60

4833.85

3. Sundries 5% 86.47

Total of 2 & 3 4920.32

Contractor's profit & overhead 20% 984.06

Total Composite rate 1,772.52 1772.50

Sq.m. e)

Detail of cost for 10 R.M.

1. Labour

Same as in item 13 - 22 (a) 1729.38

Contractor's profit & overhead 20% 345.88

Total Labour rate 460.98 461.00

2. Material

Corrugated sheets 55.71 x 1.04 / 2.20462 26.28  Kg.

G.I. sheet corrugated 26.28 Kg. @ 150.00 3942.07

Acessories Same as in item 13 - 22(a) 171.60

4113.67

3. Sundries 5% 86.47

Total of 2 & 3 4200.14

Contractor's profit & overhead 20% 840.03

Total 5,040.16

Total Composite rate 1,580.55 1580.55

Item No. 13 - 23 - 1

Sq.m.

Detail of cost for 5.94 Sq.m

Providing and fixing fiber glass sheet with G.I. bolts, nuts, limpets and bitumen washers in
ground floor.

26 SWG (0.97 mm) G.I. galvanized  sheet ridge

24 SWG (1.06 mm) G.I. galvanized  sheet ridge

22 SWG (1.21 mm) G.I. galvanized  sheet ridge
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

1. Labour

Same as in item 13 - 22 (a) 1729.38

Contractor's profit & overhead 20% 345.88

Total Labour rate 460.98 461.00

2. Material

5.94 Sq.m. @ 1500 8910.00

Acessories Same as in item 13 - 22(a) 171.60

9081.60

3. Sundries 5% 86.47

Total of 2 & 3 9168.07

Contractor's profit & overhead 20% 1,833.61

Total 11,001.68

Total Composite rate 2,313.11 2313.10

Item No. 13 - 24

Sq.m. a)

Detail of cost for 10 R.M.

1. Labour

Same as in item 13 - 22 (a) 1729.38

Contractor's profit & overhead 20% 345.88

Total Labour rate 460.98 461.00

2. Material

Plain G.I. sheets 55.71 x 2.15 / 2.20462 54.33  Kg.

G.I. sheet plain 54.33 Kg. @ 130 7062.87

Acessories Same as in item 13 - 22(a) 171.60

7234.47

3. Sundries 5% 86.47

Total of 2 & 3 7320.94

Contractor's profit & overhead 20% 1,464.19

Total 8,785.13

Total Composite rate 2,412.42 2412.40

Sq.m. b)

Detail of cost for 10 R.M.

1. Labour

Same as in item 13 - 22 (a) 1729.38

Contractor's profit & overhead 20% 345.88

Total Labour rate 460.98 461.00

2. Material

Plain G.I. sheets 55.71 x 1.74 / 2.20462 43.97  Kg.

G.I. sheet plain 43.97 Kg. @ 130 5716.00

Acessories Same as in item 13 - 22(a) 171.60

5887.60

3. Sundries 5% 86.47

Total of 2 & 3 5974.07

Contractor's profit & overhead 20% 1,194.81

Total 7,168.88

Total Composite rate 2,053.40 2053.40

Sq.m. c)

Detail of cost for 10 R.M.

1. Labour

Same as in item 13 - 22 (a) 1729.38

Contractor's profit & overhead 20% 345.88

Total Labour rate 460.98 461.00

2. Material

Providing and fixing plain G.I. sheet ridges 6inches (150mm) girth and laps on either side with
G.I. hooks, nuts, limpets and bitumen washers in ground floor  9" Lap and 24" overall width.

Fibre glass corrugated sheet

18 SWG (1.41 mm) plain galvanized sheet ridge

22 SWG (1.21mm) plain galvanized  sheet ridge

20 SWG (1.31mm) plain galvanized sheet ridge

 13 - 387



Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Plain G.I. sheets 55.71 x 1.41 / 2.20462 35.63  Kg.

G.I. sheet plain 35.63 Kg. @ 130.00 4631.93

Acessories Same as in item 13 - 22(a) 171.60

4803.53

3. Sundries 5% 86.47

Total of 2 & 3 4890.00

Contractor's profit & overhead 20% 978.00

Total 5,868.00

Total Composite rate 1,764.44 1764.45

Sq.m. d)

Detail of cost for 10 R.M.

1. Labour

Same as in item 13 - 22 (a) 1729.38

Contractor's profit & overhead 20% 345.88

Total Labour rate 460.98 461.00

2. Material

Plain G.I. sheets 55.71 x 1.15 / 2.20462 29.06  Kg.

G.I. sheet plain 29.06 Kg. @ 130.00 3777.81

Acessories Same as in item 13 - 22(a) 171.60

3949.41

3. Sundries 5% 86.47

Total of 2 & 3 4035.88

Contractor's profit & overhead 20% 807.18

Total 4,843.06

Total Composite rate 1,536.77 1536.75

Sq.m. e)

Detail of cost for 10 R.M.

1. Labour

Same as in item 13 - 22 (a) 1729.38

Contractor's profit & overhead 20% 345.88

Total Labour rate 460.98 461.00

2. Material

Plain G.I. sheets 55.71 x 0.98 / 2.20462 24.76  Kg.

G.I. sheet plain 24.76 Kg. @ 130.00 3219.35

Acessories Same as in item 13 - 22(a) 171.60

3390.95

3. Sundries 5% 86.47

Total of 2 & 3 3477.42

Contractor's profit & overhead 20% 695.48

Total 4,172.91

Total Composite rate 1,387.91 1387.90

26 SWG (0.97 mm) plain galvanized  sheet ridge

24 SWG (1.06mm) plain galvanized  sheet ridge

 13 - 388



Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Item No. 13 - 25 - 1
R.M.

Detail of cost for 10 R.M.

1. Labour

Black smith 0.25 Hrs @ 112.00 28.00

Carpenter 0.50 Hrs @ 125.00 62.50

Labourer 1.00 Hrs @ 87.50 87.50

178.00

Contractor's profit & overhead 20% 35.60

Total Labour rate 21.36 21.35

2. Material

Non Asbestos Cement Fibre  Ridges 10.00  R.M.

Wastage & overlaps 15% 1.50  R.M.

11.50  R.M.

Rate of one pair  3.56 ft. = 376.00 376.00

Rate per R.M.               376 x 3.28/ 3.56 346.43

Non Asbestos Cement Fibre  ridge 11.50 Pair @ 346.43 3983.91

Accessories

Bitumen washers 14.00 No. @ 2.00 28.00

Bolts and nuts 14.00 No. @ 2.00 28.00

G.I. limpet washers 7/8" dia 14.00 No. @ 1.00 14.00

4053.91

3. Sundries 5% 8.90

Total of 2 & 3 4062.81

Contractor's profit & overhead 20% 812.56

Total 4,875.37

Total Composite rate 508.90 508.90

Item No. 13 - 26 - 1

R.M.

Detail of cost for 10 R.M.

1. Labour

Same as in item 13 - 25 - 1 178.00

Contractor's profit & overhead 20% 35.60

Total Labour rate 21.36 21.35

2. Material

Ridges 10.00  R.M.

Wastage & overlaps 15% 1.50  R.M.

11.50  R.M.

Rate of one pair  3.42 ft. = 342.00 342.00

Rate per R.M.               342 x 3.28/ 3.42 328.00

Non Asbestos Cement Fibre  ridge 11.50 Pair @ 328.00 3772.00

Accessories

Bitumen washers 14.00 No. @ 2.00 28.00

Bolts and nuts 14.00 No. @ 2.00 28.00

G.I. limpet washers 7/8" dia 14.00 No. @ 1.00 14.00

3842.00

3. Sundries 5% 8.90

Total of 2 & 3 3850.90

Contractor's profit & overhead 20% 770.18

Total 4,621.08

Total Composite rate 483.47 483.45

Item No. 13 - 27 - 1

R.M.

Detail of cost for 10 R.M.

1. Labour

Same as in item 13 - 25 - 1 178.00

Contractor's profit & overhead 20% 35.60

Total Labour rate 21.36 21.35

Providing and fixing Non Asbestos Cement Fibre ridge two pieces close fitting or plain wing
adjustable, 1/4 inch (6.4mm) thick with bolts and nuts in ground floor 

Providing and fixing Non Asbestos Cement Fibre ridge two pieces close fitting or plain wing
adjustable, 5/32" (4mm) thick with bolts and nuts in ground floor 

Providing and fixing Non Asbestos Cement Fibre ridge plain angular one piece including bolts
and nuts in ground floor
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

2. Material

Ridges 10.00  R.M.

Wastage & overlaps 15% 1.50  R.M.

11.50  R.M.

Rate of one pair 4 ft. = 290.55 290.55

Rate per R.M.               290.55 x 3.28/ 4 238.25

Non Asbestos Cement Fibre  ridge 11.50 Pair @ 238.25 2739.89

Accessories

Bitumen washers 12.00 No. @ 2.00 24.00

Bolts and nuts 12.00 No. @ 2.00 24.00

12.00 No. @ 1.00 12.00

2799.89

3. Sundries 5% 8.90

Total of 2 & 3 2808.79

Contractor's profit & overhead 20% 561.76

Total 3,370.54

Total Composite rate 358.41 358.40

Item No. 13 - 28

Each a) Grey Colour

1. Labour

Carpenter 0.50 Hrs @ 125.00 62.50

Labourer 0.50 Hrs @ 87.50 43.75

106.25

Contractor's profit & overhead 20% 21.25

Total Labour rate 127.50 127.50

2. Material

1 pair @ 85.45 85.45

Accessories

Bitumen washers 2.00 No. @ 2.00 4.00

Bolts and nuts 2.00 No. @ 2.00 4.00

2.00 No. @ 1.00 2.00

95.45

3. Sundries 5% 5.31

Total of 2 & 3 100.77

Contractor's profit & overhead 20% 20.15

Total 120.92

Total Composite rate 248.42 248.40

Each b)

1. Labour

Same as in item 13 - 28(a) 106.25

Contractor's profit & overhead 20% 21.25

Total Labour rate 127.50 127.50

2. Material

1 pair @ 76.91 76.91

Accessories

Bitumen washers 2.00 No. @ 2.00 4.00

Bolts and nuts 2.00 No. @ 2.00 4.00

2.00 No. @ 1.00 2.00

86.91

3. Sundries 5% 5.31

Total of 2 & 3 92.22

Contractor's profit & overhead 20% 18.44

Total Composite rate 238.17 238.15

Providing and fixing two piece adjustable asbestos cement ridge finials in any floor at any
height with bolts and nuts.

G.I. limpet washers 7/8" dia 

Non Asbestos Cement Fibre  two piece adjustable ridge finials grey

G.I. limpet washers 7/8" dia 

Non Asbestos Cement Fibre two piece adjustable ridge finials

G.I. limpet washers 7/8" dia 

Other than grey colour

 13 - 390



Government of  Balochistan

(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Item No. 13 - 29

R.M. a)

Detail of Cost for 10 R.M.

1. Labour

Black smith 4.00 Hrs @ 112.00 448.00

Helper 2.00 Hrs @ 75.00 150.00

Labourer 2.50 Hrs @ 87.50 218.75

816.75

Contractor's profit & overhead 20% 163.35

Total Labour rate 98.01 98.00

2. Material

48.43

Wastage 5% 2.42

50.85

Weight   50.85 x 2.15 /2.20462 49.59 Kg.

G.I. sheet plain 49.59 Kg. @ 130.00 6446.91

Accessories

G.I. rivets 33.00 No. @ 12.00 396.00

Bolts and nuts 33.00 No. @ 2.00 66.00

G.I. limpet washers 7/8" dia 33.00 No. @ 1.00 33.00

Bitumen washers 33.00 No. @ 2.00 66.00

561.00

Total 7007.91

3. Sundries 5% 40.84

Total of 2 & 3 7048.75

Contractor's profit & overhead 20% 1,409.75

Total Composite rate 943.86 943.85

R.M. b)

Detail of Cost for 10 R.M.

1. Labour

Same as in item 13 - 29(a) 816.75

Contractor's profit & overhead 20% 163.35

Total Labour rate 98.01 98.00

2. Material

Weight   50.85 x 1.74 /2.20462 40.13 Kg.

G.I. sheet plain 40.13 Kg. @ 130.00 5217.35

Accessories

Same as in item 13 - 29(a) 561.00

Total 5778.35

3. Sundries 5% 40.84

Total of 2 & 3 5819.19

Contractor's profit & overhead 20% 1,163.84

Total Composite rate 796.31 796.30

R.M. c)

Detail of Cost for 10 R.M.

1. Labour

Same as in item 13 - 29(a) 816.75

Contractor's profit & overhead 20% 163.35

Total Labour rate 98.01 98.00

2. Material

Weight   50.85 x 1.41 /2.20462 32.52 Kg.

G.I. sheet plain 32.52 Kg. @ 130.00 4227.85

Accessories

Same as in item 13 - 29(a) 561.00

Total 4788.85

3. Sundries 5% 40.84

20 SWG (1.31mm) thick G.I. sheet gutter

22 SWG (1.21mm)  thick G.I. sheet gutter

Providing and fixing plain galvanized iron gutters 18 inches (450mm) girth with bolts and nuts in
ground floor

Plain galvanized sheet = 10 + 3.28 x 450 / 304.8

18 SWG (1.41mm)  thick G.I. sheet gutter
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Total of 2 & 3 4829.69

Contractor's profit & overhead 20% 965.94

Total Composite rate 677.57 677.55

Item No. 13 - 30 - 1

R.M.

1. Labour

Black smith 0.75 Hrs @ 112.00 84.00

Labourer 0.75 Hrs @ 87.50 65.63

149.63

Contractor's profit & overhead 20% 29.93

Total Labour rate 179.55 179.55

2. Material

Plain sheet 3.28 x 11 x 1/2 x 300 /304.80 5.07 Sq.ft.

Wastage 15% 0.76 Sq.ft.

5.83 Sq.ft.

Weight   5.83 x 1.41 x 1/2.20462 3.73 Kg.

G.I. sheet plain 3.73 Kg. @ 130.00 484.90

Brackets, Bolts & Nuts 10% 48.49

Painting 2% 9.70

543.09

3. Sundries 5% 7.48

Total of 2 & 3 550.57

Contractor's profit & overhead 20% 110.11

Total Composite rate 840.23 840.25

R.M. Item No.  13 - 31 - 1

1. Labour

Black smith 0.40 Hrs @ 112.00 44.80

Hammer man 0.20 Hrs @ 87.50 17.50

Labourer 0.25 Hrs @ 87.50 21.88

84.18

Contractor's profit & overhead 20% 16.84

Total Labour rate 101.01 101.00

2. Material

Non Asbestos Cement Fibre 1.00 R.M. @ 489.00 489.00

Bolts and nuts 3.00 No. @ 2.00 6.00

G.I. limpet washers 7/8" dia 4.00 No. @ 1.00 4.00

Bitumen washers 4.00 No. @ 2.00 8.00

507.00

3. Sundries 5% 4.21

Total of 2 & 3 511.21

Contractor's profit & overhead 20% 102.24

Total Composite rate 714.46 714.45

Item No. 13 - 32 - 1

Sq.m.

Detail of Cost for 13.40 sq.m.

Considering a room of 12'x12' size 144 Sq.ft.

1. Labour

Carpenter 8.00 Hrs @ 125.00 1000.00

Labourer 8.00 Hrs @ 87.50 700.00

1700.00

Contractor's profit & overhead 20% 340.00

Total Labour rate 152.24 152.25

Providing and fixing Non Asbestos Cement Fibre valley gutters size 9" x 6" (229mmx 152mm)
and 1/4" (6.4mm) thick in ground floor

Providing and fixing 1/4" (6.4mm) thick plain Non Asbestos Cement Fibre sheet ceiling on
wooden frame with deodar wood beading 2" x 1/2" (51mm x13mm) of required shape fixed with
screws perforated in corners if required but excluding the cost of frame in ground floor 

Providing and fixing 22 SWG (1.21mm) G.I. sheet gutter semi circular 12inches (300mm)
diameter.
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

2. Material

A.C. sheet 1/4" (6.4 mm.) thick 13.40 Sq.m.

Wastage due to cutting etc. @ 5% 0.67 Sq.m.

14.07 Sq.m.

Deodar Wood

Considering 96' x 1/6" x 1/24 0.67 Cu.ft.

Wastage 50% 0.33 Cu.ft.

1.00 Cu.ft.     = 0.028 Cu.m.

Non Asbestos Cement Fibre  sheet - plain 14.07 Sq.m. @ 460.00 6472.20

Wood - deodar 2nd class 0.03 Cu.m. @ 141240.00 4000.00

Iron screws 0.25 Kg. @ 130.00 32.50

10504.70

3. Sundries 5% 85.00

Total of 2 & 3 10589.70

Contractor's profit & overhead 20% 2,117.94

Total 12,707.64

Total Composite rate 1,100.57 1100.55

Item No. 13 - 33

Sq.m. a)

Detail of cost for 13.40 sq.m.

1. Labour

Same as in item 13 - 32 1700.00

Contractor's profit & overhead 20% 340.00

Total Labour rate 152.24 152.25

2. Material

1/2" MDF Board (Local) without lamination 13.40 Sq.m.

Wastage 1.34 Sq.m.

14.74 Sq.m.

1/2" MDF Board (Local) without lamination 14.74 Sq.m. @ 484.20 7137.11

Iron screws 0.25 Kg. @ 130.00 32.50

Polish 10.00 Sq.m. @ 600.00 6000.00

13169.61

3. Sundries 5% 85.00

Total of 2 & 3 13254.61

Contractor's profit & overhead 20% 2,650.92

Total 15,905.53

Total Composite rate 1,186.98 1187.00

Sq.m. b)

Detail of cost for 13.40 sq.m.

1. Labour

Same as in item 13 - 32 1700.00

Contractor's profit & overhead 20% 340.00

Total Labour rate 152.24 152.25

2. Material

3/4" MDF Board (Local) without lamination 14.74 Sq.M @ 645.60 9516.14

Iron screws 0.25 Kg. @ 130.00 32.50

Polish 10.00 Sq.m. @ 600.00 6000.00

15548.64

3. Sundries 5% 85.00

Total of 2 & 3 15633.64

Contractor's profit & overhead 20% 3,126.73

Total 18,760.37

Total Composite rate 1,552.27 1552.25

Item No.  13 - 34

Same as Item 13-33 but for Medium Density Fibre board 3/4" (18 mm)

Providing and fixing 1/2" (13mm) thick Medium Density Fibreboard (Lasani) ceiling of required
shape fixed with screws and nails perforated in corners if required but excluding the cost of
frame in ground floor upto 14 ft high including guffing.
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(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Sq.m. a)

Detail of cost for  10 Sq.m. 

Thermopore sheet required         1m x 1m size 10.00 Nos.

Wastage 5% 0.50 Nos.

10.50 Nos.

Carpenter 2.00 Hrs @ 125.00 250.00

Labourer 2.00 Hrs @ 87.50 175.00

425.00

20% 85.00

Total Labour rate 51.00 51.00

2. Material

10.50 No. @ 100.00 1050.00

Iron screws 0.25 Kg. @ 130.00 32.50

Glue 0.5% 5.41

1087.91

3. Sundries (including Cost of Frame) 10% 42.50

Total of 2 & 3 1130.41

Contractor's profit & overhead 20% 226.08

Total 1,356.50

Total Composite rate 186.65 186.65

Sq.m. b)

1. Labour

Same as in item (a) above 425.00

20% 85.00

Total Labour rate 51.00 51.00

2. Material

10.50 No. @ 180.00 1890.00

Same as in item (a) above 37.91

1927.91

3. Sundries 10% 42.50

Total of 2 & 3 1970.41

Contractor's profit & overhead 20% 394.08

Total 2,364.50

Total Composite rate 287.45 287.45

Sq.m. c)

1. Labour

Same as in item (a) above 425.00

20% 85.00

Total Labour rate 51.00 51.00

2. Material

10.50 No. @ 250.00 2625.00

 Iron screws + Glue

Same as in item (a) above 37.91

2662.91

3. Sundries 10% 42.50

Total of 2 & 3 2705.41

Contractor's profit & overhead 20% 541.08

Total 3,246.50

Total Composite rate 375.65 375.65

Item No. 13 - 35 - 1

Sq.m.

Detail of cost for  13.40  Sq.m.

1. Labour

Carpenter 5.00 Hrs @ 125.00 625.00

Labourer 5.00 Hrs @ 87.50 437.50

1/2 inch (13mm) thick thermopore sheet ceiling

1 inch (25 mm) thick thermopore sheet ceiling

Contractor's profit & overhead

Thermopore sheet 1/2"  thick 

Providing and fixing thermopore sheet ceiling on GI powder coated frame required shape, fixed
with screws perforated in corners if required but excluding the cost of frame in ground floor 

Contractor's profit & overhead

Contractor's profit & overhead

Thermopore sheet 1-1/2"  thick 

Providing and fixing hessian cloth ceiling with wooden beading 2"x1/2" (50mm x13mm) in
ground floor

Thermopore sheet 1"  thick 

1-1/2 inch (38 mm) thick thermopore sheet
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(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

1062.50

20% 212.50

Total Labour rate 95.15 95.15

2. Material

Hessian cloth 3 ft. wide 13.40 Sq.m.

Wastage              = 10% 1.34 Sq.m.

14.74 Sq.m.

Deodar wood beading 10 x 12 x 1/6 x 1/24 0.83 Cu.ft.

Wastage              = 50% 0.42 Cu.ft.

1.25 Cu.ft.

= 0.0354 Cu.m.

Hessian cloth 14.74 Sq.m. @ 47.00 692.78

Wood  - deodar  1st class   0.04 Cu.m. @ 176550.00 6250.00

Cotton tape 15.00 R.M. @ 10.00 150.00

Iron screws 0.75 Kg. @ 130.00 97.50

7190.28

3. Sundries 5% 53.13

Total of 2 & 3 7243.41

Contractor's profit & overhead 20% 1,448.68

Total 8,692.09

Total Composite rate 743.81 743.80

Item No. 13 - 36

Sq.m. a) Deodar wood

1. Labour

Carpenter 6.00 Hrs @ 125.00 750.00

Labourer 4.00 Hrs @ 87.50 350.00

1100.00

20% 220.00

Total Labour rate 1,320.00 1320.00

2. Material

Deodar wood sleepers

10' x 10' x 5/24 x 1/6 3.47 Cu.ft.

Wastage       = 15% 0.52 Cu.ft.

3.99 Cu.ft.    = 0.11 Cu.m.

Wood  - deodar  1st class   0.11 Cu.m. @ 176550.00 19420.50

Sawing charges 3.99 Cu.ft. @ 87.50 349.13

Nail of  all sizes 1.00 Kg. @ 90.00 90.00

Glue 0.5% 99.30

19958.92

3. Sundries

5% 1052.95

Total of 2 & 3 21011.87

Contractor's profit & overhead 20% 4,202.37

Total 25,214.24

Total Composite rate 4,033.05 4033.05

Sq.m. b) Partal wood

1. Labour

Same as in item (a) above 1100.00

20% 220.00

Total Labour rate 1,320.00 1320.00

2. Material

Wood - Partal                  0.11 Cu.m. @ 42372.00 4660.92

Same as in item (a) above 538.42

5199.34

3. Sundries

Providing, fixing and hoisting best quality wood ceiling frame of required section including
providing approved anti-termite treatment

Including anti-termite treatment, hoisting and scaffolding on material and labour

Considering a ceiling frame to be fixed in a roof 10'x10' under the trusses

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

5% 314.97

Total of 2 & 3 5514.31

Contractor's profit & overhead 20% 1,102.86

Total 6,617.17

Total Composite rate 2,032.01 2032.00

Sq.m. c) Kail wood

1. Labour

Same as in item (a) above 1100.00

20% 220.00

Total Labour rate 1,320.00 1320.00

2. Material

Wood - Kail  1st class          0.11 Cu.m. @ 123585.00 13594.35

Same as in item (a) above 538.42

14132.77

3. Sundries

5% 761.64

Total of 2 & 3 14894.41

Contractor's profit & overhead 20% 2,978.88

Total 17,873.29

Total Composite rate 3,243.17 3243.15

Item No. 13 - 37 - 1

Sq.m.

Labour

Black smith 0.05 Hrs @ 112.00 5.60

Carpenter 0.10 Hrs @ 125.00 12.50

Labourer 0.15 Hrs @ 87.50 13.13

31.23

20% 6.25

Total Labour rate 37.47 37.45

Item No. 13 - 38 - 1

Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Black smith 6.00 Hrs @ 112.00 672.00

Labourer 3.00 Hrs @ 87.50 262.50

Hammer man 1.50 Hrs @ 87.50 131.25

1065.75

20% 213.15

Total Labour rate 127.89 127.90

2. Material

G.I. sheets  2 m x 10 m 20.00 Sq.m.

Wastage 5% 1.00 Sq.m.

21.00 Sq.m.

Weight      =  21x10.76x1.74 /2.20462) 178.34 Kg.

M.S.bars   = 108 x 0.25 x 0.167/2.20462 2.05 Kg.

G.I. sheet plain 178.34 Kg. @ 130.00 23184.11

Bitumen 60/70 16.50 Kg. @ 78.00 1287.00

Polythene sheet 10.50 Sq.m. @ 80.00 840.00

Mild steel bars( G-40) 2.05 Kg. @ 88.00 179.98

Fuel wood                         5.00 Kg. @ 15.00 75.00

25566.09

3. Sundries 5% 53.29

Total of 2 & 3 25619.38

Extra labour for erection of G.I.corrugated sheets, plain sheets or Non Asbestos Cement Fibre
Sheet Roofing, above 20 ft. (6 m) height in difficult position, including lifting with care and
special scaffolding along live electric wire.

Supplying and laying twin plain G.I. sheet 20 SWG (1.31 mm) painted with hot bitumen 1.65
kg/sq.m. with polythene film in between 300 gauge (0.03 mm) to provide a sliding joint under the
bearing of the beams including 3 inch (75 mm) long three nos. bars to act as holdfasts on walls
and beams.

Including anti-termite treatment, hoisting and scaffolding on material and labour

Including anti-termite treatment, hoisting and scaffolding on material and labour

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Contractor's profit & overhead 20% 5123.88

Total Composite rate 3202.22 3202.20

Item No. 13 - 39

Sq.m. a)

Detail of cost for  10 Sq.m.

1. Labour

Mason 12.00 Hrs @ 125.00 1500.00

Labourer 15.00 Hrs @ 87.50 1312.50

Bahishti 4.00 Hrs @ 87.50 350.00

Mistri 2.50 Hrs @ 110.00 275.00

3437.50

20% 687.50

Total Labour rate 412.50 412.50

2. Material

Earth 0.28 No. @ 5000.00 1400.00

Mud mortar 0.28 Cu.m. @ 250.00 70.00

Brick tiles 371 No. @ 6.2 2300.20

Bitumen 60/70 18.15 Kg. @ 78.00 1415.70

Fuel wood                         5.00 Kg. @ 15.00 75.00

Cowdung 0.02 Cu.m. @ 106.00 2.12

Polythene sheet 10.50 Sq.m. @ 80.00 840.00

Cement sand (1:3) for grouting 0.07 Cu.m. @ 6099 396.45

6499.47

Thermopore sheet 1/2"  thick 10.50 No. @ 100.00 1050.00

7549.47

3. Sundries 5% 171.88

Total of 2 & 3 7721.35

Contractor's profit & overhead 20% 1,544.27

Total Composite rate 1,339.06 1339.05

Sq.m. b)

1. Labour

3437.50

20% 687.50

Total Labour rate 412.50 412.50

2. Material

10.50 No. @ 180.00 1890.00

6499.47

8389.47

3. Sundries 5% 171.88

Total of 2 & 3 8561.35

Contractor's profit & overhead 20% 1,712.27

Total Composite rate 1,439.86 1439.85

Sq.m. c)

1. Labour

3437.50

20% 687.50

Total Labour rate 412.50 412.50

2. Material

10.50 No. @ 250.00 2625.00

6499.47

9124.47

3. Sundries 5% 171.88

Total of 2 & 3 9296.35

Contractor's profit & overhead 20% 1,859.27

Using thermopore sheet 1/2 inch (13mm) thick.

Thermopore sheet 1"  thick 

Contractor's profit & overhead

Contractor's profit & overhead

Other materials same as in item 13-39(a)  above       

Thermopore sheet 1-1/2"  thick 

Using thermopore sheet 1-1/2 inch (37mm) thick.

Contractor's profit & overhead

Using thermopore sheet 1 inch (25mm) thick.

Other materials same as in item 13-39(a)  above       

Same as in item 13 - 39(a) above

Providing and laying first class tile roof insulation comprising single layer of tiles 9"x 4-1/2"x 1-
1/2" grouted with cement sand mortar 1:3 laid over 2 inch (50mm) thick earth including mud
plaster over thermopore sheet over polythene sheet 300gauge (0.03mm) over a layer of hot
bitumen coating, complete in all respect.  

Same as in item 13 - 39(a) above
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Total Composite rate 1,528.06 1528.05

Item No. 13 - 40 - 1

R.M.

1.  Labour

Plumber 0.25 Hrs @ 125.00 31.25

Helper 0.25 Hrs @ 75.00 18.75

50.00

Contractor's profit & overhead 20% 10.00

Total Labour rate 32.82 32.80

2. Material

Down pipe 1.00 No. @ 290.00 290.00

Shoe 100 mm 1.00 No. @ 95.00 95.00

Head 1.00 No. @ 125.00 125.00

Off-set 1.00 No. @ 210.00 210.00

720.00

Clamp etc. 5% 36.00

756.00

3. Sundries 5% 37.80

Total of 2 & 3 793.80

Contractor's profit & overhead 20% 158.76

Total 952.56

Total Composite rate 553.71 553.70

Item No. 13 - 41

Each a)

1. Labour

Mason 1.50 Hrs @ 125.00 187.50

Labourer 0.75 Hrs @ 87.50 65.63

253.13

Contractor's profit & overhead 20% 50.63

Total Labour rate 303.75 303.75

2. Material 10% 25.31

Contractor's profit & overhead 20% 5.06

Total 30.38

Total Composite rate 334.13 334.15

Each b)

1. Labour

Mason 0.75 Hrs @ 125.00 93.75

Labourer 0.50 Hrs @ 87.50 43.75

137.50

Contractor's profit & overhead 20% 27.50

Total Labour rate 165.00 165.00

2. Material 10% 13.75

Contractor's profit & overhead 20% 2.75

Total 16.50

Total Composite rate 181.50 181.50

Item No. 13 - 42

R.M. a)

1. Labour

Mason 0.50 Hrs @ 125.00 62.50

Contractor's profit & overhead 20% 12.50

Making jarries in existing masonry/concrete for providing recesses for bearing of R.C.C. roof
slab including repairing the damaged surface

For every 6 inches (0.15 m) additional height or part thereof

Slab upto 6 inches (150mm) thick in brick masonry

Upto 12 inches (0.30 m) height of girder or beam

Providing and fixing non asbestos cement fibre rain water down pipe 4 inches (100mm) dia. with
shoe and other accessories 

Making recess in existing brick masonry for bearing of beam girder, R.S joist including repairing
damaged surface
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Total Labour rate 75.00 75.00

2. Material 15% 9.38

Contractor's profit & overhead 20% 1.88

Total 11.25

Total Composite rate 86.25 86.25

R.M. b)

1. Labour

Mason 0.75 Hrs @ 125.00 93.75

Contractor's profit & overhead 20% 18.75

Total Labour rate 112.50 112.50

2. Material 15% 14.06

Contractor's profit & overhead 20% 2.81

Total 16.88

Total Composite rate 129.38 129.40

R.M. c)

1. Labour

Mason 0.75 Hrs @ 125.00 93.75

Contractor's profit & overhead 20% 18.75

Total Labour rate 112.50 112.50

2. Material 15% 14.06

Contractor's profit & overhead 20% 2.81

Total 16.88

Total Composite rate 129.38 129.40

R.M. d)

1. Labour

Mason 1.13 Hrs @ 125.00 141.25

Contractor's profit & overhead 20% 28.25

Total Labour rate 169.50 169.50

2. Material 15% 21.19

Contractor's profit & overhead 20% 4.24

Total 25.43

Total Composite rate 194.93 194.95

R.M. e)

1. Labour

Mason 1.00 Hrs @ 125.00 125.00

Contractor's profit & overhead 20% 25.00

Total Labour rate 150.00 150.00

2. Material 15% 18.75

Contractor's profit & overhead 20% 3.75

Total 22.50

Total Composite rate 172.50 172.50

R.M. f)

1. Labour

Mason 1.50 Hrs @ 125.00 187.50

Contractor's profit & overhead 20% 37.50

Total Labour rate 225.00 225.00

2. Material 15% 28.13

Contractor's profit & overhead 20% 5.63

Total 33.75

Total Composite rate 258.75 258.75

Item No. 13 - 43 - 1

Slab upto 6 inches (150mm) thick in R.C.C

Slab upto 6 inches (150mm) thick in stone masonry

Slab exceeding 6 inches (150mm) thick in brick masonry

Slab exceeding 6 inches (150mm) thick in R.C.C

Slab exceeding 6 inches (150mm) thick in stone masonry or plain concrete
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Each

1. Labour

Labourer 2.00 Hrs @ 87.50 175.00

Contractor's profit & overhead 20% 35.00

Total Labour rate 210.00 210.00

Item No. 13 - 44 - 1

Each

1. Labour

Labourer 0.50 Hrs @ 87.50 43.75

Contractor's profit & overhead 20% 8.75

Total Labour rate 52.50 52.50

Item No. 13 - 45 - 1

Sq.m.

Detail of cost for 10 sq.m.

Considering a roof 12.0 m high

1. Labour

Extra cooly for carrying material

Labourer 8.50 Hrs @ 87.50 743.75

Contractor's profit & overhead 20% 148.75

Total Labour rate per Sq. m. 17.85 17.85
Scaffolding for hoisting 50% 371.88

Sundries 5% 37.19

409.06

Contractor's profit & overhead 20% 81.81

Rate 490.88 (A)

Rate for 1.5 m    =  A x 1.50 / 7.50 116.03

Total Composite rate 29.45 29.45

Item No. 13 - 46 - 1

Sq.m.

Detail of cost for 30.5 R.M.

1. Labour

Black smith 1.50 Hrs @ 112.00 168.00

Carpenter 1.50 Hrs @ 125.00 187.50

Labourer 10.00 Hrs @ 87.50 875.00

1230.50

Contractor's profit & overhead 20% 246.10

Total Labour rate per Sq. m. 29.53 29.55

Scaffolding for hoisting 5% 61.53

Contractor's profit & overhead 20% 12.31

Total 73.83

Total Composite rate per Sq. m. 31.01 31.00

Item No. 13 - 47 - 1

Sq.m.

Detail of cost for 125 Sq.m.

1350 Sq.ft.

Material for scaffolding

Props           7 x 5 x 40 1400 Ft.

Horizontal braces 7 x 6 x 45 1890 Ft.

Cross braces   7 x 6 x 30 1260 Ft.

= 4550 Ft.

This rate (A) is for height between 15 ft. to 40 ft. (4.50 m to 12 m.)

Hoisting R.S. beams or wooden beams and placing in position.

Hoisting and placing in position wooden ballies over roof.

Extra for ridges, valleys, gutters etc. of any description for every 5ft (1.5m) height or part therof
beyond 15 ft (4.5m)

Extra for ceiling of any description in any floor for every 5 ft. (1.5m) height or part therof beyond
15 ft. (4.5m)

Considering a ceiling of a hall 45' x 35' at a height of 40 ft.(12 m.) 

Extra for roofing of any description other than R.C.C. in any floor for every 5 ft. (1.5m) height or
part thereof beyond 15 ft. (4.5 m)

Extra for work at height between 15 ft. to 40 ft. (4.5 m to 12 m.)

Superficial area of ceiling 45' x 30'

Partal or similar wood of 3" x 3" size
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

455 Ft.

5005 Ft.

5005 x 3/12 x 3/12 312.81 Cu.ft.

56.25 Cu.ft.

369.06 Cu.ft.

Wastage 15% 55.36 Cu.ft.

424.42 Cu.ft.

1. Labour

a) For assembling, removal and clearance

Carpenter 160.00 Hrs @ 125.00 20000.00

Helper 80.00 Hrs @ 75.00 6000.00

b) 

Labourer 80.00 Hrs @ 87.50 7000.00

Bahishti 32.00 Hrs @ 87.50 2800.00

35800.00

Contractor's profit & overhead 20% 7160.00

Total Labour rate per Sq. m. 68.74 68.75

2. Material

Wood - Partal                  424.42 Cu.ft. @ 1200.00 509306.25

Sawing charges 424.42 Cu.ft. @ 87.50 37136.91

Coir string 16.78 Kg. @ 50.00 839.00

Nail of  all sizes 0.1% 547.28

547829.45 (A)
A /30 18260.98

5% 913.05

19174.03

Contractor's profit & overhead 20% 3,834.81

Total 23,008.84

Rate per Sq. m. 7524.27/125 184.07

4% 7.36

191.43 (B)

Rate for  1.5 m. B x 1.5/7.5 38.29

Rate for  ceiling 50% 19.14

Total Composite rate per Sq. m. 87.88 87.90

Item No. 13 - 48 - 1

Sq.m.

Detail of cost for 100 Sq.ft.

1. Labour

Carpenter 8.00 Hrs @ 125.00 1000.00

Helper 8.50 Hrs @ 75.00 637.50

1637.50

Contractor's profit & overhead 20% 327.50

Total Labour rate per Sq. m. 211.43 211.45

2. Material

Glass wool 1 inch thick 100.00 Sq.ft @ 30.00 3000.00

Contractor's profit & overhead 20% 600.00

Total 3,600.00

Total Composite rate per Sq. m. 598.79 598.80

Item No. 13 - 49 - 1

Sq.m.

Detail of cost for 100 Sq.ft.

1. Labour

Mason 8.00 Hrs @ 125.00 1000.00

Skilled worker 6.50 Hrs @ 125.00 812.50

Semi skilled worker 16.00 Hrs @ 110.00 1760.00

3572.50

Providing and laying first class tile roof insulation comprising single layer of tiles 12"x 6"x 1-1/2"
grouted with cement sand mortar 1:3 laid over 2.5" thick cement concrete 1:4:8 over glass wool
/roof kool sheet wraped in polythene sheet 300gauge (0.03mm.) over a coat of PB- 4 bitumen
layer at the rate of 1.65 Kg./Sq.m.

Add 10% for overlaps & extra pieces of wood required at joints

2" thick planks for platform for 25% of area =0.25 x 45 x 30 x1/6

For carrying material and curing

Assuming 30 uses of scaffolding & timber, cost per use would be 

Deduct cost of scaffolding for 4.5 m. height.

Providing and laying 1" thick glass wool/roof kool sheets in 1" thick sheet cavity walls

Add for each use, repair charges and coir strings etc.
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Contractor's profit & overhead 20% 714.50

Total Labour rate per Sq. m. 461.28 461.30

2. Material

22.92 Cu.ft. @ 30.00 687.60

2.68 Cu.ft. @ 172.74 462.93

Brick tiles 400.00 Nos. @ 6.20 2480.00

Bitumen 60/70 18.15 Kg. @ 78.00 1415.70

Fuel wood                         5.00 Kg. @ 15.00 75.00

Glass wool 1 inch thick 100.00 Sq.ft @ 30.00 3000.00

Polythene sheet 120.00 Sq.ft @ 7.43 892.19

9013.43

Contractor's profit & overhead 20% 1,802.69

Total 10,816.11

Total Composite rate per Sq. m. 1,625.09 1625.10

Item No. 13 - 50 - 1

Sq.m.

Detail of cost for 100 Sft.

1. Labour

Bahishti 6.50 Hrs @ 87.50 568.75

Skilled worker 16.00 Hrs @ 125.00 2000.00

Semi skilled worker 8.50 Hrs @ 110.00 935.00

3503.75

Contractor's profit & overhead 20% 700.75

Total Labour rate per Sq. m. 452.40 452.40

2. Material

Earth 25.00 Cu.ft. @ 141.60 3540.07

Mud plaster 8.33 Cu.ft. @ 6.00 49.98

Brick tiles 400.00 Nos. @ 6.20 2480.00

Bitumen 60/70 18.15 Kg. @ 78.00 1415.70

Fuel wood                         5.00 Kg. @ 15.00 75.00

Glass wool 1 inch thick 100.00 Sq.ft @ 30.00 3000.00

Polythene sheet 120.00 Sq.ft @ 7.43 892.19

Cowdung 0.07 Cu.ft. @ 3.00 0.21

2.68 Cu.ft. @ 172.74 462.93

11916.09

Contractor's profit & overhead 20% 2,383.22

Total Composite rate per Sq. m. 1,991.01 1991.00

Item No. 13 - 51

R.M.

a)

1. Labour

Skilled worker 0.25 Hrs @ 125.00 31.25

Semi skilled worker 0.25 Hrs @ 110.00 27.50

58.75

Contractor's profit & overhead 20% 11.75

Total Labour rate 231.31 231.30

2. Material

Glass wool 1 inch thick 1.00 R.ft. @ 30.00 30.00

1.00 R.ft. @ 40.00 40.00

Scaffolding and sundries and plaster of paris coating 30% 21.00

91.00

Contractor's profit & overhead 20% 18.20

Total Composite rate 589.60 589.60

Cement sand mortar (1:3) for grouting

Jute 2" wide including jute rope tie

Upto 1 inch (25 mm) dia. pipe

Providing and laying G.I. pipes insulation for water supply delivery pipe comprising glass wool,
jutoid water proof covered with plaster of paris treatment 

Providing and laying first class tile roof insulation comprising single layer of tiles 12"x 6"x 1-1/2"
grouted with cement sand mortar 1:3 laid over 3" thick mud plaster over glass wool /roof kool
sheet wraped in polythene sheet 300 gauge (0.03 mm.) over a coat of PB-4 bitumen layer at the
rate of 1.65 Kg/Sq.m.

Cement concrete 2.5" thick 1:4:8

Cement sand mortar (1:3) for grouting
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(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

b) 

1. Labour 67.56

Contractor's profit & overhead 20% 13.51

Total Labour rate 266.01 266.00

2. Material 104.65

Contractor's profit & overhead 20% 20.93

Total Composite rate 678.04 678.05

c) 

1. Labour 76.38

Contractor's profit & overhead 20% 15.28

Total Labour rate 300.70 300.70

2. Material 118.30

Contractor's profit & overhead 20% 23.66
Total Composite rate 766.47 766.45

Item No. 13 - 52
% 

a) For first floor 10% 0.10

b) 7.5% 0.08For every additional floor above first floor

Add 30% on item 13 - 51 (a) above

Add 15% on item 13 - 51 (a) above

Add extra for respective payable item of ground floor

Upto 1" to 2"  (25 mm to 50 mm) dia. pipe

Upto 2" to 3"  (50 mm to 75 mm) dia. pipe
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(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Item No. 13-53 

R.M. a)
1.  Labour
Mason 0.39 Hrs @ 125.00            48.75 
Labourer 0.20 Hrs @ 87.50            17.50 

           66.25 
20%            13.25 

Total Labour rate            79.50 79.50

2. Material
0.65 R.M. @ 687.50          449.63 

Cement mortar 10%            44.96 
         494.59 

20%            89.93 
         664.01 664.00

R.M. b)
1.  Labour
Total Labour rate Same as in item 13-53(a)            79.50 79.50

2. Material
0.91 R.M. @ 875.00          796.25 

Cement mortar 10%            79.63 
         875.88 

20%          175.18 
      1,130.55 1130.55

R.M. c)
1.  Labour
Total Labour rate Same as in item 13-53(a)            79.50 79.50

2. Material
1.00 R.M. @ 1062.50       1,062.50 

Cement mortar 10%          106.25 
      1,168.75 

20%          233.75 
      1,482.00 1482.00

Item No. 13-54

R.M. a)
1.  Labour
Total Labour rate Same as in item 13-53(a)            79.50 79.50

2. Material
1.00 R.M. @ 390.00          390.00 

Cement mortar 10%            39.00 
         429.00 

20%            85.80 
         594.30 594.30

R.M. b)
1.  Labour
Total Labour rate Same as in item 13-53(a)            79.50 79.50

2. Material
1.00 R.M. @ 425.00          425.00 

Cement mortar 10%            42.50 
         467.50 

20%            93.50 
         640.50 640.50

R.M. c)
1.  Labour
Total Labour rate Same as in item 13-53(a)            79.50 79.50

2. Material
1.00 R.M. @ 495.00          495.00 

Cement mortar 10%            49.50 

2" (50 mm) dia.

Contractor's profit & overhead

C.I. pipe spout  50 mm dia

Contractor's profit & overhead
Total Composite rate

3" (75 mm) dia.

C.I. pipe spout  80 mm dia

Contractor's profit & overhead
Total Composite rate

4" (100 mm) dia.

C.I. pipe spout 100 mm dia

Contractor's profit & overhead
Total Composite rate

Providing and fixing Non Asbestos Cement Fibre pipe spouts of required length and dia
including fixing in cement mortar 1 : 4.
2.5" (65 mm) dia.

Non Asbestos Cement Fibre  pipe spouts  60 mm dia

Providing and fixing C.I. pipe spouts of required length and dia including fixing in cement mortar
1:4

Contractor's profit & overhead
Total Composite rate

3" (75 mm) dia.

Non Asbestos Cement Fibre  pipe spouts  80 mm dia

Contractor's profit & overhead
Total Composite rate

4" (100 mm) dia.

Non Asbestos Cement Fibre  pipe spouts 100 mm dia
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(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

         544.50 
20%          108.90 

         732.90 732.90

Item No. 13-55

R.M. a)
1.  Labour
Plumber 1.00 Hrs @ 125.00          125.00 
Mason 1.00 Hrs @ 125.00          125.00 

         250.00 
20%            50.00 

Total Labour rate          100.00 100.00

2. Material
3.00 No. @ 325.00          975.00 

Other materials
Bolts & Nuts 4.00 No. @ 12.00            48.00 
A.C. rope joint filler 5%            51.15 
Cement concrete 10%            97.50 

         196.65 
Total       1,171.65 

20%          234.33 
         568.66 568.65

R.M. b)
1.  Labour
Total Labour rate Same as in item 13-55(a)            79.28 79.30

2. Material
3.00 No. @ 375.00       1,125.00 

Other materials Same as in item 13-55(a)          196.65 
      1,321.65 

20%          225.00 
         594.83 594.85

Item No. 13-56

Each a)
1.  Labour
Plumber 0.50 Hrs @ 125.00            62.50 
Mason 0.50 Hrs @ 125.00            62.50 
Labourer 0.50 Hrs @ 87.50            43.75 

         168.75 
20%            33.75 

Total Labour rate          202.50 202.50

2. Material
Shoe 80 mm 1.00 No. @ 75.00            75.00 
Other materials
M.S. fastner 1.00 No. @ 10.00            10.00 
Non Asbestos Cement Fibre rope joint filler 5%              4.25 
Mortar 5%              3.75 
Cement concrete 10%              7.50 

           25.50 
Total          100.50 

20%            20.10 
         323.10 323.10

Each b)
1.  Labour
Total Labour rate Same as in item 13-56(a)          202.50 202.50

2. Material
1.00 No. @ 95.00            95.00 

Other materials            41.65 
         136.65 

Contractor's profit & overhead
Total Composite rate

Providing and fixing Non Asbestos Cement Fibre rain water down pipe with sealing collars,
bolts and nuts and tail piece fixed in cement concrete 1:2:4 including filling joints with asbestos
rope and cement mortar 1:2

Detail of cost for 3 m
3" (75 mm) dia.

Contractor's profit & overhead

Non Asbestos Cement Fibre  plain bend 80 mm dia

Contractor's profit & overhead
Total Composite rate

4" (100 mm) dia.

Non Asbestos Cement Fibre  plain bend 100 mm dia

Contractor's profit & overhead
Total Composite rate

Providing and fixing shoe of Non Asbestos Cement Fibre rain water down pipe with mild steel
fastener fixed in cement concrete 1:2:4 including filling joints with cement mortar 1:2

3" (75 mm) dia.

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

4" (100 mm) dia.

Shoe 100 mm 
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(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

20%            19.00 
         358.15 358.15

Item No. 13-57

Each a)
1.  Labour
Total Labour rate Same as in item 13-56(a)          202.50 202.50

2. Material
1.00 No. @ 325.00          325.00 

Other materials            41.65 

         366.65 
20%            73.33 

         642.48 642.50

Each b) 4" (100 mm) dia.
1.  Labour
Total Labour rate Same as in item 13-56(a)          202.50 202.50

2. Material
1.00 No. @ 375.00          375.00 

Other materials            41.65 
         416.65 

20%            83.33 
         702.48 702.50

Item No. 13-58

Each a)
1.  Labour
Total Labour rate Same as in item 13-56(a)          202.50 202.50

2. Material
1.00 No. @ 195.00          195.00 

Other materials            41.65 
         236.65 

20%            47.33 
         486.48 486.50

Each b)
1.  Labour
Total Labour rate Same as in item 13-56(a)          202.50 202.50

2. Material
1.00 No. @ 210.00          210.00 

Other materials            41.65 
         251.65 

20%            42.00 
         496.15 496.15

Item No. 13-59

Each a)
1.  Labour
Total Labour rate Same as in item 13-56(a)          202.50 202.50

2. Material
1.00 No. @ 115.00          115.00 

Other materials            41.65 
         156.65 

20%            31.33 
         390.48 390.50

Each b)
1.  Labour

Contractor's profit & overhead
Total Composite rate

Providing and fixing Non Asbestos Cement Fibre plain bend of any degree for rain water down
pipe with mild steel fasteners fixed in cement concrete 1:2:4 including filling joints with cement
mortar 1:2.
3" (75 mm) dia.

Non Asbestos Cement Fibre  plain bend 80 mm dia

Contractor's profit & overhead
Total Composite rate

Non Asbestos Cement Fibre  plain bend 100 mm dia

Contractor's profit & overhead
Total Composite rate

Providing and fixing with 6" (150 mm) projection Non Asbestos Cement Fibre offset for rain
water down pipe with mild steel fasteners fixed in cement concrete 1:2:4 including filling joints
with cement mortar 1:2.
3" (75 mm) dia.

Off-set

Contractor's profit & overhead
Total Composite rate

4" (100 mm) dia.

Off-set

Contractor's profit & overhead
Total Composite rate

Providing and fixing with Non Asbestos Cement Fibre head of any shape for rain water down
pipe with mild steel fasteners fixed in cement concree 1:2:4 including filling joints with cement
mortar 1:2.
3" (75 mm) dia.

Head 

Contractor's profit & overhead
Total Composite rate

4" (100 mm) dia.
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(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Total Labour rate Same as in item 13-56(a)          202.50 202.50

2. Material
1.00 No. @ 125.00          125.00 

Other materials            41.65 
         166.65 

20%            33.33 
         402.48 402.50

Item No. 13-60

Detail of cost for 3 m.
R.M. a)

1.  Labour
Plumber 1.00 Hrs @ 125.00          125.00 
Mason 1.00 Hrs @ 125.00          125.00 
Labourer 0.57 Hrs @ 87.50            49.88 

         299.88 
20%            59.98 

Total Labour rate          119.95 119.95

2. Material
10.02 R.M. @ 125.90       1,261.52 

Other materials
Bolts and nuts 5.00 No. @ 2.00            10.00 
Clamps 4.00 No. @ 12.00            48.00 
Mortar 5%              2.90 
Cement concrete 10%              5.80 

           66.70 

Total       1,328.22 
20%          265.64 

         651.24 651.25

R.M. b)
1.  Labour
Total Labour rate Same as in item 13-60(a)          119.95 119.95

2. Material
3.00 R.M. @ 196.25          588.75 

Other materials            66.70 
         655.45 

20%          131.09 
         382.13 382.15

R.M. c)
1.  Labour
Total Labour rate Same as in item 13-60(a)          119.95 119.95

2. Material
3.00 R.M. @ 196.25          588.75 

Other materials            66.70 
         655.45 

20%          131.09 
         382.13 382.15

Item No. 13-61

Each a)
1.  Labour
Plumber 0.33 Hrs @ 125.00            41.25 

20%              8.25 
Total Labour rate            49.50 49.50

2. Material
1.00 No. @ 221.45          221.45 

20%            44.29 
         315.24 315.25

Each b)

Head 

Contractor's profit & overhead
Total Composite rate

Providing and fixing U-P.V.C rain water down pipe with mild steel clamps, bolts and nuts fixed in
cement concrete 1:2:4.

3" (75 mm) dia.

Contractor's profit & overhead

U-P.V.C. conduit  pipe 75 mm dia

Contractor's profit & overhead
Total Composite rate

4" (100 mm) dia.

U-P.V.C. conduit  pipe 100 mm dia

Contractor's profit & overhead
Total Composite rate

Providing and fixing U-P.V.C. socket for rain water downpipe.
3" (75 mm) dia.

6" (150 mm) dia.

U-P.V.C. conduit  pipe 150 mm dia

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

U-P.V.C. socket  75 mm dia
Contractor's profit & overhead
Total Composite rate

4" (100 mm) dia.
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(Rs)

Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

1.  Labour
Total Labour rate Same as in item 13.61(a)            49.50 49.50

2. Material
1.00 No. @ 290.75          290.75 

20%            58.15 
         398.40 398.40

Each c)
1.  Labour
Plumber 0.33 Hrs @ 125.00            41.25 

20%              8.25 
Total Labour rate            49.50 49.50

2. Material
1.00 No. @ 221.45          221.45 

20%            44.29 
         315.24 315.25

Item No.  13-62

Each a)
1.  Labour
Plumber 1.00 Hrs @ 125.00          125.00 
Mason 2.00 Hrs @ 125.00          250.00 
Labourer 1.00 Hrs @ 87.50            87.50 

         462.50 
20%            92.50 

Total Labour rate          555.00 555.00

2. Material
2.31 No. @ 268.70          620.70 

Other materials
Bolts and nuts 2.00 No. @ 2.00              4.00 
Clamps 1.00 No. @ 12.00            12.00 
Cement concrete 3%              0.48 

           16.48 
Total          637.18 

20%          127.44 
      1,319.61 1319.60

Each b)
1.  Labour
Total Labour rate Same as in item 13-62(a)          555.00 555.00

2. Material
1.00 No. @ 391.55          391.55 

Other materials            16.48 
         408.03 

20%            81.61 
      1,044.64 1044.65

Each a)
1. Labour
Plumber 1.00 Hrs @ 125.00          125.00 
Mason 2.00 Hrs @ 125.00          250.00 
Labourer 1.00 Hrs @ 87.50            87.50 

         462.50 
20%            92.50 

Total Labour rate          555.00 555.00

2. Material
2.31 No. @ 268.70          620.70 

Other materials
Bolts and nuts 2.00 No. @ 2.00              4.00 
Clamps 1.00 No. @ 12.00            12.00 
Cement concrete 3%              0.48 

           16.48 
Total          637.18 

20%          127.44 
      1,319.61 1319.60

U-P.V.C. bend 150 mm dia

Contractor's profit & overhead
Total Composite rate

6" (150 mm) dia.

Contractor's profit & overhead

U-P.V.C. socket  100 mm dia
Contractor's profit & overhead
Total Composite rate

Providing and fixing U-P.V.C bend of any degree for rain water down pipe with M.S. clamps bolts 
and nuts in cement concrete 1:2:4.

6" (150 mm) dia.

Contractor's profit & overhead

U-P.V.C. socket  150 mm dia
Contractor's profit & overhead
Total Composite rate

3" (75 mm) dia.

Contractor's profit & overhead

U-P.V.C. bend 75 mm dia

Contractor's profit & overhead
Total Composite rate

4" (100 mm) dia.

U-P.V.C. bend 100 mm dia

Contractor's profit & overhead
Total Composite rate
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Item No. 13-63

Each a)
1.  Labour
Total Labour rate Same as in item 13.62(a)          555.00 555.00

2. Material
1.00 No. @ 216.83          216.83 

Other materials            16.48 
         233.31 

20%            46.66 
         834.97 834.95

Each b)
1.  Labour
Total Labour rate Same as in item 13-62(a)          555.00 555.00

2. Material
1.00 No. @ 221.45          221.45 

Other materials            49.85 
         271.30 

20%            54.26 
         880.55 880.55

Each b)
1.  Labour
Total Labour rate Same as in item 13-62(a)          555.00 555.00

2. Material
1.00 No. @ 221.45          221.45 

Other materials            49.85 
         271.30 

20%            54.26 
         880.55 880.55

Item No. 13-64

Each a) 
1.  Labour
Labourer 0.75 Hrs @ 87.50            65.63 

20%            13.13 
Total Labour rate            78.75 78.75

2. Material
M.S. cap 4" size 0.60 No. @ 550.00          330.00 

20%            66.00 
         461.63 461.65

Each b)
1.  Labour
Total Labour rate Same as in item 31-29(a)            78.75 78.75

2. Material
M.S. cap 6" size 0.66 No. @ 750.00          497.25 

20%            99.45 
         596.70 596.70

6" (150 mm) dia.

U-P.V.C. off-set 100 mm

Contractor's profit & overhead
Total Composite rate

Total Composite rate

6" (150 mm) dia.

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Providing and fixing 3/16" (5 mm) thick M.S. caps of approved size and shape on top of chimney
of R.C.C. pipe including two coats of paint on priming coat.
4" (100 mm) dia.

Contractor's profit & overhead

Contractor's profit & overhead

4" (100 mm) dia.

U-P.V.C. off-set 100 mm

Contractor's profit & overhead
Total Composite rate

Providing and fixing U-P.V.C offset of any degree for rain-water down pipe on walls with M.S.
clamps, bolts and nuts in cement concrete 1:2:4.
3" (75 mm) dia.

U-P.V.C. off-set 75 mm
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Item No. 13-65

Each a) 
1.  Labour
Total Labour rate Same as in item 13-64(a)            78.75 78.75

2. Material
U-PVC cap 4" size 1.00 No. @ 90.00            90.00 

20%            18.00 
         186.75 186.75

Each b)
1.  Labour
Total Labour rate Same as in item 13-64(a)            78.75 78.75

2. Material
U-PVC cap 6" size 1.00 No. @ 270.00          270.00 

20%            54.00 
         402.75 402.75

Item No. 13-66
Sq.m. a)

1. Labour 0.40 Hrs @ 65.00 26.00

Labour rate per Sq. m. 2.60

Contractor's profit & overhead 20% 0.52

 3.12 3.10

2. Material

10.00 Sq.m @ 888.24 8,882.38

Water Charges 0.50% 44.41

Contractor's profit & overhead 20% 1,785.36

Total Composite rate per Sq. m. 1,069.89 1069.90

Sq.m. b)

1. Labour 0.31 Hrs @ 65.00 20.15

Labour rate per Sq. m. 2.02
Contractor's profit & overhead 20% 0.40
Total Labour rate per Sq. m. 2.42 2.40

2. Material

10.00 Sq.m @ 796.24 7,962.40
Water Charges 0.50% 39.81
Contractor's profit & overhead 20% 1,600.44
Total Composite rate per Sq. m. 962.68 962.70

Sq.m. c)

1. Labour 0.25 Hrs @ 65.00 16.25

Labour rate per Sq. m. 1.63
Contractor's profit & overhead 20% 0.33
 1.95 1.95

2. Material

10.00 Sq.m @ 538.00 5,380.00
Water Charges 0.50% 26.90
Contractor's profit & overhead 20% 1,081.38
Total Composite rate per Sq. m. 650.78 650.80

Item No. 13-67 - 1

Extruded Polystyrene Rigid board with thickness 50 mm is installed

Extruded Polystyrene, 50mm thickness

Contractor's profit & overhead
Total Composite rate

Providing and fixing PVC caps of approved size and shape on top of chimney of R.C.C. pipe.

4" (100 mm) dia.

Contractor's profit & overhead
Total Composite rate

6" (150 mm) dia.

Extruded Polystyrene Rigid board with thickness 38 mm is installed

Extruded Polystyrene, 1-1/2 " thickness

Extruded Polystyrene Rigid board with thickness 25 mm is installed

Extruded Polystyrene, 25mm thickness
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Detail of Cost for 10 sq.m.

Sq.M 1. Labour
Mason 16.00 Hrs @ 125.00 2,000.00     
Labourer 10.30 Hrs @ 87.50 901.25        
Semi skilled worker 8.00 Hrs @ 110.00 880.00        
Bahishti 2.00 Hrs @ 87.50 175.00        

3,956.25     

Contractor's profit & overhead 25% 989.06        
Total Labour rate 494.53        494.55

2. Material
Cement for Polymer Cement Coating 0.39 bag @ 525.00 205.17        
Cement for mortar 0.55 bag @ 525.00 288.75        
Sand for mortar 2.15 cft @ 882.75 1,897.91     
Polymer modified cementation coating 9.69 kg @ 250.00 2,422.50     
Fibre glass cloth 10% Extra 11.00 sq.m @ 65.00 715.00        
Removed Bricks to be re-
used for 10 Sq.M

380 Nos

Brick Tiles which cannot be 
re-used

25% of 380Nos 95.00 Nos @ 6.50
617.50        

Water Charges 1.50% 92.20          
6,239.03     

Contractor's profit & overhead 25% 1,559.76     
Total Composite rate 7,798.79     7798.80

Item No. 13-68 - 1

Detail of Cost for 10 sq.m.

Sq.M 1. Labour
Painter 4.00 Hrs @ 75.00 300.00        
Painter helper 4.00 Hrs @ 71.00 284.00        

584.00

Contractor's profit & overhead 25% 146.00        
Total Labour rate 73.00          73.00

2. Material
High Albedo paint 5.00 litre @ 1,050 5250.00
Water Charges 1.50% 90.80          

5340.80

Contractor's profit & overhead 25% 1,335.20     
Total Composite rate 667.60        667.60

Removing of existing brick tiles on roof, and Providing and laying water proofing treatment on roofs by 
applying cement slurry mixed with water proofing cement compound consisting of;  
a). Applying first layer of slurry of cement @ 0.488 kg/ sqm mixed with water proofing cement compound @ 
0.253 kg/ sqm, after surface preparation,  
b).Laying second layer of fibre glass cloth when the first layer is still green. Overlaps of joints of fibre cloth 
should not be less than 10 cm,  
c). Third layer of 1.5 mm thickness consisting of slurry of cement @ 1.289 kg/ sqm mixed with water proofing 
cement compound @ 0.670 kg/ sqm and coarse sand @ 1.289 kg/sqm. This will be allowed to air cure for 4 
hours followed by water curing for 48 hours. The entire treatment will be taken upto 30cm on parapet wall and 
tucked into groove in parapet all around. 
d) Fourth and final layer of removed brick tile with cement mortar

Providing and applying two coats of High Albedo paint having minimum Solar Reflective Index (SRI) 108 (with 
solar reflectance & thermal emittance tested as per ASTM) C 1549 and ASTM C 1371 respectively), The 
coating thickness and the methodology of application shall strictly as per manufacturer's specifications and 
as approved by engineer In charge. Surface preparation includes cleaning with metal wire brush to remove all 
dust, fungus etc., washing with water all complete. The contractor shall give guarantee for the perfomance of 
SRI and also the durabitity of coating, all complete as per direction of Engineer-in-incharge (@ of atleast 0.5 
litre per Sq.M.) 
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Unit Description
Component  

Cost
Unit       
Rate  

(Rs)

Item No. 13-69 - 1

Detail of Cost for 10 sq.m.

Sq.M 1. Labour

Tile layer 8.00 Hrs @ 130 1040

8.00 Hrs @ 88 700
Labourer 8.00 Hrs @ 88 700
Bahishti 2.00 Hrs @ 88 175
Mistri 2.00 Hrs @ 110 220
Total 2835
Contractor's profit & overhead 20% 567
Total Labour rate 340 340.20

2. Material
10.30 Sq. M @ 500 5150.00

Cement - white 44.00 Kg. @ 15.00 660.00
Cement OPC 44.00 Kg. @ 10.50 462.00
Cement mortar 1  :4 0.13 Cu.m. @ 4839.30 629.11
Water charges 1.5% 103.52

7004.62
3. Sundries 5% 141.75
Total of 2 & 3 7146.37
Contractor's profit & overhead 20% 1429.27
Total Composite rate 1197.76 1197.75

 Providing and fixing Heat Resistant Terrace Tiles (300 mm x 300 mm x 20 mm) with SRI (solar refractive 
index) > 78, solar reflection > 0.70 and initial emittance > 0.75 on waterproof and sloped surface of terrace, 
laid on 20 mm thick cement sand mortar in the ratio of 1:4 (1 cement : 4 coarse sand) and grouting the joints 
with mix of white cement & marble powder in ratio of 1:1, including rubbing and polishing of the surface upto 
3 cuts complete,  including providing skirting upto 150 mm height along the parapet walls in the same 
manner. 

Floor grinder with machine

Heat Resistant Terrace Tiles (300 mm x 300 mm x 20 mm)

 13 - 412



Government of  Balochistan

(Rs)

Item No.  14-1

Cu.m. a)   1 : 3 : 6 

Same as for item 5-2(a) 1503.50

Extra labour for compaction:

Labourer 0.50 Hrs @ 87.50 43.75

1547.25

Contractor's profit & overhead 20% 309.45

Total Labour rate 1856.70 1856.70

2.  Material

3333.63

0.91 Cu.m. @ 0.00 0.00

3333.63

Contractor's profit & overhead 20% 666.73

Total Composite rate 5857.06 5857.05

Cu.m. b)   1 : 4 : 8 

Same as for item 5-2(a) 1503.50

Extra labour for compaction:

Labourer 0.50 Hrs @ 87.50 43.75

1547.25

Contractor's profit & overhead 20% 309.45

Total Labour rate 1856.70 1856.70

2.  Material

2738.34

0.92 Cu.m. @ 0.00 0.00

2738.34

Contractor's profit & overhead 20% 547.67

Total Composite rate 5142.71 5142.70

Cu.m. c)   1 : 5 : 10 

1547.25

Contractor's profit & overhead 20% 309.45

Total Labour rate 1856.70 1856.70

2.  Material

2419.38

0.94 Cu.m. @ 0.00 0.00

2419.38

Contractor's profit & overhead 20% 483.88

Total Composite rate 4759.95 4759.95

Unit       
Rate  

Approved Crushed Aggregate 1-1/2" & down gauge

1.  Labour

Same as for item 5-2(b)

Extra for using crushed stone

Approved Crushed Aggregate 1-1/2" & down gauge

Same as for item 14-1(a)

(Rs)

Unit Description
Component  

Cost

Providing and laying hand mixed cement concrete bed under floors using graded Crushed
Aggregate upto 1-1/2" (37 mm) and down gauge complete with leveling, ramming,
watering and curing.

1.  Labour

Same as for item 5-2(b)

Extra for using crushed stone

1.  Labour

Same as for item 5-2(A)

Extra for using crushed stone

Approved Crushed Aggregate 1-1/2" & down gauge
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Item No. 14-2 

a)

4971.92

Sq.m. i) 

1.  Labour

Mason 6.00 Hrs @ 125.00 750.00

0.75 Hrs @ 87.50 65.63

Labourer 1.75 Hrs @ 87.50 153.13

Bahishti 3.00 Hrs @ 87.50 262.50

1231.25

Contractor's profit & overhead 20% 246.25

Total Labour rate 147.75 147.75

2.  Material

Concrete 1:2:4  10 x 37.5 /1000 0.375 Cu.m. @ 4971.92 1864.47

15% 279.67

Total of 2 & 3 2144.14

Contractor's profit & overhead 20% 428.83

Total Composite rate 405.05 405.05

Sq.m. ii) 

1.  Labour

Mason 7.00 Hrs @ 125.00 875.00

1.00 Hrs @ 87.50 87.50

Labourer 2.50 Hrs @ 87.50 218.75

Bahishti 4.00 Hrs @ 87.50 350.00

1531.25

Contractor's profit & overhead 20% 306.25

Total Labour rate 183.75 183.75

2.  Material

Concrete 1:2:4  10 x 50 /1000 0.55 Cu.m. @ 4971.92 2734.56

15% 410.18

Total of 2 & 3 3144.74

Contractor's profit & overhead 20% 628.95

Total Composite rate 561.12 561.10

Sq.m. iii) 

1.  Labour

Mason 8.00 Hrs @ 125.00 1000.00

1.50 Hrs @ 87.50 131.25

Labourer 3.50 Hrs @ 87.50 306.25

Bahishti 5.00 Hrs @ 87.50 437.50

1875.00

Contractor's profit & overhead 20% 375.00

Total Labour rate 225.00 225.00

2.  Material

Concrete 1:2:4  10 x 75 /1000 0.75 Cu.m. @ 4971.92 3728.94

15% 559.34

Total of 2 & 3 4288.28

Contractor's profit & overhead 20% 857.66

Total Composite rate 739.59 739.60

3" (75 mm) nominal thick flooring

Providing and laying 1:2:4 cement concrete floor using using crushed aggrgate 3/4"
(19mm) and down gauge in ground floor laid in panels including formwork, consolidation,
finishing and curing.

Shovel man 

Cost of material for 1 Cu.m., same as item 5-8(c) 

3.  Formwork and sundries

2" (50 mm) nominal thick flooring

Shovel man 

3.  Formwork and sundries

Detail of cost for 10 Sq. m.

1-1/2" (37mm) nominal thick flooring

Shovel man 

3.  Formwork and sundries
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Sq.m. iv) 

1.  Labour

Mason 9.00 Hrs @ 125.00 1125.00

1.75 Hrs @ 87.50 153.13

Labourer 4.00 Hrs @ 87.50 350.00

Bahishti 6.00 Hrs @ 87.50 525.00

2153.13

Contractor's profit & overhead 20% 430.63

Total Labour rate 258.38 258.40

2.  Material

Concrete 1:2:4  10 x 100 /1000 1.00 Cu.m. @ 4971.92 4971.92

15% 745.79

Total of 2 & 3 5717.71

Contractor's profit & overhead 20% 1143.54

Total Composite rate 944.50 944.50

Sq.m. v) 

1.  Labour

Mason 9.50 Hrs @ 125.00 1187.50

2.00 Hrs @ 87.50 175.00

Labourer 5.00 Hrs @ 87.50 437.50

Bahishti 7.00 Hrs @ 87.50 612.50

2412.50

Contractor's profit & overhead 20% 482.50

Total Labour rate 289.50 289.50

2.  Material

Concrete 1:2:4  10 x 125 /1000 1.25 Cu.m. @ 4971.92 6214.91

15% 932.24

Total of 2 & 3 7147.14

Contractor's profit & overhead 20% 1429.43

Total Composite rate 1147.16 1147.15

Sq.m. vi) 

1.  Labour

Mason 0.50 Hrs @ 125.00 62.50

Labourer 5.00 Hrs @ 87.50 437.50

Total 500.00

Contractor's profit & overhead 20% 100.00

Total Labour rate 60.00 60.00

2.  Material

Mortar  10 x 3.2 /1000 0.03 Cu.m. @ 4971.92 149.16

Pigment 0.03 x 10% @ 1400 Kg./Cu.m. 4.32 Kg. @ 82.50 356.40

505.56

15% 75.83

Total of 2 & 3 581.39

Contractor's profit & overhead 20% 116.28

Total Composite rate 129.77 129.75

b)

4971.92

Sq.m. i) 

1.  Labour

Mason 6.00 Hrs @ 125.00 750.00

1.00 Hrs @ 87.50 87.50

Providing and laying 1:2:4 cement concrete floor using crushed aggrgate 3/4" (19mm)
and down gauge in ground floor laid in panels using glass strips but excluding the cost of
glass strips including consolidation, finishing and curing.

4" (100 mm) nominal thick flooring

Shovel man 

Extra if ordinary portland (grey cement) mixed with pigment of approved shade and color
is used in topping of 1/8" (3mm) thickness

3.  Formwork and sundries

3.  Formwork and sundries

5" (125 mm) nominal thick flooring

Shovel man 

3.  Formwork and sundries

Detail of cost for 10 Sq. m.

Cost of material for 1 Cu.m., same as item 5-8(c) 

1-1/2" (37mm) nominal thick flooring

Shovel man 
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Labourer 0.50 Hrs @ 87.50 43.75

Bahishti 3.00 Hrs @ 87.50 262.50

1143.75

Contractor's profit & overhead 20% 228.75

Total Labour rate 137.25 137.25

2.  Material

Concrete 1:2:4  10 x 37.5 /1000 0.375 Cu.m. @ 4971.92 1864.47

5% 93.22

Total of 2 & 3 1957.70

Contractor's profit & overhead 20% 391.54

Total Composite rate 372.17 372.15

Sq.m. ii) 

1.  Labour

Mason 7.00 Hrs @ 125.00 875.00

1.00 Hrs @ 87.50 87.50

Labourer 2.50 Hrs @ 87.50 218.75

Bahishti 4.00 Hrs @ 87.50 350.00

1531.25

Contractor's profit & overhead 20% 306.25

Total Labour rate 183.75 183.75

2.  Material

Concrete 1:2:4  10 x 50 /1000 0.50 Cu.m. @ 4971.92 2485.96

5% 124.30

Total of 2 & 3 2610.26

Contractor's profit & overhead 20% 522.05

Total Composite rate 496.98 497.00

Sq.m. iii) 

1.  Labour

Mason 8.00 Hrs @ 125.00 1000.00

1.50 Hrs @ 87.50 131.25

Labourer 3.50 Hrs @ 87.50 306.25

Bahishti 5.00 Hrs @ 87.50 437.50

1875.00

Contractor's profit & overhead 20% 375.00

Total Labour rate 225.00 225.00

2.  Material

Concrete 1:2:4  10 x 75 /1000 0.75 Cu.m. @ 4971.92 3728.94

5% 186.45

Total of 2 & 3 3915.39

Contractor's profit & overhead 20% 783.08

Total Composite rate 694.85 694.85

c)

Sq.m. i)

Extra labour for lift

Labourer 10.00 Hrs @ 87.50 875.00

Contractor's profit & overhead 20% 175.00

Total Labour rate 105.00 105.00

Shovel man 

3.  Sundries

Extra above item 14-2(a) and 14-2(b)

Extra for basement

3.  Sundries

2" (50 mm) nominal thick flooring

Shovel man 

3.  Sundries

3" (75 mm) nominal thick flooring
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Sq.m. ii) Extra for first floor

Extra labour for lift

Labourer 12.00 Hrs @ 87.50 1050.00

Contractor's profit & overhead 20% 210.00

Total Labour rate 126.00 126.00

Sq.m. iii)

Extra labour for lift

Labourer 11.50 Hrs @ 87.50 1006.25

Contractor's profit & overhead 20% 201.25

Total Labour rate 120.75 120.75

Item No. 14-3 

Tonne a)

1.00 M.Ton @ 15000 15000.00

1.00 M.Ton @ 10500 10500.00

Difference in cost 25500.00

Contractor's profit & overhead 20% 5100.00

Total Composite rate 30600.00 30600.00

Sq.m. b)

78.90 78.90

Sq.m. c)

43.40 43.40

Item No. 14-4

Sq.m. a)

1. Labour

i) For base:

Mason 3.50 Hrs @ 125.00 437.50

0.50 Hrs @ 87.50 43.75

Labourer 1.00 Hrs @ 87.50 87.50

Bahishti 1.00 Hrs @ 87.50 87.50

656.25

ii) For terrazzo topping
Mason 6.00 Hrs @ 125.00 750.00

Labourer 4.00 Hrs @ 87.50 350.00

2.00 Hrs @ 87.50 175.00

1.00 Hrs @ 87.50 87.50

Bahishti 1.00 Hrs @ 87.50 87.50

Floor polisher 6.00 Hrs @ 87.50 525.00

1975.00

Total 2631.25

Contractor's profit & overhead 20% 526.25

Total Labour rate 315.75 315.75

2. Material

i) For base:

Concrete 1:2:4  10 x 25/1000 0.25 Cu.m. @ 4971.92 1242.98

ii) For Terrazzo topping:

Cement OPC 0.055 M.Ton @ 10500.00 574.35

Extra for providing and laying 2" (50 mm) thick sand cushion under floor.

Total Composite rate (twice of item 21-42)

1/4" (6mm) thick terrazzo topping 1:2 (one cement & 2 marble chips)

Extra for every additional floor above first floor

Cost of ordinary portland cement

Extra for providing and laying 4" (100 mm) thick sand cushion under floor.

Extra for providing and using white cement instead of ordinary portland cement

Cost of white cement

Total Composite rate (same as item 21-42)

Providing and laying terrazzo/mosaic floor in ground floor over 1" (25mm) thick base of
1:2:4 cement concrete using crushed aggrgate 3/4" (19mm) and down grade laid in
panels or approved pattern including formwork, curing, cutting, removing and polishing.

Detail of cost for 10 sq.m.

Shovel man 

Floor grinder with machine (1st stage)

Floor grinder with machine (2nd stage)
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Marble chips 112.00 Kg. @ 5.00 560.00

Marble powder 56.00 Kg. @ 6.00 336.00

0.25 No. @ 155.00 38.75

Mansion polish 0.25 Kg. @ 315.00 78.75

2830.83

3. Formwork and sundries 1.5% 72.09

Total of 2 & 3 2902.92

Contractor's profit & overhead 20% 580.58

Total Composite rate 664.10 664.10

Sq.m. b)

1. Labour

i) For base:

Same as item 14-4(a) 656.25

ii) For terrazzo topping

Mason 6.00 Hrs @ 125.00 750.00

Labourer 4.00 Hrs @ 87.50 350.00

3.00 Hrs @ 87.50 262.50

1.00 Hrs @ 87.50 87.50

Bahishti 1.00 Hrs @ 87.50 87.50

Floor polisher 6.00 Hrs @ 87.50 525.00

2718.75

Contractor's profit & overhead 20% 543.75

Total Labour rate 326.25 326.25

2. Material

i) For base:

Concrete 1:2:4  10 x 25/1000 0.25 Cu.m. @ 4971.92 1242.98

ii) For Terrazzo topping:

Cement OPC 0.082 M.Ton @ 10500.00 861.00

Marble chips 170.00 Kg. @ 5.00 850.00

Marble powder 85.00 Kg. @ 6.00 510.00

0.25 No. @ 155.00 38.75

Mansion polish 0.25 Kg. @ 315.00 78.75

3581.48

3. Formwork and sundries 1.5% 94.50

Total of 2 & 3 3675.98

Contractor's profit & overhead 20% 735.20

Total Composite rate 767.37 767.35

Sq.m. c)

1. Labour

i) For base:

Same as item 14-4(a) 656.25

ii) For terrazzo topping

Mason 6.00 Hrs @ 125.00 750.00

Labourer 4.00 Hrs @ 87.50 350.00

4.00 Hrs @ 87.50 350.00

1.00 Hrs @ 87.50 87.50

Bahishti 1.00 Hrs @ 87.50 87.50

Floor polisher 6.00 Hrs @ 87.50 525.00

2150.00

Contractor's profit & overhead 20% 430.00

Total Labour rate 258.00 258.00

2. Material

i) For base:

Concrete 1:2:4  10 x 25/1000 0.25 Cu.m. @ 4971.92 1242.98

Floor grinder with machine (1st stage)

Floor grinder with machine (2nd stage)

Detail of cost for 10 sq.m.

1/2" (13mm) thick terrazzo topping 1:2 (one cement & 2 marble chips)

3/8" (9mm) thick terrazzo topping 1:2 (one cement & 2 marble chips)

Detail of cost for 10 sq.m.

Carborandum stone 

Floor grinder with machine (1st stage)

Floor grinder with machine (2nd stage)

Carborandum stone 
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

ii) For Terrazzo topping:

Cement OPC 0.109 M.Ton @ 10500.00 1144.50

Marble chips 225.00 Kg. @ 5.00 1125.00

Marble powder 112.50 Kg. @ 6.00 675.00

0.25 No. @ 155.00 38.75

Mansion polish 0.25 Kg. @ 315.00 78.75

4304.98

3. Formwork and sundries 1.5% 96.82

Total of 2 & 3 4401.81

Contractor's profit & overhead 20% 880.36

Total Composite rate 786.22 786.20

Sq.m. d)

1. Labour

i) For base:

Same as item 14-4(a) 656.25

ii) For terrazzo topping

Mason 6.00 Hrs @ 125.00 750.00

Labourer 4.00 Hrs @ 87.50 350.00

6.00 Hrs @ 87.50 525.00

2.00 Hrs @ 87.50 175.00

Bahishti 1.00 Hrs @ 87.50 87.50

Floor polisher 6.00 Hrs @ 87.50 525.00

2412.50

Total 3068.75

Contractor's profit & overhead 20% 613.75

Total Labour rate 368.25 368.25

2. Material

i) For base:

Concrete 1:2:4  10 x 25/1000 0.25 Cu.m. @ 4971.92 1242.98

ii) For Terrazzo topping:

Cement OPC 0.164 M.Ton @ 10500.00 1722.00

Marble chips 377.00 Kg. @ 5.00 1885.00

Marble powder 168.50 Kg. @ 6.00 1011.00

0.30 No. @ 155.00 46.50

Mansion polish 0.30 Kg. @ 315.00 94.50

6001.98

3. Formwork and sundries 1.5% 126.22

Total of 2 & 3 6128.20

Contractor's profit & overhead 20% 1225.64

Total Composite rate 1103.63 1103.65

Sq.m. e)

Detail of cost for 10 Sq.m.

1. Labour

Labourer 4.00 Hrs @ 87.50 350.00

Contractor's profit & overhead 20% 70.00

Total Labour rate 42.00 42.00

2. Material

Pigment 2.50 Kg. @ 82.50 206.25

3. Sundries 1.5% 8.34

Total of 2 & 3 214.59

Contractor's profit & overhead 20% 42.92

Total Composite rate 67.75 67.75

Item No. 14-5

Extra for colouring material for every 1/8" (3.2mm) thick terrazzo floor.

Floor grinder with machine (2nd stage)

Carborandum stone 

Carborandum stone 

3/4" (19mm) thick terrazzo topping 1:2 (one cement & 2 marble chips)

Detail of cost for 10 sq.m.

Floor grinder with machine (1st stage)
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Sq.m. a)

1. Labour

i) For 1/2" thick topping

Mason 0.50 Hrs @ 125.00 62.50

0.25 Hrs @ 87.50 21.88

Carpenter 0.50 Hrs @ 125.00 62.50

Bahishti 0.05 Hrs @ 87.50 4.38

151.25

ii) For 1:3:6 bedding

Mason 0.80 Hrs @ 125.00 100.00

0.50 Hrs @ 87.50 43.75

Carpenter 0.15 Hrs @ 125.00 18.75

Bahishti 0.20 Hrs @ 87.50 17.50

180.00

Total 331.25

Contractor's profit & overhead 20% 66.25

Total Labour rate 397.50 397.50

2. Material

i)  For base 0.025 Cu.m. @ 4379.69 109.49

ii) For topping:

Cement OPC 0.130 Bags @ 525.00 68.25

0.004 Cu.m. @ 1296.75 5.19

Total 73.44

Total of 2 & 3 182.93

Contractor's profit & overhead 20% 36.59

Total Composite rate 617.02 617.00

Sq.m. b)

1. Labour

For 1/2" Topping Same as Item No. 14.5(a) 151.25

ii) For 1:3:6 bedding

Mason 0.80 Hrs @ 125.00 100.00

0.50 Hrs @ 87.50 43.75

Carpenter 0.15 Hrs @ 125.00 18.75

Bahishti 0.25 Hrs @ 87.50 21.88

184.38

Total 335.63

Contractor's profit & overhead 20% 67.13

Total Labour rate 402.75 402.75

2. Material

i)  For base 0.029 Cu.m. @ 4379.69 127.01

ii) For topping: Same as Item No. 14.5(a) 73.44

Total of 2 & 3 200.45

Contractor's profit & overhead 20% 40.09

Total Composite rate 643.29 643.30

Sq.m. c) 2" (50mm) thick 

1. Labour

For 1/2" Topping Same as Item No. 14.5(a) 151.25

ii) For 1:3:6 bedding

Mason 1.00 Hrs @ 125.00 125.00

Labourer 1.00 Hrs @ 87.50 87.50

Carpenter 0.15 Hrs @ 125.00 18.75

Labourer

Providing and laying Conglomerate flooring (two coat work) having 1/2" (9mm) thick
wearing surface comprising 1 part of cement & 2 parts of stone chips passing 3/16" sieve,
over 1:3:6 concrete base using crushed aggregate laid in panels or approved pattern
including formwork, curing, and surface finishing as approved by Engineer Incharge.

Approved Coarse Sand

1-3/4" (45mm) thick 

Labourer

Labourer

1-1/2" (37mm) thick 
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Bahishti 0.25 Hrs @ 87.50 21.88

253.13

Total 404.38

Contractor's profit & overhead 20% 80.88

Total Labour rate 485.25 485.25

2. Material

i)  For base 0.037 Cu.m. @ 4379.69 159.86

ii) For topping: Same as Item No. 14.5(a) 73.44

Total of 2 & 3 233.30

Contractor's profit & overhead 20% 46.66

Total Composite rate 765.20 765.20

Item No. 14-6

Sq.m. a)

Detail of cost for 10 Sq.m.

1. Labour

1143.75

Contractor's profit & overhead 20% 228.75

Total Labour rate 137.25 137.25

2. Material

1864.47

3. Formwork and sundries 30% 559.34

Total of 2 & 3 2423.81

Contractor's profit & overhead 20% 484.76

Total Composite rate 428.11 428.10

Sq.m. b)

Detail of cost for 10 Sq.m.

1. Labour

1531.25

Contractor's profit & overhead 20% 306.25

Total Labour rate 183.75 183.75

2. Material

2485.96

3. Formwork and sundries 30% 745.79

Total of 2 & 3 3231.75

Contractor's profit & overhead 20% 646.35

Total Composite rate 571.56 571.55

Sq.m. c)

Detail of cost for 10 Sq.m.

1. Labour

1875.00

Contractor's profit & overhead 20% 375.00

Total Labour rate 225.00 225.00

2. Material

3728.94

3. Formwork and sundries 30% 1118.68

Total of 2 & 3 4847.63

Contractor's profit & overhead 20% 969.53

Total Composite rate 806.72 806.70

Providing and laying floor 1:2:4 reinforced cement concrete using crushed aggregate 3/4"
(19mm) and ground floor including formwork, consolidation, finishing and curing but
excluding the cost of reinforcement.

Same as in item 14-2(b)1

2" (50 mm) nominal thick flooring

Same as in item 14-2(b)3

Same as in item 14-2(b)2

3" (75 mm) nominal thick flooring

Same as in item 14-2(b)3

1-1/2" (37mm) nominal thick flooring

Same as in item 14-2(b)1

Same as in item 14-2(b)2
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Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Sq.m. d) Extra for first floor

Extra labour for lift 

Labourer 4.00 Hrs @ 87.50 350.00

Contractor's profit & overhead 20% 70.00

Total Labour rate 42.00 42.00

Sq.m. e)

Extra labour for lift 

Labourer 3.25 Hrs @ 87.50 284.38

Contractor's profit & overhead 20% 56.88

Total Labour rate 34.13 34.15

Item No. 14-7-1
Tonne

Total Labour rate 7845.00 7845.00

Total Composite rate 115717.80 115717.80

Item No. 14-8-1
Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Black smith 2.00 Hrs @ 112.00 224.00

Helper 2.00 Hrs @ 75.00 150.00

Total 374.00

Contractor's profit & overhead 20% 74.80

Total Labour rate 44.88 44.90

2. Material

1.41 mm gauge expended metal 10.00 Sq.m.

Wastage due to cutting and overlaps @ 7.5% 0.75 Sq.m.

10.75 Sq.m.

Expanded metal 10.75 Sq.m. @ 630.0 6772.50

Chairs 1% 67.73

Binding wire 0.5% 33.86

6874.09

3. Sundries 5% 18.70

Total of 2 & 3 6892.79

Contractor's profit & overhead 20% 1378.56

Total Composite rate 872.01 872.00

Providing and laying in ground floor 1.41 mm 18 BWG gauge expanded metal 3/4"x2.5"
(19mm x 64mm) mesh as reinforcement including the cost of chairs, cutting, wastage,
overlaps and binding wire.

Providing and laying M.S. reinforcement bars including cutting, bending, binding,
wastage, overlaps not shown on drawings and placing in position on cement concrete
precast chairs, tying with binding wire including cost of binding wire in cement concrete
floors in ground floor.

The rate for item 5-43(a) for M.S. bars will apply

Extra for every additional floor above first floor
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Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Item No.  14-9

Sq.m. a)

1. Labour

Chiseller marble 3.00 Hrs @ 97.50 292.50

1.00 Hrs @ 87.50 87.50

Tile layer 12.00 Hrs @ 130.00 1560.00

Labourer 12.00 Hrs @ 87.50 1050.00

Floor polisher 6.00 Hrs @ 87.50 525.00

Mistri 2.00 Hrs @ 110.00 220.00

Total 3735.00

Contractor's profit & overhead 20% 747.00

Total Labour rate 448.20 448.20

2. Material

Marble tiles 10.00 Sq.m.

Wastage 1.5% 0.15 Sq.m.

10.15 Sq.m.

Mortar   107.60 x 25/304.8 8.83 Cu.ft. = 0.25 Cu.m.

10.15 Sq.m. @ 1290.00 13093.50

Cement - white 5.00 Kg. @ 15.00 75.00

Cement OPC 89.00 Kg. @ 10.50 934.50

Cement mortar (1 : 2) 0.25 Cu.m. @ 8442.75 2110.20

2% 282.06

16495.26

3. Sundries 5% 186.75

Total of 2 & 3 16682.01

Contractor's profit & overhead 20% 3336.40

Total Composite rate 2450.04 2450.05

Sq.m. b)

1. Labour

Same as in item 14-9(a) above 3735.00

Contractor's profit & overhead 20% 747.00

Total Labour rate 448.20 448.20

2. Material

10.15 Sq.m. @ 2152.00 21842.80

Other materials same as in item 14-9(a) 3401.76

25244.56

3. Sundries 5% 186.75

Total of 2 & 3 25431.31

Contractor's profit & overhead 20% 5086.26

Total Composite rate 3499.96 3499.95

Sq.m. c)

1. Labour

Same as in item 14-9(a) above 3735.00

Contractor's profit & overhead 20% 747.00

Total Labour rate 448.20 448.20

2. Material

Marble tiles - super white 1/2" thick

Gum or gum resin (1 : 1)

1/2" (13 mm) thick marble tiles floor

Providing and laying super white 12"x12" marble tiles floor fine dressed on surface
without winding in ground floor and laid over 1" (25mm) thick cement sand mortar 1:2
setting tiles with portland cement slurry over cement mortar, jointing and washing the
tiles with white cement slurry including curing, rubbing and polishing including the cost
of cement mortar.

Detail of cost for 10 Sq.m.

Floor grinder with machine

1" (25 mm) thick marble tiles floor

3/4" (19 mm) thick marble tiles floor

Marble tiles - super white 3/4" thick
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Unit       
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(Rs)

Unit Description
Component  

Cost

10.15 Sq.m. @ 3553.00 36062.95

Other materials same as in item 14-9(a) 3401.76

39464.71

3. Sundries 5% 186.75

Total of 2 & 3 39651.46

Contractor's profit & overhead 20% 7930.29

Total Composite rate 5206.38 5206.40

Item No.14-10

Sq.m. a)

10.15 Sq.m. @ 1290.00 13093.50

10.15 Sq.m. @ 750.00 7612.50

5481.00

Contractor's profit & overhead 20% 1096.20

Total Composite rate 657.72 657.70

Sq.m. b)

10.15 Sq.m. @ 2152.00 21842.80

10.15 Sq.m. @ 1290.00 13093.50

8749.30

Contractor's profit & overhead 20% 1749.86

Total Composite rate 1049.92 1049.90

Sq.m. c)

5.00 Sq.m. @ 3553.00 17765.00

5.10 Sq.m. @ 1290.00 6579.00

11186.00

Contractor's profit & overhead 20% 2237.20

Total Composite rate 1342.32 1342.30

Item No.14-11

Sq.m. a)

10.15 Sq.m. @ 1290.00 13093.50

10.15 Sq.m. @ 517.00 5247.55

7845.95

Contractor's profit & overhead 20% 1569.19

Total Composite rate 941.51 941.50

Sq.m. b)

10.15 Sq.m. @ 2152.00 21842.80

10.15 Sq.m. @ 680.00 6902.00

14940.80

Contractor's profit & overhead 20% 2988.16

Total Composite rate 1792.90 1792.90

Sq.m. c)

10.15 Sq.m. @ 3553.00 36062.95

10.15 Sq.m. @ 720.00 7308.00

Marble tiles - super white 1" thick

Deduct from item 14-9 above if Lasbela marble is used instead of super white marble

Marble tiles - Badal 1/2" thick

Marble tiles - Lasbella 3/4" thick

Detail of cost for 10 Sq.m.

1/2" (13 mm) thick marble tiles floor

Marble tiles - super white 3/4" thick

1" (25 mm) thick marble tiles floor

Difference in material cost

1" (25 mm) thick marble tiles floor

Difference in material cost

Marble tiles - super white 1" thick

Marble tiles - Badal 1" thick

3/4" (19 mm) thick marble tiles floor

Difference in material cost

Difference in material cost

Marble tiles - super white 3/4" thick

Marble tiles - super white 1/2" thick

Marble tiles - Badal 3/4" thick

Detail of cost for 10 Sq.m.

1/2" (13 mm) thick marble tiles floor

Difference in material cost

Marble tiles - Lasbella 1/2" thick

Marble tiles - super white 1/2" thick

Difference in material cost

3/4" (19 mm) thick marble tiles floor

Marble tiles - Lasbella 1" thick

Marble tiles - super white 1" thick

Deduct from item 14-9 above if Badal marble is used instead of super white marble
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

28754.95

Contractor's profit & overhead 20% 5750.99

Total Composite rate 3450.59 3450.60

Item No.  14-12-1
Sq.m.

1. Labour

3735.00

Contractor's profit & overhead 20% 747.00

Total Labour rate 448.20 448.20

2. Material

Marble tiles 10.00 Sq.m.

Wastage 1.5% 0.15 Sq.m.

10.15 Sq.m.

10.15 Sq.m. @ 560.00 5684.00

Other materials same as in item 14-9(a) 3401.76

9085.76

3. Sundries 5% 186.75

Total of 2 & 3 9272.51

Contractor's profit & overhead 20% 1854.50

Total Composite rate 1560.90 1560.90

Item No.14-13-1
Sq.m.

10.15 Sq.m. @ 560.00 5684.00

10.15 Sq.m. @ 323.00 3278.45

2405.55

Contractor's profit & overhead 20% 481.11

Total Composite rate 288.67 288.65

Item No.14-14-1

Sq.m.

10.15 Sq.m. @ 560.00 5684.00

10.15 Sq.m. @ 237.00 2405.55

3278.45

Contractor's profit & overhead 20% 655.69

Total Composite rate 393.41 393.40

Providing and laying super white 3/4" (19mm) thick, 6"x12" size marble tiles floor fine
dressed on surface without winding in ground floor and laid over 1" (25mm) thick cement
sand mortar 1:2 setting tiles with portland cement slurry over cement mortar, jointing and
washing the tiles with white cement slurry including curing, rubbing & polishing including
the cost of cement mortar.

Detail of cost for 10 Sq.m.

Same as in item 14-9(a)

Marble tiles - super white 6" x 12"

Marble tiles - super white 6" x 12"

Marble tiles - Badal 6" x 12"

Difference in material cost

Deduct from item 14-12-1 above if badal marble is used instead of super white marble

Difference in material cost

Marble tiles - Lasbella 6" x 12"

Deduct from item 14-12-1 above if Lasbella marble is used instead of super white marble

Marble tiles - super white 6" x 12"
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Unit       
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Item No.  14-15-1

Sq.m.

1. Labour

3735.00

Contractor's profit & overhead 20% 747.00

Total Labour rate 448.20 448.20

2. Material

Marble tiles 10.00 Sq.m.

Wastage 1.5% 0.15 Sq.m.

10.15 Sq.m.

10.15 Sq.m. @ 4842.00 49146.30

Other materials same as in item 14-9(a) 3401.76

52548.06

3. Sundries 5% 186.75

Total of 2 & 3 52734.81

Contractor's profit & overhead 20% 10546.96

Total Composite rate 6776.38 6776.40

Item No.14-16
Sq.m.

10.15 Sq.m. @ 4842.00 49146.30

10.15 Sq.m. @ 3600.00 36540.00

12606.30

Contractor's profit & overhead 20% 2521.26

Total Composite rate 1512.76 1512.75

Item No.14-17
Sq.m.

10.15 Sq.m. @ 4842.00 49146.30

10.15 Sq.m. @ 2260.00 22939.00

26207.30

Contractor's profit & overhead 20% 5241.46

Total Composite rate 3144.88 3144.90

Item No.  14-18-1
Sq.m

Detail of cost for 10 Sq.m.

1. Labour

Tile layer 12.00 Hrs @ 130.00 1560.00

Labourer 16.00 Hrs @ 87.50 1400.00

Floor polisher 6.00 Hrs @ 87.50 525.00

Mistri 2.00 Hrs @ 110.00 220.00

Total 3705.00

Contractor's profit & overhead 20% 741.00

Total Labour rate 444.60 444.60

Marble slab - super white 1" thick

Difference in material cost

Marble slab - Lasbella 1" thick

Marble slab - super white 1" thick

Providing and laying super white 1" (25mm) thick, marble floor in slabs exceeding
12"x12" marble size,fine dressed on surface without winding in ground floor and laid over
1" (25mm) thick cement sand mortar 1:2 setting tiles with portland cement slurry over
cement mortar, jointing and washing the tiles with white cement slurry including curing,
rubbing and polishing 

Detail of cost for 10 Sq.m.

Same as in item 14-9(a)

Marble slab - super white 1" thick

Deduct from item 14-15-1 above if Lasbella marble is used instead of super white marble

Deduct from item 14-15-1 above if badal marble is used instead of super white marble

Difference in material cost

Marble slab - Badal 1" thick

Providing and laying 1" (25mm) thick super white marble slab exceeding 12"x12" size
kitchen top in white cement including all labour for grinding and polishing 
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2. Material

10.15 Sq.m. @ 4842.00 49146.30

Cement - white 10.00 Kg. @ 15.00 150.00

49296.30

3. Sundries 5% 185.25

Total of 2 & 3 49481.55

Contractor's profit & overhead 20% 9896.31

Total Composite rate 6382.39 6382.40

Item No.14-19-1
Sq.m.

10.15 Sq.m. @ 4842.00 49146.30

10.15 Sq.m. @ 3600.00 36540.00

12606.30

Contractor's profit & overhead 20% 2521.26

Total Composite rate 1512.76 1512.75

Item No.14-20-1

Sq.m.

10.15 Sq.m. @ 4842.00 49146.30

10.15 Sq.m. @ 2260.00 22939.00

26207.30

Contractor's profit & overhead 20% 5241.46

Total Composite rate 3144.88 3144.90

Item No. 14-21-1
Kg.

1. Labour

Chiseller marble 8.00 Hrs @ 97.50 780.00

Mason 8.00 Hrs @ 125.00 1000.00

Labourer 8.00 Hrs @ 87.50 700.00

Total 2480.00

Contractor's profit & overhead 20% 496.00

Total Labour rate 297.60 297.60

2. Material

Copper wire/plate 10.025 Kg. @ 480.00 4812.00

3. Sundries 5% 124.00

Total of 2 & 3 4936.00

Contractor's profit & overhead 20% 987.20

Total Composite rate 889.92 889.90

Providing and fixing copper clamps or panel dividing strips and/or dowel bars 1/4" (6 mm)
dia of copper 1.21 mm thick 22 gauge of required length and shape for securing marble
tiles/slabs in stairs/steps or in floor at any height.

Detail of cost for 10 kg.

Deduct from item 14-18-1 above if Lasbella marble slab is used instead of super white
marble

Difference in material cost

Marble slab - Lasbella 1" thick

Marble slab - super white 1" thick

Marble slab - super white 1" thick

Deduct from item 14-18-1 above if badal marble slab is used instead of super white marble

Difference in material cost

Marble slab - super white 1" thick

Marble slab - Badal 1" thick
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Cost

Item No. 14-22-1
R.M.

Labour

Chiseller marble 6.00 Hrs @ 97.50 585.00

4.00 Hrs @ 87.50 350.00

Floor polisher 2.00 Hrs @ 87.50 175.00

Total 1110.00

Contractor's profit & overhead 20% 222.00

Total Labour rate 133.20 133.20

Item No. 14-23

Sq.m. a)   1 : 3 

Cost of mortar 1 : 2 0.25 Cu.m. @ 8442.75 2110.69

Cost of mortar 1 : 3 0.25 Cu.m. @ 6099.30 1524.83

Cost difference 585.86

Contractor's profit & overhead 20% 117.17

Total Composite rate 70.30 70.30

Sq.m. b)   1 : 4 

Cost of mortar 1 : 2 0.25 Cu.m. @ 8442.75 2110.69

Cost of mortar 1 : 4 0.25 Cu.m. @ 4839.30 1209.83

Cost difference 900.86

Contractor's profit & overhead 20% 180.17

Total Composite rate 108.10 108.10

Item No. 14-24

Detail of cost for 10 Sq.m.

Sq.m. a) 

Extra Labour

8.00 Hrs @ 87.50 700.00

Bahishti 4.00 Hrs @ 87.50 350.00

Total 1050.00

Contractor's profit & overhead 20% 210.00

Total Labour rate 126.00 126.00

Sq.m. b) 

Extra Labour

Labourer 2.50 Hrs @ 87.50 218.75

Contractor's profit & overhead 20% 43.75

Total Labour rate 26.25 26.25

Sq.m. c) Extra for first floor

Extra Labour

Labourer 3.50 Hrs @ 87.50 306.25

Contractor's profit & overhead 20% 61.25

Total Labour rate 36.75 36.75

Sq.m. d) 

Extra Labour

Labourer 3.00 Hrs @ 87.50 262.50

Contractor's profit & overhead 20% 52.50

Total Labour rate 31.50 31.50

Extra for stair/steps

Floor grinder with machine

Extra for making nosing of treads as per design and/or as per instructions of the Engineer-
in charge including grinding marble/marble chips and polishing etc.

Extra for basement

Detail of cost for 10 R.M

Floor grinder with machine

Deduct for laying floor of any description in cement mortar ratio other than cement mortar
1:2 in item no. 14-9 to 14-18 -1

Extra over item 14-9 to 14-22-1 for the description of work given below:

Extra for every additional floor above first floor
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Unit       
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Item No. 14-25

Sq.m. a)

Detail of cost for 10 Sq.m.

1. Labour

Tile layer 18.00 Hrs @ 130.00 2340.00

Labourer 18.00 Hrs @ 87.50 1575.00

Bahishti 6.00 Hrs @ 87.50 525.00

Total 4440.00

Contractor's profit & overhead 20% 888.00

Total Labour rate 532.80 532.80

2. Material

Ceramic Tile glazed/matt (Prime Quality) 10.00 Sq. m. @ 825.00 8,250.00      

Cement - white 5.00 Kg. @ 15.00 75.00           

Cement OPC 100.00 Kg. @ 10.50 1,050.00      

Pigment 0.25 Kg. @ 82.50 20.63           

Cement mortar 1 : 2 0.25 Cu.m. @ 8442.75 2,110.69      

water charges 1.5% 172.59         

    11,678.91 

3. Sundries 5% 222.00         

Total of 2 & 3 11,900.91    

Contractor's profit & overhead 20% 2,380.18      

Total Composite rate 1,960.91      1960.90

Sq.m. b)

Extra labour

Labourer 2.00 Hrs @ 87.50 175.00

Contractor's profit & overhead 20% 35.00

Total Labour rate 21.00 21.00

Sq.m. c)

Extra labour

Labourer 2.50 Hrs @ 87.50 218.75

Contractor's profit & overhead 20% 43.75

Total Labour rate 26.25 26.25

Sq.m. d)

Extra labour

Labourer 1.50 Hrs @ 87.50 131.25

Contractor's profit & overhead 20% 26.25

Total Labour rate 15.75 15.75

Item No. 14-26
Sq.m. a)

1. Labour

Tile layer 12.00 Hrs @ 130.00 1560.00

Labourer 10.00 Hrs @ 87.50 875.00

Bahishti 4.00 Hrs @ 87.50 350.00

1.00 Hrs @ 87.50 87.50

Floor polisher 6.00 Hrs @ 87.50 525.00

Total 3397.50

Providing and laying 1/4" to 3/8" (6mm to 9mm) thick Glazed/ Matt tiles of any colour and
size in ground floor laid over 1" (25mm) thick cement sand mortar base including jointing
and washing the tiles with white cement slurry of matching color by using color pigment
and curing   

Extra for first floor over item 14-25(a) above

Extra for every additional floor above first floor over item 14-25(a) above

Providing and laying 3/4" (19mm) thick mosaic tiles 8"x 8" size with 3/8" (9mm) thick
topping and base each in white cement with pigment of required color, shade and pattern
in ground floor over 1" (25mm) thick cement sand mortar 1:2 including setting the tiles
with portland cement slurry over cement sand jointing and washing the tiles with cement
slurry of matching color including grinding, rubbing, polishing & mortar cost.

Detail of cost for 10 Sq.m.

Floor grinder with machine

Extra for basement over item 14-25(a) above
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Contractor's profit & overhead 20% 679.50

Total Labour rate 407.70 407.70

2. Material

10.50 Sq.m. @ 325.00 3412.50

Cement - white 5.00 Kg. @ 15.00 75.00

Cement OPC 95.00 Kg. @ 10.50 997.50

Pigment 0.50 Kg. @ 82.50 41.25

0.25 No. @ 155.00 38.75

Mansion polish 0.25 Kg. @ 315.00 78.75

Cement mortar 1:2 0.25 Cu.m. @ 8442.75 2110.69

6754.44

3. Sundries 5% 169.88

Total of 2 & 3 6924.31

Contractor's profit & overhead 20% 1384.86

Total Composite rate 1238.62 1238.60

Sq.m. b)

1. Labour

3397.50

Contractor's profit & overhead 20% 679.50

Total Labour rate 407.70 407.70

2. Material

10.50 Sq.m. @ 512.00 5376.00

Other (same as above) 3341.94

8717.94

3. Sundries 5% 169.88

Total of 2 & 3 8887.81

Contractor's profit & overhead 20% 1777.56

Total Composite rate 1474.24 1474.25

Item No. 14-27-1
Sq.m.

1. Labour

Tile layer 11.00 Hrs @ 130.00 1430.00

Labourer 8.00 Hrs @ 87.50 700.00

Bahishti 4.00 Hrs @ 87.50 350.00

1.00 Hrs @ 87.50 87.50

Floor polisher 6.00 Hrs @ 87.50 525.00

Total 3092.50

Contractor's profit & overhead 20% 618.50

Total Labour rate 371.10 371.10

2. Material

Tiles mosaic 1"  thick 10.50 Sq.m. @ 350.00 3675.00

Cement - white 6.00 Kg. @ 15.00 90.00

Cement OPC 95.00 Kg. @ 10.50 997.50

Pigment 0.50 Kg. @ 82.50 41.25

0.25 No. @ 155.00 38.75

Mansion polish 0.25 Kg. @ 315.00 78.75

Cement mortar 1:2 0.25 Cu.m. @ 8442.75 2110.69

7031.94

Detail of cost for 10 Sq.m.

Same as in item 14-26 (a)

Tiles mosaic 1/2"  thick

Carborandum stone 

Same as item no.14-26(a) but using 1/2" (13 mm) thick mosaic tiles

Detail of cost for 10 Sq.m.

Tiles mosaic 3/4"  thick

Carborandum stone 

Providing and laying 1" (25mm) thick mosaic tiles 12"x 12" size with 1/2" (13mm) thick
topping and base each in white cement with pigment of required color, shade and pattern
in ground floor over 1" (25mm) thick cement sand mortar 1:2 including setting the tiles
with portland cement slurry over cement sand jointing and washing the tiles with cement
slurry of matching color including grinding, rubbing, polishing &  the mortar cost.

Floor grinder with machine
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3. Sundries 5% 154.63

Total of 2 & 3 7186.56

Contractor's profit & overhead 20% 1437.31

Total Composite rate 1233.49 1233.50

Item No. 14-28-1
Sq.m.

1. Labour

3092.50

Contractor's profit & overhead 20% 618.50

Total Labour rate 371.10 371.10

2. Material

10.50 Sq.m. @ 400.00 4200.00

Cement - white 10.00 Kg. @ 15.00 150.00

Cement OPC 140.00 Kg. @ 10.50 1470.00

Pigment 1.00 Kg. @ 82.50 82.50

0.30 No. @ 155.00 46.50

Mansion polish 0.30 Kg. @ 315.00 94.50

Cement mortar 1:2 0.37 Cu.m. @ 8442.75 3123.82

9167.32

3. Sundries 5% 154.63

Total of 2 & 3 9321.94

Contractor's profit & overhead 20% 1864.39

Total Composite rate 1489.73 1489.75

Item No. 14-29-1
Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Same as in item 14-26(a) 3397.50

Contractor's profit & overhead 20% 679.50

Total Labour rate 407.70 407.70

2. Material

10.50 Sq.m. @ 370.00 3885.00

Other material, same as in item 14-23(a) 3341.94

7226.94

3. Sundries 5% 169.88

Total of 2 & 3 7396.81

Contractor's profit & overhead 20% 1479.36

Total Composite rate 1295.32 1295.30

Tiles cement 3/4"  thick

Carborandum stone 

Same as in item 14-27 (a)

Tiles mosaic 1-1/2"  thick

Providing and laying 3/4" (19mm) thick cement tiles floor 8"x8" size with 3/8" (9mm) thick
topping in white cement with pigment of required color shade and/or flowered pattern in
ground floor over 1" (25mm) thick cement sand mortar 1:2 including setting the tiles with
portland cement slurry, jointing and washing the tiles with cement slurry of matching
color including grinding, rubbing, polishing & the mortar cost.

Providing and laying 1-1/2" (37mm) thick mosaic tiles 16"x16" size with 1" (25mm) thick
topping and 1/2" (13mm) thick base in white cement with pigment of required color, shade
and pattern in ground floor over 1" (25mm) thick cement sand mortar 1:2 including setting
the tiles with portland cement slurry over cement sand jointing and washing the tiles with
cement slurry of matching color including grinding, rubbing, polishing & the mortar cost.  

Detail of cost for 10 Sq.m.
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Item No. 14-30-1
Sq.m.

1. Labour

Same as in item 14-27-1 3092.50

Contractor's profit & overhead 20% 618.50

Total Labour rate 371.10 371.10

2. Material

10.50 Sq.m. @ 390.00 4095.00

3356.94

7451.94

3. Sundries 5% 154.63

Total of 2 & 3 7606.56

Contractor's profit & overhead 20% 1521.31

Total Composite rate 1283.89 1283.90

Item No. 14-31-1
Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Same as in item 14-1 3092.50

Contractor's profit & overhead 20% 618.50

Total Labour rate 371.10 371.10

2. Material

10.50 Sq.m. @ 430.00 4515.00

9167.32

13682.32

3. Sundries 5% 154.63

Total of 2 & 3 13836.94

Contractor's profit & overhead 20% 2767.39

Total Composite rate 2031.53 2031.55

Item No. 14-32

Details of cost for 10 Sq.m.

Sq.m. a)

Extra labour

Labourer 2.00 Hrs @ 87.50 175.00

Contractor's profit & overhead 20% 35.00

Total Labour rate 21.00 21.00

Sq.m. b)

Extra labour

Labourer 2.50 Hrs @ 87.50 218.75

Contractor's profit & overhead 20% 43.75

Total Labour rate 26.25 26.25

Providing and laying 1" (25mm) thick cement tiles floor 12"x12" size with 1/2" (13mm)
thick topping in white cement with pigment of required color shade and/or flowered
pattern in ground floor over 1" (25mm) thick cement sand mortar 1:2 including setting the
tiles with portland cement slurry, jointing and washing the tiles with cement slurry of
matching color including grinding, rubbing, polishing & the mortar cost.

Extra for flooring in basement

Tiles cement  1"  thick

Providing and laying 1-1/2" (38mm) thick cement tiles floor 16"x16" size with 1/2" (13mm)
thick topping in white cement with pigment of required color shade and/or flowered
pattern in ground floor over 1" (25mm) thick cement sand mortar 1:2 including setting the
tiles with portland cement slurry, jointing and washing the tiles with cement slurry of
matching color including grinding, rubbing, polishing & the mortar cost.

Detail of cost for 10 Sq.m.

Other material, same as in item 14-24-1

Other materials, same as in item 14-25-1V

Extra over item No.14-26-1 to 14-31-1 for the description of work given below 

Extra for first floor 

Tiles cement 1-1/2"  thick
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Sq.m. c)

Extra labour

Labourer 1.50 Hrs @ 87.50 131.25

Contractor's profit & overhead 20% 26.25

Total Labour rate 15.75 15.75

Item No.  14-33

Detail of cost for 10 Sq.m.

Sq.m. a)

1. Labour

For base plaster same as in item 14-4(a) 656.25

1231.25

Tile layer 12.00 Hrs @ 130.00 1560.00

Labourer 8.00 Hrs @ 87.50 700.00

Total 4147.50

Contractor's profit & overhead 20% 829.50

Total Labour rate 497.70 497.70

2. Material

1864.47

10.50 Sq.m. @ 437.50 4593.75

P.V.C Jointing solution 2.30 Kg. @ 233.00 535.90

6994.12

3. Sundries 5% 207.38

Total of 2 & 3 7201.50

Contractor's profit & overhead 20% 1440.30

Total Composite rate 1361.88 1361.90

Sq.m. b)

1. Labour

Same as in item 14-30(a) 4147.50

Contractor's profit & overhead 20% 829.50

Total Labour rate 497.70 497.70

2. Material

1864.47

10.50 Sq.m. @ 665.00 6982.50

P.V.C Jointing solution 2.30 Kg. @ 233.00 535.90

9382.87

3. Sundries 5% 207.38

Total of 2 & 3 9590.25

Contractor's profit & overhead 20% 1918.05

Total Composite rate 1648.53 1648.55

Extra for every additional floor above first floor 

Providing and laying floor of flexible polyvinyl chloride (P.V.C) tiles of Decora or any
approved make and shade in ground floor including fixing with approved adhesive, 1-1/2"
(37mm) thick sub base of 1:2:4 cement concrete and its curing.

 P.V.C. tiles 305 mm x 305 mm x 3 mm flooring 

For base cement concrete 1:2:4, same as in item 14-2(a)

Tiles Premium quality 3 mm thick

For base cement concrete 1:2:4 same as in item14-2(a)

Tiles Premium quality 2 mm thick

For base cement concrete 1:2:4, same as in item 14-2(a)

 P.V.C. tiles 305 mm x 305 mm x 2 mm flooring 
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Item No. 14-34

Detail of cost for 10 Sq.m.

Sq.m. a)

1. Labour

Same as in item 14-33(a) 4147.50

Contractor's profit & overhead 20% 829.50

Total Labour rate 497.70 865.57

2. Material

1864.47

10.50 Sq.m. @ 517.50 5433.75

P.V.C Jointing solution 2.30 Kg. @ 233.00 535.90

7834.12

3. Sundries 5% 207.38

Total of 2 & 3 8041.50

Contractor's profit & overhead 20% 1608.30

Total Composite rate 1462.68 1462.70

Sq.m. b)

1. Labour

Same as in item 14-33(a) 4147.50

Contractor's profit & overhead 20% 829.50

Total Labour rate 497.70 865.57

2. Material

1864.47

10.50 Sq.m. @ 708.75 7441.88

P.V.C Jointing solution 2.30 Kg. @ 233.00 535.90

9842.25

3. Sundries 5% 207.38

Total of 2 & 3 10049.62

Contractor's profit & overhead 20% 2009.92

Total Composite rate 1703.65 1703.65

Item No. 14-35

Detail of cost for 10 Sq.m.

Sq.m. a)

Extra labour

Labourer 2.00 Hrs @ 87.50 175.00

Contractor's profit & overhead 20% 35.00

Total Labour rate 21.00 21.00

Sq.m. b)

Extra labour

Labourer 2.50 Hrs @ 87.50 218.75

Contractor's profit & overhead 20% 43.75

Total Labour rate 26.25 26.25

Sq.m. c)

Extra labour

Labourer 2.25 Hrs @ 87.50 196.88

Contractor's profit & overhead 20% 39.38

Total Labour rate 23.63 23.65

Item No. 14-36-1

Extra over item 14-33 to 14-34 for the detail of work given below:

Tiles Royal quality 3 mm thick

Extra for basement

For base cement concrete 1:2:4, same as in item 14-2(a)

Providing and laying floor of marble coloured flexible polyvinyl chloride (PVC) Royal
quality tiles of Decora or any approved make and shade in ground floor including fixing
with approved adhesive,1-1/2" (37mm) thick sub base of 1:2:4 cement concrete & its
curing.

 P.V.C. tiles 305 mm x 305 mm x 1.8 mm flooring 

For base cement concrete 1:2:4, same as in item 14-2(a)

Tiles Royal quality 1.8 mm thick

 P.V.C. tiles 305 mm x 305 mm x 3 mm flooring 

Extra for first floor 

Extra for every additional floor above first floor 
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Unit       
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Component  

Cost

Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Mason 10.00 Hrs @ 125.00 1250.00

Labourer 20.00 Hrs @ 87.50 1750.00

Bahishti 1.00 Hrs @ 87.50 87.50

Mistri 0.50 Hrs @ 110.00 55.00

Total 3142.50

Contractor's profit & overhead 20% 628.50

Total Labour rate 377.10 377.10

2. Material

9"+3/8" = 9-3/8", 2-11/16 + 3/8 = 3-1/16

Area under one brick 75 / 8 x 49/16 x1/144 0.1994 Sq.ft.

Area of bricks 107.6 Sq.ft.

No. of bricks 107.6/0.1994 540 Nos.

Wastage @  5% 27 Nos.

567 Nos.

Mortar 1 : 6 2 x 9.375 18.75

2 x 3.063 6.13

24.88

Volume 540x199/8x3/8x35/8x1/1728 12.753 Cu.ft.

Wastage @ 10% 1.275 Cu.ft.

14.029 Cu.ft. = 0.397 Cu.m.

Mortar 1 : 3

Volume 540x199/8x3/8x1x1/1728 2.915 Cu.ft.

Wastage @ 10% 10% 0.292 Cu.ft.

3.207 Cu.ft. = 0.091 Cu.m.

Material cost

Bricks 567.00 No. @ 10.00 5670.00

Mortar 1 : 6 0.397 Cu.m. @ 3579.30 1420.98

Mortar 1 : 3 0.091 Cu.m. @ 6099.30 553.88

Water Charges 1.5% 114.68

7759.54

3. Sundries 5% 157.13

Total of 2 & 3 7916.67

Contractor's profit & overhead 20% 1583.33

Total Composite rate 1327.10 1327.10

Item No. 14-37-1
Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Mason 8.00 Hrs @ 125.00 1000.00

Labourer 14.00 Hrs @ 87.50 1225.00

Bahishti 1.00 Hrs @ 87.50 87.50

Mistri 0.25 Hrs @ 110.00 27.50

Total 2340.00

Contractor's profit & overhead 20% 468.00

Total Labour rate 280.80 280.80

2. Material

Area under one brick 75 / 8 x 19/4 x1/144 0.3092 Sq.ft.

Providing and laying floor of first class burnt bricks laid flat and jointed in cement mortar
1:6 and pointed with cement sand mortar 1:3 in ground floor including curing. 

9"+3/8" = 9-3/8", 4-3/8" + 3/8 = 4-3/4

Taking vertical joint 3/8" thick, size of brick including joints

Providing and laying floor of first class burnt bricks laid on edge and jointed in cement
mortar 1:6 and pointed with cement sand mortar 1:3 in ground floor including curing. 

Taking vertical joint 3/8" thick, size of brick including joints

 14 - 435



Government of  Balochistan

(Rs)

Unit       
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(Rs)

Unit Description
Component  

Cost

Area of bricks 107.6 Sq.ft.

No. of bricks 107.6/0.309 348 Nos.

Wastage @  5% 17 Nos.

365 Nos.

Mortar 1 : 6 2 x 9.375 18.75

2 x 3.75 7.50

26.25

Volume 348x113/4x3/8x43/16x1/1728 5.734 Cu.ft.

Wastage @ 10% 0.573 Cu.ft.

6.307 Cu.ft. = 0.179 Cu.m.

Mortar 1 : 3

Volume 348x113/4x3/8x1x1/1728 2.13 Cu.ft.

Wastage @ 10% 10% 0.213 Cu.ft.

2.347 Cu.ft. = 0.066 Cu.m.

Material cost

Bricks 365.00 No. @ 10.00 3650.00

Mortar 1 : 6 0.179 Cu.m. @ 3579.30 640.69

Mortar 1 : 3 0.066 Cu.m. @ 6099.30 405.38

Water Charges 1.5% 70.44

4766.51

3. Sundries 5% 117.00

Total of 2 & 3 4883.51

Contractor's profit & overhead 20% 976.70

Total Composite rate 866.82 866.80

Item No. 14-38-1
Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Mason 7.00 Hrs @ 125.00 875.00

Labourer 12.00 Hrs @ 87.50 1050.00

Bahishti 1.00 Hrs @ 87.50 87.50

Mistri 0.25 Hrs @ 110.00 27.50

Total 2040.00

Contractor's profit & overhead 20% 408.00

Total Labour rate 244.80 244.80

2. Material

Area under one tile 99 / 8 x 51/8 x1/144 0.5479 Sq.ft.

Area of tiles 107.6 Sq.ft.

No. of tiles 107.6/0.5479 196 Nos.

Wastage @  5% 10 Nos.

206 Nos.

Mortar 1 : 6 2 x 12.375 24.75

2 x 6.375 12.75

37.50

Volume 196x75/2x3/8x2x1/1728 3.19 Cu.ft.

Wastage @ 10% 0.32 Cu.ft.

3.51 Cu.ft. = 0.10 Cu.m.

Mortar 1 : 3 196x75/2x3/8x1x1/1728 1.60 Cu.ft.

Wastage @ 10% 0.16 Cu.ft.

1.75 Cu.ft. = 0.05 Cu.m.

Material cost

206.00 No. @ 15.00 3090.00

Mortar 1 : 6 0.10 Cu.m. @ 3579.30 355.71

Mortar 1 : 3 0.05 Cu.m. @ 6099.30 303.07

Taking vertical joint 3/8" thick, size of tile including joints

Providing and laying floor of first class burnt tiles 12"x6"x2" nominal size laid flat and
jointed in cement mortar 1:6 and pointed with cement sand mortar 1:3 in ground floor
including curing. 

12"+3/8" = 12-3/8", 6" + 3/8 = 6-3/8

Brick tiles ( 2" thick)
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Water Charges 1.5% 56.24

3805.02

3. Sundries 5% 102.00

Total of 2 & 3 3907.02

Contractor's profit & overhead 20% 781.40

Total Composite rate 713.64 713.65

Item No. 14-39-1
Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Same as in item 14-38-1 2040.00

Contractor's profit & overhead 20% 408.00

Total Labour rate 244.80 244.80

2. Material

Area under one tile 75 / 8 x 39/8 x1/144 0.3174 Sq.ft.

Area of tiles 107.6 Sq.ft.

No. of tiles 107.6/0.3174 339 Nos.

Wastage @  5% 17 Nos.

356 Nos.

Mortar 1 : 6 2 x 9.375 18.75

2 x 4.875 9.75

28.50

Volume 339x57/2x3/8x2x1/1728 4.19 Cu.ft.

Wastage @ 10% 0.42 Cu.ft.

4.61 Cu.ft. = 0.13 Cu.m.

Mortar 1 : 3 339x57/2x3/8x1x1/1728 2.10 Cu.ft.

Wastage @ 10% 0.21 Cu.ft.

2.31 Cu.ft. = 0.07 Cu.m.

356 No. @ 15.00 5339.61

Mortar 1 : 6 0.13 Cu.m. @ 3579.30 467.58

Mortar 1 : 3 0.07 Cu.m. @ 6099.30 398.39

Water Charges 1.5% 93.09

6298.67

3. Sundries 5% 102.00

Total of 2 & 3 6400.67

Contractor's profit & overhead 20% 1280.13

Total Composite rate 1012.88 1012.90

Item No. 14-40-1
Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Mason 5.00 Hrs @ 125.00 625.00

Labourer 5.00 Hrs @ 87.50 437.50

Bahishti 0.25 Hrs @ 87.50 21.88

Mistri 0.25 Hrs @ 110.00 27.50

Total 1111.88

Contractor's profit & overhead 20% 222.38

Total Labour rate 133.43 133.45

2. Material

Taking vertical joint 1/4" thick, size of brick including joints

Brick tiles ( 2" thick)

Providing and laying dry burnt bricks on edge and joints filled with sand in ground floor

Providing and laying floor of first class burnt tiles 9"x4.5"x1.5" nominal size laid flat and
jointed in cement mortar 1:6 and pointed with cement sand mortar 1:3 in ground floor
including curing. 

Taking vertical joint 3/8" thick, size of tile including joints

9"+3/8" = 9-3/8", 4-1/2" + 3/8" = 4-7/8
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9"+1/4" = 9-1/4", 2-11/16 + 1/4 = 47/16

Area under one brick 37 / 4 x 47/16 x1/144 0.1887 Sq.ft.

Area of bricks 107.6 Sq.ft.

No. of bricks 107.6/0.1887 570 Nos.

Wastage @  5% 29 Nos.

599 Nos.

Sand 2 x 9.25 18.50

2 x 47/16 5.88

24.38

Volume 570x195/8x1/4x35/8x1/1728 8.794 Cu.ft.

Wastage @ 10% 0.879 Cu.ft.

9.674 Cu.ft. = 0.274 Cu.m.

Material cost

Bricks 599 No. @ 10.00 5990.00

Sand local 0.27 Cu.m. @ 882.75 238.34

Water Charges 1.5% 183.27

6411.61

3. Sundries 5% 55.59

Total of 2 & 3 6467.21

Contractor's profit & overhead 20% 1293.44

Total Composite rate 909.49 909.50

Item No. 14-41-1
Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Mason 4.00 Hrs @ 125.00 500.00

Labourer 4.00 Hrs @ 87.50 350.00

Bahishti 0.25 Hrs @ 87.50 21.88

Mistri 0.25 Hrs @ 110.00 27.50

Total 899.38

Contractor's profit & overhead 20% 179.88

Total Labour rate 107.93 107.95

2. Material

9"+1/4" = 9-1/4", 4-3/8 + 1/4 = 4-5/8

Area under one brick 37 / 4 x 37/8 x1/144 0.2971 Sq.ft.

Area of bricks 107.6 Sq.ft.

No. of bricks 107.6/0.2971 362 Nos.

Wastage @  5% 18 Nos.

380 Nos.

Sand 2 x 9.25 18.50

2 x 4.626 9.25

27.75

Volume 362x111/4x1/4x43/16x1/1728 3.91 Cu.ft.

Wastage @ 10% 0.39 Cu.ft.

4.30 Cu.ft. = 0.122 Cu.m.

Bricks 380 No. @ 10.00 3802.86

Sand local 0.12 Cu.m. @ 882.75 107.41

Water Charges 1.5% 115.70

4025.97

3. Sundries 5% 44.97

Total of 2 & 3 4070.94

Contractor's profit & overhead 20% 814.19

Total Composite rate 596.44 596.45

Item No. 14-42

Taking vertical joint 1/4" thick, size of brick including joints

Extra over Items No.14-37-1 to 14-41-1 for the detail of work given below

Providing and laying dry burnt bricks laid flat and joints filled with sand in ground floor
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Sq.m. a)

Extra labour

Labourer 2.00 Hrs @ 87.50 175.00

Contractor's profit & overhead 20% 35.00

Total Labour rate 21.00 21.00

Sq.m. b)

Extra labour

Tile layer 2.00 Hrs @ 130.00 260.00

Contractor's profit & overhead 20% 52.00

Total Labour rate 31.20 31.20

Sq.m. c)

Extra labour

Labourer 2.50 Hrs @ 87.50 218.75

Contractor's profit & overhead 20% 43.75

Total Labour rate 26.25 26.25

Item No. 14-43-1
R.M.

1. Material

Glass strips 1.00 R.M.

Wastage @ 10% 0.10 R.M.

1.10 R.M.

1.10 R.M. @ 16.00 17.60

Contractor's profit & overhead 20% 3.52

Total Composite rate 21.12 21.10

Item No. 14-44-1
Cu.m.

1. Labour

Mason 2.00 Hrs @ 125.00 250.00

Labourer 4.00 Hrs @ 87.50 350.00

Bahishti 0.50 Hrs @ 87.50 43.75

Total 643.75

Contractor's profit & overhead 20% 128.75

Total Labour rate 772.50 772.50

2. Material

Brick/ Stone ballast 1.125 Cu.m. @ 515.00 579.38

Sand local 0.375 Cu.m. @ 882.75 331.03

Water Charges 1.50% 13.65

924.06

3. Sundries 5% 32.19

Total of 2 & 3 956.24

Contractor's profit & overhead 20% 191.25

Total Composite rate 1919.99 1920.00

Item No. 14-45-1

Sq.m.

1. Labour

Mason 2.00 Hrs @ 125.00 250.00

Labourer 2.00 Hrs @ 87.50 175.00

Extra for stair/steps in treads, risers & landings 

Extra for first floor 

Providing glass strips 1/4" (5 mm) thick and 1-1/2" (37.5 mm) wide for dividing the
terrazo/mosaic flooring into panels. The cost of fixing is deemed to have been taken in
composite rate of respective item.

Glass strip 5 mm thick

Grouting dry brick laid upto 4-1/2" (115 mm) nominal thick brick work with cement sand
mortar 1:5

Providing, laying, watering and compacting brick ballast 2" (50 mm) and down gauge
mixed with 25% sand for floor foundation.

Detail of cost for 10 Sq.m.

Detail of cost for 10 Sq.m.

Extra for flooring in basement
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Bahishti 2.00 Hrs @ 87.50 175.00

Total 600.00

Contractor's profit & overhead 20% 120.00

Total Labour rate 72.00 72.00

2. Material

3"   thick 0.122

4.5" thick 0.274

Total 0.396 Cu.m. Average = 0.198 Cu.m.

Mortar 1 : 5 0.198 Cu.m. @ 4104.30 812.65

3. Sundries 5% 30.00

Total of 2 & 3 842.65

Contractor's profit & overhead 20% 168.53

Total Composite rate 173.12 173.10

Item No. 14-46
Sq.m. a)

1. Labour

Floor polisher 6.00 Hrs @ 87.50 525.00

Labourer 6.00 Hrs @ 87.50 525.00

1.00 Hrs @ 87.50 87.50

Total 1137.50

Contractor's profit & overhead 20% 227.50

Total Labour rate 136.50 136.50

2. Material

Carborandum stone 0.25 No. @ 155.00 38.75

Polish mansion 0.25 Kg. @ 348.00 87.00

Other Material 60% 75.45

201.20

3. Sundries 5% 56.88

Total of 2 & 3 258.08

Contractor's profit & overhead 20% 51.62

Total Composite rate 167.47 167.45

b)

1. Labour

Floor polisher 3.00 Hrs @ 87.50 262.50

Labourer 8.00 Hrs @ 87.50 700.00

Bahishti 0.50 Hrs @ 87.50 43.75

Total 1006.25

Contractor's profit & overhead 20% 201.25

Total Labour rate 120.75 120.75

2. Material

Polish mansion 0.75 Kg. @ 348.00 261.00

Other Materials 30% 78.30

339.30

3. Sundries 5% 50.31

Total of 2 & 3 389.61

Contractor's profit & overhead 20% 77.92

Total Composite rate 167.50 167.50

Sq.m. c)

Extra labour

Taking 1/4" thick vertical joint 

Grinding, rubbing and polishing of any kind of floor including filling the voids with same
material and removing uneveness in surface

Detail of cost for 10 Sq.m.

Extra over item 14-46 (a) & (b) for first floor 

Polishing old chips and marble tiles

Detail of cost for 10 Sq.m.

Floor grinder with machine
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Labourer 1.00 Hrs @ 87.50 87.50

Contractor's profit & overhead 20% 17.50

Total Labour rate 10.50 10.50

Item No.  14-47

Detail of cost for 10 Sq.m.

No. of blocks 10 /0.3 /0.075 445  Nos.

Sq.m. a)

1. Labour

For wood work:

Carpenter 72.00 Hrs @ 125.00 9000.00

Labourer 16.00 Hrs @ 87.50 1400.00

Spray man 4.00 Hrs @ 125.00 500.00

For plaster work:

Plasterer 7.00 Hrs @ 110.00 770.00

Labourer 4.50 Hrs @ 87.50 393.75

Bahishti 1.00 Hrs @ 87.50 87.50

Total 12151.25

Contractor's profit & overhead 20% 2430.25

Total Labour rate 1458.15 1458.15

2. Material

Shesham Wood 445 x0.3 x 0.075 x 0.025 0.25

0.025 Cu.m.

0.10 Cu.m.

0.375 Cu.m.

Wood - Shisham         0.375 Cu.m. @ 70620 26515.60

Sawing charges 0.375 Cu.ft. @ 87.50 32.85

Bitumen 60/70 10.00 Kg. @ 78.00 780.00

Sand local 0.10 Cu.m. @ 882.75 88.28

Fuel wood                         2.00 Kg. @ 15.00 30.00

Cement mortar 1 : 4 0.21 Cu.m. @ 4839.30 1016.25

28462.98

3. Sundries 5% 607.56

Total of 2 & 3 29070.55

Contractor's profit & overhead 20% 5814.11

Total Composite rate 4946.62 4946.60

Providing and fixing best quality shisham wood block flooring in required pattern and cut
to the required sizes in any floor including fixing on a layer of bitumen and sand mixed in
the proportion of 10 kg./Sq.m. of bitumen with 0.1 Cu.m./10 Sq.m. sand laid over 3/4"
(19mm) thick 1:4 cement sand mortar including curing 

Block size 300 mm x 75 mm

1" (25 mm) nominal thick wooden floor

Add for tongues and grooves @ 10%

Add for wastage @ 40%
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Sq.m. b)

1. Labour

Same as in item 14-47(a) 12151.25

Contractor's profit & overhead 20% 2430.25

Total Labour rate 1458.15 1458.15

2. Material

Shesham Wood 445 x0.3 x 0.075 x 0.032 0.32

0.032 Cu.m.

0.13 Cu.m.

0.481 Cu.m.

Wood - Shisham         0.481 Cu.m. @ 70620 33939.97

Sawing charges 0.481 Cu.m. @ 3089.63 1484.87

Bitumen 60/70 10.00 Kg. @ 78.00 780.00

Sand local 0.10 Cu.m. @ 882.75 88.28

Fuel wood                         2.00 Kg. @ 15.00 30.00

Cement mortar 1 : 4 0.22 Cu.m. @ 4839.30 1064.65

37387.77

3. Sundries 5% 607.56

Total of 2 & 3 37995.33

Contractor's profit & overhead 20% 7599.07

Total Composite rate 6017.59 6017.60

Item No. 14-48

Detail of cost for 10 Sq.m.

Sq.m. a)

1. Labour

Carpenter 44.00 Hrs @ 125.00 5500.00

Spray man 8.00 Hrs @ 125.00 1000.00

Labourer 12.00 Hrs @ 87.50 1050.00

Total 7550.00

Contractor's profit & overhead 20% 1510.00

Total Labour rate 906.00 906.00

2. Material

Shesham wood  10 x 0.013 0.13 Cu.m.

Extra for rebating 5% 0.007 Cu.m.

Wastage 40% 0.052 Cu.m.

0.189 Cu.m.

Deodar wood frame 4 x 10.34 41.36 Cu.ft.

Battens 9 x 10 90.00 Cu.ft.

Spacers 10 x 10 /12 8.33 Cu.ft.

139.69 Cu.ft.

139.69 x 3/24 x 1/6 2.91 Cu.ft.

Wastage @ 30% 0.87 Cu.ft.

3.78 Cu.ft. = 0.11 Cu.m.

Sand fill 107.6 x 3/24 13.45 Cu.ft.

Less frame 2.91 Cu.ft.

10.54 Cu.ft.

Wastage 10% 1.054 Cu.ft.

11.594 Cu.ft. = 0.33 Cu.m.

Bitumen 0.328 x 720/0.05 47.23 Kg.

Wood - Shisham         0.189 Cu.m. @ 70620 13311.87

Add for wastage @ 40%

Providing and fixing best quality shesham wood flooring using planks including fixing
with brass screws on deodar wood frame and battens 1.5" x 2" (37mm x 50mm) placed at
12" (300mm) c/c, spacers at filling the gap between planks and concrete base with
bitumen and sand mixed in the ratio of 7.2 kg bitumen in 0.05 Cu.m. sand in any floor. 

1/2" (13 mm) nominal thick wooden floor

1.25" (32 mm) nominal thick wooden floor

Add for tongues and grooves @ 10%
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Sawing charges 0.189 Cu.m. @ 3089.63 582.39

13894.26

Wood  - deodar  1st class   0.11 Cu.m. @ 176550 18916.81

Sawing charges 0.11 Cu.m. @ 3089.63 331.04

Iron screw 3" 6.00 No. @ 10.00 60.00

Brass screw 1" size 7.50 No. @ 4.80 36.00

Nail of  all sizes 0.25 Kg. @ 90.00 22.50

Bitumen 60/70 50.00 Kg. @ 78.00 3900.00

Sand local 5.60 Cu.m. @ 882.75 4943.40

Fuel wood                         50.00 Kg. @ 15.00 750.00

28959.75

Total materials: 42854.01

3. Sundries 5% 377.50

Total of 2 & 3 43231.51

Contractor's profit & overhead 20% 8646.30

Total Composite rate 6093.78 6093.80

Sq.m. b)

1. Labour

7550.00

Contractor's profit & overhead 20% 1510.00

Total Labour rate 906.00 906.00

2. Material

Shesham wood  10 x 0.019 0.19 Cu.m.

Extra for rebating 5% 0.010 Cu.m.

Wastage 40% 0.076 Cu.m.
0.276 Cu.m.

Wood - Shisham         0.276 Cu.m. @ 70620 19455.81

Sawing charges 0.260 Cu.m. @ 3089.63 803.30

20259.11

Other materials: Same as in item 14-48(a) 28959.75

49218.86

3. Sundries 5% 377.50

Total of 2 & 3 49596.36

Contractor's profit & overhead 20% 9919.27

Total Composite rate 6857.56 6857.55

Item No. 14-49

Detail of Cost for 10 Sq.m.

a)

Sq.m. i)
1. Labour

Plasterer 12.00 Hrs @ 110.00 1320.00

Labourer 4.00 Hrs @ 87.50 350.00

Bahishti 0.50 Hrs @ 87.50 43.75

Mason 3.00 Hrs @ 125.00 375.00

Labourer For floating coat 3.00 Hrs @ 87.50 262.50

2351.25

Contractor's profit & overhead 20% 470.25

Total Labour rate 282.15 282.15

2. Material

Cement sand mortar 10 x 0.013 0.13 Cu.m. @ 8442.75 1097.56

22.00 Kg @ 10.50 231.00

Water charges 1.5% 19.94

1348.49

1/2" (13 mm) thick

Cement sand mortar 1 : 2

Providing and laying dado/skirting with cement sand mortar in ground floor including
finishing smooth with a floating coat of neat cement, rounding corners and curing

Extra cement for floating coat

3/4" (19 mm) nominal thick wooden floor

Same as in item 14-48(a)

 14 - 443



Government of  Balochistan

(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

3. Sundries 5% 184.99

Total of 2 & 3 1533.48

Contractor's profit & overhead 20% 306.70

Total Composite rate 466.17 466.15

Sq.m. ii)

1. Labour

2351.25

Contractor's profit & overhead 20% 470.25

Total Labour rate 282.15 282.15

2. Material

Cement sand mortar 10 x 0.013 0.13 Cu.m. @ 6099.30 792.91

22.00 Kg @ 10.50 231.00

Water charges 1.5% 15.36

1039.27

3. Sundries 5% 169.53

Total of 2 & 3 1208.79

Contractor's profit & overhead 20% 241.76

Total Composite rate 427.21 427.20

b)

Sq.m. i)

1. Labour

Plasterer 12.00 Hrs @ 110.00 1320.00

Labourer 4.00 Hrs @ 87.50 350.00

Bahishti 1.00 Hrs @ 87.50 87.50

Extra Labour for floating coat

Mason 3.00 Hrs @ 125.00 375.00

Labourer 3.00 Hrs @ 87.50 262.50

Total 2395.00

Contractor's profit & overhead 20% 479.00

Total Labour rate 287.40 287.40

2. Material

Cement sand mortar 10 x 0.019 0.19 Cu.m. @ 8442.75 1604.12

22.00 Kg @ 10.50 231.00

Water charges 1.5% 27.53

1862.65

3. Sundries 5% 212.88

Total of 2 & 3 2075.53

Contractor's profit & overhead 20% 415.11

Total Composite rate 536.46 536.45

Sq.m. ii)

1. Labour

2395.00

Contractor's profit & overhead 20% 479.00

Total Labour rate 287.40 287.40

2. Material

Cement sand mortar 10 x 0.019 0.19 Cu.m. @ 6099.30 1158.87

22.00 Kg @ 10.50 231.00

Water charges 1.5% 20.85

1410.72

3. Sundries 5% 190.29

Total of 2 & 3 1601.00

Contractor's profit & overhead 20% 320.20

Total Composite rate 479.52 479.50

Sq.m. c)

Extra cement for floating coat

3/4" (19 mm) thick

Cement sand mortar 1 : 2

Extra cement for floating coat

Extra cement for floating coat

Cement sand mortar 1 : 3

Extra if topping is not less than 1/16" (1.6 mm)thick of approved color and shade is used
and pigment in grey cement is required

Cement sand mortar 1 : 3

Same as in item 14-49(a)

Same as in item 14-49(b) 1
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Unit       
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Unit Description
Component  

Cost

1. Labour

Labourer 3.00 Hrs @ 87.50 262.50

20% 52.50

Total Labour rate 5.25 5.25

2. Material

Pigment 2.20 Kg. @ 82.50 181.50

Water charges 1.50% 2.72

184.22

Contractor's profit & overhead 20% 36.84

Total Composite rate 27.36 27.35

Item No. 14-50

Detail of Cost for 10 Sq.m.

Sq.m. a)

1. Labour

For base:

Plasterer 12.00 Hrs @ 110.00 1320.00

Labourer 4.00 Hrs @ 87.50 350.00

Bahishti 1.00 Hrs @ 87.50 87.50

1757.50

For topping of skirting:

Mason 8.00 Hrs @ 125.00 1000.00

Labourer 4.00 Hrs @ 87.50 350.00

Floor grinder with machine 8.00 Hrs @ 87.50 700.00

Floor polisher 4.00 Hrs @ 87.50 350.00

Bahishti 1.50 Hrs @ 87.50 131.25

Total 4288.75

Contractor's profit & overhead 20% 857.75

Total Labour rate 514.65 514.65

2. Material

0.13 Cu.m. @ 6099.30 792.91

Marble chips 168.00 Kg. @ 5.00 840.00

Cement OPC 82.00 Kg. @ 10.50 861.00

Marble powder 27.00 Kg. @ 6.00 162.00

Carborandum stone 0.25 No. @ 155.00 38.75

Mansion polish 0.25 Kg. @ 315.00 78.75

Water charges 1.50% 41.60

2815.00

3. Sundries 5% 216.52

Total of 2 & 3 3031.52

Contractor's profit & overhead 20% 606.30

Total Composite rate 878.43 878.45

7/8" (22 mm) dado/skirting

Providing and laying terrazzo dado/ skirting 7/8" (22mm) thick comprising 3/8" (9mm)
thick topping 1:2 (one grey cement & two marble chips) in ground floor over 1/2" (13mm)
thick cement sand mortar base 1:4 with grinding, rubbing, polishing & curing.

Cement sand mortar 1 : 4

and pigment in grey cement is required

Contractor's profit & overhead
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Sq.m. b)

1. Labour

Mason 0.50 Hrs @ 125.00 62.50

Labourer 0.50 Hrs @ 87.50 43.75

Total 106.25

Contractor's profit & overhead 20% 21.25

Total Labour rate 2.13 2.15

2. Material

Marble chips 56.00 Kg. @ 5.00 280.00

Cement OPC 24.00 Kg. @ 10.50 252.00

Marble powder 8.00 Kg. @ 6.00 48.00

Water charges 1.5% 8.70

588.70

Contractor's profit & overhead 20% 117.74

Total Composite rate 72.77 72.75

Sq.m. c)

Material

Cement - white 24.00 Kg. @ 15.00 360.00

Cement - grey 24.00 Kg. @ 10.50 252.00

Difference of cost 108.00

Contractor's profit & overhead 20% 21.60

Total Composite rate 12.96 12.95

Sq.m. d)

1. Labour

Labourer 1.00 Hrs @ 87.50 87.50

Contractor's profit & overhead 20% 17.50

Total Labour rate 1.75 1.75

2. Material

Pigment 2.50 Kg. @ 82.50 206.25

Contractor's profit & overhead 20% 41.25

Total Composite rate 26.50 26.50

Item No. 14-51-1
Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

For base: Same as in item 14-48(2) 1757.50

For topping of skirting

Mason 6.00 Hrs @ 125.00 750.00

Labourer 6.00 Hrs @ 87.50 525.00

Bahishti 0.75 Hrs @ 87.50 65.63

Total 3098.13

Contractor's profit & overhead 20% 619.63

Total Labour rate 371.78 371.80

2. Material

Cement sand mortar 1:4 0.13 Cu.m. @ 4839.30 629.11

Cement - white 112.00 Kg. @ 15.00 1680.00

Marble powder 38.00 Kg. @ 6.00 228.00

Water charges 1.5% 38.06

2575.17

Extra if white cement is used for 1/8" (3.2 mm) terrazo thickness

Extra if color pigment is used for 1/8" (3.2 mm) terrazo thickness

Extra if 1/2" (13 mm) thick topping is used

Providing and laying dado/skirting 3/4" (19mm) thick comprising 1/4" (6mm) thick white
cement plaster 1:3 as topping in ground floor over 1/2" (13mm) thick cement sand mortar
1:4 including finishing smooth & curing. 
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Unit       
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Component  

Cost

3. Sundries 5% 154.91

Total of 2 & 3 2730.07

Contractor's profit & overhead 20% 546.01

Total Composite rate 699.38 699.40

Item No. 14-52

Detail of Cost for 10 Sq.m.

Sq.m. a)

1. Labour

For cement mortar: Same as in item 14-48 1757.50

For stone-lithic topping: Same as in item 14-5(a) 151.25

Total 1908.75

Contractor's profit & overhead 20% 381.75

Total Labour rate 229.05 229.05

2. Material

For base:

Cement sand mortar 1 : 4 0.13 Cu.m. @ 4839.30 629.11

Stone-lithic topping: Same as in item 14-5(a) 73.44

702.55

3. Sundries 5% 35.13

Total of 2 & 3 737.67

Contractor's profit & overhead 20% 147.53

Total Composite rate 317.57 317.55

Sq.m. b)

 Labour

151.25

Contractor's profit & overhead 20% 30.25

Total Labour rate 18.15 18.15

Composite

73.44

Contractor's profit & overhead 20% 14.69

Total Composite rate 26.96 26.95

Item No. 14-53
Detail of Cost for 10 Sq.m.

Sq.m. a)

Extra labour

Labourer 2.50 Hrs @ 87.50 218.75

Contractor's profit & overhead 20% 43.75

Total Labour rate 26.25 26.25

Sq.m. b)

Extra labour

Labourer 3.00 Hrs @ 87.50 262.50

Contractor's profit & overhead 20% 52.50

Total Labour rate 31.50 31.50

Sq.m. c)

26.25 26.25

Extra if 1/2" (13 mm) thick topping is used

Rate same as in item 14-5(b)

Rate same as in item 14-5(b)

7/8" (22 mm) stone lithic skirting

Extra for dado/skirting of any description for basement floors over item No. 14-51 and 14-
52

Extra for dado/skirting of any description for first floor over item No. 14-51 and      14-52

Extra for dado/skirting of any description for every additional floor over item No. 14-51
and 14-52

Providing and laying stone-lithic dado/skirthing 7/8" (22mm) thick comprising 3/8" (9mm)
thick topping 1:3 using equal parts of 1/8" to 1/4" screenings without sand over 1/2" thick
cement sand mortar base 1:4 in ground floor including curing, rubbing with carborandum
stone & polishing. 

Same as in item  14-53(a) above
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Item No. 14-54
Sq.m. a)

Detail of Cost for 10 Sq.m.

1. Labour

Chiseller marble 4.00 Hrs @ 98 390

Tile layer 8.00 Hrs @ 130 1040

8.00 Hrs @ 88 700

Floor polisher 4.00 Hrs @ 88 350

Labourer 8.00 Hrs @ 88 700

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 3575

Contractor's profit & overhead 20% 715

Total Labour rate 429 429.00

2. Material

10.15 Sq.m. @ 1190.00 12078.50

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 1.5% 202.52

13703.92

3. Sundries 5% 178.75

Total of 2 & 3 13882.67

Contractor's profit & overhead 20% 2776.53

Total Composite rate 2094.92 2094.90

Sq.m. b)

10.15 Sq.m. @ 1190.00 12078.50

Marble tiles - Lasbella 3/8" thick 10.15 Sq.m. @ 650.00 6597.50

5481.00

Contractor's profit & overhead 20% 1096.20

Total Composite rate 657.72 657.70

Sq.m. c)

10.15 Sq.m. @ 1190.00 12078.50

10.15 Sq.m. @ 575.00 5836.25

6242.25

Contractor's profit & overhead 20% 1248.45

Total Composite rate 749.07 749.05

Item No. 14-55

Sq.m. a)

26.25 26.25

Sq.m. b)

Extra labour

Floor grinder with machine

Marble tiles - super white 3/8" thick

Same as in item 14-53(a) above

Marble tiles - super white 3/8" thick

Detail of cost for 10 Sq.m.

Deduct from item 14-54(a) above if Lasbela marble is used instead of super white marble

Difference in material cost

Difference in material cost

Marble tiles - super white 3/8" thick

Extra for first floor 

Providing and fixing 3/8" (9mm) thick super white marble tiles dressed on the surface in
dado/skirting and facing in ground floor over 1/2" (13mm) thick base of cement sand
mortar 1:3, setting of tiles in slurry of grey cement over mortar base including filling the
joints and washing the tiles with white cement slurry, curing, finishing, grinding, cleaning
& polishing.

Marble tiles - Badal 3/8" thick

Extra for basement 

Deduct from item 14-54(a) above if Badal marble is used instead of super white marble

Detail of cost for 10 Sq.m.

Extra for dado/skirting of any description 
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Labourer 3.50 Hrs @ 87.50 30.63

Contractor's profit & overhead 20% 6.13

Total Labour rate 36.75 36.75

Sq.m. c)

Extra labour

Labourer 3.00 Hrs @ 87.50 262.50

Contractor's profit & overhead 20% 52.50

Total Labour rate 31.50 31.50

Sq.m. d)

Extra labour

Mason 8.00 Hrs @ 125.00 1000.00

Labourer 8.00 Hrs @ 87.50 700.00

Contractor's profit & overhead 20% 140.00

Total Labour rate 184.00 184.00

 Sundries 5% 85.00

Contractor's profit & overhead 20% 17.00

Total Composite rate 194.20 194.20

Item No. 14-56-1
Sq.m.

Detail of Cost for 10 Sq.m.

1. Labour

Stone chiseller 4.00 Hrs @ 90.00 360.00

Mason 8.00 Hrs @ 125.00 1000.00

Labourer 8.00 Hrs @ 87.50 700.00

Bahishti 8.00 Hrs @ 87.50 700.00

Mistri 4.00 Hrs @ 110.00 440.00

Black smith 2.00 Hrs @ 112.00 224.00

Bellow boy 2.00 Hrs @ 87.50 175.00

Total 3599.00

Contractor's profit & overhead 20% 719.80

Total Labour rate 431.88 431.90

2. Material

Building stone 1.52 Cu.m. @ 706.20 1073.42

Cement mortar 1  :3 0.15 Cu.m. @ 6099.30 914.90

Water charges 1.5% 29.82

2018.14

3. Scaffolding and sundries 5% 280.86

Total of 2 & 3 2299.00

Contractor's profit & overhead 20% 459.80

Total Composite rate 707.76 707.75

Item No. 14-57-1
Sq.m.

Detail of Cost for 10 Sq.m.

1. Labour

3599.00

Extra chiseller 8.00 Hrs @ 90.00 720.00

Total 4319.00

Contractor's profit & overhead 20% 863.80

Total Labour rate 518.28 518.30

2. Material

Building stone 1.52 Cu.m. @ 706.20 1073.42

Providing and laying ashlar, rough tooled or block in coursed stone facing upto 4" (100
mm) nominal thickness in cement mortar 1:3 upto a height of 10 ft (3 m) including curing
on external face.

Same as in item No. 14-56

Extra for every 10 ft (3 m) height  or part thereof in external facing 

Providing and laying ashlar, fine stone facing upto 3" (75 mm) thick in cement mortar 1:3
upto a height of 10 ft (3 m) including curing on external face.

Extra for every additional floor above first floor 
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Cement mortar 1  :3 0.15 Cu.m. @ 6099.30 914.90

Water charges 1.5% 29.82

2018.14

3. Scaffolding and sundries 5% 316.86

Total of 2 & 3 2335.00

Contractor's profit & overhead 20% 467.00

Total Composite rate 798.48 798.50

Item No. 14-58-1
Sq.m.

Detail of Cost for 10 Sq.m.

1. Labour

Stone chiseller 8.00 Hrs @ 90.00 720.00

Mason 12.00 Hrs @ 125.00 1500.00

Labourer 16.00 Hrs @ 87.50 1400.00

Bahishti 2.00 Hrs @ 87.50 175.00

Mistri 0.25 Hrs @ 110.00 27.50

Total 3822.50

Contractor's profit & overhead 20% 764.50

Total Labour rate 458.70 458.70

2. Material

Building stone 1.00 Cu.m. @ 706.20 706.20

Cement mortar 1  :3 0.23 Cu.m. @ 6099.30 1402.84

Water charges 1.5% 31.64

2140.67

3. Scaffolding and sundries 5% 298.16

Total of 2 & 3 2438.83

Contractor's profit & overhead 20% 487.77

Total Composite rate 751.36 751.35

Item No. 14-59-1
Sq.m.

Detail of Cost for 10 Sq.m.

1. Labour

Mason 5.00 Hrs @ 125.00 625.00

Labourer 8.00 Hrs @ 87.50 700.00

Bahishti 1.50 Hrs @ 87.50 131.25

Mistri 0.25 Hrs @ 110.00 27.50

Total 1483.75

Contractor's profit & overhead 20% 296.75

Total Labour rate 178.05 178.05

2. Material

Building stone 1.05 Cu.m. @ 706.20 741.51

Cement mortar 1  :3 0.30 Cu.m. @ 6099.30 1829.79

Water charges 1.5% 38.57

2609.87

3. Scaffolding and sundries 5% 204.68

Total of 2 & 3 2814.55

Contractor's profit & overhead 20% 562.91

Total Composite rate 515.80 515.80

Item No. 14-60-1
Sq.m.

Detail of Cost for 10 Sq.m.

1. Labour

Stone chiseller 2.00 Hrs @ 90.00 180.00

Mason 16.00 Hrs @ 125.00 2000.00

Providing and laying un-coursed rubble stone facing upto 4" (100mm) thick in cement
mortar 1:3 upto a height of 10 ft (3m) including curing on external face

Providing and laying coursed rubble stone facing upto 4" (100mm) thick in cement mortar
1:3 upto a height of 10 ft (3 m) including curing on external face.

Providing and laying random rubble stone facing upto 4" (100mm) thick in cement mortar
1:3 upto a height of 10 ft (3 m) including curing on external face
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Labourer 16.00 Hrs @ 87.50 1400.00

Bahishti 2.00 Hrs @ 87.50 175.00

Mistri 0.25 Hrs @ 110.00 27.50

Total 3782.50

Contractor's profit & overhead 20% 756.50

Total Labour rate 453.90 453.90

2. Material

Building stone 1.10 Cu.m. @ 706.20 776.82

Cement mortar 1  :3 0.25 Cu.m. @ 6099.30 1524.83

Water charges 1.5% 34.53

2336.18

3. Scaffolding and sundries 5% 305.93

Total of 2 & 3 2642.11

Contractor's profit & overhead 20% 528.42

Total Composite rate 770.95 770.95

Item No.  14-61-1
Sq.m.

Detail of Cost for 10 Sq.m.

Mason 16.00 Hrs @ 125.00 2000.00

Labourer 16.00 Hrs @ 87.50 1400.00

Bahishti 2.00 Hrs @ 87.50 175.00

Total 3575.00

Contractor's profit & overhead 20% 715.00

Total Labour rate 429.00 429.00

Item No. 14-62
Kg.

Detail of Cost for 10 Kg

1. Labour

Stone chiseller 16.00 Hrs @ 90.00 1440.00

Mason 4.00 Hrs @ 125.00 500.00

Labourer 10.00 Hrs @ 87.50 875.00

Bahishti 1.25 Hrs @ 87.50 109.38

Total 2924.38

Contractor's profit & overhead 20% 584.88

Total Labour rate 350.93 350.95

2. Material

Flat iron       10.00 Kg.

Wastage 2.5% 0.25 Kg.

10.25 Kg.

Flat iron 10.25 Kg. @ 80.00 820.00

Cement Mortar 1 : 2 0.03 Cu.m. @ 8442.75 253.28

Water charges 1.5% 16.10

1089.38

3. Scaffolding and sundries 5% 200.69

Total of 2 & 3 1290.07

Contractor's profit & overhead 20% 258.01

Total Composite rate 505.73 505.75

Extra for every additional 10 ft (3 m) height or part thereof on external face work over item
No. 14-56-1 to 14-60-1

Extra for providing and fixing iron lugs of required length and shape for securing stone
facing with the wall surface of all kinds in any floor including the cost of making holes in
the wall & grouting with cement mortar 1:2

Flat iron of size 1" x 1/4" (25 mm x 6 mm) lugs are used
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Item No. 14-63-1
Kg.

1. Labour

Black smith 9.00 Hrs @ 112.00 1008.00

Stone chiseller 18.00 Hrs @ 90.00 1620.00

Mason 18.00 Hrs @ 125.00 2250.00

Labourer 18.00 Hrs @ 87.50 1575.00

Total 6453.00

Contractor's profit & overhead 20% 1290.60

Total Labour rate 774.36 774.35

2. Material

Dowel bar clamps 10.25 Kg. @ 120.00 1230.00

Cement mortar 1 : 2 0.03 Cu.m. @ 8442.75 253.28

Water charges 1.5% 22.25

1505.53

5% 322.65

Total of 2 & 3 1828.18

Contractor's profit & overhead 20% 365.64

Total Composite rate 993.74 993.75

Item No. 14-64

Sq.m. a)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 8.00 Hrs @ 130.00 1040.00

Labourer 8.00 Hrs @ 87.50 700.00
Bahishti 8.00 Hrs @ 87.50 700.00

Total 2440.00

Contractor's profit & overhead 20% 488.00

Total Labour rate 292.80 292.80

2. Material

Ceramic Tile glazed/matt (Prime Quality) 10.50 Sq. m. @ 825.00 8662.50

Cement - white 7.00 Kg. @ 15.00 105.00

Cement OPC 55.00 Kg. @ 10.50 577.50

Pigment 0.75 Kg. @ 82.50 61.88

Cement mortar 1 : 3 0.13 Cu.m. @ 6099.30 792.91

water charges 1.5% 153.00

10352.78

3. Sundries 5% 122.00

Total of 2 & 3 10474.78

Contractor's profit & overhead 20% 2094.96

Total Composite rate 1549.77 1549.75

Sq.m. b)

Extra labour

Labourer 2.00 Hrs @ 87.50 175.00

Contractor's profit & overhead 20% 35.00

Total Labour rate 21.00 21.00

Providing and fixing 1/4" to 3/8" (6mm to 9mm) thick Ceramic Glazed/Matt tiles (Prime
Quality) of any colour and size, as directed by Engineer-in-Charge in dado/skirting in
ground floor over 1/2" (13mm) thick base of cement mortar 1:3, setting of tiles in slurry of
grey cement over mortar base including filling the joints and washing the tiles with white
cement slurry of matching color, cleaning & curing. 

Extra for basement over item 14-64(a) above

3. Scaffolding and sundries

Detail of Cost for 10 Kg

Providing and fixing dowel bars 1/4" (6 mm) dia of required length and shape for securing
marble wall lining on any surface in any floor including the cost of drilling holes in marble
tiles and wall & grouting with cement mortar 1:2
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Sq.m. c)

Extra labour

Labourer 2.50 Hrs @ 87.50 218.75

Contractor's profit & overhead 20% 43.75

Total Labour rate 26.25 26.25

Sq.m. d)

Extra labour

Labourer 1.75 Hrs @ 87.50 153.13

Contractor's profit & overhead 20% 30.63

Total Labour rate 18.38 18.40

Item No. 14-65
Sq.m. a)

1. Labour

Tile layer 16.00 Hrs @ 130.00 2080.00

Labourer 16.00 Hrs @ 87.50 1400.00

Bahishti 0.50 Hrs @ 87.50 43.75

Floor polisher 6.00 Hrs @ 87.50 525.00

Total 4048.75

Contractor's profit & overhead 20% 809.75

Total Labour rate 485.85 485.85

2. Material

10.50 Sq.m. @ 325.00 3412.50

Cement - white 5.00 Kg. @ 15.00 75.00

Cement OPC 95.00 Kg. @ 10.50 997.50

Pigment 0.50 Kg. @ 82.50 41.25

0.25 No. @ 155.00 38.75

Mansion polish 0.25 Kg. @ 315.00 78.75

Cement mortar 1:3 0.13 Cu.m. @ 6099.30 792.91

5436.66

3. Sundries 5% 202.44

Total of 2 & 3 5639.10

Contractor's profit & overhead 20% 1127.82

Total Composite rate 1162.54 1162.55

Sq.m. b)

Extra labour

Labourer 2.50 Hrs @ 87.50 218.75

Contractor's profit & overhead 20% 43.75

Total Labour rate 26.25 26.25

Sq.m. c)

Extra labour

Labourer 3.50 Hrs @ 87.50 306.25

Contractor's profit & overhead 20% 61.25

Total Labour rate 36.75 36.75

Sq.m. d)

Extra labour

Labourer 3.00 Hrs @ 87.50 262.50

Contractor's profit & overhead 20% 52.50

Total Labour rate 31.50 31.50

Providing and laying 3/4"(19mm) thick mosaic tiles 6"x 6" size dado/skirting of approved
design in any color, shade and pattern in ground floor over 3/8" thick base cement sand
mortar 1:3 including setting the tiles with portland cement slurry over cement sand
jointing and washing the tiles with cement slurry of matching color including grinding,
rubbing, polishing & mortar cost.

Detail of cost for 10 Sq.m.

Tiles mosaic 3/4"  thick

Extra for dado/skirting in every additional floor above first floor 

Extra for first floor over item 14-64(a) above

Extra for every additional floor above first floor over item 14-64(a) 

Carborandum stone 

Extra for dado/skirting in basement 

Extra for dado/skirting in first floor 
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Item No. 14-66
Sq.m. a)

Detail of cost for 10 Sq.m.

1. Labour

Same as in item 14-65(a) 4048.75

Contractor's profit & overhead 20% 809.75

Total Labour rate 485.85 485.85

2. Material

10.50 Sq.m. @ 370.00 3885.00

Cement - white 48.00 Kg. @ 15.00 720.00

Cement OPC 48.00 Kg. @ 10.50 504.00

Pigment 1.00 Kg. @ 82.50 82.50

Cement mortar 1:3 0.13 Cu.m. @ 6099.30 792.91

5984.41

3. Sundries 5% 202.44

Total of 2 & 3 6186.85

Contractor's profit & overhead 20% 1237.37

Total Composite rate 1228.27 1228.25

Sq.m. b)

Extra labour

Labourer 2.50 Hrs @ 87.50 218.75

Contractor's profit & overhead 20% 43.75

Total Labour rate 26.25 26.25

Sq.m. c)

Extra labour

Labourer 3.50 Hrs @ 87.50 306.25

Contractor's profit & overhead 20% 61.25

Total Labour rate 36.75 36.75

Sq.m. d)

Extra labour

Labourer 3.00 Hrs @ 87.50 262.50

Contractor's profit & overhead 20% 52.50

Total Labour rate 31.50 31.50

Item No. 14-67

Detail of Cost for 10 Sq.m.

Sq.m. a)

1. Labour

1757.50

Tile layer 4.00 Hrs @ 130.00 520.00

Labourer 4.00 Hrs @ 87.50 350.00

Total 2627.50

Contractor's profit & overhead 20% 525.50

Total Labour rate 315.30 315.30

2. Material

Cement mortar 1:3 0.13 Cu.m. @ 6099.30 792.91

10.25 Sq.m. @ 437.50 4484.38

Providing and fixing 3/4" (19mm) thick cement tiles 6"x 6" size, dado/skirting of approved
design in any color, shade or flowered pattern in ground floor over 1/2" (13mm) thick
cement sand mortar 1:3 including setting the tiles with portland cement slurry, jointing
and washing the tiles with cement slurry of matching color including grinding, rubbing,
polishing & mortar cost.

Tiles cement 3/4"  thick

Extra for dado/skirting in basement 

Extra for dado/skirting in first floor 

Extra for dado/skirting in every additional floor above first floor 

For base plaster same as in item 14-47(a)

Providing and fixing flexible Polyvinyl chloride (PVC) tiles dado/skirting of Decora or any
approved make and shade in ground floor including fixing with approved adhesive
including 1/2" (13mm) thick cement sand plaster base 1:3, finishing, cleaning & curing.

 P.V.C. tiles 305mm x 305mm x 2mm 

Tiles Premium quality 2 mm thick
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

P.V.C Jointing solution 2.30 Kg. @ 233.00 535.90

5813.18

3. Sundries 5% 131.38

Total of 2 & 3 5944.56

Contractor's profit & overhead 20% 1188.91

Total Composite rate 1028.65 1028.65

Sq.m. b)

1. Labour

2627.50

Contractor's profit & overhead 20% 525.50

Total Labour rate 315.30 315.30

2. Material

Cement mortar 1:3 0.13 Cu.m. @ 6099.30 792.91

10.25 Sq.m. @ 517.50 5304.38

P.V.C Jointing solution 2.30 Kg. @ 233.00 535.90

6633.18

3. Sundries 5% 131.38

Total of 2 & 3 6764.56

Contractor's profit & overhead 20% 1352.91

Total Composite rate 1127.05 1127.05

Sq.m. c)

Extra labour

Labourer 9.20 Hrs @ 87.50 805.00

Contractor's profit & overhead 20% 161.00

Total Labour rate 96.60 96.60

Sq.m. d)

Extra labour

Labourer 9.95 Hrs @ 87.50 870.63

Contractor's profit & overhead 20% 174.13

Total Labour rate 104.48 104.50

Sq.m. e)

Extra labour
Labourer 9.75 Hrs @ 87.50 853.13
Contractor's profit & overhead 20% 170.63
Total Labour rate 102.38 102.40

Item No. 14-68

Sq.m. a)

1. Labour
1292.81

Contractor's profit & overhead 20% 258.56
Total Labour rate 155.14 155.15

2. Material
1864.47

3. Formwork and sundries 5% 64.64
Total of 2 & 3 1929.11
Contractor's profit & overhead 20% 385.82

Total Composite rate 386.63 386.65

5% extra as in item 14-2(a)1

Extra for dado/skirting in every additional floor above first floor 

Tiles Royal quality 1.8 mm thick

Marble colored P.V.C. tiles 305mm x 305mm x 1.8mm  for dado/skirting

1-1/2" (37.5mm) nominal thick P.C.C. roof screeding

Extra for dado/skirting in first floor 

Providing and laying 1:2:4 P.C.C roof screeding using crushed stone 3/4" (19mm)
including formwork, consolidation, finishing and curing

Same as in item 14-67(a)

Extra for dado/skirting in basement 

Same as in item 14-2(a)1
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Sq.m. b)

1. Labour
1607.81

Contractor's profit & overhead 20% 321.56
Total Labour rate 192.94 192.95

2. Material
2734.56

3. Formwork and sundries 5% 80.39
Total of 2 & 3 2814.95
Contractor's profit & overhead 20% 562.99

Total Composite rate 530.73 530.75

Sq.m. c)

1. Labour

1968.75

Contractor's profit & overhead 20% 393.75

Total Labour rate 236.25 236.25

2. Material

3728.94

3. Formwork and sundries 5% 98.44

Total of 2 & 3 3827.38

Contractor's profit & overhead 20% 765.48

Total Composite rate 695.54 695.55

Sq.m. d)

Extra labour

Labourer 18.00 Hrs @ 87.50 1575.00

Contractor's profit & overhead 20% 315.00

Total Labour rate 189.00 189.00

Sq.m. e)

Extra labour

Labourer 8.70 Hrs @ 87.50 761.25

Contractor's profit & overhead 20% 152.25

Total Labour rate 91.35 91.35

Item No. 14- 69

R.M. a)
1.  Labour
1.  Labour

Mason 4.00 Hrs @ 125.00          500.00 

Labourer 4.00 Hrs @ 87.50          350.00 

         850.00 

20%          170.00 

Total Labour rate            33.47 33.45

2. Material
Glass strip 3 mm thick 100.00 R.ft @ 3.35          335.26 

20%            67.05 

           46.67 46.65

R.M. b)
1.  Labour
Total Labour rate Same as in item 14-71a            33.47 33.45

5% extra as in item 14-2(a)2

5% extra as in item 14-2(a)3

Extra for every additional floor above first floor 

3" (75mm) nominal thick P.C.C. roof screeding

Same as in item 14-2(a)3

Extra for first floor 

Same as in item 14-2(a)2

2" (50mm) nominal thick P.C.C. roof screeding

Providing and laying glass strips upto 1" (25 mm) thick of any section in floors of any
description.
Considering a length of 100 R.ft
3 mm thick

Contractor's profit & overhead

Total Composite rate

5 mm thick

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

2. Material
Glass strip 5 mm thick 100.00 R.ft @ 4.88          487.66 

20%            97.53 

           52.67 52.65

Item No.14-70
Sq.m.

a)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

10.15 Sq.m. @ 5918.00 60067.70

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 1.5% 922.37

62412.97

3. Sundries 1% 624.13

Total of 2 & 3 63037.10

Contractor's profit & overhead 20% 12607.42

Total Composite rate 7564.45 7564.45

b)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00
2. Material

10.15 Sq.m. @ 7397.50 75084.63

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 1.5% 1147.62

77655.15

3. Sundries 1% 776.55

Total of 2 & 3 78431.71

Contractor's profit & overhead 20% 15686.34

Total Composite rate 9904.30 9904.30

c)

Granite black (China)

Granite Red Rubi (Indian) 

Providing and laying 3/4"(19mm) thick Granite polished tiles of any size on floor of
approved design in any color, shade and pattern in ground floor over 3/8" thick base
cement sand mortar 1:3 including setting the tiles with portland cement slurry over
cement sand jointing and washing the tiles with cement slurry of matching color including
grinding, rubbing, polishing & mortar cost.

Granite black (local)

Granite black (China)

Contractor's profit & overhead

Total Composite rate

Granite black (local)
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

Granite Red Rubi (Indian) 10.15 Sq.m. @ 7397.50 75084.63

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 1.5% 1147.62

77655.15

3. Sundries 1% 776.55

Total of 2 & 3 78431.71

Contractor's profit & overhead 20% 15686.34

Total Composite rate 9904.30 9904.30

d)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

Granite Red chilli (Mylasian) 10.15 Sq.m. @ 7397.50 75084.63

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 1.5% 1147.62

77655.15

3. Sundries 1% 776.55

Total of 2 & 3 78431.71

Contractor's profit & overhead 20% 15686.34

Total Composite rate 9904.30 9904.30

e)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

Granite Galaxy Black (Indian) 10.15 Sq.m. @ 8070.00 81910.50

Granite Red chilli (Mylasian)

Granite Galaxy Black (Indian)
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Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 1.5% 1250.00

84583.40

3. Sundries 1% 845.83

Total of 2 & 3 85429.24

Contractor's profit & overhead 20% 17085.85

Total Composite rate 10744.01 10744.00

f)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

Granite baltic brown (Mylasian) 10.15 Sq.m. @ 8877.00 90101.55

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 1.5% 1372.86

92897.32

3. Sundries 1% 928.97

Total of 2 & 3 93826.29

Contractor's profit & overhead 20% 18765.26

Total Composite rate 11751.66 11751.65

g)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

Granite camel brown (Mylasian) 10.15 Sq.m. @ 7397.50 75084.63

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 1.5% 1147.62

77655.15

3. Sundries 1% 776.55

Total of 2 & 3 78431.71

Contractor's profit & overhead 20% 15686.34

Total Composite rate 9904.30 9904.30

h)

Granite baltic brown (Mylasian)

Granite camel brown (Mylasian)

Granite raw-silk (Mylasian)
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

Granite raw-silk (Mylasian) 10.15 Sq.m. @ 7397.50 75084.63

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 1.5% 1147.62

77655.15

3. Sundries 1% 776.55

Total of 2 & 3 78431.71

Contractor's profit & overhead 20% 15686.34

Total Composite rate 9904.30 9904.30

i)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

Granite blue  per (Mylasian) 10.15 Sq.m. @ 10760.00 109214.00

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 1.5% 1659.56

112296.46

3. Sundries 1% 1122.96

Total of 2 & 3 113419.43

Contractor's profit & overhead 20% 22683.89

Total Composite rate 14102.83 14102.85

Granite blue  per (Mylasian)
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Item No. 14-71

Sq.m. a)

1. Labour

Tile layer 18.00 Hrs @ 130.00 2340.00

Labourer 18.00 Hrs @ 87.50 1575.00

Bahishti 6.00 Hrs @ 87.50 525.00

Total 4440.00

Contractor's profit & overhead 20% 888.00

Total Labour rate 532.80 532.80

2. Material

Acid/ Alkali Resistant Tile 10.00 Sq. m. @ 800.00 8,000.00      

Acid Proof Cement 5.00 Kg. @ 35.00 175.00         

Cement OPC 100.00 Kg. @ 10.50 1,050.00      

Pigment 0.25 Kg. @ 82.50 20.63           

Cement mortar 1 : 2 0.25 Cu.m. @ 8442.75 2,110.69      

water charges 1.5% 170.34         

    11,526.66 

3. Sundries 5% 222.00         

Total of 2 & 3 11,748.66    

Contractor's profit & overhead 20% 2,349.73      

Total Composite rate 1,942.64      1942.65

Sq.m. b)

Extra labour

Labourer 2.00 Hrs @ 87.50 175.00

Contractor's profit & overhead 20% 35.00

Total Labour rate 21.00 21.00

Sq.m. c)

Extra labour

Labourer 2.50 Hrs @ 87.50 218.75

Contractor's profit & overhead 20% 43.75

Total Labour rate 26.25 26.25

Sq.m. d)

Extra labour

Labourer 1.50 Hrs @ 87.50 131.25

Contractor's profit & overhead 20% 26.25

Total Labour rate 15.75 15.75

Item No. 14-72

Sq.m. a)

Detail of Cost for 10 Sq.m.

1. Labour

Providing and fixing 6 - 9mm thick Acid or Alkali Resistant tiles 12"x 12" size , of any
colour, in dado/skirting in ground floor over 1/2" (13mm) thick base of cement mortar 1:3,
setting of tiles in slurry of grey cement over mortar base including filling the joints and
washing the tiles with acid proof cement slurry of matching color, cleaning & curing. 

Providing and laying 6-9mm thick Acid or Alkali Resistant tiles 12"x 12" size , on ground
floor over 1" (25mm) thick cement sand mortar 1:2 including setting the tiles with portland
cement slurry over cement sand including jointing and washing the tiles with acid proof
cement slurry of matching color by using color pigment and curing  

Detail of cost for 10 Sq.m.

Extra for basement over item 14-71(a) above

Extra for first floor over item 14-71(a) above

Extra for every additional floor above first floor over item 14-71(a) above
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Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Tile layer 28.00 Hrs @ 130.00 3640.00

Labourer 8.00 Hrs @ 87.50 700.00
Bahishti 0.50 Hrs @ 87.50 43.75

Total 4383.75

Contractor's profit & overhead 20% 876.75

Total Labour rate 526.05 526.05

2. Material

Acid/ Alkali Resistant Tiles - (5% Wastage Added) 10.50 Sq.M @ 800.00 8400.00

Acid Proof Cement 7.00 Kgs. @ 35.00 245.00

Cement OPC 55.00 Kg. @ 10.50 577.50

Pigment 0.75 Kg. @ 82.50 61.88

Cement mortar 1 : 3 0.13 Cu.m. @ 6099.30 792.91

water charges 1.5% 151.16

10228.44

3. Sundries 5% 219.19

Total of 2 & 3 10447.63

Contractor's profit & overhead 20% 2089.53

Total Composite rate 1779.77 1779.75

Sq.m. b)

Extra labour

Labourer 2.00 Hrs @ 87.50 175.00

Contractor's profit & overhead 20% 35.00

Total Labour rate 21.00 21.00

Sq.m. c)

Extra labour

Labourer 2.50 Hrs @ 87.50 218.75

Contractor's profit & overhead 20% 43.75

Total Labour rate 26.25 26.25

Sq.m. d)

Extra labour

Labourer 1.75 Hrs @ 87.50 153.13

Contractor's profit & overhead 20% 30.63

Total Labour rate 18.38 18.40

Item No. 14-73

Sq.m. a)

Details of Cost for 10 Sq.M

1. Labour

Mason 16.00 Hrs @ 125.00 2000.00

Labourer 32.00 Hrs @ 87.50 2800.00

Total 4800.00

Contractor's profit & overhead 20% 960.00

Total Labour rate 576.00 576.00

2. Material

Porcelain Tile glazed/matt (Prime Quality) Base Rate 10.50 Sq. m. @ 1,600 16,800.00    

High Polymer Modified Quickset Tile Adhesive 10.00 Kg. @ 40 400.00         

water charges 1.5% 258.00

Extra for basement over item 14-72(a) above

Extra for first floor over item 14-72(a) above

Extra for every additional floor above first floor over item 14-72(a) 

Providing and laying Vitrified/ Porcelain (Imported but not Chinese) tiles in floor with
different sizes, Glazed or Matt, local or imported as directed by the Engineer-In-Charge,
laid with 6mm thick layer of cement based high polymer modified quick set tile adhesive
(water based) with a Base Price= Rs. 1600 per Sq.M. (It may be noted that reduction in the
rate shall be made accordingly if the cost of purchase of tile is less than the base price).
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Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

17458.00

3. Sundries 5% 240.00

Total of 2 & 3 17698.00

Contractor's profit & overhead 20% 3539.60

Total Composite rate 21813.60 21813.60

Sq.m. b)
Extra labour
Labourer 2.00 Hrs @ 87.50 175.00
Contractor's profit & overhead 20% 35.00
Total Labour rate 21.00 21.00

Sq.m. c)
Extra labour
Labourer 2.50 Hrs @ 87.50 218.75
Contractor's profit & overhead 20% 43.75
Total Labour rate 26.25 26.25

Sq.m. d)
Extra labour
Labourer 1.75 Hrs @ 87.50 153.13
Contractor's profit & overhead 20% 30.63
Total Labour rate 18.38 18.40

Item No. 14-74
Sq.m. a)

Detail of Cost for 10 Sq.m.
1. Labour
Tile layer 18.00 Hrs @ 130.00 2340.00
Labourer 40.00 Hrs @ 87.50 3500.00
Total 5840.00
Contractor's profit & overhead 20% 1168.00
Total Labour rate 700.80 700.80

2. Material
Porcelain Tile glazed/matt (Prime Quality) Base Rate 10.50 Sq. m. @ 1,600 16,800.00    

High Polymer Modified Quickset Tile Adhesive 10.00 Kg. @ 40 400.00

Cement OPC 55.00 Kg. @ 10.50 577.50
Pigment 0.75 Kg. @ 82.50 61.88
Cement mortar 1 : 3 0.13 Cu.m. @ 6099.30 792.91
water charges 1.5% 279.48

18911.77
3. Sundries 5% 292.00
Total of 2 & 3 19203.77
Contractor's profit & overhead 20% 3840.75

Total Composite rate 3005.25 3005.25

Sq.m. b)
Extra labour
Labourer 2.00 Hrs @ 87.50 175.00
Contractor's profit & overhead 20% 35.00
Total Labour rate 21.00 21.00

Sq.m. c)
Extra labour
Labourer 2.50 Hrs @ 87.50 218.75
Contractor's profit & overhead 20% 43.75
Total Labour rate 26.25 26.25

Extra for basement over item 14-73(a) above

Extra for first floor over item 14-73(a) above

Extra for every additional floor above first floor over item 14-73(a) 

Providing and laying Vitrified/ Porcelain tiles (Imported but not Chinese) in dado/skirting
on ground floor with different sizes, Glazed or Matt, local or imported as directed by the
Engineer-In-Charge, laid with 6mm thick layer of cement based high polymer modified
quick set tile adhesive (water based) with a Base Price= Rs. 1600 per Sq.M. (It may be
noted that reduction in the rate shall be made accordingly if the cost of purchase of tile is
less than the base price).

Extra for basement over item 14-72(a) above

Extra for first floor over item 14-72(a) above
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(Rs)

Unit       
Rate  

(Rs)

Unit Description
Component  

Cost

Sq.m. d)
Extra labour
Labourer 1.75 Hrs @ 87.50 153.13
Contractor's profit & overhead 20% 30.63
Total Labour rate 18.38 18.40

Item No. 14-75-1
Sq.m.

Detail of Cost for 10 Sq.m.
1. Labour
Floor grinder with machine 8.00 Hrs @ 130.00 1040.00
Total 1040.00
Contractor's profit & overhead 20% 208.00
Total Labour rate 124.80 124.80

2. Material
Chemical Polish 1.00 Litre @ 500 500.00         
water charges 1.5% 7.50
water charges 507.50
3. Sundries 5% 52.00
Total of 2 & 3 559.50
Contractor's profit & overhead 20% 111.90

Total Composite rate 191.94 191.95

Item No.14-76

a) 10.0%

b) 7.5%

% Increase

Extra for every additional floor above first floor over item 14-72(a) 

Chemical Polish including grinding for marble, Granite etc. (for 
Maintaineous & Repair Works

Extra for every additional floor above first floor

Extra for first floor

Add extra for respective payable item of ground floor
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(Rs)

Item No.  15-1

Detail of cost for 10 Sq.m.

Sq.m. a) 

Mortar 107.6 x 1/2 x 1/12 4.59 Cu.ft.

Wastage 10% 0.46 Cu.ft.

5.05 Cu.ft.

0.14 Cu.m.

i)  1 : 2

1. Labour

Mason 8.00 Hrs @ 125.00 1000.00

Labourer 4.00 Hrs @ 87.50 350.00

Bahishti 1.00 Hrs @ 87.50 87.50

1437.50

Contractor's profit & overhead 20% 287.50

Total Labour rate 172.50 172.50

2. Material

Mortar 0.14 Cu.m. @ 8442.75 1181.99

Water Charges 1.5% 17.73

1199.71

5% 131.86

Total of 2 & 3 1331.58

Contractor's profit & overhead 20% 266.32

Total 1597.89

Total Composite rate per Sq. m. 332.29 332.30

ii)  1 : 3

1. Labour

172.50

Total Labour rate 172.50 172.50

2. Material

Mortar 0.14 Cu.m. @ 6099.30 853.90

Water Charges 1.5% 12.81

866.71

5% 51.96

Total of 2 & 3 918.67

Contractor's profit & overhead 20% 183.73

Total 1102.41

Total Composite rate per Sq. m. 282.74 282.75

iii)  1 : 4

1. Labour

172.50

Total Labour rate 172.50 172.50

2. Material

Mortar 0.14 Cu.m. @ 4839.30 677.50

Water Charges 1.5% 10.16

687.66

5% 43.01

Total of 2 & 3 730.67

Contractor's profit & overhead 20% 146.13

Total 876.81

Total Composite rate per Sq. m. 260.18 260.20

(Rs)

Same as in item 15 - 1(a)1

1/2 inch (13mm) thick cement sand plaster 

Same as in item 15 - 1(a)1

Component  
Cost

3. Scaffolding and Sundries

Cement plaster using Coarse Sand on soffits of ceiling, cantilever slabs, sides and soffits
of beams, in basement and ground floor including making edges, corners and curing.

Unit       
Rate  

3. Scaffolding and Sundries

Unit Description

3. Scaffolding and Sundries
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

Sq.m. b) 

Mortar 107.6 x 3/8 x 1/12 3.35 Cu.ft.

Wastage  10% 0.34 Cu.ft.

3.69 Cu.ft.

0.10 Cu.m.

i)  1 : 2

1. Labour

172.50

Total Labour rate 172.50 172.50

2. Material

Mortar 0.10 Cu.m. @ 8442.75 844.28

Water Charges 1.5% 12.66

856.94

5% 51.47

Total of 2 & 3 908.41

Contractor's profit & overhead 20% 181.68

Total 1090.09

Total Composite rate per Sq. m. 281.51 281.50

ii)  1 : 3

1. Labour

172.50

Total Labour rate 172.50 172.50

2. Material

Mortar 0.10 Cu.m. @ 6099.30 609.93

Water Charges 1.5% 9.15

619.08

5% 39.58

Total of 2 & 3 658.66

Contractor's profit & overhead 20% 131.73

Total Composite rate per Sq. m. 251.54 251.55

iii)  1 : 4

1. Labour

172.50

Total Labour rate 172.50 172.50

2. Material

Mortar 0.10 Cu.m. @ 4839.30 483.93

Water Charges 1.5% 7.26

491.19

5% 33.18

Total of 2 & 3 524.37

Contractor's profit & overhead 20% 104.87

Total Composite rate per Sq. m. 235.42 235.40

Sq.m. c) 

Mortar 107.6 x 1/4 x 1/12 2.26 Cu.ft.

Wastage  10% 0.23 Cu.ft.

2.49 Cu.ft.

0.07 Cu.m.

i)  1 : 2

1. Labour

172.50

Total Labour rate 172.50 172.50

3. Scaffolding and Sundries

Same as in item 15 - 1(a)1

Same as in item 15 - 1(a)1

3/8 inch (9.5 mm.) thick cement sand plaster 

3. Scaffolding and Sundries

Same as in item 15 - 1(a)1

3. Scaffolding and Sundries

Same as in item 15 - 1(a)1

1/4 inch (6.4 mm.) thick cement sand plaster 
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

2. Material

Mortar 0.07 Cu.m. @ 8442.75 590.99

Water Charges 1.5% 8.86

599.86

5% 38.62

Total of 2 & 3 638.48

Contractor's profit & overhead 20% 127.70

Total 766.17

Total Composite rate per Sq. m. 249.12 249.10

ii)  1 : 3

1. Labour

172.50

Total Labour rate 172.50 172.50

2. Material

Mortar 0.07 Cu.m. @ 6099.30 426.95

Water Charges 1.5% 6.40

433.36

5% 30.29

Total of 2 & 3 463.65

Contractor's profit & overhead 20% 92.73

Total 556.38

Total Composite rate per Sq. m. 228.14 228.15

iii)  1 : 4

1. Labour

172.50

Total Labour rate 172.50 172.50

2. Material

Mortar 0.07 Cu.m. @ 4839.30 338.75

Water Charges 1.5% 5.08

343.83

5% 25.82

Total of 2 & 3 369.65

Contractor's profit & overhead 20% 73.93

Total 443.58

Total Composite rate per Sq. m. 216.86 216.85

Item  No. 15-2

Sq.m.

Mortar 107.6 x 3/8 x 1/12 3.36 Cu.ft.

Wastage 10% 0.34 Cu.ft.

3.70 Cu.ft.

0.10 Cu.m.

a)  1 : 2

1. Labour

Mason 6.50 Hrs @ 125.00 812.50

Labourer 4.00 Hrs @ 87.50 350.00

Bahishti 0.50 Hrs @ 87.50 43.75

1206.25

Contractor's profit & overhead 20% 241.25

Total Labour rate 144.75 144.75

3/8 inch (9.5mm) thick cement plaster using Coarse Sand on walls and columns in
basement, plinth and ground floor including making edges, corners and curing.

3. Scaffolding and Sundries

Same as in item 15 - 1(a)1

3. Scaffolding and Sundries

Detail of cost for 10 Sq.m.

3. Scaffolding and Sundries

Same as in item 15 - 1(a)1
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

2. Material

Mortar 0.10 Cu.m. @ 8442.75 844.28

Water Charges 1.5% 12.66

856.94

5% 103.16

Total of 2 & 3 960.10

Contractor's profit & overhead 20% 192.02

Total 1152.12

Total Composite rate per Sq. m. 259.96 259.95

b)  1 : 3

1. Labour

1206.25

Contractor's profit & overhead 20% 241.25

Total Labour rate 144.75 144.75

2. Material

Mortar 0.10 Cu.m. @ 6099.30 609.93

Water Charges 1.5% 9.15

619.08

5% 91.27

Total of 2 & 3 710.35

Contractor's profit & overhead 20% 142.07

Total 852.41

Total Composite rate per Sq. m. 229.99 230.00

c)  1 : 4

1. Labour

1206.25

Contractor's profit & overhead 20% 241.25

Total Labour rate 144.75 144.75

2. Material

Mortar 0.10 Cu.m. @ 4839.30 483.93

Water Charges 1.5% 7.26

491.19

5% 84.87

Total of 2 & 3 576.06

Contractor's profit & overhead 20% 115.21

Total 691.27

Total Composite rate per Sq. m. 213.88 213.90

d)  1 : 5

1. Labour

1206.25

Contractor's profit & overhead 20% 241.25

Total Labour rate 144.75 144.75

2. Material

Mortar 0.10 Cu.m. @ 4104.30 410.43

Water Charges 1.5% 6.16

416.59

5% 81.14

Total of 2 & 3 497.73

Contractor's profit & overhead 20% 99.55

Total 597.27

Total Composite rate per Sq. m. 204.48 204.50

3. Scaffolding and Sundries

3. Scaffolding and Sundries

Same as in item 15 - 2 above

3. Scaffolding and Sundries

Same as in item 15 - 2 above

3. Scaffolding and Sundries

Same as in item 15 - 2 above
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

e)  1 : 6

1. Labour

1206.25

Contractor's profit & overhead 20% 241.25

Total Labour rate 144.75 144.75

2. Material

Mortar 0.10 Cu.m. @ 3579.30 374.74

Water Charges 1.5% 5.62

380.36

5% 79.33

Total of 2 & 3 459.69

Contractor's profit & overhead 20% 91.94

Total Composite rate per Sq. m. 199.91 199.90

Item  No. 15-3

Sq.m.

Mortar 107.6 x 1/2 x 1/12 4.59 Cu.ft.

Wastage 10% 0.46 Cu.ft.

5.05 Cu.ft.

0.14 Cu.m.

a)  1 : 2

1. Labour

Mason 6.50 Hrs @ 125.00 812.50

Labourer 4.50 Hrs @ 87.50 393.75

Bahishti 0.75 Hrs @ 87.50 65.63

1271.88

Contractor's profit & overhead 20% 254.38

Total Labour rate 152.63 152.65

2. Material

Mortar 0.14 Cu.m. @ 8442.75 1181.99

Water Charges 1.5% 17.73

1199.71

5% 123.58

Total of 2 & 3 1323.29

Contractor's profit & overhead 20% 264.66

Total Composite rate per Sq. m. 311.42 311.40

b)  1 : 3

1. Labour

1271.88

Contractor's profit & overhead 20% 254.38

Total Labour rate 152.63 152.65

2. Material

Mortar 0.14 Cu.m. @ 6099.30 853.90

Water Charges 1.5% 12.81

866.71

5% 106.93

Total of 2 & 3 973.64

Contractor's profit & overhead 20% 194.73

Total Composite rate per Sq. m. 269.46 269.45

c)  1 : 4

1. Labour

1271.88

Contractor's profit & overhead 20% 254.38

3. Scaffolding and Sundries

Detail of cost for 10 Sq.m.

3. Scaffolding and Sundries

1/2 inch (13mm) thick cement plaster using Coarse Sand on walls and columns in
basement, plinth and ground floor including making edges, corners and curing.

Same as in item 15 - 3 above

Same as in item 15 - 2 above

3. Scaffolding and Sundries

Same as in item 15 - 3 above
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Component  
Cost

Unit       
Rate  Unit Description

Total Labour rate 152.63 152.65

2. Material

Mortar 0.14 Cu.m. @ 4839.30 677.50

Water Charges 1.5% 10.16

687.66

5% 97.98

Total of 2 & 3 785.64

Contractor's profit & overhead 20% 157.13

Total 942.77

Total Composite rate per Sq. m. 246.90 246.90

d)  1 : 5

1. Labour

1271.88

Contractor's profit & overhead 20% 254.38

Total Labour rate 152.63 152.65

2. Material

Mortar 0.14 Cu.m. @ 4104.30 574.60

Water Charges 1.5% 8.62

583.22

5% 92.75

Total of 2 & 3 675.98

Contractor's profit & overhead 20% 135.20

Total 811.17

Total Composite rate per Sq. m. 233.74 233.75

e)  1 : 6

1. Labour

1271.88

Contractor's profit & overhead 20% 254.38

Total Labour rate 152.63 152.65

2. Material

Mortar 0.14 Cu.m. @ 3579.30 501.10

Water Charges 1.5% 7.52

508.62

5% 63.59

Total of 2 & 3 572.21

Contractor's profit & overhead 20% 114.44

Total 686.65

Total Composite rate per Sq. m. 221.29 221.30

Item No.15-4
Sq.m.

Mortar 107.6 x 3/4 x 1/12 6.71 Cu.ft.

Wastage 10% 0.67 Cu.ft.

7.38 Cu.ft.

0.21 Cu.m.
a)  1 : 2

1. Labour

Mason 6.50 Hrs @ 125.00 812.50

Labourer 4.75 Hrs @ 87.50 415.63

Bahishti 1.00 Hrs @ 87.50 87.50

1315.63

Contractor's profit & overhead 20% 263.13

Total Labour rate 157.88 157.90

3/4 inch (19mm) thick cement plaster using Coarse Sand on walls and columns in
basement, plinth and ground floor including making edges, corners and curing.

3. Scaffolding and Sundries

Same as in item 15 - 3 above

3. Scaffolding and Sundries

Same as in item 15 - 3 above

Detail of cost for 10 Sq.m.

3. Scaffolding and Sundries
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

2. Material

Mortar 0.21 Cu.m. @ 8442.75 1764.13

Water Charges 1.5% 26.46

1790.59

5% 155.31

Total of 2 & 3 1945.90

Contractor's profit & overhead 20% 389.18

Total 2335.08

Total Composite rate per Sq. m. 391.38 391.40

b)  1 : 3

1. Labour

1315.63

Contractor's profit & overhead 20% 263.13

Total Labour rate 157.88 157.90

2. Material

Mortar 0.21 Cu.m. @ 6099.30 1274.46

Water Charges 1.5% 19.12

1293.58

5% 130.46

Total of 2 & 3 1424.04

Contractor's profit & overhead 20% 284.81

Total Composite rate per Sq. m. 328.76 328.75

c)  1 : 4

1. Labour

1315.63

Contractor's profit & overhead 20% 263.13

Total Labour rate 157.88 157.90

2. Material

Mortar 0.21 Cu.m. @ 4839.30 1011.18

Water Charges 1.5% 15.17

1026.35

5% 117.10

Total of 2 & 3 1143.45

Contractor's profit & overhead 20% 228.69

Total Composite rate per Sq. m. 295.09 295.10

d)  1 : 5

1. Labour

1315.63

Contractor's profit & overhead 20% 263.13

Total Labour rate 157.88 157.90

2. Material

Mortar 0.21 Cu.m. @ 4104.30 857.60

Water Charges 1.5% 12.86

870.46

5% 109.30

Total of 2 & 3 979.77

Contractor's profit & overhead 20% 195.95

Total Composite rate per Sq. m. 275.45 275.45

e)  1 : 6

1. Labour

1315.63

Contractor's profit & overhead 20% 263.13

Same as in item 15 - 4 above

Same as in item 15 - 4 above

Same as in item 15 - 4 above

3. Scaffolding and Sundries

3. Scaffolding and Sundries

3. Scaffolding and Sundries

3. Scaffolding and Sundries

Same as in item 15 - 4 above
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Component  
Cost

Unit       
Rate  Unit Description

Total Labour rate 157.88 157.90

2. Material

Mortar 0.21 Cu.m. @ 3579.30 747.90

Water Charges 1.5% 11.22

759.12

5% 103.74

Total of 2 & 3 862.86

Contractor's profit & overhead 20% 172.57

Total Composite rate per Sq. m. 261.42 261.40

Item  No. 15-5-1

Sq.m.

Under layer 12 mm thick 
cement plaster with 
cement mortar 1:4 (1 
cement : 4 coarse sand) 

107.6 x (12/25.4)/12 4.24 Cu.ft. 4.24

Wastage 10% 0.42 Cu.ft.

4.66 Cu.ft.

Top layer 10 mm thick 
cement plaster with 
cement mortar 1:3 (1 
cement : 3 fine sand)

107.6 x (1/25.4)/12 3.53 Cu.ft. 3.53

Wastage 10% 0.35 Cu.ft.

3.88 Cu.ft.

1. Labour

Mason 8.00 Hrs @ 125.00 1000.00

Labourer 16.00 Hrs @ 87.50 1400.00

2400.00

Contractor's profit & overhead 20% 480.00

Total Labour rate 288.00 288.00

2. Material

Mortar (1:3) 0.11 Cu.m. @ 6099.30 670.77

Mortar (1:4) 0.13 Cu.m. @ 4839.30 638.64

Crushed stone 2.36 mm to 12.5 mm size 0.10 Cu.m. @ 1,059 105.93

Dry hydrated lime (factory made) 9.00 Kg. @ 10 90.00

Water Charges 1.5% 10.06

1515.40

5% 195.77

Total of 2 & 3 1711.17

Contractor's profit & overhead 20% 342.23

Total Composite rate per Sq. m. 493.34 493.35

Item  No. 15-6-1

Sq.m.

3. Scaffolding and Sundries

Extra for plaster of any description for every additional 5 ft.(1.5m.) height or part thereof
beyond 15 ft. (4.5 m.) 

3. Scaffolding and Sundries

Pebble dash plaster upto 10 m height above ground level with a mixture of washed
pebble or crushed stone 6 mm to 12.5 mm nominal size, dashed over and including fresh
plaster in two layers under layer 12 mm cement plaster 1:4 (1 cement : 4 coarse sand) and
top layer 10 mm cement plaster with cement mortar 1:3 (1 cement : 3 fine sand) mixed
with 10% finely grounded hydrated lime by volume of cement. 

Detail of cost for 10 Sq.m.
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Component  
Cost

Unit       
Rate  Unit Description

1. Labour

Labourer 1.75 Hrs @ 87.50 153.13

153.13

Contractor's profit & overhead 20% 30.63

Total Labour rate 18.38 18.40

24% 36.75

Contractor's profit & overhead 20% 7.35

Total Composite rate per Sq. m. 22.79 22.80

Item No. 15-7-1

Sq.m.

Detail of cost for 10 Sq.m.

Area    =  107.6 Sq.ft.

1. Labour

For under coat:

Plasterer 20.00 Hrs @ 110.00 2200.00

Labourer 10.00 Hrs @ 87.50 875.00

For finishing layer:

Plasterer 28.00 Hrs @ 110.00 3080.00

Labourer 10.00 Hrs @ 87.50 875.00

Bahishti 2.00 Hrs @ 87.50 175.00

7205.00

Contractor's profit & overhead 20% 1441.00

Total Labour rate 864.60 864.60
2. Material

= 107.6 x 1/12 8.967 Cu.ft.

Wastage    10% 0.897 Cu.ft.

9.863 Cu.ft.

= 0.279 Cu.m.

For Finishing Layer: = 107.6 x 1/8 x 1/12 1.12 Cu.ft.

Wastage    10% 0.11 Cu.ft.

1.23 Cu.ft.

= 0.035 Cu.m.

Total 0.314 Cu.m. @ 6099.30 1916.72

3. Cost of Mould

0.20 Cu.ft. @ 5000.00 1000.00

Nails and handles 5% 145.84

1145.84

Labour for making mould

Carpenter 8.00 Hrs @ 125.00 1000.00

2145.84

Rate per use 2145.84  / 10 214.58

4. Scaffolding and Sundries 5% 360.25

Total of  2, 3, & 4 2491.55

Contractor's profit & overhead 20% 498.31

Total Composite rate per Sq. m. 1163.59 1163.60

Item No. 15-8-1

Sq.m.

Deodar wood planks including 50% wastage for one mould

Providing ornamental moulding of approved design at the junction of slabs and walls in
cement sand mortar 1 : 3 using Coarse Sand with 1.125 inch (28.5mm) average thickness
consisting of 1 inch (25mm) undercoat and 0.125 inch (3mm) thick finishing layer
including curing in any floor

Providing and applying 3/4" (19mm) thick rough cast cement rendering comprising 3/8"
(9.5mm) topping of 1 : 2 (one part cement & two part crushed aggregate 3/8" and down

2. Scaffolding and Sundries

Detail of cost for 10 Sq.m.

This mould can be used for 10 times

Taking an ornamental moulding of  107.60 R.ft. & 12 inch width

For under coat 1 inch.(25 mm) thick
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Component  
Cost

Unit       
Rate  Unit Description

Detail of Cost for 10 Sq.m.

1. Labour

For base:       

Plasterer 4.50 Hrs @ 110.00 495.00

Labourer 5.00 Hrs @ 87.50 437.50

For topping:

Plasterer 3.00 Hrs @ 110.00 330.00

Labourer 5.00 Hrs @ 87.50 437.50

Bahishti 2.00 Hrs @ 87.50 175.00

1875.00

Contractor's profit & overhead 20% 375.00

Total Labour rate 225.00 225.00

2. Material

Cement mortar 107.6 x 3/8 x 1/12 3.363 Cu.ft.

Wastage  10% 0.336 Cu.ft.

3.699 Cu.ft. = 0.105 Cu.m.

Cement Mortar (1 : 2) 0.105 Cu.m. @ 8442.75 884.38

Cement Mortar (1 : 4) 0.105 Cu.m. @ 4839.30 506.92

Water Charges 1.5% 20.87

1412.17

5% 93.75

Total of 2 & 3 1505.92

Contractor's profit & overhead 20% 301.18

Total Composite rate per Sq. m. 405.71 405.70

Item No. 15-9-1

Sq.m.

1. Labour

Plasterer 30.00 Hrs @ 110.00 3300.00

Labourer 10.00 Hrs @ 87.50 875.00

Bahishti 4.00 Hrs @ 87.50 350.00

4525.00

Contractor's profit & overhead 20% 905.00

Total Labour rate 543.00 543.00

2. Material

Mortar (107.6x3/4x1/12) 6.725 Cu.ft.

Watage  25% 1.681 Cu.ft.

8.406 Cu.ft.

0.238 Cu.m.

Cement Mortar (1 : 3) 0.238 Cu.m. @ 6099.30 1452.06

Water Charges 1.5% 21.78

1473.84

3. Scaffolding and Sundries 5% 73.69

Total of 2 & 3 1547.53

Contractor's profit & overhead 20% 309.51

Total Composite rate per Sq. m. 728.70 728.70

Item No. 15-10-1

R.M.

Detail of cost for 10 Sq.m.

(9.5mm) topping of 1 : 2 (one part cement & two part crushed aggregate 3/8" and down
gauge) and base of 3/8" (9.5mm) thick rough plaster 1:4 in plinth and ground floor
including finishing 

3. Scaffolding and Sundries

Providing and applying 3/4" (19 mm) thick ornamental plaster with 1:3 cement sand
mortar using Coarse Sand on walls, columns and slabs finished smooth in basement,
plinth and first floor including curing 

Making drip course 1/2"x 3/8" (13mm x 9.5mm) size under R.C.C. or cement concrete
coping and sun shades in all floors including cost of cement sand mortar 1:3 using
Coarse Sand and curing

  15 - 474



Government of Balochistan

(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

1. Labour

Plasterer 4.50 Hrs @ 110.00 495.00

Labourer 3.00 Hrs @ 87.50 262.50

Bahishti 0.50 Hrs @ 87.50 43.75

801.25

Contractor's profit & overhead 20% 160.25

Total Labour rate 32.05 32.05

2. Material

Considering drip course 3/8" wide and 1/2" thick.

0.130 Cu.ft.

Wastage   50% 0.065 Cu.ft.

0.195 Cu.ft. = 0.006 Cu.m.

Mortar (1 : 3) 0.006 Cu.m. @ 6099.30 33.64

Water Charges 1.5% 0.50

34.14

5% 40.06

Total of 2 & 3 875.46

Contractor's profit & overhead 20% 175.09

Total 1050.55

1050.55 / 30 67.07 67.05

Item No. 15-11-1

R.M.

1. Labour

Plasterer 5.75 Hrs @ 110.00 632.50

Labourer 4.00 Hrs @ 87.50 350.00

Bahishti 0.50 Hrs @ 87.50 43.75

1026.25

Contractor's profit & overhead 20% 205.25

Total Labour rate 41.05 41.05

2. Material

0.683 Cu.ft.

Wastage   25% 0.171 Cu.ft.

0.854 Cu.ft.

0.024 Cu.m.

Mortar (1 : 3) 0.024 Cu.m. @ 6099.30 147.55

Water Charges 1.5% 2.21

149.76

5% 58.80

Total of 2 & 3 1234.81

Contractor's profit & overhead 20% 246.96

Total 1481.77

1481.77 / 30 90.44 90.45

30 x 3.28 x 1/2 x 2 x 1/144

3. Scaffolding and Sundries

Total Composite rate per R.M.

Total Composite rate per R.M.

Detail of cost for 30 R.M.

Coarse Sand and curing

Detail of Cost for 30 R.M.

30 x 3.28 x 1/2 x 3/8 x 1/144

3. Scaffolding and Sundries

Considering 2" wide and 1/2" thick 1 : 3 band

Making 1/2" (13mm) thick 1-1/2" to 2-1/2" (38mm to 64mm) wide plaster band with 1:3
cement sand mortar using Coarse Sand in all floors including curing.
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Component  
Cost

Unit       
Rate  Unit Description

Item No. 15-12-1

R.M.

1. Labour

Plasterer 7.00 Hrs @ 110.00 770.00

Labourer 5.00 Hrs @ 87.50 437.50

Bahishti 0.50 Hrs @ 87.50 43.75

1251.25

Contractor's profit & overhead 20% 250.25

Total Labour rate 50.05 50.05

2. Material

1.367 Cu.ft.

Wastage  25% 0.342 Cu.ft.

1.708 Cu.ft.

0.048 Cu.m.

Mortar (1 : 3) 0.048 Cu.m. @ 6099.30 295.09

Water Charges 1.5% 4.43

299.52

5% 77.54

Total of 2 & 3 377.05

Contractor's profit & overhead 20% 75.41

Total 452.47

452.47 / 30 65.13 65.15

Item No. 15-13-1

R.M.

1. Labour

Plasterer 8.00 Hrs @ 110.00 880.00

Labourer 7.00 Hrs @ 87.50 612.50

Bahishti 0.50 Hrs @ 87.50 43.75

1536.25

Contractor's profit & overhead 20% 307.25

Total Labour rate 61.45 61.45

2. Material

2.563 Cu.ft.

Wastage  25% 0.641 Cu.ft.

3.203 Cu.ft.

0.091 Cu.m.

Mortar (1 : 3) 0.091 Cu.m. @ 6099.30 553.29

Water Charges 1.5% 8.30

561.59

5% 104.89

Total of 2 & 3 666.49

Contractor's profit & overhead 20% 133.30

Total 799.78

799.78 / 30 88.11 88.10

Item No. 15-14-1

Kg 

Making 1/2" (13mm) thick plaster band upto 4" (100mm) wide with 1:3 cement sand mortar
using Coarse Sand in all floors including curing.

Detail of cost for 30 R.M.

Considering 7-1/2" wide and 1/2" thick 1 : 3 band

30 x 3.28 x 1/2 x 7.5 x 1/144

Providing and mixing water proofing agent in cement mortar of any description in any
floor

3. Scaffolding and Sundries

Total Composite rate per R.M.

30 x 3.28 x 1/2 x 4 x 1/144

3. Scaffolding and Sundries

Total Composite rate per R.M.

Making 1/2" (13mm) thick 6" to 9" (150mm to 225mm) wide plaster band with 1:3 cement
sand mortar using Coarse Sand in all floors including curing.

Considering 4" wide and 1/2" thick 1 : 3 band

Detail of cost for 30 R.M.
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Component  
Cost

Unit       
Rate  Unit Description

92.40 92.40

Item No. 15-15-1

Kg

261.35 261.35

Item No. 15-16-1

Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Mason 4.00 Hrs @ 125.00 500.00

Labourer 4.00 Hrs @ 87.50 350.00

850.00

Contractor's profit & overhead 20% 170.00

Total Labour rate 102.00 102.00

2. Material

Lime surkhi (1:2) 0.069 Cu.m. @ 175.00 12.08

Pigment 0.50 Kg. @ 82.50 41.25

53.33

Average 26.66

3. Scaffolding and Sundries 5% 43.83

Total of 2 & 3 97.16

Contractor's profit & overhead 20% 19.43

Total 116.59

113.66 113.65

Item No. 15-17-1

Sq.m.

Detail of Cost for 10 Sq.m.

Extra Labour

Mason 4.00 Hrs @ 125.00 500.00

Labourer 4.00 Hrs @ 87.50 350.00

850.00

Contractor's profit & overhead 20% 170.00

Total Labour rate 102.00 102.00

5% 42.50

Contractor's profit & overhead 20% 8.50

Total 51.00

107.10 107.10

Item No. 15-18-1

Sq.m.

Detail of Cost for 10 Sq.m.

Extra Labour

Mason 6.00 Hrs @ 125.00 750.00

Labourer 6.00 Hrs @ 87.50 525.00

1275.00

Contractor's profit & overhead 20% 255.00

Total Labour rate 153.00 153.00

Same rate as in item 5-33a is applicable

Same rate as in item 5-34a is applicable

2. Scaffolding and Sundries

Extra if deep cut grooves of approved size and design are made on plastered surface of
any description in any floor

Providing and mixing retarding or wetting agent in cement sand mortar of any description
in any floor

Extra if false pointing is required with lime/surkhi or pigment on plastered surface of any
description in any floor.

Total Composite rate per Sq.m.

Extra if ruled pointing is required to give stone appearance on plastered surface of any
description in any floor

Total Composite rate per Sq.m.
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Component  
Cost

Unit       
Rate  Unit Description

5% 63.75

Contractor's profit & overhead 20% 12.75

Total 7.65

160.65 160.65

Item No. 15-19-1

Kg.

Washing soda 1.00 Kg @ 90.00 90.00

Mixing Charges 8% 7.20

97.20

Contractor's profit & overhead 20% 19.44

116.64 116.65

Item No. 15-20-1

Kg.

Pigment 1.00 Kg. @ 82.50 82.50

Mixing Charges 6% 4.95

87.45

Contractor's profit & overhead 20% 17.49

104.94 104.95

Item No. 15-21

Sq.m. a)

Plasterer 3.00 Hrs @ 110.00 330.00

Labourer 3.00 Hrs @ 87.50 262.50

Bahishti 4.00 Hrs @ 87.50 350.00

942.50

Contractor's profit & overhead 20% 188.50

Total Labour rate 113.10 113.10

5% 47.13

Contractor's profit & overhead 20% 9.43

Total 5.66

113.67 113.65

Sq.m. b) 

1.  Labour

Plasterer 2.75 Hrs @ 110.00 302.50

Labourer 2.75 Hrs @ 87.50 240.63

Bahishti 3.75 Hrs @ 87.50 328.13

871.25

Contractor's profit & overhead 20% 174.25

Total Labour rate 104.55 104.55

15% 130.69

Contractor's profit & overhead 20% 26.14

120.23 120.25

Item No. 15-22

2. Scaffolding and Sundries

Total Composite rate per Sq.m.

1.  Extra Labour for Lift.

Extra for using washing soda in cement mortar of any description.

Total Composite rate per Sq.m.

Extra for every additional 5 ft.(1.5 m) height or part thereof

2. Scaffolding and Sundries

Providing and fixing expanded metal or wire net lathing with 3/4" (19mm) cement plaster
1:4 using Coarse Sand in three layers including curing in any floor.

Total Composite rate per Sq.m.

Providing and mixing pigment in cement mortar of any description in any floor.

Total Composite rate 

 Upto 6 m. height.

Extra for plaster of any description for overhead tank.

Detail of Cost for 10 Sq.m.

2. Scaffolding and Sundries

Total Composite rate 
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Component  
Cost

Unit       
Rate  Unit Description

Detail of cost for 10 Sq.m.
Sq.m. a)

1.  Labour

Black smith 12.00 Hrs @ 112.00 1344.00

Carpenter 4.00 Hrs @ 125.00 500.00

Bellow boy 12.00 Hrs @ 87.50 1050.00

Labourer 4.00 Hrs @ 87.50 350.00

3244.00

Plasterer 12.00 Hrs @ 110.00 1320.00

Labourer 6.00 Hrs @ 87.50 525.00

Bahishti 1.00 Hrs @ 87.50 87.50

1932.50

Plasterer 4.00 Hrs @ 110.00 440.00

Labourer 4.50 Hrs @ 87.50 393.75

Bahishti 1.00 Hrs @ 87.50 87.50

921.25

Total (i, ii & iii) 6097.75

Contractor's profit & overhead 20% 1219.55

Total Labour rate 731.73 731.75

2. Material

 Mortar 107.6 x 3/4 x 1/12 6.725 Cu.ft.

Wastage   10% 0.673 Cu.ft.

7.398 Cu.ft. = 0.210 Cu.m.

Expanded metal 10.00 Sq.m.

Wastage 5% 0.50 Sq.m.

10.50 Sq.m.

 Mortar (1 : 4) 0.21 Cu.m. @ 4839.3 1013.84

Expanded metal 10.50 Sq.m. @ 630.0 6615.00

Mild steel bars( G-40) 21.00 Kg. @ 88.0 1848.00

Nail of  all sizes 1.00 Kg. @ 90.0 90.00

G.I. wire gauge 0.25 Sq.ft. @ 130.0 32.50

Water Charges 1.5% 91.47

9690.81

5% 484.54

Total of 2 & 3 10175.35

Contractor's profit & overhead 20% 2035.07

Total 12210.42

1952.77 1952.75

Sq.m. b)

1.  Labour

Black smith 4.00 Hrs @ 112.00 448.00

Carpenter 4.00 Hrs @ 125.00 500.00

Labourer 4.00 Hrs @ 87.50 350.00

1298.00

1932.50

921.25

Total (i, ii & iii) 4151.75

Contractor's profit & overhead 20% 830.35

Total Labour rate 498.21 498.20

2. Material

i) For railing, cutting, bending binding and fixing the expanded metal

With expanded metal 3/4" x 2-1/2" - 12 gauge (19mmx64mmx2.17mm)

With wire netting 1-1/2" (38mm) mesh - 18 gauge (1.4mm) thick

ii) For backing and  plastering, base coat

iii) For finish coat 1/4" (6.5 mm) thick

3. Scaffolding and Sundries

Total Composite rate per Sq.m.

ii) For backing and  plastering base coat

iii) For finish coat 

Same as in item 15-22(a) above

i) For railing, cutting, bending binding and fixing the expanded metal

Same as in item 15-22(a) above
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Component  
Cost

Unit       
Rate  Unit Description

 Mortar (1 : 4) 0.21 Cu.m. @ 4839.30 1013.84

Wire net 10.50 Sq.m. @ 330.00 3465.00

Mild steel bars( G-40) 21.00 Kg. @ 88.00 1848.00

Nail of  all sizes 1.00 Kg. @ 90.00 90.00

G.I. wire gauge 0.25 Sq.ft. @ 130.00 32.50

Water Charges 1.5% 62.28

6511.62

5% 325.58

Total of 1, 2 & 3 10988.95

Contractor's profit & overhead 20% 2197.79

Total 13186.74

1318.67 1318.65

Item No. 15-23-1

Sq.m.

Detail of Cost for  10 Sq.m.

1. Labour

1271.88

Contractor's profit & overhead 20% 254.38

Total Labour rate 152.63 152.65

2. Material

Mortar 0.14 Cu.m. @ 6099.30 853.90

Water Charges 1.5% 12.81

866.71

5% 63.59

Total of 2 & 3 930.30

Contractor's profit & overhead 20% 186.06

Total 1116.37

Total Composite rate per Sq. m. 264.26 264.25

Item No. 15-24

Sq.m. a) 

1. Labour

Carpenter 16.00 Hrs @ 125.00 2000.00

Contractor's profit & overhead 20% 400.00

Total Labour rate 240.00 240.00

2. Material

10.50 Sq.m. @ 190.00 1995.00

Nail of  all sizes 0.50 Kg. @ 90.00 45.00

2040.00

3. Sundries 5% 100.00

Total of 1,2, & 3 4140.00

Contractor's profit & overhead 20% 828.00

Total 4968.00

Total Composite rate per Sq. m. 496.80 496.80

Sq.m. b) 

1. Labour

Carpenter 16.00 Hrs @ 125.00 2000.00

Contractor's profit & overhead 20% 400.00

Total Labour rate 240.00 240.00

Total Composite rate per Sq.m.

Providing and applying 1/2" (13mm) thick 1 : 3 cement sand mortar under coat with
mortar of plaster of paris or gypsum plaster in basement and ground floor including
curing

Same as in item 15 - 3 above

Detail of Cost for  10 Sq.m.

Gypsum board 1/4" thick

3. Scaffolding and Sundries

Providing and fixing gypsum board with wire nails to wooden frame to receive gypsum
plaster finishing coat in basement and ground floor but excluding the cost of wooden
frame.

3. Scaffolding and Sundries

1/4" (6.4 mm) thick gypsum board

3/8" (9.5 mm) thick gypsum board
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Component  
Cost

Unit       
Rate  Unit Description

2. Material

10.50 Sq.m. @ 230.00 2415.00

Nail of  all sizes 0.50 Kg. @ 90.00 45.00

2460.00

3. Sundries 5% 100.00

Total of 1,2, & 3 4560.00

Contractor's profit & overhead 20% 912.00

Total 5472.00

Total Composite rate per Sq. m. 547.20 547.20

Sq.m. c) 

1. Labour

Carpenter 16.00 Hrs @ 125.00 2000.00

Contractor's profit & overhead 20% 400.00

Total Labour rate 240.00 240.00

2. Material

10.50 Sq.m. @ 270.00 2835.00

Nail of  all sizes 0.50 Kg. @ 90.00 45.00

2880.00

3. Sundries 5% 100.00

Total of 1,2, & 3 4980.00

Contractor's profit & overhead 20% 996.00

Total 5976.00

Total Composite rate per Sq. m. 597.60 597.60

Item No. 15-25-1

Sq.m.

1. Labour

Carpenter 16.00 Hrs @ 125.00 2000.00

Contractor's profit & overhead 20% 400.00

Total Labour rate 240.00 240.00

2. Material

10.50 Sq.m. @ 3675.00 38587.50

Nail of  all sizes 0.50 Kg. @ 90.00 45.00

38632.50

3. Sundries 5% 100.00

Total of 1,2, & 3 40732.50

Contractor's profit & overhead 20% 8146.50

Total 48879.00

Total Composite rate per Sq. m. 4887.90 4887.90

Item No. 15-26

Sq.m. a) 

1. Labour

Plasterer 4.00 Hrs @ 110.00 440.00

Labourer 4.50 Hrs @ 87.50 393.75

Bahishti 1.00 Hrs @ 87.50 87.50

921.25

Detail of Cost for  10 Sq.m.

Gypsum board 3/8" thick

1/2" (13 mm) thick gypsum board

Gypsum board 1/2" thick

Providing and fixing insulating fibre board 1/2" (13 mm) thick with wire nails to wooden
frame to receive gypsum plaster finishing coat in basement and ground floor but
excluding the cost of wooden frame 

Detail of Cost for  10 Sq.m.

Fibre board 1/2" thick

Providing and applying 1/4" (6.4mm) thick gypsum plaster over a prepared base coat in
basement and ground floor but excluding the cost of base coat.

 1 : 4 (1 gypsum & 4 lime)
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Component  
Cost

Unit       
Rate  Unit Description

Contractor's profit & overhead 20% 184.25

Total Labour rate 110.55 110.55

2. Material

Mortar   107.6 x 1/4 x 1/12 2.242 Cu.ft.

Shrinkage 20% 0.448 Cu.ft.

2.690 Cu.ft. = 0.076 Cu.m.

Lime Putty 0.084 x 4/5 x 640 43.01 Kg. @ 7.70 331.16

Gypsum powder            0.084 x 1/5 x 640 10.75 Kg. @ 20.00 215.04

Water Charges 1.5% 8.19

554.39

3. Scaffolding and sundries 5% 27.72

Total of 1,2, & 3 1503.36

Contractor's profit & overhead 20% 300.67

Total 1804.03

Total Composite rate per Sq. m. 180.40 180.40

Sq.m. b) 

1. Labour

921.25

Contractor's profit & overhead 20% 184.25

Total Labour rate 110.55 110.55

2. Material

Mortar   0.076 Cu.m.

Lime Putty 0.084 x 3/4 x 640 40.32 Kg. @ 7.70 310.46

Gypsum powder            0.084 x 1/4 x 640 13.44 Kg. @ 20.00 268.80

Water Charges 1.5% 8.69

587.95

3. Scaffolding and sundries 5% 29.40

Total of 1,2, & 3 1538.60

Contractor's profit & overhead 20% 307.72

Total 1846.32

Total Composite rate per Sq. m. 184.63 184.65

Item No. 15-27

Sq.m. a)

1. Labour

Plasterer 6.00 Hrs @ 110.00 660.00

Labourer 3.50 Hrs @ 87.50 306.25

Bahishti 0.50 Hrs @ 87.50 43.75

1010.00

Contractor's profit & overhead 20% 202.00

Total Labour rate 121.20 121.20

2. Material

Mortar 107.6 x 1/4 x 1/12 2.242 Cu.ft.

Wastage 10% 0.224 Cu.ft.

2.466 Cu.ft. = 0.070 Cu.m.

Mortar (1 : 2) 0.070 Cu.m. @ 8442.75 589.59

Water Charges 1.5% 8.84

598.43

3. Scaffolding and sundries 5% 29.92

Total of 1,2, & 3 1638.36

Contractor's profit & overhead 20% 327.67

Total 1966.03

Total Composite rate per Sq. m. 196.60 196.60

Detail of cost for 10 Sq.m.

1/4" (6.4 mm) thick

 1 : 3 (1 gypsum & 3 lime)

Same as in item (a) above

Providing and applying cement plaster 1:2 using Coarse Sand with curing
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Unit       
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Sq.m. b)

1. Labour

1010.00

Contractor's profit & overhead 20% 202.00

Total Labour rate 121.20 121.20

2. Material

Mortar 107.6 x 1/2 x 1/12 4.483 Cu.ft.

Wastage 10% 0.448 Cu.ft.

4.932 Cu.ft. = 0.140 Cu.m.

Mortar (1 : 2) 0.140 Cu.m. @ 8442.75 1179.18

Water Charges 1.5% 17.69

1196.87

3. Scaffolding and sundries 5% 59.84

Total of 1,2, & 3 2266.71

Contractor's profit & overhead 20% 453.34

Total 2720.05

Total Composite rate per Sq. m. 272.01 272.00

Item No. 15-28-1

Sq.m.

1. Labour

Mason 4.00 Hrs @ 125.00 500.00

Plasterer 4.00 Hrs @ 110.00 440.00

Labourer 16.00 Hrs @ 87.50 1400.00

Bahishti 2.50 Hrs @ 87.50 218.75

2558.75

Contractor's profit & overhead 20% 511.75

Total Labour rate 307.05 307.05

2. Material

Mortar 107.6 x 1/6 17.933 Cu.ft.

0.278 Cu.ft.

Wastage 10% 1.793 Cu.ft.

20.005 Cu.ft. = 0.567 Cu.m.

Cement OPC 0.178 M.Ton @ 10500.00 1869.00

Sand local 0.247 Cu.m. @ 882.75 218.04

0.495 Cu.m. @ 1296.75 641.89

2728.93

3. Scaffolding and sundries 5% 136.45

Total of 1,2, & 3 5424.13

Contractor's profit & overhead 20% 1084.83

Total 6508.95

Total Composite rate per Sq. m. 650.90 650.90

Item No. 15-29

Sq.m. a) 

i) 1/2" Thick

1. Labour

Detail of Cost for 10 Sq.m.

1 : 1 (one cement and one marble chips)

Providing and laying machine sprayed plaster using cement and zero number marble
chips over a prepared roughened base coat in basement and ground floor but excluding
the cost of base coat.

Same as in item (a) above

Providing and laying 2" (50mm) thick stucco cement plaster 1:2:4 (1 cement, 2 sand, 4
crush 1/2" and down gauge) using Coarse Sand in basement and ground floor including
curing.

Increase due to swell factor @ 1.55%

Crushed Aggregate 3/8" & down gauge

Detail of Cost for  10 Sq.m.

1/2" (13 mm) thick
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Component  
Cost

Unit       
Rate  Unit Description

Plasterer 2.00 Hrs @ 110.00 220.00

Labourer 2.00 Hrs @ 87.50 175.00

Bahishti 1.00 Hrs @ 87.50 87.50

2.00 Hrs @ 125.00 250.00

Hire charges of spray machine 2.00 Hrs @ 31.25 62.50

795.00

Contractor's profit & overhead 20% 159.00

Total Labour rate 95.40 95.40

2.  Material

Mortar 107.6 x 1/2 x 1/12 4.483 Cu.ft.

2.690 Cu.ft.

7.173 Cu.ft. = 0.203 Cu.m.

Cement OPC 0.203 x 1/2 x 1440 146.16 Kg. @ 10.50 1534.68

Chips zero number 0.203 x 1/2 x 1600 162.40 Kg. @ 7.00 1136.80

Water charges 1.5% 40.07

2711.55

3. Scaffolding and sundries 5% 135.58

Total of 1,2, & 3 3642.12

Contractor's profit & overhead 20% 728.42

Total Composite rate per Sq. m. 437.05 437.05

ii) 1/4" Thick

1. Labour

795.00

Contractor's profit & overhead 20% 159.00

Total Labour rate 95.40 95.40

2.  Material

Mortar 107.6 x 1/4 x 1/12 2.242 Cu.ft.

1.345 Cu.ft.

3.587 Cu.ft. = 0.102 Cu.m.

Cement OPC 0.102 x 1/2 x 1440 73.44 Kg. @ 10.50 771.12

Chips zero number 0.102 x 1/2 x 1600 81.60 Kg. @ 7.00 571.20

Water charges 1.5% 20.13

1362.45

3. Scaffolding and sundries 5% 68.12

Total of 1,2, & 3 2225.57

Contractor's profit & overhead 20% 445.11

Total 2670.69

Total Composite rate per Sq. m. 267.07 267.05

Sq.m. b) 

i) 1/2" Thick

1. Labour

795.00

Contractor's profit & overhead 20% 159.00

Total Labour rate 95.40 95.40

2.  Material

Cement OPC 0.203 x 2/5 x 1440 116.93 Kg. @ 10.50 1227.74

Chips zero number 0.203 x 3/5 x 1600 194.88 Kg. @ 7.00 1364.16

Water charges 1.5% 38.88

2630.78

3. Scaffolding and sundries 5% 131.54

Total of 1,2, & 3 3557.32

Contractor's profit & overhead 20% 711.46

Total 4268.79

Total Composite rate per Sq. m. 426.88 426.90

1 : 1.5 (one cement and one & half marble chips)

Same as in item (a) above

Same as in item (a) above

Increase due to swell factor @ 60%

Machine operator for spray machine

Increase due to swell factor @ 60%
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Unit       
Rate  Unit Description

ii) 1/4" Thick

1. Labour

795.00

Contractor's profit & overhead 20% 159.00

Total Labour rate 95.40 95.40

2.  Material

Cement OPC 0.102 x 2/5 x 1440 58.75 Kg. @ 10.50 616.90

Chips zero number 0.102 x 3/5 x 1600 97.92 Kg. @ 7.00 685.44

Water charges 1.5% 19.53

1321.87

3. Scaffolding and sundries 5% 66.09

Total of 1,2, & 3 2182.96

Contractor's profit & overhead 20% 436.59

Total 2619.55

Total Composite rate per Sq. m. 261.96 261.95

Sq.m. c) 

i) 1/2" Thick

1. Labour 795.00

Contractor's profit & overhead 20% 159.00

Total Labour rate 95.40 95.40

2.  Material

Cement OPC 0.203 x 1/3 x 1440 97.44 Kg. @ 10.50 1023.12

Chips zero number 0.203 x 2/3 x 1600 216.53 Kg. @ 7.00 1515.73

Water charges 1.5% 38.09

2576.94

3. Scaffolding and sundries 5% 128.85

Total of 1,2, & 3 3500.79

Contractor's profit & overhead 20% 700.16

Total 4200.94

Total Composite rate per Sq. m. 420.09 420.10

ii) 1/4" Thick

1. Labour

795.00

Contractor's profit & overhead 20% 159.00

Total Labour rate 95.40 95.40

2.  Material

Cement OPC 0.102 x 1/3 x 1440 48.96 Kg. @ 10.50 514.08

Chips zero number 0.102 x 2/3 x 1600 108.80 Kg. @ 7.00 761.60

Water charges 1.5% 19.14

1294.82

3. Scaffolding and sundries 5% 64.74

Total of 1,2, & 3 2154.56

Contractor's profit & overhead 20% 430.91

Total 2585.47

Total Composite rate per Sq. m. 258.55 258.55

Item No. 15-30-1

Sq.m.

Detail of Cost for 10 Sq.m.

1. Labour

Mason 4.00 Hrs @ 125.00 500.00

Providing floating coat of cement 1/32" (0.8 mm) thick including curing.

Same as in item (a) above

Same as in item (a) above

1 : 2 (one cement and two marble chips)

Same as in item (a) above
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

Labourer 2.00 Hrs @ 87.50 175.00

Bahishti 1.00 Hrs @ 87.50 87.50

762.50

Contractor's profit & overhead 20% 152.50

Total Labour rate 91.50 91.50

2. Material

Mortar 107.6 x 1/32 x 1/12 0.28 Cu.ft.

0.28 x 90 x 1/2.20462) 11.43 Cu.ft.

Wastage 100% 11.43 Cu.ft.

22.86 Kg.

Mortar 22.86 Kg. @ 10.50 240.04

3. Scaffolding and sundries 5% 12.00

Total of 1,2, & 3 1014.54

Contractor's profit & overhead 20% 202.91

Total 1217.45

Total Composite rate per Sq. m. 121.75 121.75

Item No. 15-31

Detail of Cost of 10 Sq.m.

Sq.m. a) On walls

1.  Labour

Mason 0.75 Hrs @ 125.00 93.75

Labourer 0.75 Hrs @ 87.50 65.63

Bahishti 0.50 Hrs @ 87.50 43.75

Total 203.13

Contractor's profit & overhead 20% 40.63

Total Labour rate 24.38 24.40

2.  Material

Mortar  107.6 x 1/8 x 1/12 1.12 Cu.ft.

Swell factor  30% 0.34 Cu.ft.

1.46 Cu.ft.

Wastage        10% 0.15 Cu.ft.

1.60 Cu.ft.

0.045 Cu.m.

Cowdung 0.023 Cu.m. @ 106.00 2.41

Clay 0.023 Cu.m. @ 70.62 1.60

Water charges 1.50% 0.06

4.07

5% 0.20

Total of 2 & 3 4.27

Contractor's profit & overhead 20% 0.85

Total 5.13

Total Composite rate per Sq. m. 24.89 24.90

Sq.m. b) Over floor or roof

1.  Labour

Mason 0.50 Hrs @ 125.00 62.50

Labourer 0.50 Hrs @ 87.50 43.75

Bahishti 0.50 Hrs @ 87.50 43.75

Total 150.00

Contractor's profit & overhead 20% 30.00

Total Labour rate 18.00 18.00

2.  Material

Same as in item (a) above 4.07

Providing gobri leeping upto 1/8 inches (3.2mm) thick mixed with cowdung and clay using
one part cowdung and one part clay at any height and in any floor

3. Scaffolding and Sundries
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

5% 0.20

Total of 2 & 3 4.27

Contractor's profit & overhead 20% 0.85

Total 5.13

Total Composite rate per Sq. m. 18.51 18.50

Item No. 15-32

Sq.m. a)  

1. Labour

Plasterer 4.00 Hrs @ 110.00 440.00

Labourer 6.00 Hrs @ 87.50 525.00

Bahishti 0.50 Hrs @ 87.50 43.75

1008.75

Contractor's profit & overhead 20% 201.75

Total Labour rate 121.05 121.05

2.  Material

Mortar 107.6 x 1/2 x 1/12 4.483 Cu.ft.

Swell factor 30% 1.345 Cu.ft.

5.828 Cu.ft.

Wastage 10% 0.583 Cu.ft.

6.411 Cu.ft. = 0.182 Cu.m.

Clay 0.182 x 2/4 0.091 Cu.m. @ 70.62 6.41

Cowdung 0.182 x 1/4 0.045 Cu.m. @ 106.00 4.81

Bhoosa 0.182 x 1/4 x 80 3.631 Cu.m. @ 20.00 72.63

Water Charges 1.5% 1.26

85.11

3. Scaffolding and sundries 5% 50.44

Total of 2, & 3 135.55

Contractor's profit & overhead 20% 27.11

Total 162.66

Total Composite rate per Sq. m. 137.32 137.30

Sq.m. b) 

1. Labour

Plasterer 4.00 Hrs @ 110.00 440.00

Labourer 7.00 Hrs @ 87.50 612.50

Bahishti 0.50 Hrs @ 87.50 43.75

1096.25

Contractor's profit & overhead 20% 219.25

Total Labour rate 131.55 131.55

2.  Material

Mortar 107.6 x 3/4 x 1/12 6.725 Cu.ft.

Swell factor 30% 2.018 Cu.ft.

8.743 Cu.ft.

Wastage 10% 0.874 Cu.ft.

9.617 Cu.ft. = 0.272 Cu.m.

Clay 0.272 x 2/4 0.136 Cu.m. @ 70.62 9.62

Cowdung 0.272 x 1/4 0.068 Cu.m. @ 106.00 7.22

Bhoosa 0.272 x 1/4 x 80 5.447 Cu.m. @ 20.00 108.94

Water Charges 1.5% 1.89

127.66

3. Scaffolding and sundries 5% 54.81

Total of 2, & 3 182.48

Contractor's profit & overhead 20% 36.50

Mud plaster on walls mixed with cowdung, bhoosa and clay 1:1:2 (one part cowdung, one
part bhoosa weighing 80 kg./cu.m. and two parts clay) in basement, plinth and ground
floor.

1/2" (13 mm) thick 

Detail of Cost for 10 Sq.m.

3. Scaffolding and Sundries

3/4" (19 mm) thick 
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Component  
Cost

Unit       
Rate  Unit Description

Total 218.97

Total Composite rate per Sq. m. 153.45 153.45

Sq.m. c) 

1. Labour

Plasterer 4.00 Hrs @ 110.00 440.00

Labourer 8.00 Hrs @ 87.50 700.00

Bahishti 0.75 Hrs @ 87.50 65.63

1205.63

Contractor's profit & overhead 20% 241.13

Total Labour rate 144.68 144.70

2.  Material

Mortar 107.6 x 1 x 1/12 8.967 Cu.ft.

Swell factor 30% 2.690 Cu.ft.

11.657 Cu.ft.

Wastage 10% 1.166 Cu.ft.

12.822 Cu.ft. = 0.363 Cu.m.

Clay 0.363 x 2/4 0.182 Cu.m. @ 70.62 12.82

Cowdung 0.363 x 1/4 0.091 Cu.m. @ 106.00 9.62

Bhoosa 0.363 x 1/4 x 80 7.263 Cu.m. @ 20.00 145.25

Water Charges 1.5% 2.52

170.22

3. Scaffolding and sundries 5% 60.28

Total of 2, & 3 230.50

Contractor's profit & overhead 20% 46.10

172.34 172.35

Sq.m. d) 

1. Labour

Plasterer 4.00 Hrs @ 110.00 440.00

Labourer 9.00 Hrs @ 87.50 787.50

Bahishti 1.00 Hrs @ 87.50 87.50

1315.00

Contractor's profit & overhead 20% 263.00

Total Labour rate 157.80 157.80

2.  Material

Mortar 107.6 x 1.25 x 1/12 11.208 Cu.ft.

Swell factor 30% 3.363 Cu.ft.

14.571 Cu.ft.

Wastage 10% 1.457 Cu.ft.

16.028 Cu.ft. = 0.454 Cu.m.

Clay 0.454 x 2/4 0.227 Cu.m. @ 70.62 16.03

Cowdung 0.454 x 1/4 0.113 Cu.m. @ 106.00 12.03

Bhoosa 0.454 x 1/4 x 80 9.078 Cu.m. @ 20.00 181.57

Water Charges 1.5% 3.15

212.77

3. Scaffolding and sundries 5% 65.75

Total of 2, & 3 278.52

Contractor's profit & overhead 20% 55.70

Total 334.23

Total Composite rate per Sq. m. 191.22 191.20

Item No. 15-33

Mud plaster on floor mixed with cowdung, bhoosa and clay 1:1:2 (one part cowdung, one
part bhoosa weighing 80 kg./cu.m. and two parts clay) in basement, plinth and ground
floor.

Total Composite rate per Sq. m.

Detail of Cost for 10 Sq.m.

1" (25 mm) thick 

1.25" (32 mm) thick 
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

Sq.m. a)  

1. Labour

Plasterer 3.50 Hrs @ 110.00 385.00

Labourer 5.25 Hrs @ 87.50 459.38

Bahishti 1.00 Hrs @ 87.50 87.50

931.88

Contractor's profit & overhead 20% 186.38

Total Labour rate 111.83 111.85

2.  Material

85.11

3.  Scaffolding and sundries 2.5% 23.30

Total of 1,2, & 3 1040.28

Contractor's profit & overhead 20% 208.06

Total 1248.34

Total Composite rate per Sq. m. 124.83 124.85

Sq.m. b) 

1. Labour

Plasterer 3.50 Hrs @ 110.00 385.00

Labourer 6.25 Hrs @ 87.50 546.88

Bahishti 0.50 Hrs @ 87.50 43.75

975.63

Contractor's profit & overhead 20% 195.13

Total Labour rate 117.08 117.10

2.  Material

127.66

3.  Scaffolding and sundries 2.5% 24.39

Total of 2, & 3 152.06

Contractor's profit & overhead 20% 30.41

135.32 135.30

Sq.m. c) 

1. Labour

Plasterer 3.50 Hrs @ 110.00 385.00

Labourer 7.25 Hrs @ 87.50 634.38

Bahishti 0.75 Hrs @ 87.50 65.63

1085.00

Contractor's profit & overhead 20% 217.00

Total Labour rate 130.20 130.20

2.  Material

170.22

3.  Scaffolding and sundries 2.5% 27.13

Total of 1,2, & 3 1282.34

Contractor's profit & overhead 20% 256.47

Total Composite rate per Sq. m. 153.88 153.90

Sq.m. d) 

1. Labour

Plasterer 3.50 Hrs @ 110.00 385.00

Labourer 8.25 Hrs @ 87.50 721.88

Bahishti 1.00 Hrs @ 87.50 87.50

1194.38

Contractor's profit & overhead 20% 238.88

Total Labour rate 143.33 143.35

2.  Material

Same as in item 15-32(b)

Same as in item 15-32(a)

1" (25 mm) thick 

Same as in item 15-32(c)

Total Composite rate per Sq. m.

3/4" (19 mm) thick

1.25" (32 mm) thick mud plaster

1/2" (13 mm) thick 
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Component  
Cost

Unit       
Rate  Unit Description

212.77

3.  Scaffolding and sundries 2.5% 29.86

Total of 1,2, & 3 1437.01

Contractor's profit & overhead 20% 287.40

Total Composite rate per Sq. m. 172.44 172.45

Sq.m e) 

1. Labour

Plasterer 2.00 Hrs @ 110.00 220.00

Labourer 2.00 Hrs @ 87.50 175.00

395.00

Contractor's profit & overhead 20% 79.00

Total Labour rate 47.40 47.40

Item No. 15-34

Detail of Cost for 10 Sq.m.

Sq.m. a) 

1.  Extra labour

Plasterer 3.75 Hrs @ 110.00 412.50

Labourer 3.75 Hrs @ 87.50 328.13

Bahishti 4.00 Hrs @ 87.50 350.00

1090.63

Contractor's profit & overhead 20% 218.13

Total Labour rate 130.88 130.90

2.  Scaffolding and sundries 15% 163.59

Total of 1 & 2 1254.22

Contractor's profit & overhead 20% 250.84

Total 1505.06

Total Composite rate per Sq. m. 150.51 150.50

Sq.m. b)  

1.  Extra labour

Plasterer 4.00 Hrs @ 110.00 440.00

Labourer 4.00 Hrs @ 87.50 350.00

Bahishti 4.25 Hrs @ 87.50 371.88

1161.88

Contractor's profit & overhead 20% 232.38

Total Labour rate 139.43 139.45
2.  Scaffolding and sundries 15% 174.28

Total of 1 & 2 1336.16

Contractor's profit & overhead 20% 267.23

Total Composite rate per Sq. m. 160.34 160.35

Sq.m. c) 

1.  Extra labour

Plasterer 5.00 Hrs @ 110.00 550.00

Labourer 5.00 Hrs @ 87.50 437.50

Bahishti 6.00 Hrs @ 87.50 525.00

1512.50

Contractor's profit & overhead 20% 302.50

Total Labour rate 181.50 181.50

2.  Scaffolding and sundries 15% 226.88

Total of 1 & 2 1739.38

Contractor's profit & overhead 20% 347.88

Total Composite rate per Sq. m. 208.73 208.75

Above 1/2 inch (13 mm) and upto 1 inch (25 mm) thick

Above 1 inch (25 mm) thick 

Same as in item 15-32(d)

Extra over item 15-33 (a to d) for roof

 Upto 1/2 inch (13 mm) thick

Extra for plaster work of any description on first floor.
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

Item No. 15-35

Sq.m. a) 

1.  Extra labour

Plasterer 3.25 Hrs @ 110.00 357.50

Labourer 3.25 Hrs @ 87.50 284.38

Bahishti 3.50 Hrs @ 87.50 306.25

948.13

Contractor's profit & overhead 20% 189.63

Total Labour rate 113.78 113.80

2.  Scaffolding and sundries 15% 142.22

Total of 1 & 2 1090.34

Contractor's profit & overhead 20% 218.07

Total 1308.41

Total Composite rate per Sq. m. 130.84 130.85

Sq.m. b)  

1.  Extra labour

Plasterer 3.50 Hrs @ 110.00 385.00

Labourer 3.50 Hrs @ 87.50 306.25

Bahishti 3.75 Hrs @ 87.50 328.13

1019.38

Contractor's profit & overhead 20% 203.88

Total Labour rate 122.33 122.35

2.  Scaffolding and sundries 15% 152.91

Total of 1 & 2 1172.28

Contractor's profit & overhead 20% 234.46

Total Composite rate per Sq. m. 140.67 140.65

Sq.m. c) 

1.  Extra labour

Plasterer 3.75 Hrs @ 110.00 412.50

Labourer 3.75 Hrs @ 87.50 328.13

Bahishti 3.75 Hrs @ 87.50 328.13

1068.75

Contractor's profit & overhead 20% 213.75

Total Labour rate 128.25 128.25

2.  Scaffolding and sundries 15% 160.31

Total of 1 & 2 1229.06

Contractor's profit & overhead 20% 245.81

Total Composite rate per Sq. m. 147.49 147.50

Item No. 15-36

Detail of Cost for 10 Sq.m.

including mortar (9+3/8 = 9.375, 2.688+3/8 =3.063

Area 75/8 x 49/16 x 1/144 0.199 Sq.ft.

No. of Bricks   107.60 / 0.199 540 Nos.

Length of joints 2x(9.375+3.063)/12= 2.07

Total length 2.073 x 540 1118.73 Ft.

Above 1 inch (25 mm) thick 

Extra for every additional floor above first floor for plaster work of any description.

Detail of Cost for 10 Sq.m.

Pointing on brick work with cement sand mortar in plinth and ground floor including
raking out joints and curing

Thickness of joints is taken as 3/8", Size of brick

 Upto 1/2 inch (13 mm) thick

Above 1/2 inch (13 mm) and upto 1 inch (25 mm) thick
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Component  
Cost

Unit       
Rate  Unit Description

Sq.m. a) 

i)

1.  Labour

Mason 6.00 Hrs @ 125.00 750.00

Labourer 10.00 Hrs @ 87.50 875.00

Bahishti 3.00 Hrs @ 87.50 262.50

1887.50

Contractor's profit & overhead 20% 377.50

Total Labour rate 226.50 226.50

2.  Material

Mortor 1/2x1118.73x1/2x3/8x1/144 0.73 Cu.ft.

Wastage 25% 0.18 Cu.ft.

0.91 Cu.ft. = 0.026 Cu.m.

Mortar 0.026 Cu.m. @ 8442.75 217.69

Water charges 1.5% 3.27

220.95

3. Scaffolding and sundries 5% 37.50

Total of 1, 2 & 3 2145.95

Contractor's profit & overhead 20% 429.19

Total 2575.14

Total Composite rate per Sq. m. 257.51 257.50

ii)

1.  Labour

1887.50

Contractor's profit & overhead 20% 377.50

Total Labour rate 226.50 226.50

2.  Material

Mortar 0.026 Cu.m. @ 6099.30 157.26

Water charges 1.5% 2.36

159.62

3. Scaffolding and sundries 5% 94.38

Total of 1, 2 & 3 2141.50

Contractor's profit & overhead 20% 428.30

Total 2569.80

Total Composite rate per Sq. m. 256.98 257.00

Sq.m. b) 

i)

1.  Labour

Mason 7.00 Hrs @ 125.00 875.00

Labourer 14.00 Hrs @ 87.50 1225.00

Bahishti 4.00 Hrs @ 87.50 350.00

2450.00

Contractor's profit & overhead 20% 490.00

Total Labour rate 294.00 294.00

2.  Material

Mortor 1/2x1118.73x3/8x1/144 1.46 Cu.ft.

Wastage 25% 0.36 Cu.ft.

1.82 Cu.ft. = 0.052 Cu.m.

Mortar 0.052 Cu.m. @ 8442.75 435.37

Water charges 1.5% 6.53

441.90

3. Scaffolding and sundries 5% 43.75

 1 : 2

 1 : 3

Same as Item (i) above

Flush pointing in cement sand mortar

Deep ruled pointing in cement sand mortar

 1 : 2
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Component  
Cost

Unit       
Rate  Unit Description

Total of 1, 2 & 3 2935.65

Contractor's profit & overhead 20% 587.13

Total 3522.78

Total Composite rate per Sq. m. 352.28 352.30

ii)

1.  Labour

2450.00

Contractor's profit & overhead 20% 490.00

Total Labour rate 294.00 294.00

2.  Material

Mortar 0.052 Cu.m. @ 6099.30 314.53

Water charges 1.5% 4.72

319.24

3. Scaffolding and sundries 5% 122.50

Total of 1, 2 & 3 2891.74

Contractor's profit & overhead 20% 578.35

Total 3470.09

Total Composite rate per Sq. m. 347.01 347.00

Sq.m. c) 

i)

1.  Labour

Mason 8.00 Hrs @ 125.00 1000.00

Labourer 6.00 Hrs @ 87.50 525.00

Bahishti 4.00 Hrs @ 87.50 350.00

1875.00

Contractor's profit & overhead 20% 375.00

Total Labour rate 225.00 225.00

2.  Material Same as item (b) above 441.90

3. Scaffolding and sundries 5% 93.75

Total of 1, 2 & 3 2410.65

Contractor's profit & overhead 20% 482.13

Total 2892.78

Total Composite rate per Sq. m. 289.28 289.30

ii)

1.  Labour

1875.00

Contractor's profit & overhead 20% 375.00

Total Labour rate 225.00 225.00

2.  Material Same as item (b) above 319.24

3. Scaffolding and sundries 5% 93.75

Total of 1, 2 & 3 2287.99

Contractor's profit & overhead 20% 457.60

Total 2745.59

Total Composite rate per Sq. m. 274.56 274.55

Sq.m. d) 

Extra Labour for lift 

Labourer 1.75 Hrs @ 87.50 153.13

Contractor's profit & overhead 20% 30.63

Total Labour rate 18.38 18.40

Sq.m. e) 

 1 : 3

 1 : 2

Same as Item (i) above

Tuck or weather struck pointing in cement sand mortar

Same as Item (i) above

Extra for every additional floor above first floor.

 1 : 3

Extra for first floor
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Component  
Cost

Unit       
Rate  Unit Description

Extra Labour for lift 

Labourer 1.25 Hrs @ 87.50 109.38

Contractor's profit & overhead 20% 21.88

Total Labour rate 13.13 13.15

Item No. 15-37

Detail of Cost for 10 Sq.m.

Sq.m. a) 

i)

1.  Labour

Mason 4.00 Hrs @ 125.00 500.00

Labourer 7.00 Hrs @ 87.50 612.50

Bahishti 3.00 Hrs @ 87.50 262.50

1375.00

Contractor's profit & overhead 20% 275.00

Total Labour rate 165.00 165.00

2.  Material Cost 2/3 of Item 15-36 (a)1 147.30

3. Scaffolding and sundries 5% 68.75

Total of 1, 2 & 3 1591.05

Contractor's profit & overhead 20% 318.21

Total Composite rate per Sq. m. 190.93 190.95

ii)

1.  Labour Same as Item (i) above 1375.00

Contractor's profit & overhead 20% 275.00

Total Labour rate 165.00 165.00

2.  Material Cost 2/3 of Item 15-36 (a)2 106.41

3. Scaffolding and sundries 5% 68.75

Total of 2 & 3 175.16

Contractor's profit & overhead 20% 35.03

Total Composite rate per Sq. m. 186.02 186.00

Sq.m. b) 

i)

1.  Labour

Mason 5.00 Hrs @ 125.00 625.00

Labourer 9.00 Hrs @ 87.50 787.50

Bahishti 3.00 Hrs @ 87.50 262.50

1675.00

Contractor's profit & overhead 20% 335.00

Total Labour rate 201.00 201.00

2.  Material Cost 3/4 of Item 15-36 (b)1 331.43

3. Scaffolding and sundries 5% 83.75

Total of 1, 2 & 3 2090.18

Contractor's profit & overhead 22% 459.84

Total 2550.02

Total Composite rate per Sq. m. 255.00 255.00

ii)

1.  Labour

1675.00

Contractor's profit & overhead 20% 335.00

Total Labour rate 201.00 201.00

Pointing on cement concrete block work with cement sand mortar in plinth and ground
floor including raking out joints and curing

 1 : 2

Flush pointing in cement sand mortar

 1 : 3

Deep ruled pointing in cement sand mortar

 1 : 2

 1 : 3

Same as Item (i) above
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Component  
Cost

Unit       
Rate  Unit Description

2.  Material Cost 3/4 of Item 15-36 (b)2 239.43

3. Scaffolding and sundries 5% 10.05

Total of 1, 2 & 3 1924.48

Contractor's profit & overhead 20% 384.90

Total 2309.38

Total Composite rate per Sq. m. 230.94 230.95

Sq.m. c) 

i)

1.  Labour

Mason 6.00 Hrs @ 125.00 750.00

Labourer 11.00 Hrs @ 87.50 962.50

Bahishti 3.00 Hrs @ 87.50 262.50

1975.00

Contractor's profit & overhead 20% 395.00

Total Labour rate 237.00 237.00

2.  Material 331.43

3. Scaffolding and sundries 5% 98.75

Total of 1, 2 & 3 2405.18

Contractor's profit & overhead 20% 481.04

Total 2886.21

Total Composite rate per Sq. m. 288.62 288.60

ii)

1.  Labour

1975.00

Contractor's profit & overhead 20% 395.00

Total Labour rate 237.00 237.00

2.  Material 239.43

3. Scaffolding and sundries 5% 98.75

Total of 1, 2 & 3 2313.18

Contractor's profit & overhead 20% 462.64

Total 2775.82

Total Composite rate per Sq. m. 277.58 277.60

Sq.m. d) 

Extra Labour for lift 

Labourer 1.50 Hrs @ 87.50 131.25

Contractor's profit & overhead 20% 26.25

Total Labour rate 15.75 15.75

Sq.m. e) 

Extra Labour for lift 

Labourer 1.25 Hrs @ 87.50 109.38

Contractor's profit & overhead 20% 21.88

Total Labour rate 13.13 13.15

Item No. 15-38

Sq.m. a) 

i)

1.  Labour

Mason 5.00 Hrs @ 125.00 625.00

Labourer 9.00 Hrs @ 87.50 787.50

Bahishti 2.50 Hrs @ 87.50 218.75

Tuck or weather struck pointing in cement sand mortar

Flush pointing in cement sand mortar

Pointing on stone work with cement sand mortar using Coarse Sand in plinth and ground
floor including raking out joints and curing

Detail of Cost for 10 Sq.m.

 1 : 3

 1 : 2

Extra for every additional floor above first floor.

Same as Item (i) above

Extra for first floor

Same as item (b)2 above

Same as item (b)1 above

 1 : 2
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Component  
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Unit       
Rate  Unit Description

1631.25

Contractor's profit & overhead 20% 326.25

Total Labour rate 195.75 195.75

2.  Material Mortar twice of Item 15-36 (a)1 0.052 Cu.m

Mortar 0.052 Cu.m @ 8442.75 435.37

Water charges 1.5% 6.53

441.90

3. Scaffolding and sundries 5% 16.31

Total of 1, 2 & 3 2089.47

Contractor's profit & overhead 20% 417.89

Total Composite rate per Sq. m. 250.74 250.75

ii)

1.  Labour 1631.25

Contractor's profit & overhead 20% 326.25

Total Labour rate 195.75 195.75

2.  Material

Mortar 0.052 Cu.m @ 6099.30 314.53

Water charges 1.5% 4.72

319.24

3. Scaffolding and sundries 5% 16.31

Total of 1, 2 & 3 1966.81

Contractor's profit & overhead 20% 393.36

Total Composite rate per Sq. m. 236.02 236.00

Sq.m. b) 

i)

1.  Labour

Mason 6.00 Hrs @ 125.00 750.00

Labourer 11.00 Hrs @ 87.50 962.50

Bahishti 2.50 Hrs @ 87.50 218.75

1931.25

Contractor's profit & overhead 20% 386.25

Total Labour rate 231.75 231.75

2.  Material

0.059 Cu.m @ 8442.75 500.68

Water charges 1.5% 7.51

508.19

3. Scaffolding and sundries 5% 19.31

Total of 1, 2 & 3 2458.75

Contractor's profit & overhead 20% 491.75

Total Composite rate per Sq. m. 295.05 295.05

ii)

1.  Labour Same as Item (i) above 1931.25

Contractor's profit & overhead 20% 386.25

Total Labour rate 231.75 231.75

2.  Material

0.059 Cu.m @ 6099.30 361.71

Water charges 1.5% 5.43

367.13

3. Scaffolding and sundries 5% 19.31

Total of 1, 2 & 3 2317.69

Contractor's profit & overhead 20% 463.54

Total Composite rate per Sq. m. 278.12 278.10

 1 : 3

Same as Item (i) above

Deep ruled pointing in cement sand mortar

 1 : 2

Mortar is increased by 15% of Item 15-38 (a)1

 1 : 3

Mortar 
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

Sq.m. c) 

i)

1.  Labour

Mason 7.00 Hrs @ 125.00 875.00

Labourer 13.00 Hrs @ 87.50 1137.50

Bahishti 2.50 Hrs @ 87.50 218.75

2231.25

Contractor's profit & overhead 20% 446.25

Total Labour rate 267.75 267.75

2.  Material Same as item (b)1 above 508.19

3. Scaffolding and sundries 5% 111.56

Total of 1, 2 & 3 2851.00

Contractor's profit & overhead 20% 570.20

Total Composite rate per Sq. m. 342.12 342.10

ii)

1.  Labour Same as Item (i) above 2231.25

Contractor's profit & overhead 20% 446.25

Total Labour rate 267.75 267.75

2.  Material Same as item (b)2 above 367.13

3. Scaffolding and sundries 5% 111.56

Total of 1, 2 & 3 2709.94

Contractor's profit & overhead 20% 541.99

Total Composite rate per Sq. m. 325.19 325.20

Sq.m. d) 

i)

1.  Labour

Mason 8.00 Hrs @ 125.00 1000.00

Labourer 15.00 Hrs @ 87.50 1312.50

Bahishti 2.50 Hrs @ 87.50 218.75

2531.25

Contractor's profit & overhead 20% 506.25

Total Labour rate 303.75 303.75

2.  Material

0.067 Cu.m @ 8442.75 565.99

Water charges 1.5% 8.49

574.47

3. Scaffolding and sundries 5% 25.31

Total of 1, 2 & 3 3131.04

Contractor's profit & overhead 20% 626.21

Total Composite rate per Sq. m. 375.72 375.70

ii)

1.  Labour Same as Item (i) above 2531.25

Contractor's profit & overhead 20% 506.25

Total Labour rate 303.75 303.75

2.  Material

0.067 Cu.m @ 6099.30 408.88

Water charges 1.5% 6.13

2946.27

3. Scaffolding and sundries 5% 25.31

Total of 1, 2 & 3 2971.58

Contractor's profit & overhead 20% 594.32

Tuck or weather struck pointing in cement sand mortar

 1 : 3

Mortar is increased by 30% of Item 15-38 (a)1

 1 : 3

Raised or cut pointing in cement sand mortar

Mortar 

 1 : 2

 1 : 2
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

Total Composite rate per Sq. m. 356.59 356.60

Sq.m. e) 

1.  Labour

Labourer 1.00 Hrs @ 87.50 87.50

Contractor's profit & overhead 20% 17.50

Total Labour rate 1.75 1.75

2.  Material

Pigment 0.50 Kg. @ 82.50 41.25

Total of 1& 2 128.75

Contractor's profit & overhead 20% 25.75

Total Composite rate per Sq. m. 15.45 15.45

Sq.m. f)  

1.  Labour

Labourer 5.00 Hrs @ 87.50 437.50

Contractor's profit & overhead 20% 87.50

Total Labour rate 52.50 52.50

Sq.m. g)  

1.  Labour

Labourer 4.00 Hrs @ 87.50 350.00

Contractor's profit & overhead 20% 70.00

Total Labour rate 42.00 42.00

Item No. 15-39-1

Sq.m.

1. Labour

a) For assembling, removal and clearance

Carpenter 160.00 Hrs @ 125.00 20000.00

Helper 80.00 Hrs @ 75.00 6000.00

Labourer 80.00 Hrs @ 87.50 7000.00

Bahishti 32.00 Hrs @ 87.50 2800.00

35800.00

Contractor's profit & overhead 20% 7160.00

Total Labour rate per Sq. m. 68.74 68.75

2. Material

Wood - Partal                  424.42 Cu.ft. @ 1200.00 509306.25

Sawing charges 424.42 Cu.ft. @ 87.50 37136.91

Coir string 16.78 Kg. @ 50.00 839.00

Nail of  all sizes 0.2% 1094.56

548376.73 ( A )
A /30 18279.22

5% 913.96

19193.19

Contractor's profit & overhead 20% 3838.64

Total 23031.82

Rate per Sq. m. 7524.27/125 184.25

4% 7.37

191.62 ( B )
Rate for  1.5 m. B x 1.5/7.5 38.32

Rate for  ceiling 50% 19.16

Total Composite rate per Sq. m. 87.90 87.90

Extra for ceiling plaster of any description in any floor for every 5 ft (1.5m) height or part
thereof beyond 15 ft (4.5m) height

b) For carrying material and curing

Assuming 30 uses of scaffolding & timber, cost per use would be 

Add for each use, repair charges and coir strings etc.

Deduct cost of scaffolding for 4.5 m. height.

Extra for first floor

Extra for every additional floor above first floor.

Extra for mixing pigment of required colour
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

Item No. 15-40-1

Sq.m.

2 x 48' x 40' 3840.00 Sq. ft.

1.  Labour

a) 

Carpenter 240.00 Hrs @ 125.00 30000.00

Helper 80.00 Hrs @ 75.00 6000.00

b) 

Labourer 240.00 Hrs @ 87.50 21000.00

Bahishti 64.00 Hrs @ 87.50 5600.00

Mason 96.00 Hrs @ 125.00 12000.00

74600.00

Contractor's profit & overhead 20% 14920.00

Total Labour rate 50.17 50.15

2. Material

Wood - Partal                  330.20 Cu.ft. @ 1200.00 396240.00

Sawing charges 330.20 Cu.ft. @ 87.50 28892.50

Coir string 15.00 Kg. @ 50.00 750.00

Nail of  all sizes 9.00 Kg. @ 90.00 810.00

426692.50

Assumed this timber can be used for 30 times,

thus cost of timber in one operation 426693 / 30 14223.08

Add for each operation for replacement of

strings & repairs etc. 5% 711.15

Total of 1, 2 & 3 89534.24

Contractor's profit & overhead 20% 17906.85

Total Composite rate 301.06

  12.0 - 4.5  =    7.5 m

293.06

58.61 58.60

Item No. 15-41-1

Sq.m.

1. Labour

Mason 7.15 Hrs @ 125.00 893.75

Labourer 4.95 Hrs @ 87.50 433.13

Bahishti 0.83 Hrs @ 87.50 72.19

1399.06

Contractor's profit & overhead 20% 279.81

Total Labour rate 167.89 167.90

2. Material

Mortar 0.15 Cu.m. @ 4839.30 745.25

Water Charges 1.5% 11.18

756.43

5% 69.95

Total of 2 & 3 826.38

Contractor's profit & overhead 20% 165.28

Total Composite rate per Sq. m. 267.05 267.05

Extra for wall plaster or pointing of any description in any floor for every 5 ft (1.5m)
height or part thereof beyond 15 ft (4.5m) height

For assembling, removal and clearance:

For compensating progress of work, carrying material and curing

The detail of cost of material for superficial area of hall as
taken in Item 9-16 is worked out as:

3. Scaffolding and Sundries

The normal height of ground floor is cosidered as to be 15
ft. (4.5 m), thus the remaining height comes:

The cost of scaffolding & sundries for first 4.5 m is
assumed as Rs.8.00 

Extra cost for the remaining 7.50 m height = 70.36 - 8.00

Extra cost for 1.50 m. beyond 4.50 m. = 62.36  x 1.5/7.5

Petty repairs, after removing the loose matter, to fire places, ceiling, soffits, walls,
columns, beams and verandah including preparing surface and curing.
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

Item No. 15-42

Sq.m. a) From walls

1.  Labour

Labourer 2.00 Hrs @ 87.50 175.00

Contractor's profit & overhead 20% 35.00

Total Labour rate 21.00 21.00

5% 8.75

Total of 1 & 2 183.75

Contractor's profit & overhead 20% 36.75

22.05 22.05

Sq.m. b)  From roof

1.  Labour

Labourer 1.50 Hrs @ 87.50 131.25

Contractor's profit & overhead 20% 26.25

Total Labour rate 15.75 15.75

5% 6.56

Total of 1 & 2 137.81

Contractor's profit & overhead 20% 27.56

16.54 16.55

Item No. 15-43-1

Sq.m.

Detail of Cost of 10 Sq.m.

1.  Labour

Chiseller 2.50 Hrs @ 90.00 225.00

Labourer 2.50 Hrs @ 87.50 218.75

Total 443.75

Contractor's profit & overhead 20% 43.75

Total Labour rate 48.75 48.75
5% 22.19

Total of 1 & 2 465.94

Contractor's profit & overhead 20% 93.19

55.91 55.90

Item No. 15-44

Detail of Cost of 10 Sq.m.

Sq.m. a)  

1. Labour

1206.25

Extra labour

Plasterer 1.00 Hrs @ 110.00 110.00

Labourer 4.00 Hrs @ 87.50 350.00

Total 1666.25

Contractor's profit & overhead 20% 241.25

Total Labour rate 190.75 190.75

2. Material

2. Scaffolding and Sundries

Detail of Cost of 10 Sq.m.

Removing mud plaster &  disposing of the rubbish.

Removing cement or lime plaster of any thickness from ceiling and disposing of the
rubbish in any floor

Total Composite rate per Sq. m.

Total Composite rate per Sq. m.

Plastering in patches in cement sand mortar 1:4 including curing and scraping old
damaged portions in regular shape and removal of rubbish from the site in ground floor

3/8 inch (9 mm) thick plastering

Same as in item 15 - 2 above

2. Scaffolding and Sundries

Total Composite rate per Sq. m.

2. Scaffolding and Sundries
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

491.19

5% 60.31

Total of 2 & 3 551.50

Contractor's profit & overhead 20% 110.30

Total 661.80

Total Composite rate per Sq. m. 256.93 256.95

Sq.m. b)  

1. Labour

1271.88

Extra labour

Plasterer 1.00 Hrs @ 110.00 110.00

Labourer 4.50 Hrs @ 87.50 393.75

Total 1775.63

Contractor's profit & overhead 20% 254.38

Total Labour rate 203.00 203.00

2. Material Same as in item 15 - 3 above 687.66

5% 63.59

Total of 2 & 3 751.26

Contractor's profit & overhead 20% 150.25

Total 901.51

Total Composite rate per Sq. m. 293.15 293.15

Sq.m. c)  

1. Labour

1315.63

Extra labour

Plasterer 1.00 Hrs @ 110.00 110.00

Labourer 5.50 Hrs @ 87.50 481.25

Total 1906.88

Contractor's profit & overhead 20% 263.13

Total Labour rate 217.00 217.00

2. Material Same as in item 15 - 4 above 1026.35

5% 65.78

Total of 2 & 3 1092.13

Contractor's profit & overhead 20% 218.43

Total Composite rate per Sq. m. 348.06 348.05

Sq.m. d)  

1. Labour Same as in item 15 - 5 above 2400.00

Extra labour

Plasterer 1.25 Hrs @ 110.00 137.50

Labourer 6.50 Hrs @ 87.50 568.75

Total 3106.25

Contractor's profit & overhead 20% 480.00

Total Labour rate 358.63 358.65

2. Material Same as in item 15 - 5 above 1515.40

5% 120.00

Total of 2 & 3 1635.40

Contractor's profit & overhead 20% 327.08

Total Composite rate per Sq. m. 554.87 554.85

Sq.m. e)  

Extra labour

Plasterer 1.00 Hrs @ 110.00 110.00

Labourer 2.00 Hrs @ 87.50 175.00

3/4 inch (19 mm) thick plastering

Same as in item 15 - 4 above

3. Scaffolding and Sundries

Same as in item 15 - 2 above

1/2 inch (13 mm) thick plastering

3. Scaffolding and Sundries

Extra for patch plaster and finishing of any description on external face item.

3. Scaffolding and Sundries

Same as in item 15 - 3 above

3. Scaffolding and Sundries

1 inch (25 mm) thick plastering
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

Total 285.00

Contractor's profit & overhead 20% 57.00

Total Labour rate 34.20 34.20

5% 14.25

Total of 1 & 2 299.25

Contractor's profit & overhead 20% 59.85

Total Composite rate per Sq. m. 35.91 35.90

Sq.m. f)  

Extra labour

Labourer 2.00 Hrs @ 87.50 175.00

Contractor's profit & overhead 20% 35.00

Total Labour rate 21.00 21.00

Sq.m. g)  

Extra labour

Labourer 1.50 Hrs @ 87.50 131.25

Contractor's profit & overhead 20% 26.25

Total Labour rate 15.75 15.75

Sq.m. Item No. 15-45

a) Glazed strip tiles

Detail of Cost of 10 Sq.m.

Area 10.00 Sq.m.

Wastage 5% 0.50 Sq.m.

10.50 Sq.m.

1.  Labour

Mason 12.00 Hrs @ 125.00 1500.00

Labourer 12.00 Hrs @ 87.50 1050.00

Bahishti 3.00 Hrs @ 87.50 262.50

2812.50

Contractor's profit & overhead 20% 562.50

Total Labour rate 337.50 337.50

2.  Material

10.50 Sq. m. @ 750.00 7875.00

Cement OPC 25.00 Kg. @ 10.50 262.50

8137.50

Water Charges 1.5% 122.07

8259.57

10% 281.25

Total of 2 & 3 8540.82

Contractor's profit & overhead 20% 1708.16

Total Composite rate per Sq. m. 1362.40 1362.40

b) 

1.  Labour

Same as in item (a) above 2812.50

Contractor's profit & overhead 20% 562.50

Total Labour rate 337.50 337.50

Extra for patch plaster and finishing of any description in every additional floor above
first floor.

Extra for patch plaster and finishing of any description in basement and first floor.

Supply and fixing of National tiles facing strips/chequered tiles on the plastered surface
on exterior faces of building including labour, scaffoldings and removal of debris etc.

3. Scaffolding and Sundries

Tiles, facing strips - glazed 

Unglazed strip tiles

2. Scaffolding and Sundries
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

2.  Material

10.50 Sq. m. @ 650.00 6825.00

Cement OPC 25.00 Kg. @ 10.50 262.50

7087.50

Water Charges 1.5% 106.32

7193.82

10% 281.25

Total of 2 & 3 7475.07

Contractor's profit & overhead 20% 1495.01

Total Composite rate per Sq. m. 1234.51 1234.50

c) 

1.  Labour

Same as in item (a) above 2812.50

Contractor's profit & overhead 20% 562.50

Total Labour rate 337.50 337.50

2.  Material

10.50 Sq. m. @ 700.00 7350.00

Cement OPC 25.00 Kg. @ 10.50 262.50

7612.50

Water Charges 1.5% 114.20

7726.70

10% 281.25

Total of 2 & 3 8007.95

Contractor's profit & overhead 20% 1601.59

Total Composite rate per Sq. m. 1298.45 1298.45

Item No. 15-46

a)  For first floor 10%

b)  7.5%

Sq.m. Item No. 15-47-1

Details of Cost for 6.00 x 3.65 = 21.9 Sq.M  (Partition Panel)

1.  Labour

Carpenter 72.00 Hrs @ 125.00 9000.00

Painter 8.76 Hrs @ 125.00 1095.00

Labourer 56.00 Hrs @ 87.50 4900.00

14995.00

Contractor's profit & overhead 20% 2999.00

Total Labour rate 821.64 821.65

2.  Material

43.80 Sq. m. @ 270.00 11826.00

12.00 R.m @ 180.00 2160.00

40.15 R.m @ 60.00 2409.00

(6/0.61)+1 = 11x3.65 = 40.15

Extra over respective payable items of ground floor

Rough glazed strip tiles

For every additional floor above first floor

3. Scaffolding and Sundries

Tiles, facing strips - unglazed 

3. Scaffolding and Sundries

Tiles, facing strips - rough glazed. 

Providing and fixing partitions upto ceiling height consisting of G.I frame and required
board:  75 mm overall thickness of partition with 12.5 mm thick Plain Gypsum Board 

12.5 mm thick Plain Gypsum Board on Both Sides

50mm floor and ceiling Channel = 2 x 6

48mm Stud - 72x34x36x0.5 mm
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

20mm Long Screws 374.00 Nos @ 3.00 1122.00

[(3.65/0.3)+1] x 11x2 = 289.67

[(6.00/0.30)+1]x2x2  = 84.00

374

22.00 Each @ 25.00 550.00

Rawal Plugs [(3.65/0.45)+1]x2 = 18 18.00 Each @ 4.31 77.58

Plaster of Paris 19.25 kgs @ 20.00 385.00

Glue 4.80 kgs @ 160.00 768.00

1.00 Roll @ 55.00 55.00

Plastic Emulsion Primer (36/100)*21.90 = 7.88 Ltr 7.88 liter @ 175.00 1379.00
45.00 Nos @ 2.00 90.00

20821.58

3. Scaffolding 5% 1041.08

Total of 2 & 3 21862.66
Contractor's profit & overhead 20% 4372.53
Total Composite rate per Sq. m. 2019.60 2019.60

Sq.m. Item No. 15-48-1

Details of Cost for Area of Roof -  2 x 18.09 x 5.1 = 184.518 Sq.M  

1.  Labour

Welder / Fixer 10.40 Hrs @ 125.00 1300.00

Carpenter 124.00 Hrs @ 125.00 15500.00

Labourer 124.00 Hrs @ 87.50 10850.00

27650.00

Contractor's profit & overhead 20% 5530.00

Total Labour rate 179.82 179.80

2.  Material

212.20 Sq. m. @ 1500.00 318293.55

30cm center-center straight, Breadht is 5.1 meter

No. of Bolts in One Lap -  5.1/0.3 = 17 Nos

2x26(laps) x 17 Nos= 884 Nos

Bolts & Nuts 884.00 Nos @ 12.00 10608.00

G.I  J or L hooks of 8mm dia

No. of  purlins to be used 5 on either side - 2x5x27

810.00 Nos @ 20.00 16200.00

1694.00 Nos @ 1.00 1694.00

Bitumen Washers 1694.00 Nos @ 2.00 3388.00

Sundries 2% 637.80

350821.35

Dash hold fastener 12.5mm dia, 40mm long with 

6mm dia Bolt  -  [(6.00/0.61)+1]x2= 22

Paper Tape (120 meter Roll)

Galvanised Steel Washers, Nuts & Bolts - 6mm dia and 
25mm long

Providing and fixing of 2 mm thick corrugated (2.5" or 4.2" or 6") or step-down (2"or3"or
6") UV Stabilized Fiber Glass Reinforced Plastic Sheet roofing upto required pitch i/c
fixing J or L hooks, bolts & nuts 8 mm dia.  as specified

UV Stabilized 2mm thick corrugated FRP Sheet i/c

15% for Addition of Overlap and Extra on sides

G.I Seam Bolts & Nuts 60 cm   C-C , zig zag i.e.

No. of Sheets x 23 nos. of Bolts in each sheet = 810 Nos.

G.I  J or L hooks - 8mm dia

Limpet Washers (Sum of Seam and J bolts = 884+810)
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

3. Scaffolding 5% 17541.07

Total of 2 & 3 368362.42
Contractor's profit & overhead 20% 73672.48
Total Composite rate per Sq. m. 2575.44 2575.45

Sq.m. Item No. 15-49 

Roofing Sheets and Window Shades

a)

Details of Cost for Area of Roof -  2 x 18.09 x 5.1 = 184.518 Sq.M  

1.  Labour

Welder / Fixer 10.40 Hrs @ 125.00 1300.00

Carpenter 124.00 Hrs @ 125.00 15500.00

Labourer 124.00 Hrs @ 87.50 10850.00

27650.00

Contractor's profit & overhead 20% 5530.00

Total Labour rate 179.82 179.80

2.  Material

212.20 Sq. m. @ 1200.00 254,635       

30cm center-center straight, Breadht is 5.1 meter

No. of Bolts in One Lap -  5.1/0.3 = 17 Nos

2x26(laps) x 17 Nos= 884 Nos

Bolts & Nuts 884.00 Nos @ 12.00 10608.00

G.I  J or L hooks of 8mm dia

No. of  purlins to be used 5 on either side - 2x5x27

810.00 Nos @ 20.00 16200.00

1694.00 Nos @ 1.00 1694.00

Bitumen Washers 1694.00 Nos @ 2.00 3388.00

Sundries 2% 637.80

287162.64

3. Scaffolding 5% 14358.13

Total of 2 & 3 301520.77
Contractor's profit & overhead 20% 60304.15
Total Composite rate per Sq. m. 2140.74 2140.75

Sq.m. b)

Details of Cost for Area of Roof -  10 Sq. M

1.  Labour

Providing and fixing of 2 mm thick Flat UV Stabilized Fiber Glass Reinforced Plastic Sheet
roofing upto required pitch i/c fixing J or L hooks, bolts & nuts 8 mm dia. as specified

15% for Addition of Overlap and Extra on sides

G.I Seam Bolts & Nuts 60 cm   C-C , zig zag i.e.

No. of Sheets x 23 nos. of Bolts in each sheet = 810 Nos.

G.I  J or L hooks - 8mm dia

Limpet Washers (Sum of Seam and J bolts = 884+810)

Providing and fixing of Heat Resistant Clear Poly Carbonate roof and window Shades in 
any colour and size  i/c fixing MS frame and Supports as specified.

UV Stabilized 2mm thick Plain FRP Sheet i/c
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Component  
Cost

Unit       
Rate  Unit Description

Welder / Fixer 8.00 Hrs @ 125.00 1000.00

Carpenter 16.00 Hrs @ 125.00 2000.00

Labourer 24.00 Hrs @ 87.50 2100.00

5100.00

Contractor's profit & overhead 20% 1020.00

Total Labour rate 612.00 612.00

2.  Material

10.00 Sq. m. @ 2690.00 26,900         

Sundries 2% 538.00

27438.00

3. Scaffolding 5% 1371.90

Total of 2 & 3 28809.90
Contractor's profit & overhead 20% 5761.98
Total Composite rate per Sq. m. 3825.00 3825.00

Item No.15-50-1

Details of Cost for : 100.00 Sqm

1.  Labour

Carpenter 112.00 Hrs @ 125.00 14000.00

Labourer 112.00 Hrs @ 87.50 9800.00

23800.00

Contractor's profit & overhead 20% 4760.00

Total Labour rate 285.60 285.60

2.  Material

147.00 Sqm  4000.00        588,000 

72.00 each 561.00          40,392 

72.00 each 354.00          25,488 

72.00 each 216.00          15,552 

72.00 each 102.00            7,344 

187.95 each 21.00            3,947 

89.28 each 18.00            1,607 

each 9.00                  -   

28.00 each 144.00            4,032 

Sundries 2% 13,727         

752,735       

3. Scaffolding 5% 37,637         

Dash hold fastener 12.5 mm dia, 40 mm long with 6 mm 
dia bolt 

P/L tiled false ceiling of size 595x595 mm metal grid of hot dipped galvanized steel
sections.. GI Metal Ceiling Lay in plain Tegular edge Global white color tiles of size
595x595 mm with 20% area perforations                                             

GI Metal Tile Lay-in Perforated Tegular edge global white 
color tiles of Size 595x595 mm a 

Main T ceiling sections 24x38x0.3 mm (3 metre long) 

Perimeter wall angle 21x21x0.3 mm (3 metre long) 

Intermediate cross T-Section 24x25x0.30mm (1.2 mtrs 
long) 

Intermediate cross T-Section 24x25x0.30mm (0.6 mtrs 
long) 

Hanger rod 4 mm thick 

Soffit cleat 

Adjustment clip 

Poly Carbonate corrugated sheet complete with supporting 
Frame
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Component  
Cost

Unit       
Rate  Unit Description

Total of 2 & 3 790,372       
Contractor's profit & overhead 20% 158,074       
Total Composite rate per Sq. m. 5,140           5140.15

Item No.15-51
Sq.m.

a)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

10.15 Sq.m. @ 5918.00 60067.70

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 5.0% 3074.55

64565.16

3. Sundries 1% 645.65

Total of 2 & 3 65210.81

Contractor's profit & overhead 20% 13042.16

Total Composite rate 7825.30 7825.30

b)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00
2. Material

10.15 Sq.m. @ 550.00 5582.50

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 5.0% 350.25

7355.66

3. Sundries 1% 73.56

Total of 2 & 3 7429.22

Contractor's profit & overhead 20% 1485.84

Total Composite rate 1384.01 1384.00

c)

Detail of Cost for 10 Sq.m.

Providing and laying 3/4"(19mm) thick Granite polished slab including nosing on Kitchen
and other tops of approved design over 3/8" thick base cement sand mortar 1:3 including
setting the tiles with portland cement slurry over cement sand jointing and washing the
tiles with cement slurry of matching color including grinding, rubbing, polishing & mortar
cost.

Granite black (local)

Granite black (local)

Granite black (China)

Granite black (China)

Granite Red Rubi (Indian) 
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

10.15 Sq.m. @ 550.00 5582.50

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 5.0% 350.25

7355.66

3. Sundries 1% 73.56

Total of 2 & 3 7429.22

Contractor's profit & overhead 20% 1485.84

Total Composite rate 1384.01 1384.00

d)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

10.15 Sq.m. @ 525.00 5328.75

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 5.0% 337.60

7089.26

3. Sundries 1% 70.89

Total of 2 & 3 7160.15

Contractor's profit & overhead 20% 1432.03

Total Composite rate 1351.72 1351.70

e)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

10.15 Sq.m. @ 135.00 1370.25

Granite Galaxy Black (Indian)

Granite Galaxy Black (Indian)

Granite Red Rubi (Indian) 

Granite Red chilli (Mylasian)

Granite Red chilli (Mylasian)
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 5.0% 139.65

2932.81

3. Sundries 1% 29.33

Total of 2 & 3 2962.14

Contractor's profit & overhead 20% 592.43

Total Composite rate 847.96 847.95

f)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

10.15 Sq.m. @ 145.00 1471.75

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 5.0% 144.75

3039.41

3. Sundries 1% 30.39

Total of 2 & 3 3069.80

Contractor's profit & overhead 20% 613.96

Total Composite rate 860.88 860.90

g)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

10.15 Sq.m. @ 525.00 5328.75

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 5.0% 337.60

7089.26

3. Sundries 1% 70.89

Total of 2 & 3 7160.15

Contractor's profit & overhead 20% 1432.03

Total Composite rate 1351.72 1351.70

h)

Granite baltic brown (Mylasian)

Granite baltic brown (Mylasian)

Granite camel brown (Mylasian)

Granite camel brown (Mylasian)

Granite raw-silk (Mylasian)
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

10.15 Sq.m. @ 135.00 1370.25

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 5.0% 139.65

2932.81

3. Sundries 1% 29.33

Total of 2 & 3 2962.14

Contractor's profit & overhead 20% 592.43

Total Composite rate 847.96 847.95

i)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

10.15 Sq.m. @ 145.00 1471.75

Cement - white 3.50 Kg. @ 15.00 52.50

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 5.0% 144.75

3039.41

3. Sundries 1% 30.39

Total of 2 & 3 3069.80

Contractor's profit & overhead 20% 613.96

Total Composite rate 860.88 860.90

j) Extra for Wall Clading using S.S studs or other anchorage techniques 15%

Item No. 15-52
Sq.m.

Mortar 107.6 x 3/4 x 1/12 6.73 Cu.ft.

Granite blue  per (Mylasian)

Detail of cost for 10 Sq.m.

Granite raw-silk (Mylasian)

Granite blue  per (Mylasian)

Providing and applying 0.75" (15 mm) thick cement sand plaster with 
Putzmeister  plastering machine on walls, columns and slabs finished 
smooth in basement, plinth and first floor.
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

Wastage 10% 0.67 Cu.ft.

7.40 Cu.ft.

0.21 Cu.m.

a)  1 : 2

1. Labour

Mason 3.30 Hrs @ 125.00 412.50

Labourer 3.30 Hrs @ 87.50 288.75

701.25

Contractor's profit & overhead 20% 140.25

Total Labour rate 84.15 84.15

2. Material

Mortar 0.21 Cu.m. @ 8442.75 1772.98

Water Charges 1.5% 26.59

1799.57

Putzmeister  plastering machine 1.05 Hrs @ 150.00 157.50

5% 132.92

Total of 2, 3 & 4 2089.99

Contractor's profit & overhead 20% 418.00

Total 2507.99

Total Composite rate per Sq. m. 334.95 334.95

b)  1 : 3

1. Labour

1206.25

Contractor's profit & overhead 20% 241.25

Total Labour rate 144.75 144.75

2. Material

Mortar 0.21 Cu.m. @ 6099.30 1280.85

Water Charges 1.5% 19.21

1300.07

Putzmeister  plastering machine 1.05 Hrs @ 150.00 157.50

5% 133.19

Total of 2, 3 & 4 1590.76

Contractor's profit & overhead 20% 318.15

Total 1908.91

Total Composite rate per Sq. m. 335.64 335.65

c)  1 : 4

1. Labour

1206.25

Contractor's profit & overhead 20% 241.25

Total Labour rate 144.75 144.75

2. Material

Mortar 0.21 Cu.m. @ 4839.30 1016.25

Water Charges 1.5% 15.24

1031.50

Putzmeister  plastering machine 1.05 Hrs @ 150.00 157.50

5% 119.76

Total of 2, 3 & 4 1308.76

Contractor's profit & overhead 20% 261.75

Total 1570.51

Total Composite rate per Sq. m. 301.80 301.80

3. Plant & Equiptment

4. Scaffolding and Sundries

Same as in item 15 - 2 above

Same as in item 15 - 2 above

3. Plant & Equiptment

4. Scaffolding and Sundries

3. Plant & Equiptment

4. Scaffolding and Sundries
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

d)  1 : 5

1. Labour

1206.25

Contractor's profit & overhead 20% 241.25

Total Labour rate 144.75 144.75

2. Material

Mortar 0.21 Cu.m. @ 4104.30 861.90

Water Charges 1.5% 12.93

874.83

Putzmeister  plastering machine 1.05 Hrs @ 150.00 157.50

5% 111.93

Total of 2, 3 & 4 1144.26

Contractor's profit & overhead 20% 228.85

Total 1373.11

Total Composite rate per Sq. m. 282.06 282.05

e)  1 : 6

1. Labour

1206.25

Contractor's profit & overhead 20% 241.25

Total Labour rate 144.75 144.75

2. Material

Mortar 0.21 Cu.m. @ 3579.30 751.65

Water Charges 1.5% 11.27

762.93

Putzmeister  plastering machine 1.05 Hrs @ 150.00 157.50

5% 106.33

Total of 2, 3 & 4 1026.76

Contractor's profit & overhead 20% 205.35

Total Composite rate per Sq. m. 267.96 267.95

3. Plant & Equiptment

4. Scaffolding and Sundries

Same as in item 15 - 2 above

Same as in item 15 - 2 above

3. Plant & Equiptment

4. Scaffolding and Sundries
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(Rs)(Rs)

Component  
Cost

Unit       
Rate  Unit Description

Item No. 15-53-1
Sq.m.

Analysis for 4x8 ft =32 sft

1. Labour

Mason 4.00 Hrs @ 125.00 500.00

Labourer 16.00 Hrs @ 87.50 1400.00

Technician 8.00 Hrs @ 87.50 700.00

Fitter 8.00 Hrs @ 87.50 700.00

Contractor's profit & overhead 20% 660.00

Total Labour rate 222.22 222.20

2. Material

Weather Sealant - Non Staining 0.22 Litre @ 1000.00 221.24

Weather Sealant - Normal 0.27 Litre @ 600.00 159.29

Anchor Fastner 4.00 Nos. @ 250.00 1000.00

SS Bolt with Washer of Sizes for Structural Glazing 4.00 Nos. @ 70.00 280.00

4 mm thick ACP including 5% wastage 3.12 Sq.m @ 2400.00 7484.40

Protective Tape 3.10 RM @ 50.00 154.87

Baker Rod Metre 1.68 RM @ 22.96 38.65

GI Flashing - 1.2 mm Thick 1.35 Kg @ 130.00 175.08

Aluminium Alloy Brackets 3.37 Kg @ 200.00 673.40

Designing, fabricating, testing, installing and fixing in position Curtain Wall with 
Aluminium Composite Panel Cladding, with open grooves for linear as well as 
curvilinear portions of the building , for all heights and all levels etc. including: 
a) Structural analysis & design and preparation of shop drawings for pressure 
equalisation or rain screen principle as required, proper drainage of water to 
make it watertight including checking of all the structural and functional design. 
b) Providing, fabricating and supplying and fixing panels of aluminium 
composite panel cladding in pan shape in metalic colour of approved shades 
made out of 4mm thick aluminium composite panel material consisting of 3mm 
thick FR grade mineral core sandwiched between two Aluminium sheets (each 
0.5mm thick). The aluminium composite panel cladding sheet shall be coil 
coated, with  PVDF / Lumiflon based fluoropolymer resin coating of approved 
colour and shade on face # 1 and polymer (Service) coating on face # 2 as 
specified using stainless steel screws, nuts, bolts, washers, cleats, weather 
silicone sealant, backer rods etc. c) The fastening brackets of Aluminium/MS 
with Hot Dip Galvanised with serrations and serrated washers to arrest the 
wind load movement, fasteners, SS 316 Pins and anchor bolts of approved 
make in SS 316, Nylon separators to prevent bi-metallic contacts all complete 
required to perform as per specification and drawing The item includes cost of 
all material & labour component, the cost of all mock ups at site, cost of all 
samples of the individual components for testing in an approved laboratory, 
field tests on the assembled working curtain wall with aluminium composite 
panel cladding, cleaning and protection of the curtain wall with aluminium 
composite panel cladding till the handing over of the building for occupation. 
Base frame work for ACP cladding is payable under the relevant aluminium 
item.s The Contractor shall provide curtain wall with aluminium composite 
panel cladding, having all the performance characteristics all complete, as per 
the Architectural drawings, as per item description, as specified, as per the 
approved shop drawings and as directed by the Engineer-in-Charge. However, 
for the purpose of payment, only the actual area on the external face of the 
curtain wall with Aluminum Composite Panel Cladding (including width of 
groove) shall be measured in sqm. up to two decimal places.
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Component  
Cost

Unit       
Rate  Unit Description

EPDM Gasket in Kg 0.24 Kg @ 300.00 70.71

Total 10257.64

5% 512.88

Total of 2 & 3

Contractor's profit & overhead 20% 2154.11

Total Composite rate per Sq. m. 4648.77 4648.75

Item No. 15-54
Cu.m. a)

Extra for Plaster on walls or Ceiling with height above 12 ft but upto 24 ft 15%

Item No.15-54
Sq.m.

a)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

10.15 Sq.m. @ 1500.00 15225.00

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 1.5% 248.93

16844.33

3. Sundries and Shuttering 5% 842.22

Total of 2 & 3 17686.55

Contractor's profit & overhead 20% 3537.31

Total Composite rate 2122.39 2122.40

Item No.15-56
Sq.m.

a)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Extra for Plaster of height above 12 ft but upto 24 ft on Ground Floor only

Providing and Fixing 3/4"(19mm) thick Sand Stone (Gadab Stone) on interior and exterior
wall and cladding including with cement sand mortar 1:3 complete in all respects.

Sand Stone (Gadab Stone)

Gadab Stone

3. Scaffolding and Sundries

Providing and Fixing 3/4"(19mm) thick Sand Stone (Zhob Stone) on interior and exterior
wall and cladding including with cement sand mortar 1:3 complete in all respects.

Sand Stone (Zhob Stone)
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Component  
Cost

Unit       
Rate  Unit Description

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

10.15 Sq.m. @ 1000.00 10150.00

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 1.5% 172.80

11693.21

3. Sundries and Shuttering 5% 584.66

Total of 2 & 3 12277.87

Contractor's profit & overhead 20% 2455.57

Total Composite rate 1473.34 1473.35

Item No.15-56-1

Analysis for 4x8 ft =32 sft

1. Labour

Mason 64.00 Hrs @ 125.00 8000.00

Labourer 128.00 Hrs @ 87.50 11200.00

Technician 64.00 Hrs @ 87.50 5600.00

Fitter 64.00 Hrs @ 87.50 5600.00

Contractor's profit & overhead 20% 6080.00

Total Labour rate 2047.14 2047.15

2. Material

Double glazed wall clading 1.00 Sq.m @ 19368.00 19368.00

19368.00

5% 968.40

Total of 2 & 3

Contractor's profit & overhead 20% 4067.28

Total Composite rate per Sq. m. 28497.96 28497.95

Item No.15-57
Sq.m.

a)

3. Scaffolding and Sundries

Providing and Fixing Face work with brick tiles (Gutka) on interior, exterior wall with
cement sand mortar 1:3 includings ties and scafolding complete in all respects.

2''x 2'' x 9'' 

Providing, assembling and supplying vision glass panels (IGUs) comprising of hermetically-sealed 6-12- 6 mm insulated glass 
(double glazed) vision panel units of size and shape as required and specified, comprising of an outer heat strengthened float 
glass 6mm thick, of approved colour and shade with reflective soft coating on surface # 2 of approved colour and shade, an inner 
Heat strengthned clear float glass 6mm thick, spacer tube 12mm wide, dessicants, including primary seal and secondary seal 
(structural silicone sealant) etc. all complete for the required performances, as per the Architectural drawings, as per the 
approved shop drawings, as specified and as directed by the Engineer-in-Charge. The IGUs shall be assembled in the factory/ 
workshop of the glass processor. (Payment for fixing of IGU Panels in the curtain glazing is included in cost of item No.26.2) For 
payment, only the actual area of glass on face # 1 of the glass panels (excluding the areas of the grooves and weather silicone 
sealant) provided and fixed in position, shall be measured in sqm. (i) Coloured tinted float glass 6mm thick substrate with 
reflective soft coating on face # 2, + 12mm Airgap + 6mm Heat Strengthened clear Glass of approved make having properties as 
visible Light transmittance (VLT) of 25 to 35 %, Light reflection internal 10 to 15%, light reflection external 10 to 20 %, shading 
coefficient (0.25- 0.28) and U value of 3.0 to 3.3 W/m2 degree K etc. The properties of performance glass shall be decided by 
technical sanctioning authority as per the site requirement.

Youb Stone
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Component  
Cost

Unit       
Rate  Unit Description

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450

Bahishti 2.00 Hrs @ 88 175

Mistri 2.00 Hrs @ 110 220

Total 4925

Contractor's profit & overhead 20% 985

Total Labour rate 591 591.00

2. Material

Gutka  (2''x2''x9'') 839.86 Nos. @ 18.00 15117.48

Cement OPC 55.00 Kg. @ 10.50 577.50

Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91

Water charges 1.5% 247.32

16735.21

3. Sundries and Scafolding 10% 1673.52

Total of 2 & 3 18408.73

Contractor's profit & overhead 20% 3681.75

Total Composite rate 2209.05 2209.05

b)

Detail of Cost for 10 Sq.m.

1. Labour

Tile layer 16.00 Hrs @ 130 2080

Labourer 28.00 Hrs @ 88 2450
Bahishti 2.00 Hrs @ 88 175
Mistri 2.00 Hrs @ 110 220
Total 4925
Contractor's profit & overhead 20% 985
Total Labour rate 591 591.00

2. Material
Gutka  (3''x3''x9'') 534.21 Nos. @ 25.00 13355.25

Cement OPC 55.00 Kg. @ 10.50 577.50
Cement mortar 1  :3 0.13 Cu.m. @ 6099.30 792.91
Water charges 1.5% 220.89

14946.55
3. Sundries and Shuttering 10% 1494.65
Total of 2 & 3 16441.20
Contractor's profit & overhead 20% 3288.24

Total Composite rate 1972.94 1972.95

Item No. 15-58

Detail of Cost for  10 Sq.m.
Sq.m. a) 1/4" (6.4 mm) thick laminated gypsum board

1. Labour
Carpenter 8.00 Hrs @ 125.00 1000.00
Contractor's profit & overhead 20% 200.00
Total Labour rate 120.00 120.00

2. Material
Laminated Gypsum Board 
with suspension System 
(1/4")

10.50 Sq.m. @ 484.20 5084.10

3''x 3'' x 9'' 

Providing and fixing Gypsum Board false ceiling of approved size and texture consisting 
of imported powder coated aluminum angle and tee framing (size 1" x 1") hunged by 
approved suspension system, including provision of extra framing for lights fittings, A/C 
diffusers and around columns, etc, complete in all respectas directed by the Engineer.
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Component  
Cost

Unit       
Rate  Unit Description

5084.10
3. Sundries 5% 50.00
Total of 1,2, & 3 6134.10
Contractor's profit & overhead 20% 1226.82
Total 7360.92
Total Composite rate per Sq. m. 736.09 736.10

Sq.m. b) 1/2"  thick laminated gypsum board
1. Labour
Carpenter 8.00 Hrs @ 125.00 1000.00
Contractor's profit & overhead 20% 200.00
Total Labour rate 120.00 120.00

2. Material
Laminated Gypsum Board 
with suspension System 
(1/2")

10.50 Sq.m. @ 538.00 5649.00

5649.00
3. Sundries 5% 50.00
Total of 1,2, & 3 6699.00
Contractor's profit & overhead 20% 1339.80
Total 8038.80
Total Composite rate per Sq. m. 803.88 803.90

Item No. 15-59

Detail of Cost for  10 Sq.m.
Sq.m. a. 1/2"-3/4"(13 mm) thick 2' x 2' gypsum board

1. Labour
Carpenter 8.00 Hrs @ 125.00 1000.00
Contractor's profit & overhead 20% 200.00
Total Labour rate 120.00 120.00

2. Material
Gypsum Board with suspension System (1/2-3/4") 10.50 Sq.m. @ 538.00 5649.00

5649.00
3. Sundries 5% 50.00
Total of 1,2, & 3 6699.00
Contractor's profit & overhead 20% 1339.80
Total 8038.80
Total Composite rate per Sq. m. 803.88 803.90

Item No.15-60
Sq.m.

a)

Detail of Cost for 10 Sq.m.

1. Labour

Mason 16.00 Hrs @ 125.00 2000

Mistri 2.00 Hrs @ 110 220

Total 2220

Contractor's profit & overhead 20% 444

Total Labour rate 266 266.40

2. Material

10.15 Sq.m. @ 6994.00 70989

70989.10

3. Sundries 1% 709.89

Providing and fixing Gypsum Board false ceiling of approved size and shape chunged by 
approved suspension system, including provision of extra framing for lights fittings, A/C 
diffusers and around columns, etc, complete in all respectas directed by the Engineer.

Providing and fixing Corian any size on tops of approved design in any color, shade and
pattern in ground floor.

Plain

Corian (Plain)
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Component  
Cost

Unit       
Rate  Unit Description

Total of 2 & 3 71698.99

Contractor's profit & overhead 20% 14339.80

Total Composite rate 8603.88 8603.90

a)

Detail of Cost for 10 Sq.m.

1. Labour

Mason 16.00 Hrs @ 125.00 2000

Mistri 2.00 Hrs @ 110 220
Total 2220
Contractor's profit & overhead 20% 444
Total Labour rate 266 266.40

2. Material
10.15 Sq.m. @ 10222.00 103753

103753.30
3. Sundries 1% 1037.53
Total of 2 & 3 104790.83
Contractor's profit & overhead 20% 20958.17

Total Composite rate 12574.90 12574.90

Item No.15-61
Sq.m.

Detail of Cost for 10 Sq.m.

1. Labour

Carpenter special 16.00 Hrs @ 125.00 2000

Mistri 2.00 Hrs @ 110 220

Total 2220

Contractor's profit & overhead 20% 444

Total Labour rate 266 266.40

2. Material

7.35 Sq.m. @ 675.00 4961

including 5% waastage 4961.25

3. Sundries 1% 49.61

Total of 2 & 3 5010.86

Contractor's profit & overhead 20% 1002.17

Total Composite rate 601.30 601.30

Providing and fixing PVC wall Panelling 9'' wide and 10 ft long including all accessories of
approved design in any color, shade and pattern in ground floor.

PVC wall Panelling 9'' Wide and 10 ft length

Textured

Corian (Textured)
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(Rs)

Item No.16-1

1.15 Cu.ft.

Cu.m. a) Deodar wood

1.  Labour

Carpenter 5.00 Hrs @ 125.00 625.00

Skilled worker 2.00 Hrs @ 125.00 250.00

Total 875.00

20% 175.00

Total Labour rate 37075.50 37,076           

2.  Materials

Wood  - deodar  1st class   1.15 Cu.ft. @ 5000.00 5750.00

Sawing charges 1.15 Cu.ft. @ 87.50 100.63

Nails & screws 5% 292.53

Iron mongery 8% 468.05

Glue 5% 292.53

243770.97

20% 48754.19

Total Composite rate 329600.67 329,601         

Cu.m. b) Shisham wood

1.20 Cu.ft.

1.  Labour

Carpenter 8.00 Hrs @ 125.00 1000.00

Skilled worker 4.00 Hrs @ 125.00 500.00

Total 1500.00

20% 300.00

Total Labour rate 63558.00 63,558           

2.  Materials

Wood - Shisham         1.20 Cu.ft. @ 2000.00 2400.00

Sawing charges 1.20 Cu.ft. @ 87.50 105.00

Nails & screws 2% 50.10

Iron mongery 5% 125.25

Glue 1% 25.05

2705.40

20% 541.08

Total Composite rate 178191.21 178,191         

Cu.m. c) Kail wood

1.15 Cu.ft.

1.  Labour

37075.50 37,076           

2.  Materials

Wood - Kail  1st class          1.15 Cu.ft. @ 3500.00 4025.00

Sawing charges 1.15 Cu.ft. @ 87.50 100.63

Nails & screws 2% 82.51

Iron mongery 3% 123.77

Glue 1% 41.26

4373.16

20% 874.63

Total Composite rate 222375.14 222,375         

Contractor's profit & overhead

Contractor's profit & overhead

Shisham wood + 20% wastage

Contractor's profit & overhead

Contractor's profit & overhead

Kail wood + 15% wastage

Contractor's profit & overhead

Same as in item 16-1 (a)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Providing and fixing plain wood work sawn, wrought planed in repair and replacement
work including cost of nails and screws.

Detail of Cost for one cu.ft.
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Item No. 16-2

Cu.m. a) Deodar wood

1.15 Cu.ft.

1.  Labour

Carpenter 2.50 Hrs @ 125.00 312.50

Skilled worker 1.50 Hrs @ 125.00 187.50

Total 500.00

20% 100.00

Total Labour rate 18422.61 18,423           

2.  Materials

Wood  - deodar  1st class   1.15 Cu.ft. @ 5000.00 5750.00

Sawing charges 1.15 Cu.ft. @ 87.50 100.63

Steel strip end rods 3% 175.52

6026.14

20% 1205.23

Total Composite rate 273762.37 273,762         

Cu.m. b) Shisham wood

1.20 Cu.ft.

1.  Labour

Carpenter 2.50 Hrs @ 125.00 312.50

Skilled worker 1.50 Hrs @ 125.00 187.50

Total 500.00

20% 100.00

Total Labour rate 21186.00 21,186           
2.  Materials

Wood - Shisham         1.20 Cu.ft. @ 2000.00 2400.00

Sawing charges 1.20 Cu.ft. @ 87.50 105.00

Steel strip end rods 3% 75.15

2580.15

20% 516.03

Total Composite rate 130512.12 130,512         

Cu.m. c) Kail wood

1.15 Cu.ft.

1.  Labour

18422.60 18,423           

2.  Materials

Wood - Kail  1st class          1.15 Cu.ft. @ 3500.00 4025.00

Sawing charges 1.15 Cu.ft. @ 87.50 100.63

Steel strip end rods 3% 123.77

4249.39

20% 849.88

Total Composite rate 198477.91 198,478         

Contractor's profit & overhead

Kail wood + 15% wastage

Same as in item 16-2 (a)

Contractor's profit & overhead

Providing plain wood work for regulation karries or needles including sawing, plaining,
wroughting, also providing & fixing steel strip end rods.

Deodar wood + 15% wastage

Contractor's profit & overhead

Contractor's profit & overhead

Shisham wood + 20% wastage

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Item No. 16-3

Cu.m. a)

Quantity of frame only 2 x 7.0 'x 2.5" x 5"x1/144 1.22 Cu.ft.

 4' x 2.5" x 5" x 1/144 0.35 Cu.ft.

Wastage 20% 0.31 Cu.ft.

1.88 Cu.ft.

1.  Labour
Carpenter 1.88 Hrs @ 125.00 235.00

Labourer 1.50 Hrs @ 87.50 131.25

Total 366.25

20% 73.25

Total Labour rate 9947.91 9,948             

2.  Materials

Wood  - deodar  1st class   1.88 Cu.ft. @ 5000.00 9400.00

Sawing charges 1.88 Cu.ft. @ 87.50 164.50

Glue 0.05 Kg. @ 160.00 8.00

9572.50

20% 1914.50

Total Composite rate 275049.85 275,050         

Cu.m. b) Shisham wood frame 

1.  Labour

Carpenter 3.00 Hrs @ 125.00 375.00

Labourer 2.00 Hrs @ 87.50 175.00

Total 550.00

20% 110.00

Total Labour rate 14938.85 14,939           

2.  Materials

Wood - Shisham         1.88 Cu.ft. @ 2000.00 3750.00

Sawing charges 1.88 Cu.ft. @ 87.50 164.06

Glue 0.05 Kg. @ 160.00 8.00

3922.06

20% 784.41

Total Composite rate 123556.91 123,557         

Item No. 16-4

C.M. a)

Doors:

2" x 4"

2" x 4"

For door and shelf 2" x 12"

Providing and fixing First class wood frames of required size for doors, windows,
ventilators, clerestory windows, shelves, partitions, trellis (Jafri) work.

Detail of Cost for 1.53 Cu.ft.

Considering a panelled door- cum-windows with shelf on
top 3'-5" x 7' or doors & 3'-3" x 5'-6" for window cum shelf of
a kitchen

The following sizes of scantling and openings are taken into
account:

One jamb and head frame 

Taking a penelled door 4' x 7' with frame 2.5" x 5" single leaf
(with rebate for fly proof shutters)

Deodar wood frame 

Contractor's profit & overhead

Providing and fixing First class wood built in frame of required size with 1/2" (13mm)
thick beading as stopper of the same for doors, windows, ventilators, windows, shelves
and  partitions.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Detail of cost for 3.23 Cu.ft.

Deodar wood frame

Other jambs & common frame of windows, shelf and 
door(main) for door and window.
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Clear opening

Windows:

2" x 4"

Other jamb frame 2" x 4"

Sill frame 2" x 4"

2" x 12"

Overall size

Clear opening

Shelf:

2" x 12"

Other jamb frame 2" x 12"

Head and sill frame 2" x 12"

Overall size

Clear opening

Quantity of wood:

One jamb frame 7.2 x 2" x 4" 0.398 Cu.ft

Head frame 3'-1" x 2" x 4" 0.171 Cu.ft

0.278 Cu.ft

2'-0 x 2" x 12" 0.333 Cu.ft

0.119 Cu.ft

0.026 Cu.ft

1.325 Cu.ft
Window:

Other jamb frame 3'-6" x 2" x 4" 0.194 Cu.ft

0.171 Cu.ft

0.058 Cu.ft

Head & sills 2 x3'-0 x 2.5" x 0.5" 0.052 Cu.ft

0.475 Cu.ft
Shelf:

Other jamb frame 2'-0" x 2" x 12" 0.333 Cu.ft

1.027 Cu.ft

0.029 Cu.ft

Head & sills 2 x 3'-0" x 2.5" x 0.5" 0.052 Cu.ft

1.441 Cu.ft

Total for doors, windows & shelf 3.242 Cu.ft

Add 30% wastage 0.972 Cu.ft

4.214 Cu.ft

1.  Labour

Carpenter 5.76 Hrs @ 125.00 720.00

Labourer 0.56 Hrs @ 87.50 49.00

Total 769.00

20% 153.80

Total Labour rate 10087.95 10,088           

2.  Materials

Wood  - deodar  1st class   4.21 Cu.ft. @ 5000.00 21069.98

Sawing charges 4.21 Cu.ft. @ 87.50 368.72

Glue 0.17 Kg. @ 160.00 27.20

Nail of  all sizes 0.11 Kg. @ 90.00 9.90

21475.80

20% 4295.16

Total Composite rate 291813.21 291,813         

Cu.m. b) Kail wood frame

Overall size including common frame of window & shelf

One jamb common frame as  mentioned under door (main)

3'-5" x 7'

3' x 6'-10"

Stopper beads for head    3' x 2.5" x 0.5"  

One jamb common to door

3'-5" x 3'-8"

3'-0" x 3'-3"

Head frame to shelf sill frame = 3'-1"x 2"x4"

Stopper beads for jambs =2x 1'-8"x 2.5"x 0.5"

3'-0"x1'-7"

Common jamb frame       5'-0 x 2" x 4"

One jamb common frame as  mentioned under door (main)

Stopper bead for jambs = 2x 3'-4"x 2.5"x 0.5"

Stopper beading (jamb & head)

Stopper beading on jamb, head and sills

Stopper bead for 2 jambs 2x 6'-10"x 2.5"x 0.5"

Head frame common to shelf main

Contractor's profit & overhead

Contractor's profit & overhead

One jamb frame common to door

Head and sill frame 

2.5" x 1.5"

3'-5" x 2'-0"

2.5"x1.5"

2.5" x 1.5"Stopper beading on jamb, head and sills
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

1.  Labour

Carpenter 5.76 Hrs @ 125.00 720.00

Labourer 0.56 Hrs @ 87.50 49.00

Total 769.00

20% 153.80

Total Labour rate 10087.95 10,088           

2.  Materials

Wood - Kail  1st class          4.21 Cu.ft. @ 3500.00 14748.98

Sawing charges 4.21 Cu.ft. @ 87.50 368.72

Glue 0.17 Kg. @ 160.00 27.20

Nail of  all sizes 0.11 Kg. @ 90.00 9.90

15154.81

20% 3030.96

Total Composite rate 208892.75 208,893         

Cu.m. c) Teak wood frame

1.  Labour

Carpenter 5.76 Hrs @ 125.00 720.00

Labourer 0.56 Hrs @ 87.50 49.00

Total 769.00

20% 153.80

Total Labour rate 10087.95 10,088           

2.  Materials

Wood  - Teak   4.21 Cu.ft. @ 8000.00 33711.96

Sawing charges 4.21 Cu.ft. @ 87.50 368.72

Glue 0.17 Kg. @ 160.00 27.20

Nail of  all sizes 0.11 Kg. @ 90.00 9.90

34117.79

20% 6823.56

Total Composite rate 457654.14 457,654         

Item No. 16-5

Detail of cost for 3.56 Cu.ft.

Quantity of Timber: 2146000.00

Rafter   2" x 11'-0" x 2" x 5" 1.528 Cu.ft. 42920.00

Ridge pole  2'-9" x 3.5" x 8" 0.535 Cu.ft.

W. plaster  2 x 2'-9" x 3" x 5" 0.573 Cu.ft.

Tie beam    16'-8" x 2" x 4" 0.926 Cu.ft.

3.562 Cu.ft.

Wastage 20% 0.712 Cu.ft.

4.27 Cu.ft.

Iron Work:

U-strap 2" wide and 1/4" thick

For tie beam  2 x 1'-3" x 1.70 lbs/Lft. 4.25 Lbs.

9.21 Lbs.

2.55 Lbs.

9.07 Lbs.

Contractor's profit & overhead

Contractor's profit & overhead

Ridge pole 3.5" x 8" x 2'-9"  long central distance

W. plaster 3" x 5" x 2'-9"  long central space

Tie beam 2" x 4" x 16'-8"  long

Following sizes of scantling are accounted for:

Providing, fixing and hoisting First class wood wrought and framed in trusses and other
roof scantlings including all necessary iron work for fixing and anchoring in position.

Rafter 2" x 5" x 11'-0"  long including leaves

Considering a deodar wood couple close roof truss fish joints with
slope 1 in 2 and loading 2 lbs./Sq.ft. spaced at 2'-9" centres and fixed
to wall plate over 12" thick wall with effective span 16 ft.

Anchor bolts with nuts &
washers 

For tie beam and rafter 2x 6.5'x 5"x1.70 lbs/Lft.

Gussets 6"x3" wide 2 x 0-6" x 2.55 lbs/Lft.

Anchor plater 1/4" th.2x 8"x 8"x 10.2 lbs/Sft.

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

 2 x 2.82 lbs. 5.64 Lbs.

12  x 0.60 lbs 7.20 Lbs.

37.92 Lbs.

Wastage 10% 3.79 Lbs.

41.71 Lbs. = 18.89 Kg.

Cu.m. a) Deodar wood

1.  Labour

Carpenter 12.00 Hrs @ 125.00 1500.00

Black smith 3.00 Hrs @ 112.00 336.00

Helper 8.00 Hrs @ 75.00 600.00

Labourer 16.00 Hrs @ 87.50 1400.00

Total 3836.00

20% 767.20

Total Labour rate 45657.02 45,657           

2.  Materials

Wood  - deodar  1st class   4.27 Cu.ft. @ 5000.00 21369.17

Sawing charges 4.27 Cu.ft. @ 87.50 373.96

Iron work 18.89 Kg. @ 80.00 1511.44

Nail of  all sizes 4.00 Kg. @ 90.00 360.00

Glue 0.60 Kg. @ 160.00 96.00

23710.57

0.5% 137.73

Total of 2 & 3 23848.30

20% 4769.66

Total Composite rate 329505.42 329,505         

Cu.m. b) Kail wood 

1.  Labour

Carpenter 20.00 Hrs @ 125.00 2500.00

Black smith 3.00 Hrs @ 112.00 336.00

Helper 8.00 Hrs @ 75.00 600.00

Labourer 9.00 Hrs @ 87.50 787.50

Total 4223.50

20% 844.70

Total Labour rate 50269.14 50,269           

2.  Materials

Wood - Kail  1st class          4.27 Cu.ft. @ 3502.98 14971.14

Sawing charges 4.27 Cu.ft. @ 87.50 373.96

Iron work 18.89 Kg. @ 80.00 1511.44

Nail of  all sizes 0.45 Kg. @ 90.00 40.50

Glue 0.23 Kg. @ 160.00 36.80

16933.84

0.5% 105.79

Total of 2 & 3 17039.63

20% 3407.93

Total Composite rate 253078.99 253,079         

Item  No. 16-6-1

Cu.m.

Shisham wood 10.00 Cu.ft.

Wastage  @ 25% 2.50 Cu.ft.

12.50 Cu.ft.

1.  Labour

Carpenter 3.50 Hrs @ 125.00 437.50

Providing fixing and laying First class shisham wood of required section sawn and
framed for dunnage with necessary iron work.

Contractor's profit & overhead

3.  Hoisting and scaffolding charges

Detail of cost for 10 Cu.ft.

washers 

Contractor's profit & overhead

Contractor's profit & overhead

3.  Hoisting and scaffolding charges

Bolts 0.5" dia with nuts
and washers 

Contractor's profit & overhead
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Labourer 2.00 Hrs @ 87.50 175.00

Total 612.50

20% 122.50

Total Labour rate 2595.29 2,595             

2.  Materials

Wood - Shisham         12.50 Cu.ft. @ 2000.00 25000.00

Sawing charges 12.50 Cu.ft. @ 87.50 1093.75

Nail of  all sizes 0.57 Kg. @ 90.00 51.30

26145.05

20% 5229.01

Total Composite rate 113377.09 113,377         

Item No.  16-7

Sq.m. a)

Taking a fully panelled door 5'-6" x 7' with frame 2.5" x 5"

35.31 Sq.ft.

Deodar wood

Styles 4 x 6.83 x 4/12 x 2/12 1.518 Cu.ft.

Bottom rails 2 x 2.58 x 2/12 x 7/12 0.502 Cu.ft.

Top rails 2 x 2.58 x 2/12 x 4/12 0.287 Cu.ft.

Intermittent

Rails 8 x 2.58 x 2/12 x 3/12 0.860 Cu.ft.

Panels 10 x 1.5 x 1.06 x 1/12 1.325 Cu.ft.

4.491 Cu.ft.

Wastage 30% 1.347 Cu.ft.

5.84 Cu.ft.

1.  Labour

Carpenter 24.00 Hrs @ 125.00 3000.00

Labourer 18.00 Hrs @ 87.50 1575.00

Total 4575.00

20% 915.00

Total Labour rate 1672.97 1,673             

2.  Materials

Wood  - deodar  1st class   5.84 Cu.ft. @ 5000.00 29192.22

Sawing charges 5.84 Cu.ft. @ 87.50 510.86

29703.09

Brass butt hinges 5" 6 No. @ 160.00 960.00

Brass tower bolt 12" 3 No. @ 150.00 450.00

Brass tower bolt  9" 1 No. @ 120.00 120.00

Brass screw 1.5" size 9 No. @ 9.60 86.40

Brass screw 1" size 20 No. @ 4.80 96.00

Glue 1.00 Kg. @ 160.00 160.00

1872.40

Total  material 31575.49

20% 6315.10

Total Composite rate 13220.62 13,221           

Sq.m. b)

31.89 Sq.ft.

Deodar wood

Taking a fully panelled door 5' x 7' with frame 2.5" x 5"

Contractor's profit & overhead

Double leaf: Area of shutter =  5'-2" x 6'-10"

Contractor's profit & overhead

Contractor's profit & overhead

Detail of cost for  31.89 Sq.ft.

Detail of cost for 35.31 Sq.ft.

2" (50 mm) thick fully panelled shutters.

Contractor's profit & overhead

Providing and fixing First class deodar wood shutters fully panelled with same wood
and fixed with approved brass hinges and tower bolts.

Double leaf: Area of shutter =  4'-8" x 6'-10"

1.75" (44 mm) thick fully panelled shutters.
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Styles 4 x 6.83 x 7/24 x 7/48 1.163 Cu.ft.

Bottom rails 2 x 2.5 x 7/48 x 7/12 0.425 Cu.ft.

Top rails 2 x 2.5 x 7/48 x 4/12 0.243 Cu.ft.

Intermittant

Rails 8 x 2.5 x 7/48 x 3/12 0.729 Cu.ft.

Panels 10 x 1.5 x 1.16 x 7/96 1.269 Cu.ft.

3.829 Cu.ft.

Wastage 20% 0.766 Cu.ft.

4.59 Cu.ft.

1.  Labour

Same as in item 16-7(a) 1672.95 1,673             

2.  Materials

Wood  - deodar  1st class   4.59 Cu.ft. @ 5004.25 22992.81

Sawing charges 11.86 Cu.ft. @ 87.50 1037.75

24030.56

1872.40

Total  material 25902.96

20% 5180.59

Total Composite rate 12160.97 12,161           

Sq.m. c)

18.22 Sq.ft.

Deodar wood

Styles 2 x 6.83 x 7/24 x 3/24 0.498 Cu.ft.

Bottom rails 1 x 2.67 x 2/24 x 7/12 0.130 Cu.ft.

Top rails 1 x 2.67 x 2/24 x 4/12 0.074 Cu.ft.

Intermittant

Rails 4 x 2.67 x 3/24 x 3/12 0.334 Cu.ft.

Panels 5 x 2.167 x 1.06 x 3/48 0.718 Cu.ft.

1.754 Cu.ft.

Wastage 20% 0.351 Cu.ft.

2.10 Cu.ft.

1.  Labour

Same as in item 16-7(a) 1672.95 1,673             

2.  Materials

Wood  - deodar  1st class   2.10 Cu.ft. @ 5004.25 10530.23

Sawing charges 2.10 Cu.ft. @ 87.50 184.12

10714.36

Brass butt hinges 4" 3 No. @ 140.00 420.00

Brass tower bolt 12" 2 No. @ 150.00 300.00

Brass tower bolt  9" 2 No. @ 120.00 240.00

Brass screw 1.5" size 27 No. @ 9.60 262.08

Brass screw 1" size 24 No. @ 4.80 115.20

Glue 5.92 Kg. @ 160.00 947.20

2284.48

Total  material 12998.84

20% 2599.77

Total Composite rate 12233.98 12,234           

Sq.m. d)

14.81 Sq.ft.

Deodar wood

Styles 2 x 6.83 x 7/24 x 5/48 0.415 Cu.ft.

Bottom rails 1 x 2.167 x 5/48 x 7/12 0.132 Cu.ft.

Detail of cost for  18.22 Sq.ft.

Single leaf: Area of shutter =  2'-8" x 6'-10"

Detail of cost for  14.80 Sq.ft.

Taking a fully panelled door 2'-6" x 7' with frame 2.5" x 4"

Single leaf: Area of shutter =  2'-2" x 6'-10"

1.25" (32 mm) thick fully panelled shutters.

Contractor's profit & overhead

Contractor's profit & overhead

1.5" (38 mm) thick fully panelled shutters.

Hardware + other materials, same as in item 16-7(a)

Taking a fully panelled door 3' x 7' with frame 2.5" x 4"
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Top rails 1 x 2.167 x 5/48 x 4/12 0.075 Cu.ft.

Intermittant

Rails 4 x 2.167 x 5/48 x 3/12 0.226 Cu.ft.

Panels 5 x 1.67 x 1.06 x 3/48 0.553 Cu.ft.

1.401 Cu.ft.

Wastage 20% 0.280 Cu.ft.

1.68 Cu.ft.

1.  Labour

Same as in item 16-7(a) 1672.95 1,673             

2.  Materials

Wood  - deodar  1st class   1.22 Cu.ft. @ 5000.00 6107.03

Sawing charges 1.22 Cu.ft. @ 87.50 106.87

6213.90

2284.48

Total  material 8498.38

20% 1699.68

Total Composite rate 9083.65 9,084             

Item No.  16-8

Sq.m. a)

18.22 Sq.ft.

Deodar wood

Styles 2 x 6.83 x 7/24 x 3/24 0.498 Cu.ft.

Bottom rails 2 x 2.67 x 2/24 x 7/12 0.260 Cu.ft.

Top rails 2 x 2.67 x 2/24 x 4/12 0.148 Cu.ft.

Intermittant

Rails 4 x 2.67 x 3/24 x 3/12 0.334 Cu.ft.

1.240 Cu.ft.

Wastage 20% 0.248 Cu.ft.

1.49 Cu.ft.

5 ply teak wood panels = 11.50 Sq.ft.

Wastage @ 30% 3.45 Sq.ft.

14.95 Sq.ft.

1.  Labour

Carpenter 5.00 Hrs @ 125.00 625.00

Labourer 2.00 Hrs @ 87.50 175.00

Total 800.00

20% 160.00

Total Labour rate 566.83 567                

2.  Materials

Wood  - deodar  1st class   1.49 Cu.ft. @ 5000.00 7438.13

Sawing charges 1.49 Cu.ft. @ 87.50 130.17

Ply - teak 5 ply 14.95 Sq.ft. @ 85.00 1270.86

8839.15

Iron butt  hinge 4" 6.00 No. @ 75.00 450.00

Iron tower bolt  12" 3.70 No. @ 110.00 407.00

Iron tower bolt  9" 2.00 No. @ 90.00 180.00

Iron screw 1.5" 48.00 No. @ 10.00 480.00

Iron screw 1" 15.00 No. @ 8.00 120.00

Glue 0.17 Kg. @ 160.00 27.20

1664.20

Total  material 10503.35

20% 2100.67

Providing and fixing 1.5" (38 mm) thick fully panelled First class deodar wood shutter
fixed with ply/ hard board/ chip board/ Cement Fibre sheet and with approved nickle
plated hinges and tower bolts.
Fixed with 5 ply (6 mm) teak wood ply 

Detail of cost for  18.22 Sq.ft.

Taking a fully panelled door 3' x 7' with frame 2.5" x 4"

Single leaf: Area of shutter =  2'-8" x 6'-10"

Contractor's profit & overhead

Contractor's profit & overhead

Hardware + other materials, same as in item 16-7(c)

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Total Composite rate 8008.78 8,009             

Sq.m. b)

1.  Labour

Same as in item 16-8(a) 566.85 567                

2.  Materials

Wood  - deodar  1st class   3.02 Cu.ft. @ 5000.00 15110.00

Sawing charges 2.00 Cu.ft. @ 87.50 175.00

Ply - teak 3 ply 16.00 Sq.ft. @ 60.00 960.00

16245.00

1664.20

Total  material 17909.20

20% 3581.84

Total Composite rate 13256.08 13,256           

Sq.m. c)

1.  Labour

Carpenter 5.00 Hrs @ 125.00 625.00

Labourer 2.00 Hrs @ 87.50 175.00

Total 800.00

20% 160.00

Total Labour rate 566.83 567                

2.  Materials

Wood  - deodar  1st class   1.49 Cu.ft. @ 5000.00 7438.13

Sawing charges 1.49 Cu.ft. @ 87.50 130.17

Hard board 8 mm thick 4.14 Sq.ft. @ 40.00 165.60

7733.89

1664.20

Total  material 9398.09

20% 1879.62

Total Composite rate 7225.67 7,226             

Sq.m. d)

1.  Labour

Same as in item 16-8(c) 566.85 567                

2.  Materials

Wood  - deodar  1st class   1.49 Cu.ft. @ 5000.00 7438.13

Sawing charges 1.49 Cu.ft. @ 87.50 130.17

Hard board 6 mm. thick 14.95 Sq.ft. @ 30.00 448.54

8016.83

1664.20

Total  material 9681.03

20% 1936.21

Total Composite rate 7426.16 7,426             

Sq.m. e)

1.  Labour

Same as in item 16-8(c) 566.85 567                

2.  Materials

Wood  - deodar  1st class   1.49 Cu.ft. @ 5000.00 7438.13

Sawing charges 1.49 Cu.ft. @ 87.50 130.17

Hard board 5 mm thick 14.95 Sq.ft. @ 20.00 299.03

7867.32

1664.20

Total  material 9531.52

Hardware + other materials (Same as in item 16-8(a))

Contractor's profit & overhead

Fixed with 3 ply (3 mm) teak wood ply 

Hardware + other materials (Same as in item 16-8(a))

Hardware + other materials (Same as in item 16-8(a))

Hardware + other materials (Same as in item 16-8(a))

Fixed with 3/16" (5 mm) thick hard board.

Contractor's profit & overhead

Contractor's profit & overhead

Fixed with 5/16" (8 mm) thick hard board.

Fixed with 1/4" (6 mm) thick hard board.

Contractor's profit & overhead
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 Unit       
Rate   

(Rs)

20% 1906.30

Total Composite rate 7320.23 7,320             

Sq.m. f)

1.  Labour

Same as in item 16-8(c) 566.85 567                

2.  Materials

Wood  - deodar  1st class   2.00 Cu.ft. @ 5000.00 10000.00

Sawing charges 2.00 Cu.ft. @ 87.50 175.00

Chip board 3/4" thick 14.95 Sq.ft. @ 48.00 717.66

10892.66

1664.20

Total  material 12556.86

20% 2511.37

Total Composite rate 9463.78 9,464             

Sq.m. g)

1.  Labour

Same as in item 16-8(c) 566.85 567                

2.  Materials

Wood  - deodar  1st class   1.49 Cu.ft. @ 5000.00 7438.13

Sawing charges 1.49 Cu.ft. @ 87.50 130.17

Ply - commercial 5 ply  14.95 Sq.ft. @ 45.00 672.81

8241.10

1664.20

Total  material 9905.30

20% 1981.06

Total Composite rate 7585.07 7,585             

Sq.m. h)

1.  Labour

Same as in item 16-8(c) 566.85 567                

2.  Materials

Wood  - deodar  1st class   1.49 Cu.ft. @ 5000.00 7438.13

Sawing charges 1.49 Cu.ft. @ 87.50 130.17

Ply - commercial 3 ply  14.95 Sq.ft. @ 35.00 523.30

8091.59

1664.20

Total  material 9755.79

20% 1951.16

Total Composite rate 7479.13 7,479             

Sq.m. i)

1.  Labour

Same as in item 16-8(c) 566.85 567                

2.  Materials

Wood  - deodar  1st class   1.49 Cu.ft. @ 5000.00 7450.00

Sawing charges 1.49 Cu.ft. @ 87.50 130.17

Non Asbestos Cement Fibre  sheet - plain 14.95 Sq.ft. @ 42.75 639.18

8219.35

1664.20

Total  material 9883.55

20% 1976.71

Total Composite rate 7569.65 7,570             

Fixed with 1/2" (13 mm) thick chip board (500 Kg./cu.m.)

Hardware + other materials (Same as in item 16-8(a))

Contractor's profit & overhead

Fixed with 1/4" (6 mm) thick plain Cement Fibre sheet.

Fixed with 5 ply (6 mm) commercial ply  

Contractor's profit & overhead

Hardware + other materials (Same as in item 16-8(a))

Contractor's profit & overhead

Hardware + other materials (Same as in item 16-8(a))

Fixed with 3 ply (3 mm) commercial ply  

Contractor's profit & overhead

Hardware + other materials (Same as in item 16-8(a))

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Item No. 16-9

a)

Sq.m. i)

Area of shutters  = 5-8" x 7'-10" 44.39 Sq.ft.

Quantity of deodar wood sleepers

Styles 4 x 7'-10" x 6/12 x 2/12 2.611 Cu.ft.

Bottom rails 2 x 2'-9" x 2/12 x 10/12 0.764 Cu.ft.

Top rails 2 x 2'-9" x 2/12 x 8/12 0.611 Cu.ft.

Beading for glass 2 x2(1'-11"+6'-5")x 11/2x 1/288 0.058 Cu.ft.

4.044 Cu.ft.

Wastage 20% 0.809 Cu.ft.

4.853 Cu.ft.

Glass 6 mm.thick 2 x 1'-11" x 6'-8"  25.56 Sq.ft.

Wastage 10% 2.56 Sq.ft.

28.11 Sq.ft. = 2.61 Sq.m.

1.  Labour

Carpenter 24.00 Hrs @ 125.00 3000.00

Glazier 1.52 Hrs @ 125.00 190.57

Labourer 20.00 Hrs @ 87.50 1750.00

Total 4940.57

20% 988.11

Total Labour rate 1437.11 1,437             

2.  Materials

Wood  - deodar  1st class   4.85 Cu.ft. @ 5000.00 24263.08

Sawing charges 4.85 Cu.ft. @ 87.50 424.60

24687.69

Hardware

Brass butt hinges 4" 8 No. @ 140.00 1120.00

Brass tower bolt 12" 2 No. @ 150.00 300.00

Brass tower bolt  9" 1 No. @ 120.00 120.00

Brass screw 1.5" size 66 No. @ 9.60 633.60

Brass screw 1" size 24 No. @ 4.80 115.20

2288.80

Other materials
Glue 0.110 Kg. @ 160.00 17.60

Nail of  all sizes 0.045 Kg. @ 90.00 4.05

2.61 Sq.m. @ 1950.00 5089.50

Oil putty 0.376 Kg. @ 90.00 33.88

5145.03

Total  material 32121.52

20% 6424.30

Total Composite rate 10780.58 10,781           

Sq.m. ii)

1.  Labour

1197.59

Deduct for glazier 1.52 Hrs @ 125.00 190.57

Total 1007.02

20% 201.40

Total Labour rate 1208.42 1,208             

2" (50 mm) thick fully glazed shutters with 1/4" (6 mm) thick plain imported glass.

Providing and fixing First class deodar wood shutters fully glazed with glass of
approved quality and approved brass hinges, tower bolts, deodar wood beading and
putty packing to glasses as required.

Detail of cost for 44.39 Sq.ft.

Glass to be provided

Considering a fully glazed door 6' x 8' at main entrance with
2.5" x 7" double leaf

Contractor's profit & overhead

Contractor's profit & overhead

Glass not included

Glass 6 mm thick plain (imported)

Same as item 16-9 (a) above

Contractor's profit & overhead
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

2.  Material

32121.52

Deduct for glass and putty

2.61 Sq.m. @ 1950.00 5089.50

Oil putty 0.376 Kg. @ 90.00 33.88

26998.14

20% 5399.63

Total Composite rate 9061.61 9,062             

b)

Sq.m. i)

Area of shutters  = 5-5" x 7'-10" 42.43 Sq.ft.

Quantity of deodar wood sleepers

Styles 4 x 7'-10" x 6/12 x 7/48 2.285 Cu.ft.

Bottom rails 2 x 2'-7" x 7/48 x 10/12 0.628 Cu.ft.

Top rails 2 x 2'-7" x 7/48 x 8/12 0.502 Cu.ft.

Beading for glass 2 x2(1'-9"+6'-5")x0.5x0.5x1/144 0.057 Cu.ft.

3.471 Cu.ft.

Wastage 20% 0.694 Cu.ft.

4.166 Cu.ft.

Glass 6 mm.thick 2x1'-9"x6'-5"  22.46 Sq.ft.

Wastage 10% 2.25 Sq.ft.

24.70 Sq.ft. = 2.296 Sq.m.
1.  Labour
Same as in item 16-9(ai) 1437.10 1,437             

2.  Materials

Wood  - deodar  1st class   4.17 Cu.ft. @ 5000.00 20828.42

Sawing charges 4.17 Cu.ft. @ 87.50 364.50

21192.91

Hardware 2288.80

Other materials

Glue 0.110 Kg. @ 160.00 17.60

Nail of  all sizes 0.045 Kg. @ 90.00 4.05

2.30 Sq.m. @ 1950.00 4485.00

Oil putty 0.376 Kg. @ 90.00 33.88

4540.53

Total  material 28022.25

20% 5604.45

Total Composite rate 9964.83 9,965             

Sq.m. ii)

1.  labour

1197.59

Deduct for glazier 1.52 Hrs @ 125.00 190.57

Total 1007.02

20% 201.40

Total Labour rate 1208.42 1,208             

2.  Material

28022.25

Deduct for glass and putty

2.30 Sq.m. @ 1950.00 4485.00

Oil putty 0.376 Kg. @ 90.00 33.88

23503.36

20% 4700.67

Total Composite rate 8360.97 8,361             

Considering a fully glazed door 5'-9" x 8' at main entrance
with 2.5" x 7" double leaf

Contractor's profit & overhead

Contractor's profit & overhead

Same as item 16-9 (a) above

Glass 6 mm thick plain (imported)

Glass 6 mm thick plain (imported)

Glass not included

Same as item 16-9 (b) above

Contractor's profit & overhead

Same as item 16-9 (b) above

Glass to be provided

1.75" (44 mm) thick fully glazed shutters with 1/4" (6mm) thick plain imported glass 

Detail of cost for 42.43 Sq.ft.

Same as item 16-9 (a) above

Contractor's profit & overhead

Glass 6 mm thick plain (imported)
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 Unit       
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c)

Sq.m. i)

Area of shutters = 4-11" x 3'-11" 19.26 Sq.ft.

Hanging styles 2x3'-11"x3/12x1.5x1/12 0.245 Cu.ft.

0.469 Cu.ft.

0.289 Cu.ft.

0.217 Cu.ft.

0.083 Cu.ft.

1.303 Cu.ft.

Wastage 20% 0.261 Cu.ft.

1.563 Cu.ft.

Glass 5 mm.thick 3x4x1'-2"x0'-10"  = 11.67 Sq.ft.

Wastage 10% 1.17 Sq.ft.

12.84 Sq.ft. = 1.193 Sq.m.

1.  Labour

Same as in item 16-9(ai) 1437.10 1,437             

2.  Materials

Wood  - deodar  1st class   1.56 Cu.ft. @ 5000.00 7815.77

Sawing charges 1.56 Cu.ft. @ 87.50 136.78

7952.54

Hardware

Brass butt hinges 3" 4.00 No. @ 110.00 440.00

Brass tower bolt  6" 4.00 No. @ 100.00 400.00

Brass screw 1.25" size 36.00 No. @ 6.00 216.00

Brass screw 1" size 18 No. @ 4.80 86.40

1142.40

Other materials

Glue 0.056 Kg. @ 160.00 8.96

Nail of  all sizes 0.036 Kg. @ 90.00 3.24

1.19 Sq.m. @ 1291.20 1536.53

Oil putty 0.376 Kg. @ 90.00 33.88

1582.61

Total  material 10677.55

20% 2135.51

Total Composite rate 8596.41 8,596             

Sq.m. ii)

1.  labour

1197.59

Deduct for glazier 1.52 Hrs @ 125.00 190.57

Total 1007.02

20% 201.40

Total Labour rate 1208.42 1,208             

2.  Material

10677.55

Deduct for glass and putty

1.19 Sq.m. @ 1291.20 1536.53

Oil putty 0.376 Kg. @ 90.00 33.88

9107.14

20% 1821.43

Total Composite rate 7314.77 7,315             

d)

Glass to be provided

Detail of cost for 19.26 Sq.ft.

Glass 5 mm thick plain (local)

Quantity of deodar wood sleepers

Glass not included

Same as item 16-9 (c) above

Contractor's profit & overhead

Same as item 16-9 (c) above

Considering a fully glazed door 5'-3" x 4'-3" with 2.5" x4" frame having one
fixed shutter at centre and two openable shutters at sides with single leaf.

Beading for glass 3x4x2(2'-0")x0.5x0.5x1/144

1.5" (38 mm) thick fully glazed shutters with 1/4" (5 mm) thick plain local glass 

Top & bottom rails 3x2x1'-6.5"x1.5"x3"x1/144

Sashes (Hor.only)3x3x1'-6.5"x1.5"x1.5"x1/144

1.25" (32mm) thick fully glazed shutters with 1/4" (5mm) thick plain local glass 

Contractor's profit & overhead

Glass 5 mm thick plain (local)

Contractor's profit & overhead

Fix & meeting styles 4x3'-11"x23/8x1/144x1.5
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 Unit       
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(Rs)

Sq.m. i)

Area of shutters  = 3-3.5" x 3'-8" 12.06 Sq.ft.

Hanging styles 4x3'-8"x3/12x1.25x1/12 0.382 Cu.ft.

Top and bottom rails 4x1'-7"x1.25"x3"x1/144 0.165 Cu.ft.

Sashes (Horz. only) 3x2x1'-7"x1.25"x1.5"x1/144 0.124 Cu.ft.

Beading for glass 4x2x2(2'-3.5")x0.5x0.5x1/144 0.064 Cu.ft.

0.734 Cu.ft.

Wastage 20% 0.147 Cu.ft.

0.881 Cu.ft.

Glass 5 mm.thick 4 x 2'-1" x 1'- 3" 10.42 Sq.ft.

Wastage 10% 1.04 Sq.ft.

11.46 Sq.ft. = 1.065 Sq.m.

1.  Labour

Same as in item 16-9(ai) 1437.10 1,437             

2.  Materials

Wood  - deodar  1st class   0.881 Cu.ft. @ 5000.00 4404.95

Sawing charges 0.881 Cu.ft. @ 87.50 77.09

4482.03

Hardware 1142.40

Other materials

Glue 0.056 Kg. @ 160.00 8.96

Nail of  all sizes 0.036 Kg. @ 90.00 3.24

1.06 Sq.m. @ 1291.20 1374.78

Oil putty 0.376 Kg. @ 90.00 33.88

1420.86

Total  material 7045.30

20% 1409.06

Total Composite rate 8977.36 8,977             

Sq.m. ii)

1.  labour

1197.59

Deduct for glazier 1.52 Hrs @ 125.00 190.57

Total 1007.02

20% 201.40

Total Labour rate 1208.42 1,208             

2.  Material

7045.30

Deduct for glass and putty

1.06 Sq.m. @ 1291.20 1374.78

Oil putty 0.376 Kg. @ 90.00 33.88

5636.63

20% 1127.33

Total Composite rate 7241.05 7,241             

e)

Sq.m. i)

Area of shutters = 1-8" x 1'- 2" 1.95 Sq.ft.

Horizontal frame 2x1'-8"x1/12x2.5x1/12 0.058 Cu.ft.

Contractor's profit & overhead

Same as item 16-9 (di) above

Glass not included

Same as item 16-9 (di) above

Glass 5 mm thick plain (local)

Contractor's profit & overhead

1" (25mm) thick fully glazed shutters with 1/4" (5mm) thick plain local glass 

Glass to be provided

Detail of cost for 1.95 Sq.ft.

Considering a fully glazed ventilator 2'-0"x1'-6" with 2.5" x 3"
single leaf top hung.

Quantity of timber

Considering a fully glazed window 5'-3" x 4'-3" with 2.5" x4" frame having one fixed
shutter at centre and two openable shutters at sides with single leaf.

Glass to be provided

Detail of cost for 12.06 Sq.ft.

Quantity of deodar wood sleepers

Same as item 16-9 (c) above

Glass 5 mm thick plain (local)

Contractor's profit & overhead
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Vertical frame 2x1'-1"x1/12x2.5x1/12 0.038 Cu.ft.

Beading for glass 1x2(2'-2")x0.5x0.5x1/144 0.008 Cu.ft.

0.103 Cu.ft.

Wastage 40% 0.041 Cu.ft.

0.144 Cu.ft.

Glass 5 mm.thick 1'-4" x 0'- 10" 1.11 Sq.ft.

Wastage 10% 0.11 Sq.ft.

1.22 Sq.ft. = 0.113 Sq.m.

1.  Labour

Same as in item 16-9(ai) 1437.10 1,437             

2.  Materials

Wood  - deodar  1st class   0.144 Cu.ft. @ 5000.00 720.34

Sawing charges 0.144 Cu.ft. @ 87.50 12.61

732.95

Hardware

Brass butt hinges 2" 2.00 No. @ 100.00 200.00

Brass tower bolt  6" 1.00 No. @ 100.00 100.00

Brass screw 1" size 12 No. @ 4.80 57.60

357.60

Other materials

Glue 0.036 Kg. @ 160.00 5.76

Nail of  all sizes 0.023 Kg. @ 90.00 2.07

0.11 Sq.m. @ 1291.20 146.24

Oil putty 0.050 Kg. @ 90.00 4.50

158.57

Total  material 1249.12

20% 249.82

Total Composite rate 9727.81 9,728             

Sq.m. ii)

1.  labour

1197.59

Deduct for glazier 1.52 Hrs @ 125.00 190.00

Total 1007.59

20% 201.52

Total Labour rate 1209.11 1,209             

2.  Material

1249.12

Deduct for glass and putty

0.11 Sq.m. @ 1291.20 146.24

Oil putty 0.050 Kg. @ 90.00 4.50

1098.38

20% 219.68

Total Composite rate 8499.31 8,499             

Glass 5 mm thick plain (local)

Contractor's profit & overhead

Same as item 16-9 (e) above

Contractor's profit & overhead

Same as item 16-9 (e) above

Glass 5 mm thick plain (local)

Contractor's profit & overhead

Glass not included
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Item No. 16-10

a)

Detail of cost for 35.30 sft.

Sq.m. i)

Area of shutters   5'-2" x 6'-10"  35.31 Sq.ft.

Quantity of timber:

Styles 4x6'-10"x3.5"x2"x1/144 1.329 Cu.ft.

Bottom rails 2x2'-7"x2"x8.75"x1/144 0.628 Cu.ft.

Top rails 2x2'-7"x2"x3"x1/144 0.215 Cu.ft.

Lock rails 2x2'-7"x2"x4.5"x1/144 0.323 Cu.ft.

Panels 2x2'-3"x2-1.5"x1/12" 0.795 Cu.ft.

Beading  2x2(2'-1"+3'-4")x1/2x1/144 0.177 Cu.ft.

3.466 Cu.ft.

Wastage 35% 1.213 Cu.ft.

4.679 Cu.ft.

Glass panes 2 x 2'-1" x 3'-4" 13.85 Sq.ft.

Wastage 10% 1.39 Sq.ft.

15.24 Sq.ft. = 1.42 Sq.m.

1.  Labour

Carpenter 24.00 Hrs @ 125.00 3000.00

Glazier 3.00 Hrs @ 125.00 375.00

Labourer 18.00 Hrs @ 87.50 1575.00

Total 4950.00

20% 990.00

Total Labour rate 1810.29 1,810             

2.  Materials

Wood  - deodar  1st class   4.68 Cu.ft. @ 5000.00 23396.05

Sawing charges 4.68 Cu.ft. @ 87.50 409.43

23805.48

Hardware Same as in item 16-9(a) 2288.80

Other materials

Glue 0.110 Kg. @ 160.00 17.60

Nail of  all sizes 0.036 Kg. @ 90.00 3.27

1.42 Sq.m. @ 1950.00 2769.00

Oil putty 0.245 Kg. @ 90.00 22.04

2811.92

Total  material 28906.20

20% 5781.24

Total Composite rate 12381.74 12,382           

Sq.m. ii)

1.  Labour

1501.01

Deduct for glazier 3.00 Hrs @ 125.00 375.00

Total 1126.01

20% 225.20

Total Labour rate 1351.22 1,351             

2.  Material

28906.20

Glass not included

Same as item 16-10 (a) above

Contractor's profit & overhead

Same as item 16-10 (a) above

Glass to be provided

Contractor's profit & overhead

Glass 6 mm thick plain (imported)

Contractor's profit & overhead

2" (50mm) thick partly panelled & partly glazed shutters with 1/4" (6mm) thick plain
imported glass.

Providing and fixing First class deodar wood shutters partly panelled and partly glazed
with plain glass of approved quality, brass hinges, tower bolts, deodar wood beading
and putty packing for glass as required.

Considering a door 5'-6" x 7'-0" with frame 2.5" x 5" double leaf with
only two wooden panels 2' high approx. and the rest portion fully
glazed with 1/4" (6mm) thick glass
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Deduct for glass and putty

1.42 Sq.m. @ 1950.00 2769.00

Oil putty 0.245 Kg. @ 90.00 22.05

26115.15

20% 5223.03

Total Composite rate 10901.94 10,902           

b)

Sq.m. i)

Area of shutters   4'-8" x 6'-10"  31.89 Sq.ft.

Quantity of timber:

Styles 2 x 6'-10" x 3.5" x 2" x1.75"/144 1.163 Cu.ft.

Bottom rails 2 x 2'-4"x1.75"x8.75"x1/144 0.496 Cu.ft.

Top rails 2 x 2'-4" x 1.75" x 3"/144 0.170 Cu.ft.

Lock rails 2 x 2'-4"x1.75" x 4.5"/144 0.255 Cu.ft.

Panels 2 x 2 x 7/8" x 2' x 1/12 0.583 Cu.ft.

Beading  2 x 2(1'-10"+3'-4")x1/2x1/144 0.036 Cu.ft.

2.702 Cu.ft.

Wastage 20% 0.540 Cu.ft.

3.242 Cu.ft.

Glass panes 2 x 1'-10" x 3'-4" 12.21 Sq.ft.

Wastage 10% 1.22 Sq.ft.

13.43 Sq.ft. = 1.25 Sq.m.

1.  Labour

Same as in item 16-10(ai) 1437.10 1,437             

2.  Materials

Wood  - deodar  1st class   3.24 Cu.ft. @ 5000.00 16212.26

Sawing charges 3.24 Cu.ft. @ 87.50 283.71

16495.97

Hardware Same as in item 16-9(b) 2288.80

Other materials

Glue 0.110 Kg. @ 160.00 17.60

Nail of  all sizes 0.036 Kg. @ 90.00 3.27

1.02 Sq.m. @ 1950.00 1989.00

Oil putty 0.231 Kg. @ 90.00 20.82

2030.69

Total  material 20815.47

20% 4163.09

Total Composite rate 9865.22 9,865             

Sq.m. ii)

1.  Labour 1508.58

Deduct for glazier 3.00 Hrs @ 125.00 375.00

Total 1133.58

20% 226.72

Total Labour rate 1360.29 1,360             

2.  Material

20815.47

Deduct for glass and putty

1.21 Sq.m. @ 1950.00 2359.50

Oil putty 0.231 Kg. @ 90.00 20.82

18435.15

Glass 6 mm thick plain (imported)

Contractor's profit & overhead

Glass not included

Same as item 16-10 (b) above

Glass to be provided

Glass 6 mm thick plain (imported)

Contractor's profit & overhead

Contractor's profit & overhead

Considering a door 5'-0" x 7'-0" with frame 2.5" x 5" double leaf with
only two wooden panels 2' high approx. and the rest portion fully
glazed with 1/4" (6mm) thick glass

Glass 6 mm thick plain (imported)

1.75" (44mm) thick partly panelled and partly glazed shutters with 1/4" (6mm) thick plain
imported glass 

Same as item 16-10 (b) above
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

20% 3687.03

Total Composite rate 8824.62 8,825             

c)

Sq.m. i)

Area of shutters   2'-8" x 6'-10"  18.22 Sq.ft.

Quantity of timber:

Styles 2 x 6'-10" x 3.5"  x 1.5"/144 0.498 Cu.ft.

Bottom rails 1 x 2'-8"x1.5"x8.75"x1/144 0.243 Cu.ft.

Top rails 1 x 2'-8" x 1.5" x 3"/144 0.083 Cu.ft.

Lock rails 1 x 2'-8"x1.5" x 4.5"/144 0.125 Cu.ft.

Panels 1 x 2' -7" x 2'-1" x 3/4 0.336 Cu.ft.

Beading  3x2(2'-2"+1'-1.25")x1/2x1/2x1/144 0.034 Cu.ft.

1.320 Cu.ft.

Wastage 30% 0.396 Cu.ft.

1.715 Cu.ft.

Glass panes 2'-1" x 3'-4" 6.93 Sq.ft.

Wastage 10% 0.69 Sq.ft.

7.62 Sq.ft. = 0.71 Sq.m.

1.  Labour

Same as in item 16-10(ai) 1437.10 1,437             

2.  Materials

Wood  - deodar  1st class   1.72 Cu.ft. @ 5000.00 8576.99

Sawing charges 1.72 Cu.ft. @ 87.50 150.10

8727.09

Hardware Same as in item 16-9(c) 1142.40

Other materials

Glue 0.110 Kg. @ 160.00 17.60

Nail of  all sizes 0.036 Kg. @ 90.00 3.27

0.42 Sq.m. @ 1291.20 542.30

Oil putty 0.231 Kg. @ 90.00 20.82

584.00

Total  material 10453.49

20% 2090.70

Total Composite rate 8843.72 8,844             

Sq.m. ii)

1.  Labour

1508.58

Deduct for glazier 3.00 Hrs @ 125.00 375.00

Total 1133.58

20% 226.72

Total Labour rate 1360.29 1,360             

2.  Material

10453.49

Deduct for glass and putty

0.71 Sq.m. @ 1291.20 914.28

Oil putty 0.231 Kg. @ 90.00 20.82

9518.38

20% 1903.68

Total Composite rate 8104.37 8,104             

d)

Sq.m. i)

Glass 5 mm thick plain (local)

Contractor's profit & overhead

Glass not included

Same as item 16-10 (c) above

Contractor's profit & overhead

Same as item 16-10 (b) above

1.25" (32mm) thick partly panelled partly glazed shutters with 1/4" (5mm) thick plain local
glass 

Glass to be provided

Glass 5 mm thick plain (local)

Contractor's profit & overhead

Contractor's profit & overhead

1.5" (38mm) thick partly panelled partly glazed shutters with 1/4" (5mm) thick plain local
glass 

Glass to be provided

Considering a door 3'-0" x 7'-0" with frame 2.5" x 4" single leaf with only one panel
high and glazed in four parts with 1/4" (5mm) thick glass
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Area of shutters   3'-3-1/2" x 2'-11"  9.60 Sq.ft.

Quantity of timber:

0.304 Cu.ft.

Rails 2 x 3 x 1'-5" x 3" x 1.25" x 1/144 0.221 Cu.ft.

Sashes 1 x 2 x 1'-4" x 1.5" x 1.25"/144 0.035 Cu.ft.

Panels 2 x 1' -4" x 10" x 3/4 0.138 Cu.ft.

Beading  2x2(1'-3"+ 9")x1/2x1/2x1/144  0.014 Cu.ft.

0.712 Cu.ft.

Wastage 40% 0.285 Cu.ft.

0.997 Cu.ft.

Glass panes 2 x 2 x 1'-3" x 9" 3.75 Sq.ft.

Wastage 10% 0.38 Sq.ft.

4.13 Sq.ft. = 0.38 Sq.m.

1.  Labour

Same as in item 16-10(ai) 1437.10 1,437             

2.  Materials

Wood  - deodar  1st class   0.997 Cu.ft. @ 5000.00 4985.35

Sawing charges 0.997 Cu.ft. @ 87.50 87.24

5072.59

Hardware

Brass butt hinges 3" 4.00 No. @ 110.00 440.00

Brass tower bolt  6" 2.00 No. @ 100.00 200.00

Brass screw 1.25" size 30.00 No. @ 6.00 180.00

Brass screw 1" size 15 No. @ 4.80 72.00

892.00

Other materials

Glue 0.036 Kg. @ 160.00 5.82

Nail of  all sizes 0.023 Kg. @ 90.00 2.05

0.14 Sq.m. @ 1291.20 180.77

Oil putty 0.181 Kg. @ 90.00 16.33

204.96

Total  material 6169.55

20% 1233.91

Total Composite rate 9738.66 9,739             

Sq.m. ii)

1.  Labour 1437.10

Deduct for glazier 3.00 Hrs @ 125.00 375.00

Total 1062.10

20% 212.42

Total Labour rate 1274.52 1,275             

2.  Material

6169.55

Deduct for glass and putty

0.38 Sq.m. @ 1291.20 490.66

Oil putty 0.181 Kg. @ 90.00 16.33

5662.57

20% 1132.51

Total Composite rate 8893.90 8,894             

e)

Sq.m. i)

Glass 5 mm thick plain (local)

Contractor's profit & overhead

1" (25mm) thick partly panelled partly glazed shutters with 1/4" (5mm) thick plain local
glass 

Glass to be provided

Glass 5 mm thick plain (local)

Contractor's profit & overhead

Considering a door 3'-7-1/2" x 3'-3" with frame 2.5" x 4" double leaf with bottom
portion panelled with wood and the rest four panels glazed using 1/4" (5 mm)
thick glass

Styles 2 x 2'-11" x 3"  x 1.25"/144

Contractor's profit & overhead

Same as item 16-10 (d) above

Glass not included

Same as item 16-10 (d) above
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Area of shutters   1'-8" x 3'-8"  6.11 Sq.ft.

Quantity of timber:

Styles 2 x 3'-8" x 3"  x 1"/144 0.153 Cu.ft.

Rails 3 x 1'-7" x 3" x 1" x 1/144 0.099 Cu.ft.

Sashes 2 x 1'-6" x 1.5" x 1"/144 0.031 Cu.ft.

Panels 1 x 1' -3" x 10.5" x 3/4 0.068 Cu.ft.

0.021 Cu.ft.

0.372 Cu.ft.

Wastage 40% 0.149 Cu.ft.

0.521 Cu.ft.

Glass panes 3 x 1'-3" x 9" 2.81 Sq.ft.

Wastage 10% 0.28 Sq.ft.

3.09 Sq.ft. = 0.29 Sq.m.

1.  Labour

Same as in item 16-10(ai) 1437.10 1,437             

2.  Materials

Wood  - deodar  1st class   0.521 Cu.ft. @ 5000.00 2604.11

Sawing charges 0.521 Cu.ft. @ 87.50 45.57

2649.68

Hardware

Brass butt hinges 3" 2 No. @ 110.00 220.00

Brass tower bolt  6" 2 No. @ 100.00 200.00

Brass screw 1.25" size 15 No. @ 6.00 90.00

Brass screw 1" size 9 No. @ 4.80 43.20

553.20

Other materials

Glue 0.045 Kg. @ 160.00 7.27

Nail of  all sizes 0.023 Kg. @ 90.00 2.05

0.10 Sq.m. @ 1291.20 129.12

Oil putty 0.136 Kg. @ 90.00 12.25

150.69

Total  material 3353.57

20% 670.71

Total Composite rate 8520.70 8,521             

Sq.m. ii)

1.  Labour 1437.10

Deduct for glazier 3.00 Hrs @ 125.00 375.00

Total 1062.10

20% 212.42

Total Labour rate 1274.52 1,275             

2.  Material 3353.57

Deduct for glass and putty

0.29 Sq.m. @ 1291.20 374.45

Oil putty 0.136 Kg. @ 90.00 12.25

2966.87

20% 593.37

Total Composite rate 7541.32 7,541             

Item  No. 16-11

Same as item 16-10 (e) above

Glass 5 mm thick plain (local)

Contractor's profit & overhead

Providing and fixing 1.5" (38mm) thick pressed veneered door shutters fully flushed
with First class wood veneering on all faces and sides fixed over deodar wood cavited
core and frame work of not less than 4" (100mm) wide strips all round with approved
brass hinges, tower bolts as required. 

Glass 5 mm thick plain (local)

Contractor's profit & overhead

Considering a door 2'-0" x 4'-0" with frame 2.5" x 4" single leaf with
bottom portion panelled with wood and the rest three panels glazed
using 1/4" (5 mm) thick glass

Beading  3x2(1'-3"+ 9")x1/2x1/2x1/144 

Glass not included

Same as item 16-10 (e) above

Contractor's profit & overhead
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Area of shutter 2'-8" x 6'-9.5" 18.11 Sq.ft.

Deodar wood

Vertical pieces 0.486 Cu.ft.

Horizontal pieces 0.234 Cu.ft.

Middle strips at 7.67" 

Centres 6 x 2'-4" x 3" x 1.25/12' 0.36 Cu.ft.

1.084 Cu.ft.

Wastage 15% 0.163 Cu.ft.

1.247 Cu.ft.

Veneered board 2 x 2'-8" x 6'-9.5" 36.22 Sq.ft.

Wastage 20% 7.244 Sq.ft.

43.461 Sq.ft.

a) Teak wood 

Sq.m. i) 3 Ply

1.  Labour

Carpenter 6.00 Hrs @ 125.00 750.00

Glazier 3.00 Hrs @ 125.00 375.00

Total 1125.00

20% 225.00

Total Labour rate 802.15 802                

2.  Materials

Wood  - deodar  1st class   1.247 Cu.ft. @ 5000.00 6233.36

Sawing charges 1.247 Cu.ft. @ 87.50 109.08

Glue 0.045 Kg. @ 160.00 7.27

Brass butt hinges 4" 3 No. @ 140.00 420.00

Brass screw 1.5" size 24 No. @ 9.60 230.40

7000.12

Ply - teak 3 ply 43.46 Sq.ft. @ 60.00 2607.69

Total  materials cost 9607.80

20% 1921.56

Total Composite rate 7652.69 7,653             

Sq.m. ii) 5 Ply

1.  Labour

Total Labour rate Same as in item 16-11(a)1 802.15 802                

2.  Materials

Ply - teak 5 ply 43.46 Sq.ft. @ 85.00 3694.22

Other materials cost Same as in item 16-11(a)1 7000.12

Total  materials cost 10694.34

20% 2138.87

Total Composite rate 8427.41 8,427             

b) Shisham wood 

Sq.m. i) 3 Ply

1.  Labour

Total Labour rate Same as in item 16-11(a)1 802.15 802                

2.  Materials

Ply - shisham   3 ply 43.46 Sq.ft. @ 35.00 1521.15

Other materials cost Same as in item 16-11(a)1 7000.12

Total  materials cost 8521.27

20% 1704.25

Detail of cost for 18.11 Sq.ft.

Contractor's profit & overhead

Considering pressed veneered fully flushed door 7' x 3' with 2.5" x 4" frame
single leaf. 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Total Composite rate 6877.97 6,878             

Sq.m. ii) 5 Ply

1.  Labour

Total Labour rate Same as in item 16-11(a)1 802.15 802                
2.  Materials

Ply - shisham   5 ply 43.46 Sq.ft. @ 70.00 3042.30

Other materials cost Same as in item 16-11(a)1 7000.12

Total  materials cost 10042.42

20% 2008.48

Total Composite rate 7962.58 7,963             

c) Commercial wood 

Sq.m. i) 3 Ply

1.  Labour

Total Labour rate Same as in item 16-11(a)1 802.15 802                

2.  Materials

Ply - commercial 3 ply  43.46 Sq.ft. @ 35.00 1521.15

Other materials cost Same as in item 16-11(a)1 7000.12

Total  materials cost 8521.27

20% 1704.25

Total Composite rate 6877.97 6,878             

Sq.m. ii) 5 Ply

1.  Labour

Total Labour rate Same as in item 16-11(a)1 802.15 802                

2.  Materials

Ply - commercial 5 ply  43.46 Sq.ft. @ 45.00 1955.76

Other materials cost Same as in item 16-11(a)1 7000.12

Total  materials cost 8955.88

20% 1791.18

Total Composite rate 7187.86 7,188             

Item  No. 16-12

Area of shutter 2'-8" x 6'-9.5" 18.11 Sq.ft.

Partal wood Same as in item 16-11(a) 1.084 Cu.ft.

Wastage 10% 0.108 Cu.ft.

1.192 Cu.ft.

Veneered board 2 x 2'-8" x 6'-9.5" 36.22 Sq.ft.

Wastage 20% 7.244 Sq.ft.

43.461 Sq.ft.

a) Teak wood 

Sq.m. i) 3 Ply

1.  Labour

Total Labour rate Same as in item 16-11(a)1 802.15 802                

2.  Materials

Wood - Partal                  1.19 Cu.ft. @ 1200.00 1430.96

Sawing charges 1.247 Cu.ft. @ 87.50 109.08

Glue 0.045 Kg. @ 160.00 7.27

Iron butt  hinge 4" 3 No. @ 75.00 225.00

Iron screw 1.5" 24 No. @ 10.00 240.00

Considering pressed veneered fully flushed door 7' x 3' with
2.5" x 4" frame single leaf. 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing 1.5" (38 mm) thick pressed veneered door shutters fully flushed
with First class wood veneering on all faces and sides fixed over partal wood cavited
core and frame work of not less than 4" (100mm) wide strips all round with approved
iron hinges, tower bolts as required. 

Detail of cost for 18.11 Sq.ft.
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

2012.32

Ply - teak 3 ply 43.46 Sq.ft. @ 60.00 2607.69

Total  materials cost 4620.00

20% 924.00

Total Composite rate 4096.30 4,096             

Sq.m. ii) 5 Ply

1.  Labour

Total Labour rate Same as in item 16-12(a)1 802.15 802                

2.  Materials

Ply - teak 5 ply 43.46 Sq.ft. @ 85.00 3694.22

Other materials cost Same as in item 16-12(a)1 2012.32

Total  materials cost 5706.54

20% 1141.31

Total Composite rate 4871.02 4,871             

b) Shisham wood 

Sq.m. i) 3 Ply

1.  Labour

Total Labour rate Same as in item 16-12(a)1 802.15 802                

2.  Materials

Ply - shisham   3 ply 43.46 Sq.ft. @ 35.00 1521.15

Other materials cost Same as in item 16-12(a)1 2012.32

Total  materials cost 3533.47

20% 706.69

Total Composite rate 3321.58 3,322             

Sq.m. ii) 5 Ply

1.  Labour

Total Labour rate Same as in item 16-12(a)1 802.15 802                

2.  Materials

Ply - shisham   5 ply 43.46 Sq.ft. @ 70.00 3042.30

Other materials cost Same as in item 16-12(a)1 2012.32

Total  materials cost 5054.62

20% 1010.92

Total Composite rate 4406.19 4,406             

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

c) Commercial wood 

Sq.m. i) 3 Ply

1.  Labour

Total Labour rate Same as in item 16-12(a)1 802.15 802                

2.  Materials

Ply - commercial 3 ply  43.46 Sq.ft. @ 35.00 1521.15

Other materials cost Same as in item 16-12(a)1 2012.32

Total  materials cost 3533.47

20% 706.69

Total Composite rate 3321.58 3,322             

Sq.m. ii) 5 Ply

1.  Labour

Total Labour rate Same as in item 16-11(a)1 802.15 802                

2.  Materials

Ply - commercial 5 ply  43.46 Sq.ft. @ 45.00 1955.76

Other materials cost Same as in item 16-11(a)1 2012.32

Total  materials cost 3968.08

20% 793.62

Total Composite rate 3631.47 3,631             

Item No. 16-13
Sq.m.

76.50 Sq.ft.

80.33 Sq.ft.

Weight     = 80.33 x 1.11/2.2046 40.45 Kgs.

 Wood:
Vertical pieces 4 x 9' x 2" x 3" 1.500 Cu.ft.

Horizontal pieces 5 x 3'-9" x 2" x 3" 0.781 Cu.ft.

Diagonal pieces 8 x 4'-3" x 2" x 3" 1.417 Cu.ft.

3.698 Cu.ft.

Wastage 20% 0.740 Cu.ft.

4.438 Cu.ft.
Weight of iron works
T- iron 2.5"x2.5"x0.25" 0.71 Kgs.

Channels 2x17'-6"x4.07 64.61 Kgs.

T-iron  bracket at 2ft 9x1'-4"x3.22 17.48 Kgs.

Bracket for pulley (J-shape) 4x1'-4"x3.22 7.77 Kgs.

Total 90.58 Kgs.

Wastage 10% 9.06 Kgs.

99.63 Kgs.
Channel for pulley 8 x 0.67 x 10.2/2.2046 24.80 Kgs.

Reg bolt 1/2" dia. 14 Nos. x 0.5 /2.2046 3.18 Kgs.

M.S. flat 2" x 12' x 1.7/2.2046 18.51 Kgs.

M.S. rod for handle 2 x 1'-3" x 2.67 3.03 Kgs.

Rivets 3" long,0.5" dia 48 x 6.2/ 2.2046 4.50 Kgs.

a)
1.  Labour

Carpenter 16.00 Hrs @ 125.00 2000.00

Black smith 6.00 Hrs @ 112.00 672.00

Mason 4.00 Hrs @ 125.00 500.00

Labourer 40.00 Hrs @ 87.50 3500.00

Deodar wood frame 

G.I. sheet plain 24 gauge + 5% wastage

Considering a gate of 8'-6" x 9'-0" 

Contractor's profit & overhead

Providing and fixing sliding shutters clad with plain galvanized iron sheet 24 gauge
(1.05mm) on front face over wood frame work 2"x3" (50mmx75mm) pulleys 4" (100mm)
dia. With guides of T- iron 2.5"x2.5"x0.25" (65mmx65mmx6mm) at top and bottom T-iron
brackets to walls and top pulleys 2"x2"x0.25" (50mmx50mmx6mm) covering channels for
pulleys embedding in cement concrete 1:2:4, bottom guide with rag bolts 6" (150mm)
long including locking arrangements with handles.

Detail of cost for 76.5 Sq.ft.

Contractor's profit & overhead
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Total 6672.00

20% 1334.40

Total Labour rate 1126.13 1,126             

Wood  - deodar  1st class   4.438 Cu.ft. @ 5000.00 22187.50

Sawing charges 4.438 Cu.ft. @ 87.50 388.28

22575.78
G.I. sheet plain 40.45 Kg. @ 130.00 5257.92
T-Iron 99.63 Kg. @ 75.00 7472.61
Channel iron 24.80 Kg. @ 77.00 1909.53
Reg bolt 3.18 Kg. @ 82.00 260.36
M.S. flat 18.51 Kg @ 75.00 1388.01
M.S. rod 3.03 Kg @ 55.00 166.53
Iron screw 2" 36.00 No. @ 10.00 360.00
Iron screw 3/4" 33.00 No. @ 7.00 231.00
Rivets 4.50 Kg. @ 90.00 404.97
Iron sliding bolt  12" x 5/8" 1.00 No. @ 150.00 150.00

0.55 Cu.m. @ 260.65 143.36
Excavation 0.55 Cu.m. @ 60.35 33.19

17777.48
Total materials cost 40353.26
3.  Equipment (Hire charges)

Drill machine 1.50 Hrs @ 60.00 90.00

Total 2 & 3 40443.26

20% 8088.65

Total Composite rate 7952.32 7,952             

b)

1.  Labour

Total Labour rate Same as in item 16-13(a) 1126.13 1,126             

Wood - Kail  1st class          4.438 Cu.ft. @ 3500.00 15531.25

Sawing charges 4.438 Cu.ft. @ 87.50 388.28

15919.53

Other materials same as in item 16-13(a) 17777.48

Total materials cost 33697.01

3.  Equipment (Hire charges)

Drill machine 1.50 Hrs @ 60.00 90.00

Total 2 & 3 33787.01

20% 6757.40

Total Composite rate 6828.85 6,829             

Item No. 16-14-1

Sq.m.

Area of shutters 6'-3" x 8'-3" 51.56 Sq.ft.

Deodar

Vertical  2 x 2 x 8'-3" x 8" x 1.25" 2.292 Cu.ft.

Horizontal 2 x 2 x 3'-1.5" x 8" x 1.25" 0.867 Cu.ft.

Fillet (beading) 2x2 x(1'-11"+6'-9")2x 0.5"x 0.75" 0.181 Cu.ft.

3.339 Cu.ft.

Wastage 20% 0.668 Cu.ft.

4.007 Cu.ft.

Top & bottom  2 x 11'-9"  23.50 R.ft

Contractor's profit & overhead

Cement conc.1:2:4  (Rate as in item 5-8( c))

Contractor's profit & overhead

Kail wood frame 

Detail of cost for 51.56 Sq.ft.

Considering a door opening 6' x 8' with double sliding shutters.

Providing and fixing 1.25" (32mm) thick First class deodar wood sliding shutters fully
glazed with 1/4" (6mm) thick glass panes including fixing guide rails, brass roller, same
wood beading with putty packing, cutting and making good damage to walls and floors.

Contractor's profit & overhead

Guide rails M.S. built up channel = 1.75" x 3" x 0.13"
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Side 2 x 8' -3"  16.50 R.ft

40.00 R.ft

124.00 Lbs.

Weight of lug 20 x 0.47 9.40 Lbs.

133.40 Lbs.

Wastage 5% 6.67 Lbs.

140.07 Lbs. = 63.54 Kg.

Glass panes  2x6'-9"x1'-11" 25.88 Sq.ft.

Wastage 10% 2.59 Sq.ft.

28.46 Sq.ft. = 2.65 Sq.m.

Linseed oil putty 1/40 lb/R.ft x2x2(6.75+1.917)x2  1.73 Lbs.

0.38

1.  Labour

Carpenter 24.00 Hrs @ 125.00 3000.00

Black smith 6.00 Hrs @ 112.00 672.00

Mason 4.00 Hrs @ 125.00 500.00

Glazier 4.00 Hrs @ 125.00 500.00

Labourer 8.00 Hrs @ 87.50 700.00

Total 5372.00

20% 1074.40

Total Labour rate 1345.23 1,345             

2.  Material

Wood  - deodar  1st class   4.007 Cu.ft. @ 5000.00 20033.38

Sawing charges 4.007 Cu.ft. @ 87.50 350.58

20383.96

Guide rail & lugs 63.54 Kg. @ 77.00 4892.22

M.S. sheet 1.00 Kg. @ 75.00 75.00

Brass roller 1.5" dia 4.60 No. @ 90.00 414.00

2.65 Sq.m. @ 1950.00 5158.26

Glue 0.059 Kg. @ 160.00 9.45

Oil putty 0.785 Kg. @ 90.00 70.63

10619.56

Nails and screws 0.5% 53.10

1.5% 159.29

Total material cost 31215.91

3.  Miscellaneous:

Welding charges and sundries 1% 365.88

20% 6316.36

Total Composite rate 9253.77 9,254             

Item No. 16-15-1

Sq.m.

Area of shutters 6'-3" x 8'-3" 51.56 Sq.ft.

Quantity of timber: 2x2x8'-3"x8"x1.25" 2.292 Cu.ft.

2x2'-5.5"x6"x1.25" 0.256 Cu.ft.

2x2'-5.5"x8"x1.25" 0.341 Cu.ft.

2x2'-5.5"x10"x1.25" 0.427 Cu.ft.

2x1'-5.5"x4"x1.25" 0.101 Cu.ft.

2x4'-0"x4"x1.25" 0.278 Cu.ft.

2x2'-3"x4"x1.25" 0.156 Cu.ft.

Fillet (beading) 2x2(4'-0"+1'-5.5")2x0.5x0.5 = 0.076 Cu.ft.

Panels 2x2x2'-3"x1'-5.5"x3/4" 0.819 Cu.ft.

Providing and fixing 1.25" (32mm) thick First class deodar wood sliding shutters partly
panelled and partly glazed with 1/4" (6mm) thick glass panes including fixing guide rails,
brass roller, same wood beading with putty packing, cutting and making good damage
to walls and floors.

Glass 6 mm thick plain (imported)

Detail of cost for 51.56 Sq.ft.

Considering a door opening 6' x 8' with double sliding shutters.

Contractor's profit & overhead

M.S. Sheet 1/8" thick 2 x6"x4.5" 

Weight of guide rails 3.1 lbs./Rft.x  40 

Repairs to walls/floor material

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

4.746 Cu.ft.

Wastage 20% 0.949 Cu.ft.

5.695 Cu.ft.

Guide rails & lugs 140.07 Lbs. = 63.54 Kg.

Glass panes 2 x 2x 1'-0" x 4 16.00 Sq.ft.

Wastage 10% 1.60 Sq.ft.

17.60 Sq.ft. = 1.64 Sq.m.

Linseed oil putty 1/40 x 2 x 2(1+ 4) x 2 1.00 Lbs.

1.  Labour

Carpenter 24.00 Hrs @ 125.00 3000.00

Black smith 12.00 Hrs @ 112.00 1344.00

Mason 4.00 Hrs @ 125.00 500.00

Glazier 2.00 Hrs @ 125.00 250.00

Labourer 8.00 Hrs @ 87.50 700.00

Total 5794.00

20% 1158.80

Total Labour rate 1450.90 1,451             
2.  Material

Wood  - deodar  1st class   5.695 Cu.ft. @ 5000.00 28473.53

Sawing charges 5.695 Cu.ft. @ 87.50 498.29

28971.81

Guide rail & lugs 63.54 Kg. @ 77.00 4892.22

M.S. sheet 1.00 Kg. @ 75.00 75.00

Brass roller 1.5" dia 4.00 No. @ 90.00 360.00

1.64 Sq.m. @ 1950.00 3189.59

Glue 0.059 Kg. @ 160.00 9.45

Oil putty 0.454 Kg. @ 90.00 40.82

8567.09

Nails and screws 0.5% 42.84

1.5% 128.51

Total material cost 37710.24

3.  Miscellaneous

Welding charges and sundries 1% 435.04

20% 7629.06

Total Composite rate 11003.04 11,003           

Item No. 16-16

Area of shutters 6'-3" x 8'-3" 51.56 Sq.ft.

Quantity of Deodar wood

Vertical pieces 2x2x8'-3"x6"x1.25" 1.719 Cu.ft.

Top & bottom pieces 2x2x3'-0"x6"x1.25" 0.625 Cu.ft.

Middle strips @ 6" c/c 2x14x3-0"x4"x1.25" 2.917 Cu.ft.

5.260 Cu.ft.

Wastage 40% 2.104 Cu.ft.

7.365 Cu.ft.

Glue (paste) 1.50 Lbs.

Sq.m. a) Teak wood 3 ply

Materials

Faces and back  2 x 51.56 103.12 Sq.ft.

Sides 2 x 2 x 8'-3" x 1.5" 4.13 Sq.ft.

Providing and fixing 1.5" (38mm) thick pressed veneered sliding shutters fully flushed
with wood veneering on all faces and sides fixed over deodar wood cavitied core and
frame work of not less than 4" (100mm) wide strip all around including fixing guide
rails,brass rollers, cutting and making good damages to walls and floor as required. 

Detail of cost for 51.56 Sq.ft.

Considering a door opening 6' x 8' with double leaf
veneered sliding shutters.

Repairs to walls/floor material

Contractor's profit & overhead

Contractor's profit & overhead

Glass 6 mm thick plain (imported)
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 Unit       
Rate   
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Top and bottom 2 x 2 x 3'-1.5" x 1.5" 1.56 Sq.ft.

108.81 Sq.ft.

Wastage 10% 10.88 Sq.ft.

119.69 Sq.ft.

1.  Labour

Total Labour rate Same as in item 16-14 1345.25 1,345             

2.  Materials

Ply - teak 3 ply 119.69 Sq.ft. @ 60.00 7181.13

Other materials

Wood  - deodar  1st class   7.36 Cu.ft. @ 5000.00 36822.92

Sawing charges 7.36 Cu.ft. @ 87.50 644.40

Glue 0.682 Kg. @ 160.00 109.09

Same as in item 16-14 5381.22

50138.76

3.  Miscellaneous: Same as in item 16-14 365.88

Total of 2 & 3 50504.64

20% 11177.17

Total Composite rate 14216.94 14,217           

Sq.m. b)

1.  Labour

Total Labour rate Same as in item 16-14 1345.25 1,345             

2.  Materials

119.69 Sq.ft. @ 35.00 4188.99

Other materials Same as in item 16-16(a) 50138.76

3.  Miscellaneous: Same as in item 16-16(a) 365.88

Total of 2 & 3 54693.63

20% 10938.73

Total Composite rate 15041.33 15,041           

Item No. 16-17

Area of shutters 6'-3" x 8'-3" 51.56 Sq.ft.

Quantity of wood

Vertical pieces 2x2x8'-3"x6"x1.25" 1.719 Cu.ft.

0.625 Cu.ft.

Middle strips at 6" c/c 2x2x2x(2-1.5)x2'-0"x1" 2.083 Cu.ft.

0.014 Cu.ft.

4.441 Cu.ft.

Wastage 20% 0.888 Cu.ft.

5.329 Cu.ft.

Veneered board Same as in item 16-16(a) 108.81 Sq.ft.

Add for glazing edging 2 x 2 x 2x2'-1.50"x2'-0"x1" 1.50 Sq.ft.

110.31 Sq.ft.

Deduct glazed portion 2 x 2 x 2'-1.5" x 2' 16.96 Sq.ft.

93.35 Sq.ft.

Wastage 10% 9.33 Sq.ft.

102.68 Sq.ft.

Glass panes 2 x 2'-2.50" x 2'-1" 9.19 Sq.ft.

Wastage 10% 0.92 Sq.ft.

Guide rail, brass roller &
M.S.sheet

Contractor's profit & overhead

Commercial  wood 3 ply

Contractor's profit & overhead

Ply - commercial 3 ply  

Providing and fixing 1.5" (38mm) thick pressed veneered sliding shutters partly glazed
with glass panes 7.3kg/Sq.m. and partly veneered with wood veneering on all faces and
sides fixed over deodar wood cavitied core and frame work of not less than 4" (100mm)
wide strip all around including fixing guide rails, brass rollers, deodar wood beading
with putty packing to glasses, cutting and making good damages to walls and floors as
required but excluding the cost of extra glazing and grills sand witched between glasses
as required.

Top and bottom pieces 2x2x3'x6"x1.25"

Deduct glazed portion 2x2x2'-1.5")x2'

Detail of cost for 51.56 Sq.ft.

  16 - 547



Government of Baluchistan

(Rs)

Unit Description
Component  

Cost
 Unit       
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10.11 Sq.ft. = 0.94 Sq.m.

Sq.m. a) Teak wood 3 ply

1.  Labour

Total Labour rate Same as in item 16-14 1345.25 1,345             

2.  Material

Wood  - deodar  1st class   5.329 Cu.ft. @ 5000.00 26646.50

Sawing charges 5.329 Cu.ft. @ 87.50 466.31

27112.82

8567.09

Oil putty 0.20 Kg. @ 90.00 17.59

0.94 Sq.m. @ 1950.00 1832.74

37530.24

Ply - teak 3 ply 102.68 Sq.ft. @ 60.00 6161.00

43691.24

3.  Miscellaneous: 365.88

Total of 2 & 3 44057.12

20% 8811.42

Total Composite rate 12377.79 12,378           

Sq.m. b)

1.  Labour

Total Labour rate Same as in item 16-14 1345.25 1,345             

2.  Material

102.68 Sq.ft. @ 35.00 3593.92

Other materials Same as in item 16-17(a) 37530.24

Total 41124.15

3.  Miscellaneous: 365.88

Total of 2 & 3 41490.03

20% 8298.01

Total Composite rate 11734.96 11,735           

Item No. 16-18

Sq.m. a)

Area of shutters 6.79 x 2.67 18.13 Sq.ft.

Deodar wood

Planking 1x6.79x2.67x1/24" 0.755

Ledges 3x2.67x4"x1" 0.223

Braces 1x4.63x4"x1" 0.129

1.106

Wastage 20% 0.221

1.328
1.  Labour

Carpenter 8.00 Hrs @ 125.00 1000.00

Labourer 3.00 Hrs @ 87.50 262.50

Total 1262.50

20% 52.50

Total Labour rate 780.47 780                

2.  Materials

Wood  - deodar  1st class   1.11 Cu.ft. @ 5000.00 5550.00

Considering a single leaf door of 7' x 3'

Contractor's profit & overhead

Ply - commercial 3 ply  

Providing and fixing 1-1/2" (38mm) thick First class deodar wood shutters having 3/4"
(19mm) thick batten, ledges and bracing battened, ledged and braced, making rebated or
tongued and grooved joints with approved T- iron hinges and tower bolts as required.

Contractor's profit & overhead

Glass 6 mm thick plain (imported)

Brass roller 1.5" dia, M.S.sheet, glue, nails 

Same as per item 16-15

Commercial wood 3 ply

Detail of cost for 18.13 Sq.ft.

Contractor's profit & overhead
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 Unit       
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Sawing charges 1.11 Cu.ft. @ 87.50 97.13

Iron butt  hinge 4" 3 No. @ 75.00 225.00

Iron tower bolt  9" 1 No. @ 90.00 90.00

Iron tower bolt  6" 1 Nos. @ 75.00 75.00

Iron screw 1.5" 18 No. @ 10.00 180.00

Iron screw 1" 38 No. @ 8.00 304.00

Glue 0.06 Kg. @ 160.00 9.45

6530.58

20% 1306.12

Total Composite rate 5431.66 5,432             

Item No. 16-18

Sq.m. b)

Area of shutters 6.79 x 2.67 18.13 Sq.ft.

Teak wood

Planking 1.5x6.79x2.67x1.5/24" 0.755

Ledges 3x2.67x4"x1" 0.223

Braces 1x4.63x4"x1" 0.129

1.106

Wastage 10% 0.111

1.217
1.  Labour

Carpenter 8.00 Hrs @ 125.00 1000.00

Labourer 3.00 Hrs @ 87.50 262.50

Total 1262.50

20% 52.50

Total Labour rate 780.47 780                

2.  Materials

Wood  - Teak   1.11 Cu.ft. @ 8000.00 8880.00

Sawing charges 1.11 Cu.ft. @ 87.50 97.13

Iron butt  hinge 4" 3 No. @ 75.00 225.00

Iron tower bolt  9" 1 No. @ 90.00 90.00

Iron tower bolt  6" 1 Nos. @ 75.00 75.00

Iron screw 1.5" 18 No. @ 10.00 180.00

Iron screw 1" 38 No. @ 8.00 304.00

Glue 0.06 Kg. @ 160.00 9.45

9860.58

20% 1972.12

Total Composite rate 7803.35 7,803             

Item No. 16-19-1

Sq.m.

Area of shutters 6.79x3.67 24.92 Sq.ft.

Deodar wood

Rails 2x3.71x4"x1.5" 0.309 Cu.ft.

2x3.71x9"x1.5" 0.696 Cu.ft.

Styles 4x7.79x4"x1.5" 1.298 Cu.ft.

2.303 Cu.ft.

Wastage 20% 0.461 Cu.ft.

2.764 Cu.ft.

Contractor's profit & overhead

Providing and fixing 1.5" (38mm) thick First class deodar wood shutters fully fitted with
iron bars 5/8" (16mm) dia at 4" (100mm) c/c including cost of iron bars, approved iron
hinges, tower bolts as required.

Detail of cost for 24.92 Sq.ft.

Considering a single leaf door of 7' x 4'

Providing and fixing 1-1/2" (38mm) thick Teak wood shutters having 3/4" (19mm) thick
batten, ledges and bracing battened, ledged and braced, making rebated or tongued and
grooved joints with approved T- iron hinges and tower bolts as required.

Detail of cost for 18.13 Sq.ft.

Considering a single leaf door of 7' x 3'

Contractor's profit & overhead

Contractor's profit & overhead
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 Unit       
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5/8" dia bars  6 x 6.5 x 1.025 lbs./Rft 39.98 Lbs.

Wastage 5% 2.00 Lbs.

41.97 Lbs. = 19.04 Kg.

1.  Labour

Carpenter 8.00 Hrs @ 125.00 1000.00

Black smith 2.00 Hrs @ 112.00 224.00

Labourer 4.00 Hrs @ 87.50 350.00

Total 1574.00

20% 314.80

Total Labour rate 815.57 816                

2.  Materials

Wood  - deodar  1st class   2.76 Cu.ft. @ 5000.00 13818.75

Sawing charges 2.76 Cu.ft. @ 87.50 241.83

Steel-Mild 19.04 Kg. @ 82.00 1561.21

Iron butt  hinge 4" 6 No. @ 75.00 450.00

Iron tower bolt  9" 2 No. @ 90.00 180.00

Iron tower bolt  6" 1 Nos. @ 75.00 75.00

Iron screw 1.5" 48 No. @ 10.00 480.00

Iron screw 1" 48 No. @ 8.00 384.00

Glue 0.06 Kg. @ 160.00 9.45

17200.24

20% 3440.05

Total Composite rate 9727.92 9,728             

Item  No. 16-20-1

Sq.m.

Area of shutters  6.79 x 3.67  24.92 Sq.ft.

Deodar wood

Rails  1x3.67x4"x1.5" 0.15 Cu.ft.

2x3.67x9"x1.5" 0.69 Cu.ft.

Styles 4x6.79x4"x1.5" 1.13 Cu.ft.

Beading 30.75x0.5"x0.5" 0.05 Cu.ft.

2.026 Cu.ft.

Wastage 20% 0.405 Cu.ft.

2.431 Cu.ft.

Wire gauze 4x2.67x1.33 14.20 Sq.ft.

Wastage 10% 1.42 Sq.ft.

15.62 Sq.ft.

1.  Labour

Carpenter 8.00 Hrs @ 125.00 1000.00

Labourer 4.00 Hrs @ 87.50 350.00

Total 1350.00

20% 270.00

Total Labour rate 699.51 700                

2.  Materials

Wood  - deodar  1st class   2.43 Cu.ft. @ 5000.00 12156.56

Sawing charges 2.43 Cu.ft. @ 87.50 212.74

G.I. wire gauge 15.62 Sq.ft. @ 130.00 2031.23

2 No. @ 300.00 600.00

S.S butt  hinge 4" 6 No. @ 120.00 720.00

S.S tower bolt  9" 2 No. @ 100.00 200.00

Providing and fixing 1.5" (38mm) thick First class deodar wood shutters fully wire
gauzed with galvanized iron wire gauze 24 gauge (1.06mm) and 12 mesh to 1" (25mm)
with approved S.S butt hinges and tower bolts as required.

Contractor's profit & overhead

Contractor's profit & overhead

S.S spring hinges 6" - Single action

Detail of cost for 24.92 Sq.ft.

Considering a single leaf door of 7' x 4'

Contractor's profit & overhead

  16 - 550



Government of Baluchistan

(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

S.S tower bolt  6" 1 Nos. @ 80.00 80.00

S.S screw 1.5" 48 No. @ 15.00 720.00

S.S screw 1" 42 No. @ 12.00 504.00

Glue 0.03 Kg. @ 160.00 4.80

17229.33

20% 3445.87

Total Composite rate 9626.93 9,627             

Item No. 16-21-1

Sq.m.

Area of shutters  6.79 x 3.67  24.92 Sq.ft.

Rails  1 x 3.67 x 4" x 1.25" 0.127 Cu.ft.

2 x 3.67 x 9" x 1.25" 0.573 Cu.ft.

Styles 4 x 6.79 x 4" x 1.25" 0.943 Cu.ft.

Panels 2 x 2.67 x 1.33 x 0.052 0.369 Cu.ft.

Beading 0.33 x 1" x 1" 0.002 Cu.ft.

2.016 Cu.ft.

Wastage 20% 0.403 Cu.ft.

2.419 Cu.ft.

Wire gauze 2 x 2.67 x 1.33 7.10 Sq.ft.

Wastage 10% 0.71 Sq.ft.

7.81 Sq.ft.

1.  Labour

Carpenter 12.00 Hrs @ 125.00 1500.00

Labourer 4.00 Hrs @ 87.50 350.00

Total 1850.00

20% 370.00

Total Labour rate 958.58 959                
2.  Materials

Wood  - deodar  1st class   2.43 Cu.ft. @ 5000.00 12156.56

Sawing charges 2.43 Cu.ft. @ 87.50 212.74

G.I. wire gauge 7.81 Sq.ft. @ 130.00 1015.61

2 No. @ 300.00 600.00

S.S butt  hinge 4" 6 No. @ 120.00 720.00

S.S tower bolt  9" 2 No. @ 100.00 200.00

S.S tower bolt  6" 1 Nos. @ 80.00 80.00

S.S screw 1.5" 48 No. @ 15.00 720.00

S.S screw 1" 42 No. @ 12.00 504.00

Glue 0.11 Kg. @ 160.00 18.18

16227.10

20% 3245.42

Total Composite rate 9366.70 9,367             

Item No. 16-22-1

Sq.m.

Area of shutters  6.79 x 3.67  24.92 Sq.ft.

1.  Labour

Carpenter 8.00 Hrs @ 125.00 1000.00

Labourer 4.00 Hrs @ 87.50 350.00

Total 1350.00

20% 270.00

Contractor's profit & overhead

Providing and fixing 1.25" (32mm) thick First class deodar wood shutters partly wire
gauzed with galvanized iron wire gauze 24 gauge (1.06mm) and 12 mesh to an inch
(25mm) and partly panelled with deodar wood, approved S.S butt hinges and tower bolts
as required

Contractor's profit & overhead

S.S spring hinges 6" - Single action

Contractor's profit & overhead

Providing and fixing 1.25" (32mm) thick First class deodar wood shutters fully fixed with
expanded metal of 3/4"x2.5" (19mmx64mm) mesh 12 gauge (2.12mm) with approved S.S
butt hinges and tower bolts as required

Contractor's profit & overhead

Detail of cost for 24.92 Sq.ft. Considering a single leaf door of 7' x 4'

Detail of cost for 24.92 Sq.ft. Considering a single leaf door of 7' x 4'
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Total Labour rate 699.51 700                
2.  Materials

Wood  - deodar  1st class   Same as in item 16 - 20 2.42 Cu.ft. @ 5000.00 12093.18

Sawing charges 2.42 Cu.ft. @ 87.50 211.63

Expanded metal Same as in item 16 - 20 15.62 Sq.ft. @ 58.55 914.55

S.S butt  hinge 4" 6 No. @ 120.00 720.00

S.S tower bolt  9" 2 No. @ 100.00 200.00

S.S tower bolt  6" 1 Nos. @ 80.00 80.00

S.S screw 1.5" 48 No. @ 15.00 720.00

S.S screw 1" 42 No. @ 12.00 504.00

Glue 0.06 Kg. @ 160.00 9.45

15452.82

20% 3090.56

Total Composite rate 8706.42 8,706             

Item No. 16-23-1

Sq.m.

Area of stair case 41.0x3.50 143.50 Sq.ft.

Deodar wood

Vertical pieces 2x41.0x3"x1.25" 2.135 Cu.ft.

Horizontal pieces 4x3.33x3"x1.25" 0.347 Cu.ft.

Vertical sashes 3x13'-6"x1.50"x1.25" 0.527 Cu.ft.

Horizontal sashes 3x9x3'-1.50"x1.50"x1.25" 1.097 Cu.ft.

Glass panes beading 3x10x2(1'-6"+1'-2.5")x1/2x1/2 0.282 Cu.ft.

4.388 Cu.ft.

Wastage 20% 0.878 Cu.ft.

5.266 Cu.ft.

 Oil putty packing 1/40x30x2x2(1'-6"+1'-2.5") 8.13 Lbs.

Glass panes 30x2x1.50x1.21 108.90 Sq.ft.

Wastage 10% 10.89 Sq.ft.

119.79 Sq.ft.

1.  Labour

Carpenter 75.00 Hrs @ 125.00 9375.00

Mason 10.00 Hrs @ 125.00 1250.00

Glazier 26.00 Hrs @ 125.00 3250.00

Labourer 18.50 Hrs @ 87.50 1618.75

Total 15493.75

20% 3098.75

Total Labour rate 1394.11 1,394             

2.  Materials

Wood  - deodar  1st class   5.27 Cu.ft. @ 5000.00 26330.94

Sawing charges 5.27 Cu.ft. @ 87.50 460.79

Rawal plug 3" long 170 No. @ 8.93 1518.10

Iron screw 3" 173 No. @ 10.00 1730.00

Nail of  all sizes 0.34 Kg. @ 90.00 30.68

119.79 Sq.ft. @ 120.00 14374.80

Oil putty 3.70 Kg. @ 90.00 332.59

Glue 1.14 Kg. @ 160.00 181.82

44959.72

20% 8991.94

Total Composite rate 5439.55 5,440             

Detail of cost for 143.5 Sq.ft.

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing 1.25" (32mm) thick First class deodar wood stair case fixed glazing
with glass panes 24 oz.(7.3 kg/sq.m.) deodar wood beading and putty packing as
required.

Considering a stair case glazing 3' - 6" wide and 41' high with two vertical and four horizontal
scantling 3" wide and 1.25" thick, vertical & horizontal sashes at 14.5" centres in three parts.

Contractor's profit & overhead

Glass 5 mm thick plain (local)
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Item No. 16-24

Sq.m. a)

Area 10.50 Sq.ft.
Deodar wood Styles 2x3'-0"x3"x1.25" 0.156 Cu.ft.

2x3'-3"x3"x1.25" 0.169 Cu.ft.

Rails 4x1.75x3"x1.25" 0.182 Cu.ft.

Panels 2x1'-4"x2'-7"x0.5" 0.286 Cu.ft.

Total 0.794 Cu.ft.

Wastage 20% 0.159 Cu.ft.

0.953 Cu.ft.

1.  Labour

Carpenter 8.75 Hrs @ 125.00 1093.75

Labourer 2.00 Hrs @ 87.50 175.00

Total 1268.75

20% 253.75

Total Labour rate 1560.20 1,560             

2.  Materials

Wood  - deodar  1st class   0.953 Cu.ft. @ 5000.00 4764.57

Sawing charges 0.953 Cu.ft. @ 87.50 83.38

4.00 No. @ 125.00 500.00

Iron screw 1" 36 No. @ 8.00 288.00

5635.95

20% 1127.19

Total Composite rate 8490.81 8,491             

Sq.m. b)

Area 10.50 Sq.ft.

Deodar wood:

Styles 2 x 3'-0" x 3" x 1.25" 0.156 Cu.ft.

2 x 3'-3" x 3" x 1.25" 0.169 Cu.ft.

Rails 4 x 1.75 x 3" x 1.25" 0.182 Cu.ft.

Total 0.508 Cu.ft.

Wastage 30% 0.152 Cu.ft.

0.660 Cu.ft.

Hard board 2 x 1.33 x 2.58 6.863 Sq.ft.

Wastage 20% 1.373 Sq.ft.

8.24 Sq.ft.

1.  Labour

Carpenter 4.00 Hrs @ 125.00 500.00

Labourer 2.00 Hrs @ 87.50 175.00

Total 675.00

20% 135.00

Total Labour rate 830.06 830                
2.  Materials

Wood  - deodar  1st class   0.660 Cu.ft. @ 5000.00 3300.78

Sawing charges 0.660 Cu.ft. @ 87.50 57.76

8.24 Sq.ft. @ 40.00 329.41

4 No. @ 125.00 500.00

Iron screw 1" 36 No. @ 8.00 288.00

4475.96

20% 895.19

Panelled with 5/16" (8 mm) hard board

Detail of cost for 10.5 Sq.ft.

Considering a double leaf door shutter

Contractor's profit & overhead

Detail of cost for 10.5 Sq.ft.

Considering a double leaf door shutter

Contractor's profit & overhead

Contractor's profit & overhead

Iron helical spring hinges 4" 

Panelled with deodar wood

Iron helical spring hinges 4" 

Contractor's profit & overhead

Hard board 8 mm thick

Providing and fixing 1.25" (32mm) thick First class deodar wood swing shutters fully
panelled including iron helical spring hinges as required.
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Total Composite rate 6334.21 6,334             

Item No. 16-25-1

Sq.m.

10.50 Sq.ft.

Deodar wood:

0.508 Cu.ft.

Beading 0.027 Cu.ft.

0.535 Cu.ft.

Wastage 30% 0.160 Cu.ft.

0.695 Cu.ft.

1.  Labour

Carpenter 4.00 Hrs @ 125.00 500.00

Glazier 3.00 Hrs @ 125.00 375.00

Labourer 2.00 Hrs @ 87.50 175.00

Total 1050.00

20% 210.00

Total Labour rate 1291.20 1,291             

2.  Materials

Wood  - deodar  1st class   0.695 Cu.ft. @ 5000.00 3476.28

Sawing charges 0.695 Cu.ft. @ 87.50 60.83

4.00 No. @ 125.00 500.00

Iron screw 1" 36 No. @ 8.00 288.00

8.24 Sq.ft. @ 120.00 988.24

Oil putty 0.18 Kg. @ 90.00 16.36

Nails and glue 1.5% 79.95

5409.67

20% 1081.93

Total Composite rate 7943.55 7,944             

Contractor's profit & overhead

Glass 5 mm thick local,  Same as in item 16-24 (b)

Detail of cost for 10.5 Sq.ft.

Considering a double leaf door shutter,Area =

Same as in item 16-24(b) 

Contractor's profit & overhead

Providing and fixing 1.25" (32mm) thick First class deodar wood swing shutters fully
glazed with glass panes 5mm thick, deodar wood beading with putty packing to glasses
with iron helical spring hinges as required.

Iron helical spring hinges 4" 
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Item No. 16-26-1

Sq.m.

Size of door 3' x 3'-6"   10.50 Sq.ft.

Deodar wood:

Vertical pieces 4 x 3'-0" x 4" x 1" 0.333 Cu.ft.

Horizontal pieces 2 x 2 x 1'-8" x 4" x 1" 0.185 Cu.ft.

Middle strips 4 x 2 x 1'-8" x 4" x 1" 0.370 Cu.ft.

0.889 Cu.ft.

Wastage 20% 0.178 Cu.ft.

1.067 Cu.ft.

Face & back 2 x 3' x 1'-9" 10.50 Sq.ft.

Sides 2 x 2 x 3' -1.5" 12.48 Sq.ft.

Top & bottom 2 x 2 x 1'-9" 7.00 Sq.ft.

29.98 Sq.ft.

Wastage 10% 3.00 Sq.ft.

32.98 Sq.ft.

1.  Labour

Carpenter 4.00 Hrs @ 125.00 500.00

Glazier 1.00 Hrs @ 125.00 125.00

Labourer 1.00 Hrs @ 87.50 87.50

Total 712.50

20% 142.50

Total Labour rate 876.17 876                
2.  Materials

Ply - teak 3 ply 32.98 Sq.ft. @ 60.00 1978.68

Wood  - deodar  1st class   1.067 Cu.ft. @ 5000.00 5334.00

Sawing charges 1.067 Cu.ft. @ 87.50 93.35

4 No. @ 550.00 2200.00

Brass screw 1" size 36 No. @ 4.80 172.80

Glue 0.68 Kg. @ 160.00 109.09

9887.92

20% 1977.58

Total Composite rate 13035.48 13,036           

Item No. 16-27

Sq.m. a)

50 Sq.ft.

Deodar wood:

0.742 Cu.ft.

0.762 Cu.ft.

1.504 Cu.ft.

Wastage 20% 0.301 Cu.ft.

1.805 Cu.ft.

1.  Labour

Carpenter 14.75 Hrs @ 125.00 1843.75

Labourer 3.00 Hrs @ 87.50 262.50

Total 2106.25

Providing and fixing First class deodar wood trellis work (jafri) with battens forming
aperatures 1.5"x1.5" (38mmx38 mm) but excluding cost of frame work as required.

Ver.battens @ 3" c/c 39x5'x1.50"x3/8"

3/8" x 1.5" (9 mm x 38 mm) battens forming aperature

Detail of cost for 50 Sq.ft.

Considering a trellis 10' x 5'

Contractor's profit & overhead

Detail of cost for 10.5 Sq.ft.

Teak wood ply 1/8" thick:

Providing and fixing 1.25" (32mm) thick pressed veneered swing shutters fully flushed
with teakwood veneering 1/8" (3mm) thick on all faces and sides fixed over deodar wood
cavitied core framework of not less than 4" (100mm) wide strip allround with brass
double action helical spring hinges as required.

Hor.battens @ 3" c/c 19x10'x1.50"x3/8" 

Contractor's profit & overhead

Brass helical spring 4" - double action
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

20% 421.25

Total Labour rate 543.92 544                

2.  Materials

Wood  - deodar  1st class   1.805 Cu.ft. @ 5000.00 9025.00

Sawing charges 1.805 Cu.ft. @ 87.50 157.94

Iron screw 1.25 120 No. @ 8.00 960.00

Nail of  all sizes 0.45 Kg. @ 90.00 40.91

Total  material 10183.85

20% 2036.77

Total Composite rate 3173.79 3,174             

Sq.m. b)

50 Sq.ft.

Deodar wood:

Hor.battens @ 3" c/c 19 x 10' x 1.50" x 1/2" 0.990 Cu.ft.

Ver.battens @ 3" c/c 39 x 5' x 1.50" x 1/2" 1.016 Cu.ft.

2.005 Cu.ft.

Wastage 20% 0.401 Cu.ft.

2.406 Cu.ft.

1.  Labour

Carpenter 14.75 Hrs @ 125.00 1843.75

Labourer 3.00 Hrs @ 87.50 262.50

Total 2106.25

20% 421.25

Total Labour rate 543.92 544                

2.  Materials

Wood  - deodar  1st class   2.406 Cu.ft. @ 5000.00 12030.00

Sawing charges 2.406 Cu.ft. @ 87.50 210.55

Iron screw 1.25 120 No. @ 8.00 960.00

Nail of  all sizes 0.45 Kg. @ 90.00 40.91

Total  material 13241.46

20% 2648.29

Total Composite rate 3963.39 3,963             

Sq.m. c)

21.00 Sq.ft.

Deodar wood:

Frame 1 x 3'-4" x 2" x 1.25" 0.058 Cu.ft.

2 x 7'-4" x 2" x 1.25" 0.255 Cu.ft.

Shutter frame 4 x 7'-0" x 2" x 1.25" 0.486 Cu.ft.

4 x 1'-6" x 2" x 1.25" 0.104 Cu.ft.

0.903 Cu.ft.

Wastage 20% 0.181 Cu.ft.

1.083 Cu.ft.

1.  Labour
Carpenter 5.75 Hrs @ 125.00 718.75

20% 143.75

Total Labour rate 441.93 442                

2.  Materials

Wood  - deodar  1st class   1.083 Cu.ft. @ 5000.00 5415.63

Sawing charges 1.083 Cu.ft. @ 87.50 94.77

Iron hinges 4" size 6 No. @ 25.00 150.00

Contractor's profit & overhead

Contractor's profit & overhead

Considering a door of double shutter 7 x 3'

Contractor's profit & overhead

Detail of cost for 21 Sq.ft.

Extra over item 16-27 (a or b) for providing doors or windows frame 2"x1.5"
(50mmx32mm) in trellis (jafri) work of First class deodar wood including cost of wood
work approved iron hinges and tower bolts (clear opening to be measured).

Contractor's profit & overhead

Contractor's profit & overhead

1/2" x 1.5" (13 mm x 38 mm) battens forming aperature

Detail of cost for 50 Sq.ft.

Considering a trellis 10' x 5'
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Iron tower bolt  6" 2 No. @ 75.00 150.00

Iron screw 1" 36 No. @ 8.00 288.00

Nail of  all sizes 0.14 Kg. @ 90.00 12.27

6110.67

20% 1222.13

Total Composite rate 4199.12 4,199             

Item No. 16-28-1
Sq.m.

112.00 Sq.ft.

Deodar wood

Styles 3x4x6.67x3"x5/48" 2.084 Cu.ft.

Rails 3x4x5'-1.5"x3"x5/48" 1.600 Cu.ft.

Panels 3x3x6'x1'-3"x5/96" 4.219 Cu.ft.

Total 7.903 Cu.ft.

Wastage 20% 1.581 Cu.ft.

9.484 Cu.ft.

1.  Labour

Carpenter 50.00 Hrs @ 125.00 6250.00

Labourer 44.00 Hrs @ 87.50 3850.00

Total 10100.00

20% 2020.00

Total Labour rate 1164.39 1,164             

2.  Materials

Wood  - deodar  1st class   9.484 Cu.ft. @ 5000.00 47418.75

Sawing charges 9.484 Cu.ft. @ 87.50 829.83

Glue 0.45 Kg. @ 160.00 72.73

48321.31

20% 9664.26

Total Composite rate 6735.14 6,735             

Item No. 16-29-1

Sq.m.

112.00 Sq.ft.

Deodar wood

Styles 3 x 4 x 6.67 x 3" x 5/48" 2.084 Cu.ft.

Rails 3 x 2 x 5'-1.5" x 3" x 5/48" 0.800 Cu.ft.

Sash bars 3x8x1.13x3/32x5/48 1.202 Cu.ft.

Beading for glass 3x3x2(6'-0"+1'-6.5")0.5x0.5 0.236 Cu.ft.

4.322 Cu.ft.

Wastage 20% 0.864 Cu.ft.

5.187 Cu.ft.

Glass panes 3x3x6x1.5 81.0 Sq.ft.

Wastage 10% 8.10 Sq.ft.

89.10 Sq.ft.

Linseed oil putty 1/40x3x3x2(6'-0"+1'-6") 3.38 Lbs.

1.  Labour

Carpenter 60.00 Hrs @ 125.00 7500.00

Glazier 24.00 Hrs @ 125.00 3000.00

Labourer 5.25 Hrs @ 87.50 459.38

Total 10959.38

20% 2191.88

Total Labour rate 1263.46 1,263             

Contractor's profit & overhead

Providing and fixing 1.25" (32mm) thick First class deodar wood partition fully panelled
with the same wood as required

Contractor's profit & overhead

Detail of cost for 112 Sq.ft.

Providing and fixing 1.25" (32mm) thick First class deodar wood partition fully glazed
with glass panes 6 mm with deodar wood beading with putty packing to glasses as
required.

Detail of cost for 112 Sq.ft.

Considering a partition  16' x 7'

Contractor's profit & overhead

Contractor's profit & overhead

Considering a partitiion 16' x 7' 
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

2.  Materials

Wood  - deodar  1st class   5.187 Cu.ft. @ 5000.00 25935.00

Sawing charges 5.187 Cu.ft. @ 87.50 453.85

89.10 Sq.ft. @ 181.23 16147.30

Oil putty 1.533 Kg. @ 90.00 137.98

Glue 0.45 Kg. @ 160.00 72.73

42746.87

20% 8549.37

Total Composite rate 6191.56 6,192             

Item No. 16-30-1
Sq.m.

112 Sq.ft.

Deodar wood  

Vertical 9x7x3"x5/48" 1.641 Cu.ft.

Horizontal  5x16x3"x5/48" 2.083 Cu.ft.

Beading:

Vertical   9x7x1/12x1/24 0.219 Cu.ft.

Horizontal 5x16x1/12x1/12 0.278 Cu.ft.

4.220 Cu.ft.

Wastage 20% 0.844 Cu.ft.

5.065 Cu.ft.

112.00 Sq.ft.

Wastage 10% 11.20 Sq.ft.

123.20 Sq.ft.
1.  Labour

Carpenter 45.00 Hrs @ 125.00 5625.00

Labourer 5.25 Hrs @ 87.50 459.38

Total 6084.38

20% 1216.88

Total Labour rate 701.44 701                
2.  Materials

Wood  - deodar  1st class   5.09 Cu.ft. @ 5000.00 25445.00

Sawing charges 5.20 Cu.ft. @ 87.50 455.00

123.20 Sq.ft. @ 40.00 4928.00

Glue 0.455 Kg. @ 160.00 72.73

Nail of  all sizes 1.136 Kg. @ 90.00 102.27

31003.00

20% 6200.60

Total Composite rate 4275.64 4,276             

Contractor's profit & overhead

Hard board 8 mm thick

Contractor's profit & overhead

Glass 6 mm thick plain (imported)

Considering a partition of 16' x 7'

5/16" thick hard board (masonite)

Detail of cost for 112 Sq.ft.

Contractor's profit & overhead

Providing and fixing wooden partition fully flushed with hard board 5/16" (8mm) thick on
one face fixed on First class deodar wood frame 3"x1.25" (75mmx32mm) at spacing not
exceeding 24" (600mm) horizontal and 18" (450mm) vertical including necessary wooden
beading as required.
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Item No. 16-31-1
Sq.m.

112 Sq.ft.

Partal wood  4.220 Cu.ft.

Wastage 20% 0.844 Cu.ft.

5.065 Cu.ft.

Hard Board 
Faces 2 x 16' x 7' 224 Sq.ft.

Top & bottom 2 x 7 x 1.5 1.75 Sq.ft.

Other 2 x 16 x 1.5 4.00 Sq.ft.

229.75 Sq.ft.

Wastage 10% 22.98 Sq.ft.

252.73 Sq.ft.

1.  Labour
Carpenter 45.00 Hrs @ 125.00 5625.00

Labourer 5.25 Hrs @ 87.50 459.38

Total 6084.38

20% 1216.88

Total Labour rate 701.44 701                
2.  Materials

Wood - Partal                  5.06 Cu.ft. @ 1200.00 6077.50

Sawing charges 5.06 Cu.ft. @ 87.50 443.15

252.73 Sq.ft. @ 40.00 10109.20

Glue 0.682 Kg. @ 160.00 109.09

Nail of  all sizes 1.136 Kg. @ 90.00 102.27

16841.21

20% 3368.24

Total Composite rate 2642.99 2,643             

Item No. 16-32-1

Sq.m.

80.00 Sq.ft.

Deodar

Vertical  2 x 2 x 8' x 2" x 2.5" 1.111 Cu.ft.

Horizontal 2 x 5 x 4'-10" x 2" x 2.5" 1.678 Cu.ft.

Vertical  2 x 2 x 3'-10" x 2" x 2.5" 0.532 Cu.ft.

3.322 Cu.ft.

Wastage 20% 0.664 Cu.ft.

3.986 Cu.ft.

80.00 Sq.ft.

Wastage 10% 8.00 Sq.ft.

88.00 Sq.ft.

Weight @ 1.14 lb/sq.ft. 100.32 lbs. = 45.60 Kg.

1.  Labour

Carpenter 45.00 Hrs @ 125.00 5625.00

Black smith 12.00 Hrs @ 112.00 1344.00

Mason 2.00 Hrs @ 125.00 250.00

Labourer 12.00 Hrs @ 87.50 1050.00

Total 8269.00

20% 1653.80

Total Labour rate 1334.62 1,335             

Plain G.I. sheet 24 gauge = 2x5'0"x8'-0"

Detail of cost for 112 Sq.ft.
Considering a partition of 16' x 7'

Contractor's profit & overhead

Considering a shutter 10' x 8' with frame 2" x 2.5" double
leaf

Hard board 8 mm thick

Contractor's profit & overhead

Providing and fixing 2" (50mm) thick First class deodar wood shutters framed (2"x2.5")
braced and flushed with plain G.I. sheet 24 gauge (1.05mm) for garrage and godown
including cost of male and female hinges, locking arrangement and other iron fittings,
cutting walls and making good the same as required.

Detail of cost for 80 Sq.ft.

Contractor's profit & overhead

Providing and fixing wooden partition fully flushed with hard board 5/16" (8mm) thick on
both faces fixed on partal wood frame 3"x1.25" (75 mm x 32 mm) at spacing not
exceeding 24" (600 mm) horizontal and 18" (450 mm) vertical including necessary
wooden beading as required.
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Component  

Cost
 Unit       
Rate   
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2.  Material

Wood  - deodar  1st class   3.986 Cu.ft. @ 5000.00 19929.58

Sawing charges 3.986 Cu.ft. @ 87.50 348.77

G.I. sheet plain 45.60 Kg. @ 130.00 5928.00

26206.35

Iron handle 6" 2 No. @ 106.25 212.50

Male or female hinges 4 No. @ 112.50 450.00

Iron sliding bolt  15" x 3/4" 1 No. @ 175.00 175.00

Iron screw 1" 96 No. @ 8.00 768.00

Glue 0.227 Kg. @ 160.00 36.36

Cement sand 1 : 3 0.08 Cu.m. @ 2538.0 203.04

1844.90

Total materials cost 28051.25

20% 368.98

Total Composite rate 5157.14 5,157             

Item  No. 16-33-1

Sq.m.

80.00 Sq.ft.

Deodar

Top rail 2 x 5'-0" x 4" x 2" 0.556 Cu.ft.

Bottom rail 2 x 5'-0" x 6" x 2" 0.833 Cu.ft.

Intermediate rail 3 x 2 x 4'-0" x 4" x 2" 1.333 Cu.ft.

Hanging  styles 2 x 2 x 7'-2" x 6" x 2" 2.389 Cu.ft.

Other 2 x 2 x 1'-6" x 4" x 2" 0.333 Cu.ft.

Bead flush panels 8 x 2 x 1'-6" x 1'-10" x 0.75" 2.745 Cu.ft.

8.190 Cu.ft.

Wastage 40% 3.276 Cu.ft.

11.465 Cu.ft.

1.  Labour

Carpenter 60.00 Hrs @ 125.00 7500.00

Mason 4.00 Hrs @ 125.00 500.00

Labourer 24.00 Hrs @ 87.50 2100.00

Total 10100.00

20% 2020.00

Total Labour rate 1630.14 1,630             

Wood  - deodar  1st class   11.465 Cu.ft. @ 5000.00 57325.00

Sawing charges 11.465 Cu.ft. @ 87.50 1003.19

58328.19

Hardware & mortar Same as in item 16-32 1844.90

Total materials cost 60173.09

20% 12034.62

Total Composite rate 11342.08 11,342           

Contractor's profit & overhead

Providing and fixing 2" (50mm) thick First class deodar wood fully panelled shutters for
garrage and/or godown including cost of male and female hinges, locking arrangement
and other iron fittings, cutting walls and making good the same as required.

Detail of cost for 80 Sq.ft.

Considering a shutter 10' x 8' with frame 2"x2.5" double leaf

Contractor's profit & overhead

Contractor's profit & overhead
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Unit Description
Component  
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 Unit       
Rate   

(Rs)

Item  No. 16-34-1

Sq.m.

Taking a gate 12' x 6' 72.00 Sq.ft.

Deodar wood

2.188 Cu.ft.

Vertical 2 x 5'-6" x 5" x 3" 1.146 Cu.ft.

Vertical 2x6'-6"x5"x3" 1.354 Cu.ft.

Cross diagonals 4x7'-7.5"x4"x3" 2.543 Cu.ft.

Struts:  4x2'-9"x4"x3" 0.917 Cu.ft.

 4x2'-7.5"x4"x3" 0.877 Cu.ft.

 4x1'-1.5"x4"x3" 0.373 Cu.ft.

 4x1'-2.25"x4"x3" 0.403 Cu.ft.

9.801 Cu.ft.

Wastage 30% 2.940 Cu.ft.

12.741 Cu.ft.

1.  Labour

Carpenter 37.50 Hrs @ 125.00 4687.50

Black smith 2.50 Hrs @ 112.00 280.00

Mason 2.00 Hrs @ 125.00 250.00

Labourer 12.00 Hrs @ 87.50 1050.00

Total 6267.50

20% 1253.50

Total Labour rate 1123.97 1,124             

2.  Material

Wood  - deodar  1st class   12.741 Cu.ft. @ 5000.00 63705.00

Sawing charges 12.741 Cu.ft. @ 87.50 1114.84

Male or female hinges 4 No. @ 112.50 438.75

Iron sliding bolt  15" x 3/4" 2 No. @ 175.00 350.00

Stopper brass 2 Nos. @ 378.00 756.00

Flat iron 1 Kg. @ 80.00 80.00

Iron screw 1" 96 No. @ 8.00 768.00

Glue 0.227 Kg. @ 160.00 36.36

Cement sand 1 : 3 0.08 Cu.m. @ 2538.0 203.04

67451.99

20% 13490.40

Total Composite rate 13220.36 13,220           

Item  No. 16-35-1

Sq.m.

100 Sq.ft.

Deodar wood:

Boarding 1x10'x10'x3/48 6.25 Cu.ft.

0.313 Cu.ft.

6.563 Cu.ft.

Wastage 20% 1.313 Cu.ft.

7.875 Cu.ft.

1.  Labour

Carpenter 82.00 Hrs @ 125.00 10250.00

Labourer 12.00 Hrs @ 87.50 1050.00

Detail of cost for 100 Sq.ft.

Considering a boarding for  a room 10'x10'

Tongue and grooved @ 5%

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing First class deodar wood 3" thick gate as per design approved by the
Engineer in charge with necessary male and female hinges, stopper, locking
arrangements, cutting wall and making good the same as required.

Detail of cost for 72 Sq.ft.

Top and bottom horizontal = 4 x 5'-3" x 5" x 3"

Providing and fixing 3/4" (19mm) thick First class deodar wood tongued and grooved plain boarding,
or lining on walls, jambs, skirting, cornice, chair rails and archivolt fixed on deodar wood frame
backing with rawl plugs on screws, but excluding cost of backing and polishing as required.
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Total 11300.00

20% 2260.00

Total Labour rate 1459.06 1,459             

2.  Material

Wood  - deodar  1st class   7.875 Cu.ft. @ 5000.00 39375.00

Sawing charges 7.875 Cu.ft. @ 87.50 689.06

Iron screw 1.5" 150 No. @ 10.00 1500.00

Glue 0.455 Kg. @ 160.00 72.73

41636.79

20% 8327.36

Total Composite rate 6835.20 6,835             

Sq.m.

100 Sq.ft.

Horizontal 2x10'x3"x1.5" 0.63 Cu.ft.

1x9'-6"x3"x1.5" 0.30 Cu.ft.

Vertical 2x10'-6"x3"x1.5" 0.66 Cu.ft.

1x9'-9"x3"x1.5" 0.30 Cu.ft.

Panels 2x2x4'-10"x4'-10"x0.5" 3.89 Cu.ft.

5.776 Cu.ft.

Grooving 5% 0.289 Cu.ft.

6.065 Cu.ft.

Wastage 20% 1.213 Cu.ft.

7.28 Cu.ft.

1.  Labour

Carpenter 64.00 Hrs @ 125.00 8000.00

Labourer 24.00 Hrs @ 87.50 2100.00

Total 10100.00

20% 2020.00

Total Labour rate 1304.11 1,304             

2.  Material

Wood  - deodar  1st class   7.28 Cu.ft. @ 5000.00 36387.50

Sawing charges 7.28 Cu.ft. @ 87.50 636.78

150 No. @ 4.80 720.00

Glue 0.455 Kg. @ 160.00 72.73

37817.01

20% 7563.40

Total Composite rate 6187.04 6,187             

Contractor's profit & overhead

Contractor's profit & overhead

Detail of cost for 100 Sq.ft.

Item  No. 16-36-1

Considering a panelling 10'x10'

Deodar wood:frame

Contractor's profit & overhead

Contractor's profit & overhead

Brass screw 1" size

Providing and fixing 1/2" (13mm) thick First class deodar wood panelling in framework 3"x1.5"
(75mmx38mm) of same wood on walls, jambs, skirting, cornice, chair rails and archivolt fixed on
framed deodar wood backing with rawl plugs or screws but excluding the cost of backing and
polishing as required.
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Cu.m.

Cubical content 2x11.0x10.0x2/12x1/12 3.056 Cu.ft.

Wastage 15% 0.458 Cu.ft.

3.514 Cu.ft.

1.  Labour

Carpenter 5.00 Hrs @ 125.00 625.00

Mason 3.00 Hrs @ 125.00 375.00

Labourer 2.00 Hrs @ 87.50 175.00

Total 1175.00

20% 235.00

Total Labour rate 16293.96 16,294           

2.  Material

Wood  - deodar  1st class   3.51 Cu.ft. @ 5000.00 17550.00

Sawing charges 3.51 Cu.ft. @ 87.50 307.13

Iron screw 2" 96 No. @ 10.00 960.00

100 No. @ 6.62 662.00

Glue 0.045 Kg. @ 160.00 7.27

19486.40

20% 3897.28

Total Composite rate 286515.73 286,516         

Sq.m.

Area  4x4.0x1.5 24.00 Sq.ft.

Deodar wood:

Planks 4x4'x1.5'x1/12 2.00 Cu.ft.

Battens 4x2x1.5x1/12x3/24 0.13 Cu.ft.

2.13 Cu.ft.

Wastage 20% 0.43 Cu.ft.

2.55 Cu.ft.

1.  Labour

Carpenter 2.75 Hrs @ 125.00 343.75

Labourer 1.00 Hrs @ 87.50 87.50

Total 3.00 431.25

20% 86.25

Total Labour rate 232.01 232                

2.  Material

Wood  - deodar  1st class   2.55 Cu.ft. @ 5000.00 12750.00

Sawing charges 2.55 Cu.ft. @ 87.50 223.13

Iron screw 1.5" 24 No. @ 10.00 240.00

Iron screw 2" 24 No. @ 10.00 240.00

25 No. @ 6.62 165.50

Glue 0.045 Kg. @ 160.00 7.27

13625.90

20% 2725.18

Total Composite rate 7562.75 7,563             

Item  No. 16-37-1
Providing and fixing 1" (25mm) deodar wood frame backing of approved shape and
section in wall panelling or lining, skirting, cornice, chair rails and archivolt fixed with
screws or rawl plugs as required.

Providing and fixing 1" (2 mm) deodar wood planking in shelves, almirahs with deodar
wood batten 1"x1.5" (25mmx38mm) fixed in walls with screws or rawl plugs as required.

Detail of cost for 24 Sq.ft.

Detail of cost for 3.06 Cu.ft.

Rawal plug 2.5" long

Contractor's profit & overhead

Considering a bracing over wall 10' x 10' with battens 2" x 1" @ 12" c/c bothways.

Considering one inch thick planking of an almirah 4' wide
and 1'-6" deep in four tiers

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Rawal plug 2.5" long

Item No. 16-38-1
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Sq.m.

Area  16' x 2' 32.00 Sq.ft.

Deodar wood:

Planks 16' x 2' x 1/12 2.667 Cu.ft.

Brackets 6x2'-0"x2.5"x1.5"   0.313 Cu.ft.

6x2'-1"x2.5"x1.5"   0.325 Cu.ft.

6x1'x2.5"x1.5"   0.156 Cu.ft.

3.460 Cu.ft.

Wastage 20% 0.692 Cu.ft.

4.153 Cu.ft.

1.  Labour

Carpenter 5.25 Hrs @ 125.00 656.25

Labourer 1.15 Hrs @ 87.50 100.63

Total 756.88

20% 151.38

Total Labour rate 305.40 305                

2.  Material

Wood  - deodar  1st class   4.15 Cu.ft. @ 5000.00 20750.00

Sawing charges 4.15 Cu.ft. @ 87.50 363.13

Iron screw 1.25 30 No. @ 8.00 240.00

Iron screw 2.5" 30 No. @ 10.00 300.00

30 No. @ 6.62 198.60

Cement sand mortar 1 : 3 0.5% 109.26

21960.98

20% 4392.20

Total Composite rate 9166.66 9,167             

Sq.m. a)

24 Sq.ft.

24.0 Sq.ft.

Wastage 5% 1.2 Sq.ft.

25.2 Sq.ft.

Deodar wood:

Beading 30.3 x 0.16 x 0.04 0.194 Cu.ft.

Wastage 15% 0.029 Cu.ft.

0.223 Cu.ft.

1.  Labour

Carpenter 2.00 Hrs @ 125.00 250.00

Black smith 0.50 Hrs @ 112.00 56.00

Total 306.00

20% 61.20

Total Labour rate 164.63 165                

2.  Material

Wood  - deodar  1st class   0.22 Cu.ft. @ 5000.00 1100.00

Sawing charges 0.22 Cu.ft. @ 87.50 19.25

G.I. wire gauge 25.2 Sq.ft. @ 130.00 3276.00

Item  No. 16-40

With First class deodar wood beading upto one square inch (6.45 sq.cm.) 2"x1/2" section
of approved design with iron screws over existing frame as required.

Detail of cost for 24 Sq.ft.

Considering a window 6' x 4'

Item  No. 16-39-1

Detail of cost for 32 Sq.ft.

Considering a planking 16' x 2' wide 

Providing and fixing 1" (25mm) deodar wood planking in shelves on deodar wood
brackets each having cross sectional area approx. 4 sq.inches (26 sq.cm.) and spaced at
4 ft. (1.2m) c/c fixed to walls with screws or rawl plugs as required.

Contractor's profit & overhead

Rawal plug 2.5" long

Contractor's profit & overhead

G.I. wire gauge =  6' x 4'

Contractor's profit & overhead

Providing and fixing G.I. wire gauze of 22 gauze (1.15 mm) and 144 mesh per sq.inch.
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Iron screw 1.5" 96 No. @ 10.00 960.00

5355.25

20% 1071.05

Total Composite rate 3045.75 3,046             

Sq.m. b)

1.  Labour

Carpenter 0.60 Hrs @ 125.00 75.00

Black smith 0.15 Hrs @ 112.00 16.80

Total 91.80

20% 18.36

Total Labour rate 49.39 49                  

2.  Material

G.I. wire gauge 25.2 Sq.ft. @ 130.00 3276.00

Iron screw 1.5" 96 No. @ 10.00 960.00

4236.00

20% 847.20

Total Composite rate 2328.36 2,328             

Sq.m.

a)

24 Sq.ft.

1.  Labour

Labour rate Same as in item 16-40(a) 164.65 165                

2.  Material

Wood  - deodar  1st class   0.22 Cu.ft. @ 5000.00 1115.04

Sawing charges 0.22 Cu.ft. @ 87.50 19.51

Plastic wire gauze 25.2 Sq.ft. @ 26.40 665.28

Iron screw 1.5" 96 No. @ 10.00 960.00

2759.83

20% 551.97

Total Composite rate 1649.44 1,649             

Sq.m. b)

1.  Labour

Labour rate Same as in item 16-40(b) 49.40 49                  

2.  Material

Plastic wire gauze 25.2 Sq.ft. @ 26.40 665.28

Iron screw 1.5" 96 No. @ 10.00 960.00

1625.28

20% 325.06

Total Composite rate 923.80 924                

Considering a window 6' x 4'

Contractor's profit & overhead

Without beading

Detail of cost for 24 Sq.ft.

Contractor's profit & overhead

Contractor's profit & overhead

Without beading

Detail of cost for 24 Sq.ft.

With First class deodar wood beading 2" x 1/2" over existing frame

Contractor's profit & overhead

Contractor's profit & overhead

Detail of cost for 24 Sq.ft.

Providing and fixing plastic wire gauze of and 22 mesh per sq.inch.

Item  No. 16-41
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Sq.m.

a)

24 Sq.ft.

1.  Labour

Labour rate Same as in item 16-40(a) 164.65 165                

2.  Material

Wood  - deodar  1st class   0.22 Cu.ft. @ 5000.00 1115.04

Sawing charges 0.22 Cu.ft. @ 87.50 19.51

25.2 Sq.ft. @ 20.00 504.00

Iron screw 1.5" 96 No. @ 10.00 960.00

2598.55

20% 519.71

Total Composite rate 1562.67 1,563             

Sq.m. b)

1.  Labour

Labour rate Same as in item 16-40(b) 49.40 49                  

2.  Material

25.2 Sq.ft. @ 20.00 504.00

Iron screw 1.5" 96 No. @ 10.00 960.00

1464.00

20% 292.80

Total Composite rate 837.03 837                

Sq.m.

24 Sq.ft.

1.  Labour

Labour rate Same as in item 16-40(a) 187.10 187                

2.  Material

Wood  - deodar  1st class   0.22 Cu.ft. @ 5000.00 1115.04

Sawing charges 0.22 Cu.ft. @ 87.50 19.51

Expanded metal 25.2 Sq.ft. @ 58.55 1475.46

Iron screw 1.5" 96 No. @ 10.00 960.00

3570.02

20% 714.00

Total Composite rate 2107.77 2,108             

R.M.

2.00 Cu.ft.

Wastage  20% 1.00 Cu.ft.

3.00 Cu.ft.

1.  Labour

20.00 Hrs @ 125.00 2500.00

Detail of cost for 24 Sq.ft.

With First class deodar wood beading 2" x 1/2" over existing frame

Item  No. 16-42

Providing and fixing Aluminium wire gauze 30 gauge (0.85 mm) and 14 mesh per sq.inch.

Considering a window 6' x 4'

Contractor's profit & overhead

Without beading

Detail of cost for 24 Sq.ft.

Contractor's profit & overhead

Detail of cost for 24 Sq.ft.

Considering a window 6' x 4'

Contractor's profit & overhead

Providing and fixing with sunken iron screws over existing base of iron or wood First
class shisham wood moulding as hand rails, studs, lathe etc. of approved design 4 to 6
sq.inch (26 to 39 sq.cm.) in cross section as required.

Detail of cost for 48 R.ft.

Shisham moulding = 2" x 3" x 48 ft long

Carpenter special

Item  No. 16-44-1

Aluminium wire gauze

Aluminium wire gauze

Providing and fixing expanded metal 3/4"x2.5" (19mm x 64mm), 12 gauge (2.12mm) of
approved quality with First class deodar wood beading upto one sq.inch (2"x1/2") as
required and 22 mesh per sq.inch.

Item  No. 16-43-1
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Labourer 16.00 Hrs @ 87.50 1400.00

Total 3900.00

20% 780.00

Total Labour rate 319.90 320                

2.  Material

Wood - Shisham         3.00 Cu.ft. @ 2000 6000.00

Sawing charges 3.00 Cu.ft. @ 87.50 262.50

Iron screw 3" 144 No. @ 10.00 1440.00

Glue 0.455 Kg. @ 160.00 72.73

7775.23

20% 1555.05

Total Composite rate 957.66 958                

R.M.

2.00 Cu.ft.

Wastage  20% 0.80 Cu.ft.

2.80 Cu.ft.

1.  Labour

21.25 Hrs @ 125.00 2656.25

Labourer 14.00 Hrs @ 87.50 1225.00

Total 3881.25

20% 776.25

Total Labour rate 318.36 318                

2.  Material

Wood  - deodar  1st class   2.80 Cu.ft. @ 5000.00 14000.00

Sawing charges 2.80 Cu.ft. @ 87.50 245.00

Iron screw 3" 144 No. @ 10.00 1440.00

Glue 0.455 Kg. @ 160.00 72.73

15757.73

20% 3151.55

Total Composite rate 1610.89 1,611             

R.M.

Shisham wood 100 x 4" x 1.5" 4.17 Cu.ft.

Wastage  20% 2.08 Cu.ft.

6.25 Cu.ft.

1.  Labour

20.00 Hrs @ 125.00 2500.00

Labourer 4.75 Hrs @ 87.50 415.63

Total 2915.63

20% 583.13

Total Labour rate 114.79 115                

2.  Material

Wood - Shisham         6.25 Cu.ft. @ 2000 12500.00

Sawing charges 6.25 Cu.ft. @ 87.50 546.88

Iron screw 1.25 408 No. @ 8.00 3264.00

400 No. @ 6.62 2648.00

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing with sunken iron screws over existing base of iron or wood First
class deodar wood moulding as hand rails, studs, lathe etc. of approved design 4 to 6
sq.inch (26 to 39 sq.cm.) in cross section as required.

Carpenter special

Contractor's profit & overhead

Rawal plug 2.5" long

Contractor's profit & overhead

Item  No. 16-46-1

Providing and fixing with sunken iron screws and rawl plugs First class shisham wood
moulded picture rails upto 6sq.inch (39 sq.cm.) in cross section on walls as required.

Detail of cost for 100 R.ft.

Carpenter special

Contractor's profit & overhead

Detail of cost for 48 R.ft.

Deodar moulding = 2" x 3" x 48 ft long

Item  No. 16-45-1
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

18958.88

20% 3791.78

Total Composite rate 861.24 861                

R.M.

Deodar wood 100 x 4" x 1.5" 4.17 Cu.ft.

Wastage  20% 2.08 Cu.ft.

6.25 Cu.ft.

1.  Labour

28.00 Hrs @ 125.00 3500.00

Labourer 7.00 Hrs @ 87.50 612.50

Total 4112.50

20% 822.50

Total Labour rate 161.92 162                

2.  Material

Wood  - deodar  1st class   6.25 Cu.ft. @ 5000.00 31250.00

Sawing charges 6.25 Cu.ft. @ 87.50 546.88

Iron screw 2" 408 No. @ 10.00 4080.00

400 No. @ 6.62 2648.00

38524.88

20% 7704.98

Total Composite rate 1678.72 1,679             

Sq.m.

Area 100' x 6" 50.00 Sq.ft.

Deodar wood 100 x 6" x 3/4" 3.125 Cu.ft.

Wastage  40% 0.781 Cu.ft.

3.906 Cu.ft.

1.  Labour

7.00 Hrs @ 125.00 875.00

Labourer 7.00 Hrs @ 87.50 612.50

Total 1487.50

20% 297.50

Total Labour rate 384.13 384                

2.  Material

Wood  - deodar  1st class   3.91 Cu.ft. @ 5000.00 19550.00

Sawing charges 3.91 Cu.ft. @ 87.50 341.80

Iron screw 1.25 48 No. @ 8.00 384.00

20275.80

20% 4055.16

Total Composite rate 5620.15 5,620             

Providing and fixing with iron screws 3/4" (19 mm) thick First class deodar wood eave or
barge board.

Detail of cost for 50 Sq..ft.

Carpenter

Contractor's profit & overhead

Contractor's profit & overhead

Rawal plug 2.5" long

Contractor's profit & overhead

Item  No. 16-48-1

Item  No. 16-47-1

Providing and fixing with sunken iron screws and rawl plugs First class deodar wood
moulded picture rails upto 6sq.inch (39 sq.cm.) in cross section on walls.

Detail of cost for 100 R.ft.

Carpenter special

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

R.M. a) Shisham wood

22 Sq.ft.

Hand rail 8'-0"x2.5x3"x1/144 0.417 Cu.ft.

Baluster (posts) 17x2.75x1.25"x1.75"x1/144 0.710 Cu.ft.

1.127 Cu.ft.

Wastage 20% 0.225 Cu.ft.

1.352 Cu.ft.

1.  Labour

15.00 Hrs @ 125.00 1875.00

Labourer 5.00 Hrs @ 87.50 437.50

Total 2312.50

20% 462.50

Total Labour rate 1357.23 1,357             

2.  Material

Wood - Shisham         1.35 Cu.ft. @ 2000 2700.00

Sawing charges 1.35 Cu.ft. @ 87.50 118.32

Iron screw 3" 18 No. @ 10.00 180.00

Glue 0.227 Kg. @ 160.00 36.36

3034.68

20% 606.94

Total Composite rate 3138.31 3,138             

Sq.m. b) Deodar wood

22 Sq.ft.

Deodar wood 1.127 Cu.ft.

Wastage 20% 0.225 Cu.ft.

1.352 Cu.ft.

1.  Labour

14.00 Hrs @ 125.00 1750.00

Labourer 3.50 Hrs @ 87.50 306.25

Total 2056.25

20% 411.25

Total Labour rate 1206.83 1,207             

2.  Material

Wood  - deodar  1st class   1.352 Cu.ft. @ 5000.00 6760.00

Sawing charges 1.352 Cu.ft. @ 87.50 118.30

Iron screw 3" 18 No. @ 10.00 180.00

Glue 0.227 Kg. @ 160.00 36.36

7094.66

20% 1418.93

Total Composite rate 5370.75 5,371             

Considering a railing 8' long and 2'-9" high having a area of
8' x 2' - 9"

Carpenter special

Contractor's profit & overhead

Contractor's profit & overhead

Item  No. 16-49

Detail of cost for 22 Sq.ft.

Considering a railing 8' long and 2'-9" high having a area of
8' x 2' - 9"

Carpenter special

Contractor's profit & overhead

Contractor's profit & overhead

Detail of cost for 22 Sq.ft.

Providing and fixing First class wood railing of approved design and sections in stair
cases, balcony or parapet with same wood balusters of approved design and sections
fixed into stringers, steps or walls having hand rail with turning, bend posts, newal posts
fixed with flat iron and screws including cutting holes in stringers walls steps and
making good as required but excluding cost of stringers, steps and flat iron.
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Item  No. 16-50

Sq.m. a) Shisham wood

Shisham wood

Stringers 2x8.5x1.17x3/12 4.973 Cu.ft.

Landing  1x10'x1.17x3/12 2.925 Cu.ft.

Landing Planks 2x3'x3'x1.50" 2.250 Cu.ft.

Treads 20x3'-1"x1'-1"x1.50" 8.316 Cu.ft.

Risers 20x3'-1"x8"x1/12 3.422 Cu.ft.

Wedges 2x20x8"x1.5"x2" 0.556 Cu.ft.

 2x20x1'-2"x1.5"x2" 0.975 Cu.ft.

23.416 Cu.ft.

Wastage 20% 4.683 Cu.ft.

28.100 Cu.ft.

1.  Labour

Carpenter 54.00 Hrs @ 125.00 6750.00

Labourer 32.00 Hrs @ 87.50 2800.00

Mason 6.00 Hrs @ 125.00 750.00

Total 10300.00

20% 2060.00

Total Labour rate 1705.05 1,705             

2.  Material

Wood - Shisham         28.10 Cu.ft. @ 2000.00 56199.07

Sawing charges 28.10 Cu.ft. @ 87.50 2458.71

Iron bolt 0.5" dia 4 No. @ 81.25 325.00

M.S. plate 3.00 Kg @ 85.00 255.00

Iron screw 2" 390 No. @ 10.00 3900.00

Iron screw 3" 150 No. @ 10.00 1500.00

150 No. @ 6.62 993.00

Glue 1.82 Kg. @ 160.00 290.91

Cement sand mortar 1 : 3 5% 3296.08

69217.77

20% 13843.55

Total Composite rate 13163.25 13,163           

Sq.m. b) Deodar wood

Deodar wood 23.416 Cu.ft.

Wastage 20% 4.683 Cu.ft.

28.100 Cu.ft.

1.  Labour

Carpenter 48.00 Hrs @ 125.00 6000.00

Labourer 24.00 Hrs @ 87.50 2100.00

Mason 8.00 Hrs @ 125.00 1000.00

Total 9100.00

20% 1820.00

Total Labour rate 1506.40 1,506             

2.  Material

Wood  - deodar  1st class   28.10 Cu.ft. @ 5000.00 140497.67

Sawing charges 28.10 Cu.ft. @ 87.50 2458.71

Iron bolt 0.5" dia 4 No. @ 81.25 325.00

M.S. plate 3 Kg @ 85.00 255.00

Iron screw 2" 390 No. @ 10.00 3900.00

Contractor's profit & overhead

Providing and fixing First class wood in stairs with or without stringers and landing
joists including cost of moulded nosing and stringers, cutting grooves for fixing steps
planks with screws, bolts etc. but excluding cost of balustrade.

Considering a stair 3 ft. wide stair case 

Contractor's profit & overhead

Rawal plug 2.5" long

Contractor's profit & overhead
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Iron screw 3" 150 No. @ 10.00 1500.00

150 No. @ 6.62 993.00

Glue 1.82 Kg. @ 160.00 290.91

Cement sand mortar 1 : 3 5% 7511.01

157731.30

20% 31546.26

Total Composite rate 27617.00 27,617           

Sq.m.

Area of door   3' x  7' 21.00 Sq.ft.

Cork sheet 1" thick inner surface 3' x 7' 21.00 Sq.ft.

4.043 Sq.ft.

25.043 Sq.ft.

Wastage 10% 2.504 Sq.ft.

27.547 Sq.ft.

1.  Labour

Carpenter 6.00 Hrs @ 125.00 750.00

20% 150.00

Total Labour rate 461.14 461                

2.  Material

27.55 Sq.ft. @ 139.41 3840.61

Glue 1.14 Kg. @ 160.00 181.82

4022.43

20% 804.49

Total Composite rate 2934.36 2,934             

Sq.m.

24.50 Sq.ft.

Foam rubber sheet 3/4" thick 3.5' x 7' 24.50 Sq.ft.

Wastage 5% 1.23 Sq.ft.

25.73 Sq.ft.

20.50 R.ft.

At head 1 x 3'-2" 3.17 R.ft.

23.67 R.ft.

Wastage 5% 1.18 R.ft.

24.85 R.ft.

3.16 R.ft.

Wastage 5% 0.16 R.ft.

3.32 R.ft.

23.67 R.ft.

Area      = 23.67 x 1.5 x 1/12 2.96 Sq.ft.

Wastage 5% 1.18 Sq.ft.

4.14 Sq.ft.

1.  Labour

Contractor's profit & overhead

Item No. 16-51-1

Providing and fixing 1" (25mm) thick fine cork sheet with aproved adhesive to shutters
and frame for sound proofing and/or for airconditioning shutters including levelling,
finishing.

Rawal plug 2.5" long

Aluminium strip channel 5/8" x 1/8" (32 SWG)

at meeting & hanging style = 3' x 6'-10"

Aluminium strip channel 7/8"x1/16" (32 SWG)

at meeting at bottom rail = 2 x 1.58

Foam rubber 1/16" thick at hanging and

meeting styles and at head 

Detail of cost for 21 Sq.ft.

Considering a door 3' x 7' with 2.5" thick frame and 1.4"
thick shutter.

Rebate and sides of shutter =2 x 16.17 x 1.5"

Contractor's profit & overhead

Considering a double leaf door 3.5' x 7' 

Contractor's profit & overhead

Item No. 16-52-1

Detail of cost for 24.5 Sq.ft.

Providing and fixing 3/4" (19mm) thick foam rubber sheet with aproved adhesive and
edge metalling screwed to shutters and frame for sound proofing and/or for
airconditioning shutters including levelling, finishing, polishing metal portion.

Cork sheet  25 mm thick
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Carpenter 16.00 Hrs @ 125.00 2000.00

Labourer 4.80 Hrs @ 87.50 420.00

Polisher 2.00 Hrs @ 110.00 220.00

Total 2640.00

20% 528.00

Total Labour rate 1391.33 1,391             

2.  Material

Foam rubber sheet 3/4" thick 25.73 Sq.ft @ 75.00 1929.38

Aluminium strip 5/8" x 1/8" 24.85 R.M. @ 25.91 643.85

Aluminium strip 7/8" x 1/16" 3.32 R.M. @ 18.29 60.68

Foam rubber 1/16" thick 4.14 Sq.ft @ 16.00 66.28

Stiff rubber 3.50 R.ft. @ 27.50 96.25

Foam rubber adhesive 1.14 Kg. @ 160.00 181.82

Aluminium screw 1 1/2" size 100.00 No. @ 45.00 4500.00

Polishing 5% 373.91

7852.15

20% 1570.43

Total Composite rate 5529.58 5,530             

Item No. 16-53-1

Sq.m.

24.50 Sq.ft.

1.  Labour

Carpenter 14.00 Hrs @ 125.00 1750.00

Labourer 4.80 Hrs @ 87.50 420.00

Polisher 2.00 Hrs @ 110.00 220.00

Total 2390.00

20% 478.00

Total Labour rate 1259.58 1,260             

2.  Material

Namda 1/2" thick 25.73 Sq.ft @ 17.19 442.30

Aluminium strip 5/8" x 1/8" 24.85 R.ft. @ 25.91 643.85

Aluminium strip 7/8" x 1/16" 3.32 R.ft. @ 18.29 60.68

Namda 1/16" thick 4.14 Sq.ft @ 4.18 17.32

Stiff rubber 3.50 R.ft. @ 27.50 96.25

Foam rubber adhesive 1.14 Kg. @ 160.00 181.82

Aluminium screw 1 1/2" size 100.00 No. @ 45.00 4500.00

Polishing 5% 297.11

6239.32

20% 1247.86

Total Composite rate 4547.83 4,548             

R.M.

Deodar wood 100 x 3/48 x 3/48 0.391 Cu.ft.

Wastage 20% 0.078 Cu.ft.

0.469 Cu.ft.

1.  Labour

Carpenter 12.00 Hrs @ 125.00 1500.00

Labourer 4.00 Hrs @ 87.50 350.00

Total 1850.00

Providing and fixing 1/2" (13mm) thick `Namda' with approved adhesive and edge
metalling screwed to shutters and frame for sound proofing and/or for airconditioning
shutters including levelling, finishing, polishing metal portion.

Detail of cost for 24.5 Sq.ft.

Considering a double leaf door 3.5' x 7' 

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing First class deodar wood projected beading upto one sq.inch.(6.5
sq.cm.) wide in section, designed, fixed around the panels of doors, windows of any
description.

Detail of cost for 100 Sq.ft.

Contractor's profit & overhead

Contractor's profit & overhead

Item No. 16-54-1
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

20% 370.00

Total Labour rate 72.84 73                  

2.  Material

Wood  - deodar  1st class   0.47 Cu.ft. @ 5000.00 2343.75

Sawing charges 0.47 Cu.ft. @ 87.50 41.02

Nail of  all sizes 0.23 Kg. @ 90.00 20.45

Glue 0.34 Kg. @ 160.00 54.55

2459.77

20% 491.95

Total Composite rate 169.68 170                

Item No. 16-55-1

Sq.m.

Area  2 x 6'-0" x 6" 6.00 Sq.ft.

2 x 0'-6" x 6" 0.50 Sq.ft.

6.50 Sq.ft.

Deodar wood 1x6'-0"x0.5x1/24   0.125 Cu.ft.

2x0.5x0.5x1/24   0.021 Cu.ft.

1x6'-0"x0.5x1/24   0.125 Cu.ft.

0.271 Cu.ft.

Wastage 20% 0.054 Cu.ft.

0.325 Cu.ft.

 = 2 x 1.17x1.12 lb. per foot. 1.19 kg.

1.  Labour

4.00 Hrs @ 125.00 500.00

Black smith 1.50 Hrs @ 112.00 168.00

Labourer 1.00 Hrs @ 87.50 87.50

Total 755.50

20% 151.10

Total Labour rate 1500.77 1,501             

2.  Material

Wood  - deodar  1st class   0.33 Cu.ft. @ 5000.00 1625.00

Sawing charges 0.33 Cu.ft. @ 87.50 28.44

Angle iron 1.19 Kg. @ 74.00 88.15

Iron screw 1" 12 No. @ 8.00 96.00

Anti corrosive paint 1% 18.38

1855.97

20% 371.19

Total Composite rate 5187.58 5,188             

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Angle iron 3/4"x3/4"x1/4"

Carpenter

Providing and fixing 1/2" (13mm) thick First class deodar wood simple moulded or plain
pelmet fixed with iron frame 3/4"x3/4"x1/4" with screws including cost of painting three
coats on iron work only with approved anti-corrosive paints.

Detail of cost for 6.5 Sq.ft.

Considering a pelmet 6' long 6" wide projected and covered
on top
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Item No. 16-56-1

Deodar wood 0.271 Cu.ft.

Middle brackets 2x3"x1/2"x6"x1/1728 0.010 Cu.ft.

Corners  2 Nos. 0.010 Cu.ft.

0.292 Cu.ft.

Wastage 20% 0.058 Cu.ft.

0.350 Cu.ft.

1.  Labour

Carpenter 4.00 Hrs @ 125.00 500.00

Labourer 2.00 Hrs @ 87.50 175.00

Total 675.00

20% 135.00

Total Labour rate 1340.86 1,341             

2.  Material

Wood  - deodar  1st class   0.35 Cu.ft. @ 5000.00 1750.00

Sawing charges 0.35 Cu.ft. @ 87.50 30.63

Iron screw 3" 4 No. @ 10.00 40.00

4 No. @ 6.62 26.48

1847.11

20% 369.42

Total Composite rate 5010.06 5,010             

Sq.m.

Area 2x1.0x2.5" 0.42 Sq.ft.

Deodar wood

Base plan 1x12"x2.5"x1.25"x1/1728 0.022 Cu.ft.

Stay 1x12"x2.5"x1.25"x1/1728 0.022 Cu.ft.

0.043 Cu.ft.

Wastage 20% 0.009 Cu.ft.

0.052 Cu.ft.

1.  Labour

Carpenter 0.65 Hrs @ 125.00 81.25

Labourer 0.65 Hrs @ 87.50 56.88

Total 138.13

20% 27.63

Total Labour rate 4246.36 4,246             

2.  Material

Wood  - deodar  1st class   0.052 Cu.ft. @ 5000.00 260.42

Sawing charges 0.052 Cu.ft. @ 87.50 4.56

Iron screw 3" 4 No. @ 10.00 40.00

4 No. @ 6.62 26.48

331.45

20% 66.29

Total Composite rate 14436.20 14,436           

Considering a pelmet 6' long 6" wide projected and covered
on top

Providing and fixing 1/2" (13mm) thick First class deodar wood simple moulded or plain
pelmet fixed with same wood brackets, screws, rawl plugs etc.

Detail of cost for 6.5 Sq.ft.

Contractor's profit & overhead

Contractor's profit & overhead

Detail of cost for 0.42 Sq.ft.

Considering a bracket having all the planks 12" long 2.5"
wide and 1.25" thick.

Contractor's profit & overhead

Rawal plug 2.5" long

Rawal plug 2.5" long

Contractor's profit & overhead

Item No. 16-57-1

Providing and fixing 1.25" (32mm) thick deodar wood First class wooden brackets for
holding curtain rods moulded to details, fixed to wall or wood with screws, rawl plugs
etc.
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Sq.m. a)

Area 6x3x1/4 4.50 Sq.ft.

Shisham wood 6x3x3"x3/4"x1/144 0.281 Cu.ft.

Wastage 20% 0.056 Cu.ft.

0.338 Cu.ft.

1.  Labour

Carpenter 3.00 Hrs @ 125.00 375.00

Labourer 2.00 Hrs @ 87.50 175.00

Total 550.00

20% 110.00

Total Labour rate 1578.13 1,578             

2.  Material

Wood - Shisham         0.338 Cu.ft. @ 2000.00 675.00

Sawing charges 0.338 Cu.ft. @ 87.50 29.53

Total wood items 704.53

Brass peg 6 x 4 24 No. @ 85.00 2040.00

Iron screw 2" 30 No. @ 10.00 300.00

30 No. @ 4.31 129.30

Total hardware items 2469.30

Total 3173.83

20% 634.77

Total Composite rate 10684.91 10,685           

Sq.m. b)

1.  Labour

Total Labour rate Same as in item 16-58(a) 1578.15 1,578             

2.  Material

Total wood items Same as in item 16-58(a) 704.53

Iron peg 24 No. @ 37.50 900.00

Iron screw 2" 30 No. @ 10.00 300.00

30 No. @ 4.31 129.30

Total hardware items 1329.30

Total 2033.83

20% 406.77

Total Composite rate 7413.89 7,414             

Sq.m. c)

Deodar wood 0.281 Cu.ft.

Wastage 40% 0.113 Cu.ft.

0.394 Cu.ft.

1.  Labour

Carpenter 2.00 Hrs @ 125.00 250.00

Labourer 2.00 Hrs @ 87.50 175.00

Total 425.00

20% 85.00

Total Labour rate 1219.47 1,219             

2.  Material

Wood  - deodar  1st class   0.394 Cu.ft. @ 5000.00 1968.75

Contractor's profit & overhead

Shisham wood with brass pegs

Detail of cost for 4.5 Sq.ft.

Considering 6 peg boards 3 ft. long comprising 4 pegs each 

Contractor's profit & overhead

Rawal plug 1" long

Contractor's profit & overhead

Shisham wood with iron pegs

Rawal plug 1" long

Contractor's profit & overhead

Item No. 16-58

Providing and fixing 3/4" (19mm) thick First class wood peg boards with levelled edges
pegs of approved design fixed at 10" (250mm) centre to centre with screws and rawl
pegs.

Deodar wood with brass pegs
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Sawing charges 0.394 Cu.ft. @ 87.50 34.45

Total wood items 2003.20

2469.30

Total 4472.50

20% 894.50

Total Composite rate 14052.57 14,053           

Sq.m. d)

1.  Labour

Total Labour rate Same as in item 16-58( c ) 1219.45 1,219             

2.  Material

Total wood items Same as in item 16-58( c ) 2003.20

1329.30

Total 3332.50

20% 666.50

Total Composite rate 10781.51 10,782           

Item  No. 16-59-1

R.M.

Length 8 x 3.5' 28.00 R.ft.

Deodar wood 1/4x8x3.14x3.5x5/48x5/48 0.238 Cu.ft.

For end stay 8x2x5/24x3/12x3/24 0.104 Cu.ft.

0.343 Cu.ft.

Wastage 20% 0.069 Cu.ft.

0.411 Cu.ft.

1.  Labour

Carpenter 3.00 Hrs @ 125.00 375.00

Labourer 1.50 Hrs @ 87.50 131.25

Total 506.25

20% 101.25

Total Labour rate 71.19 71                  

2.  Material

Wood  - deodar  1st class   0.411 Cu.ft. @ 5000.00 2055.99

Sawing charges 0.411 Cu.ft. @ 87.50 35.98

2091.97

20% 418.39

Total Composite rate 365.35 365                

R.M. a)

Length 8 x 3.5' 28.00 R.ft.

Wastage 5% 1.40 R.ft.

29.40 R.ft.

1.  Labour

Carpenter 3.00 Hrs @ 125.00 375.00

Labourer 1.50 Hrs @ 87.50 131.25

Total 506.25

20% 101.25

Total Labour rate 71.19 71                  

Contractor's profit & overhead

Deodar wood with iron pegs

Detail of cost for 28 R.ft.

Contractor's profit & overhead

Total hardware items, same as in item 16-58(a)

Providing and fixing 3/4" (19mm) dia. approved tubes with sockets as curtain rods.

Brass tube with brass socket

Detail of cost for 28 R.ft.

Considering 8 curtain rods 3/4" dia. 3.5' long each

Contractor's profit & overhead

Contractor's profit & overhead

Total hardware items, same as in item 16-58(b)

Providing and fixing deodar wood First class wooden curtain rods 1" to 1.25" (25mm to
32mm) dia with end stay.

Considering 8 curtain rods 1.25" dia with end stay 3.5' long each

Item  No. 16-60

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

2.  Material

Brass tube 3/4" dia 29.40 R.ft @ 200.00 5880.00

Brass socket 3/4" dia 16.00 No. @ 80.00 1280.00

36.00 No. @ 3.60 129.60

7289.60

20% 1457.92

Total Composite rate 1096.21 1,096             

R.M. b)

1.  Labour

Total Labour rate 71.20 71                  

2.  Material

C.P. brass tube  3/4" dia. 29.40 R.ft @ 75.00 2205.00

C.P. brass socket 3/4" dia. 16 No. @ 95.00 1520.00

C.P. brass screw (1.5" ) 36 No. @ 55.00 1980.00

5705.00

20% 1141.00

Total Composite rate 873.40 873                

R.M. a)

Length 8 x 3.5' 28.00 R.ft.

Wastage 5% 1.40 R.ft.

29.40 R.ft.

1.  Labour

Carpenter 8.00 Hrs @ 125.00 1000.00

Labourer 4.00 Hrs @ 87.50 350.00

Total 1350.00

20% 270.00

Total Labour rate 189.83 190                

2.  Material

C.P. brass curtain  rail 29.40 R.ft. @ 155.00 4557.00

4557.00

Brass rollers 90 No. @ 24.00 2160.00

C.P. brass clamp 40 No. @ 200.00 8000.00

C.P. brass screw (1.5" ) 36 No. @ 55.00 1980.00

Rawal plug 1" long 30 No. @ 4.31 129.30

Brass stopper 18 No. @ 250.00 4500.00

Other hardware 16769.30

Total 21326.30

20% 3353.86

Total Composite rate 3081.82 3,082             

R.M. b)

1.  Labour

Total Labour rate 189.85 190                

2.  Material

Aluminium curtain rail 29.40 R.ft. @ 45.00 1323.00

Considering 8 curtain rails 1.25" dia. 3.5' long each

Contractor's profit & overhead

Aluminium curtain rails

Same as in item 16-61 (a)

Contractor's profit & overhead

Item  No. 16-61

Contractor's profit & overhead

Brass screw 1/2" size

Providing and fixing curtain rails with double roller runners, clamps, including cost of
C.P. brass screws and rawl plugs.

Detail of cost for 28 R.ft.

C.P. brass curtain rails

Chromium plated tube with C.P. socket

Contractor's profit & overhead

Quantity same as in item 16-60 (a)

Same as in item 16-60 (a)
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Other hardwares Same as in item 16-61(a) 16769.30

Total 18092.30

20% 3618.46

Total Composite rate 2733.89 2,734             

a) Brass rings

Each i) 1.25" (32 mm) dia.

1.  Labour

Labourer 0.015 Hrs @ 87.50 1.31

20% 0.26

Total Labour rate 1.58 2                    

2.  Material

Brass ring  1.25" dia 1 No. @ 12.00 12.00

20% 2.40

Total Composite rate 15.98 16                  

Each ii) 1" (25 mm) dia.

1.  Labour

Total Labour rate Same as in item 16-62(a) 1.60 2                    

2.  Material

Brass ring  1" dia 1 No. @ 9.60 9.60

20% 1.92

Total Composite rate 13.12 13                  

b)

Each i) 1.25" (32 mm) dia.

1.  Labour

Total Labour rate Same as in item 16-62(a) 1.60 2                    

2.  Material

C.P. ring 1.25" dia 1.00 No. @ 37.50 37.50

20% 7.50

Total Composite rate 46.60 47                  

Each ii) 1" (25 mm) dia.

1.  Labour

Total Labour rate Same as in item 16-62(a) 1.60 2                    

2.  Material

C.P. ring 1" dia 1 No. @ 25.00 25.00

20% 5.00

Total Composite rate 31.60 32                  

c) Plastic rings

Each i) 1.25" (32 mm) dia.

1.  Labour

Total Labour rate Same as in item 16-62(a) 1.60 2                    

2.  Material

Plastic ring 1.25" dia. 1 No. @ 7.78 7.78

20% 1.56

Total Composite rate 10.93 11                  

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing approved rings for curtain.

Item  No. 16-62

Contractor's profit & overhead

Chromium plated rings
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Each ii) 1" (25 mm) dia.

1.  Labour

Total Labour rate Same as in item 16-62(a) 1.60 2                    

2.  Material

Plastic ring 1" dia. 1 No. @ 6.62 6.62

20% 1.32

Total Composite rate 9.54 10                  

Each a)

1.  Labour

Carpenter 0.40 Hrs @ 125.00 50.00

Labourer 0.25 Hrs @ 87.50 21.88

Total 71.88

20% 14.38

Total Labour rate 86.25 86                  

2.  Material

Window stay brass 9" 1 No. @ 86.00 86.00

Brass screw 1.25" size 5 No. @ 6.00 30.00

Total 116.00

20% 23.20

Total Composite rate 225.45 225                

Each b)

1.  Labour

Total Labour rate 86.25 86                  

2.  Material

Window stay iron  9" 1 No. @ 22.00 22.00

Iron screw 1.25 5 No. @ 8.00 40.00

Total 62.00

20% 12.40

Total Composite rate 160.65 161                

Each

1.  Labour

Total Labour rate 86.25 86                  

2.  Material

Brass quadrant stay 1 No. @ 110.00 110.00

Brass screw 1.25" size 5 No. @ 6.00 30.00

Total 140.00

20% 28.00

Total Composite rate 254.25 254                

Each a)

1.  Labour

Item  No. 16-64-1

Providing and fixing approved 10" (250mm) brass heavy duty quadrant stay with 1.25"
(32mm) screw.

Iron 9" (225 mm) long window stay fixed with brass screw.

Contractor's profit & overhead

Same as in item 16-63 (a)

Providing and fixing approved heavy brass adjustable door holder with 3" (75mm) brass
screws or with specially supplied screws.

Foot operated bronze 8.5" (216 mm) size.

Same as in item 16-63 (a)

Contractor's profit & overhead

Item  No. 16-63

Item  No. 16-65

Providing and fixing approved quality heavy duty window stay (casement) with 1.25"
(32mm) screw.

Brass 9" (225 mm) long window stay fixed with brass screw.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Mason 1.00 Hrs @ 125.00 125.00

Carpenter special 1.00 Hrs @ 125.00 125.00

Labourer 0.50 Hrs @ 87.50 43.75

Total 293.75

20% 58.75

Total Labour rate 352.50 353                

2.  Material

Door holder shovel (5510) 1 No. @ 500.00 500.00

Brass screw 3" 12 No. @ 6.00 72.00

Rawal plug 3" long 15 No. @ 8.93 133.95

Cement sand mortar 1 : 5 1.00 Cu.ft. @ 116.24 116.24

822.19

20% 164.44

Total Composite rate 1339.12 1,339             

Each b)

1.  Labour

Total Labour rate Same as in item 16-65(a) 352.50 353                

2.  Material

Door holder shovel (5511)  1 No. @ 550.00 550.00

Brass screw 3" 12 No. @ 6.00 72.00

Rawal plug 3" long 15 No. @ 8.93 133.95

Cement sand mortar 1 : 5 1.00 Cu.ft. @ 116.24 116.24

872.19

20% 174.44

Total Composite rate 1399.12 1,399             

Each c)

1.  Labour

Total Labour rate Same as in item 16-65(a) 352.50 353                

2.  Material

Door holder shovel (5505/5506) 1 No. @ 500.00 500.00

Brass screw 3" 12 No. @ 6.00 72.00

Rawal plug 3" long 15 No. @ 8.93 133.95

Cement sand mortar 1 : 5 1.00 Cu.ft. @ 116.24 116.24

822.19

20% 164.44

Total Composite rate 1339.12 1,339             

Item  No. 16-66

Each a)

1.  Labour

Carpenter special 2.00 Hrs @ 125.00 250.00

Total 250.00

20% 50.00

Total Labour rate 300.00 300                

2.  Material

Lock union 1 No. @ 375.00 375.00

Screws 3% 11.25

386.25

Contractor's profit & overhead

Contractor's profit & overhead

Bronze, spring action type 2"x1.5" (50mmx38mm) lock plate and 2.25"x7/8"
(57mmx22mm) spring.

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing locks with brass or specially supplied screws including Door
Closers and Floor Hinges of approved design including cutting wood to required shape
and size with two operating keys.

Union lock (Local)

Contractor's profit & overhead

Bronze, door holder with rubber stop 7"x1.88" (175mmx41mm) plate and rubber stops
1.5" (38mm) dia.
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

20% 77.25

Total Composite rate 763.50 764                

Each b)

1.  Labour

Total Labour rate Same as in item 16-66(a) 300.00 300                

2.  Material

Lock Chinese make 1 No. @ 1200.00 1200.00

Screws 3% 36.00

1236.00

20% 247.20

Total Composite rate 1783.20 1,783             

Each c)

1.  Labour

Total Labour rate Same as in item 16-66(a) 300.00 300                

2.  Material

Lock yale 1 No. @ 6500.00 6500.00

Screws 3% 195.00

6695.00

20% 1339.00

Total Composite rate 8334.00 8,334             

Each d)

1.  Labour

Total Labour rate Same as in item 16-66(a) 300.00 300                

2.  Material

Lock Hyundi 1 No. @ 1500.00 1500.00

Screws 3% 45.00

1545.00

20% 309.00

Total Composite rate 2154.00 2,154             

Each e)

1.  Labour

Total Labour rate Same as in item 16-66(a) 300.00 300                

2.  Material

Lock main door kwikset with handle 1 No. @ 5500 5500.00

Screws 3% 165.00

5665.00

20% 1133.00

Total Composite rate 7098.00 7,098             

Each f)

1.  Labour

Total Labour rate Same as in item 16-66(a) 300.00 300                

2.  Material

Hydraulic door closer New star 1 No. @ 1600.00 1600.00

Screws 3% 48.00

1648.00

20% 329.60

Total Composite rate 2277.60 2,278             

Contractor's profit & overhead

Chinese lock 

Contractor's profit & overhead

Yale lock 

Contractor's profit & overhead

Hyundi lock 

Contractor's profit & overhead

Contractor's profit & overhead

Main door lock kwikset make

Contractor's profit & overhead

Hydraulic door closer, New star make
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 Unit       
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Each g)

1.  Labour

Total Labour rate Same as in item 16-66(a) 300.00 300                

2.  Material

Hydraulic door closer HNH make 1 No. @ 1450.00 1450.00

Screws 3% 43.50

1493.50

20% 298.70

Total Composite rate 2092.20 2,092             

Each h)

1.  Labour

Carpenter special 4.00 Hrs @ 125.00 500.00 500                

2.  Material

Dorma Set of Floor Hinges 1 No. @ 9500.00 9500.00

Screws 3% 285.00

9785.00

20% 1957.00

Total Composite rate 12242.00 12,242           

Item  No. 16-67-1

Each

1.  Labour

Carpenter special 1.00 Hrs @ 125.00 125.00

Total 125.00

20% 25.00

Total Labour rate 150.00 150                

2.  Material

Lock drawer alpha make 1 No. @ 110.00 110.00

Screws 3% 3.30

113.30

20% 22.66

Total Composite rate 285.96 286                

Item  No. 16-68

Each a)

1.  Labour

Carpenter 0.75 Hrs @ 125.00 93.75

Total 93.75

20% 18.75

Total Labour rate 112.50 113                

2.  Material

Aluminium finger plate 1 No. @ 155.00 155.00

Aluminium screw 3/4" size 6 No. @ 35.00 210.00

365.00

20% 73.00

Total Composite rate 550.50 551                

Each b)

1.  Labour

Providing and fixing approved brass drawer and cup board lock with brass screws
including two operating keys.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing approved standard finger plate with screws.

Contractor's profit & overhead

Contractor's profit & overhead

Hydraulic door closer, HNH make

Aluminium finger plate 6" x 2.25" (150 mm x 57 mm)

Floor Hinges 

Contractor's profit & overhead

Brass finger plate 6" x 2.25" (150 mm x 57 mm)
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 Unit       
Rate   
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Total Labour rate Same as in item 16-68(a) 112.50 113                

2.  Material

Brass finger plate 1 No. @ 300.00 300.00

Brass screw 3/4" size 6 No. @ 3.60 21.60

321.60

20% 64.32

Total Composite rate 498.42 498                

Item  No. 16-69

Each a) Single action

1.  Labour

Carpenter 0.65 Hrs @ 125.00 81.25

Total 81.25

20% 16.25

Total Labour rate 97.50 98                  

2.  Material

1 No. @ 430.00 430.00

Brass screw 1.25" size 9 No. @ 6.00 54.00

484.00

20% 96.80

Total Composite rate 678.30 678                

Each b) Double action

1.  Labour

Carpenter 0.80 Hrs @ 125.00 100.00

Total 100.00

20% 20.00

Total Labour rate 120.00 120                

2.  Material

1 No. @ 625.00 625.00

Brass screw 1.25" size 9 No. @ 6.00 54.00

679.00

20% 135.80

Total Composite rate 934.80 935                

Item  No. 16-70

Each a) Single action

1.  Labour

Total Labour rate Same as in item 16-69(a) 97.50 98                  

2.  Material

1 No. @ 195.00 195.00

Iron screw 1.25 9 No. @ 8.00 72.00

267.00

20% 53.40

Total Composite rate 417.90 418                

Each b) Double action

1.  Labour

Providing and fixing approved helical iron spring hinges 6" (150mm) size with iron
screws.

Contractor's profit & overhead

Iron spring hinges 6" - single action

Contractor's profit & overhead

Providing and fixing approved helical brass spring hinges 6" (150mm) size with brass
screws.

Contractor's profit & overhead

Contractor's profit & overhead

Brass helical spring 4" - single action

Contractor's profit & overhead

Brass helical spring 6" - double action

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Total Labour rate Same as in item 16-69(b) 120.00 120                

2.  Material

Iron spring hinges 6" - double action 1 No. @ 245.00 245.00

Iron screw 1.25 9 No. @ 8.00 72.00

317.00

20% 63.40

Total Composite rate 500.40 500                

Item  No. 16-71

R.M. a) Brass piano hinges

Detail of cost for 5 R.ft.

1.  Labour

Carpenter 2.00 Hrs @ 125.00 250.00

Total 250.00

20% 50.00

Total Labour rate 196.86 197                

2.  Material

Brass piano hinge 5 R.ft. @ 35.00 175.00

Brass screw 3/4" size 72 No. @ 3.60 259.20

434.20

20% 86.84

Total Composite rate 538.77 539                

R.M. b) Iron piano hinges

Detail of cost for 5 R.ft.

1.  Labour

Carpenter 2.00 Hrs @ 125.00 250.00

Total 250.00

20% 50.00

Total Labour rate 196.86 197                

2.  Material

Iron piano hinge 5 R.ft. @ 123.03 615.15

Iron screw 3/4" 72 No. @ 7.00 504.00

1119.15

20% 223.83

Total Composite rate 1078.12 1,078             

Item  No. 16-72

Each a)

1.  Labour

Carpenter 0.60 Hrs @ 125.00 75.00

Total 75.00

20% 15.00

Total Labour rate 90.00 90                  

2.  Material

Brass parliament hinges 5" x 5" 1 No. @ 400.00 400.00

Brass screw 1.5" size 12 No. @ 9.60 115.20

515.20

20% 103.04

Total Composite rate 708.24 708                

Contractor's profit & overhead

Brass parliament hinges 5" x 5" (125mm x 125mm) size, 12gauge 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing approved piano hinges of sheet 3/4" (19mm) wide with brass
screws.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing approved parliament hinges with screws.
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Each b)

1.  Labour

Carpenter 0.50 Hrs @ 125.00 62.50

Total 62.50

20% 12.50

Total Labour rate 75.00 75                  

2.  Material

Brass helical spring 6" - single action 1 No. @ 350.00 350.00

Brass screw 1.5" size 12 No. @ 9.60 115.20

465.20

20% 93.04

Total Composite rate 633.24 633                

Each c)

1.  Labour

Total Labour rate Same as in item 16-72(a) 90.00 90                  

2.  Material

Iron parliament hinges 5" x 5" 1 No. @ 43.75 43.75

Iron screw 1.5" 12 No. @ 10.00 120.00

163.75

20% 32.75

Total Composite rate 286.50 287                

Each d)

1.  Labour

Total Labour rate Same as in item 16-72(b) 75.00 75                  

2.  Material

Iron parliament hinges 4" x 4" 1 No. @ 43.75 43.75

Iron screw 1.5" 12 No. @ 10.00 120.00

163.75

20% 32.75

Total Composite rate 271.50 272                

Item  No. 16-73

Each a)

1.  Labour

Carpenter 0.50 Hrs @ 125.00 62.50

Total 62.50

20% 12.50

Total Labour rate 75.00 75                  

2.  Material

G.I. tee hinges 18" 1 No. @ 80.00 80.00

Iron screw 1.5" 6 No. @ 10.00 60.00

140.00

20% 28.00

Total Composite rate 243.00 243                

Each b)

1.  Labour

Total Labour rate Same as in item 16-72(a) 75.00 75                  

Contractor's profit & overhead

Iron parliament hinges 5" x 5" (125mm x 125mm) size, 12gauge 

Contractor's profit & overhead

Brass parliament hinges 4" x 4" (100mm x 100mm) size, 12gauge 

Iron parliament hinges 4" x 4" (100 mm x 100 mm) size, 12gauge 

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing approved heavy type G.I tee hinges with screws.

Tee hinges 18" (450 mm)  size

Contractor's profit & overhead

Contractor's profit & overhead

Tee hinges 12" (300 mm)  size
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

2.  Material

G.I. tee hinges 12" 1 No. @ 70.00 70.00

Iron screw 1.5" 6 No. @ 10.00 60.00

130.00

20% 26.00

Total Composite rate 231.00 231                

Each c)

1.  Labour

Total Labour rate Same as in item 16-72(a) 75.00 75                  

2.  Material

G.I. tee hinges 10" 1 No. @ 50.00 50.00

Iron screw 1.5" 6 No. @ 10.00 60.00

110.00

20% 22.00

Total Composite rate 207.00 207                

Item  No. 16-74

Each a)

i)

1.  Labour

Carpenter 0.75 Hrs @ 125.00 93.75

Total 93.75

20% 18.75

Total Labour rate 112.50 113                

2.  Material

Brass sliding bolt 12" x 3/4" 1 No. @ 1000.00 1000.00

Brass screw 1.25" size 10 No. @ 6.00 60.00

Bolts and nuts 4 No. @ 2.00 8.00

1068.00

20% 213.60

Total Composite rate 1394.10 1,394             

ii)

1.  Labour

Total Labour rate Same as in item 16-74(a) 112.50 113                

2.  Material

Brass sliding bolt 10" x 5/8" 1 No. @ 800.00 800.00

Brass screw 1.25" size 10 No. @ 6.00 60.00

Bolts and nuts 4 No. @ 2.00 8.00

868.00

20% 173.60

Total Composite rate 1154.10 1,154             

iii)

1.  Labour

Total Labour rate Same as in item 16-74(a) 112.50 113                

2.  Material

Brass sliding bolt 9" x 5/8" 1 No. @ 700.00 700.00

Brass screw 1.25" size 10 No. @ 6.00 60.00

Bolts and nuts 4 No. @ 2.00 8.00

Contractor's profit & overhead

Contractor's profit & overhead

Tee hinges 10" (250 mm)  size

Contractor's profit & overhead

9" x 5/8" (225 mm x 16 mm) size

Providing and fixing approved sliding bolts or aldrop bolt of sizes with screws of same
metal and G.I. bolts and nuts

Brass sliding bolts 

Contractor's profit & overhead

Contractor's profit & overhead

12" x 3/4" (300 mm x 19 mm) size

10" x 5/8" (250 mm x 16 mm) size
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

768.00

20% 153.60

Total Composite rate 1034.10 1,034             

iv)

1.  Labour

Total Labour rate Same as in item 16-74(a) 112.50 113                

2.  Material

Brass sliding bolt 6" x 1/2" 1 No. @ 450.00 450.00

Brass screw 1.25" size 4 No. @ 6.00 24.00

Bolts and nuts 4 No. @ 2.00 8.00

482.00

20% 96.40

Total Composite rate 690.90 691                

Each b)

i)

1.  Labour

Total Labour rate Same as in item 16-74(a) 112.50 113                

2.  Material

C.P. brass sliding bolt 12" x 3/4" 1 No. @ 845.00 845.00

Brass screw 1.25" size 10 No. @ 6.00 60.00

Bolts and nuts 4 No. @ 2.00 8.00

913.00

20% 182.60

Total Composite rate 1208.10 1,208             

ii)

1.  Labour

Total Labour rate Same as in item 16-74(a) 112.50 113                

2.  Material

C.P. brass sliding bolt 10" x 5/8" 1 No. @ 550.00 550.00

Brass screw 1.25" size 10 No. @ 6.00 60.00

Bolts and nuts 4 No. @ 2.00 8.00

618.00

20% 123.60

Total Composite rate 854.10 854                

iii)

1.  Labour

Total Labour rate Same as in item 16-74(a) 112.50 113                

2.  Material

C.P. brass sliding bolt 9" x 5/8" 1 No. @ 215.00 215.00

Brass screw 1.25" size 10 No. @ 6.00 60.00

Bolts and nuts 4 No. @ 2.00 8.00

283.00

20% 56.60

Total Composite rate 452.10 452                

iv)

1.  Labour

Total Labour rate Same as in item 16-74(a) 112.50 113                

2.  Material

C.P. brass sliding bolt 6" x 1/2" 1 No. @ 195.00 195.00

Brass screw 1.25" size 4 No. @ 6.00 24.00

Contractor's profit & overhead

Chromium plated brass sliding bolts 

12" x 3/4" (300 mm x 19 mm) size

Contractor's profit & overhead

6" x 1/2" (150 mm x 13 mm) size

Contractor's profit & overhead

9" x 5/8" (225 mm x 16 mm) size

Contractor's profit & overhead

6" x 1/2" (150 mm x 13 mm) size

10" x 5/8" (250 mm x 16 mm) size

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Bolts and nuts 4 No. @ 2.00 8.00

227.00

20% 45.40

Total Composite rate 384.90 385                

Each c)

i)

1.  Labour

Total Labour rate Same as in item 16-74(a) 112.50 113                

2.  Material

Iron sliding bolt  15" x 3/4" 1 No. @ 175.00 175.00

Iron screw 1.25 13 No. @ 8.00 104.00

Bolts and nuts 4 No. @ 2.00 8.00

287.00

20% 57.40

Total Composite rate 456.90 457                

ii)

1.  Labour

Total Labour rate Same as in item 16-74(a) 112.50 113                

2.  Material

Iron sliding bolt  12" x 5/8" 1 No. @ 150.00 150.00

Iron screw 1.25 10 No. @ 8.00 80.00

Bolts and nuts 4 No. @ 2.00 8.00

238.00

20% 47.60

Total Composite rate 398.10 398                

iii)

1.  Labour

Total Labour rate Same as in item 16-74(a) 112.50 113                

2.  Material

Iron sliding bolt  10" x 5/8" 1 No. @ 125.00 125.00

Iron screw 1.25 10 No. @ 8.00 80.00

Bolts and nuts 4 No. @ 2.00 8.00

213.00

20% 42.60

Total Composite rate 368.10 368                

iv)

1.  Labour

Total Labour rate Same as in item 16-74(a) 112.50 113                

2.  Material

Iron sliding bolt  9" x 5/8" 1 No. @ 90.00 90.00

Iron screw 1.25 10 No. @ 8.00 80.00

Bolts and nuts 4 No. @ 2.00 8.00

178.00

20% 35.60

Total Composite rate 326.10 326                

v)

1.  Labour

Total Labour rate Same as in item 16-74(a) 112.50 113                

Contractor's profit & overhead

9" x 5/8" (225 mm x 16 mm) size

Contractor's profit & overhead

6" x 1/2" (150 mm x 13 mm) size

Contractor's profit & overhead

15" x 3/4" (375 mm x 19 mm) size

Contractor's profit & overhead

12" x 3/4" (300 mm x 19 mm) size

Contractor's profit & overhead

10" x 5/8" (250 mm x 16 mm) size

Iron sliding bolts 
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

2.  Material

Iron sliding bolt  6" x 1/2" 1 No. @ 60.00 60.00

Iron screw 1.25 4 No. @ 8.00 32.00

Bolts and nuts 4 No. @ 2.00 8.00

100.00

20% 20.00

Total Composite rate 232.50 233                

Item  No. 16-75

Each a)

i)

1.  Labour

Carpenter 0.50 Hrs @ 125.00 62.50

Total 62.50

20% 12.50

Total Labour rate 75.00 75                  

2.  Material

Brass tower bolt  6" 1 No. @ 100.00 100.00

Brass screw 3/4" size 6 No. @ 3.60 21.60

121.60

20% 24.32

Total Composite rate 220.92 221                

ii)

1.  Labour

Total Labour rate Same as in item 16-75(a) 75.00 75                  
2.  Material

Brass tower bolt  9" 1 No. @ 120.00 120.00

Brass screw 3/4" size 8 No. @ 3.60 28.80

148.80

20% 29.76

Total Composite rate 253.56 254                

iii)

1.  Labour

Total Labour rate Same as in item 16-75(a) 75.00 75                  

2.  Material

Brass tower bolt 12" 1 No. @ 150.00 150.00

Brass screw 3/4" size 12 No. @ 3.60 43.20

193.20

20% 38.64

Total Composite rate 306.84 307                

Each b)

i)

1.  Labour

Total Labour rate Same as in item 16-75(a) 75.00 75                  

2.  Material

C.P. brass tower bolt  6" 1 No. @ 400.00 400.00

Brass screw 3/4" size 6 No. @ 3.60 21.60

421.60

Contractor's profit & overhead

Providing and fixing approved tower bolts with screws of same metal

Brass tower bolts 

6" (150 mm) size

Contractor's profit & overhead

Contractor's profit & overhead

9" (225 mm) size

Contractor's profit & overhead

12" (300 mm) size

Contractor's profit & overhead

Chromium plated brass tower bolts 

6" (150 mm) size
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

20% 84.32

Total Composite rate 580.92 581                

ii)

1.  Labour

Total Labour rate Same as in item 16-75(a) 75.00 75                  

2.  Material

C.P. brass tower bolt  9" 1 No. @ 575.00 575.00

Brass screw 3/4" size 8 No. @ 3.60 28.80

603.80

20% 120.76

Total Composite rate 799.56 800                

iii)

1.  Labour

Total Labour rate Same as in item 16-75(a) 75.00 75                  

2.  Material

C.P. brass tower bolt 12" 1 No. @ 1100.00 1100.00

Brass screw 3/4" size 12 No. @ 3.60 43.20

1143.20

20% 228.64

Total Composite rate 1446.84 1,447             

Each c)

i)

1.  Labour

Total Labour rate Same as in item 16-75(a) 75.00 75                  

2.  Material

Aluminium tower bolt  4" 1 No. @ 110.00 110.00

Brass screw 3/4" size 6 No. @ 3.60 21.60

131.60

20% 26.32

Total Composite rate 232.92 233                

ii)

1.  Labour

Total Labour rate Same as in item 16-75(a) 75.00 75                  

2.  Material

Aluminium tower bolt  6" 1 No. @ 150.00 150.00

Brass screw 3/4" size 8 No. @ 3.60 28.80

178.80

20% 35.76

Total Composite rate 289.56 290                

iii)

1.  Labour

Total Labour rate Same as in item 16-75(a) 75.00 75                  

2.  Material

Aluminium tower bolt  8" 1 No. @ 200.00 200.00

Brass screw 3/4" size 12 No. @ 3.60 43.20

243.20

20% 48.64

8" (200 mm) size

Contractor's profit & overhead

6" (150 mm) size

4" (100 mm) size

Contractor's profit & overhead

Aluminium tower bolts 

9" (225 mm) size

Contractor's profit & overhead

12" (300 mm) size

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Total Composite rate 366.84 367                

Each a)

i)

1.  Labour

Carpenter 0.15 Hrs @ 125.00 18.75

Total 18.75

20% 3.75

Total Labour rate 22.50 23                  

2.  Material

Brass hasp & staple 5" 1 No. @ 510.00 510.00

Brass screw 3/4" size 7 No. @ 3.60 25.20

535.20

20% 107.04

Total Composite rate 664.74 665                

ii)

1.  Labour

Total Labour rate Same as in item 16-76(a) 22.50 23                  

2.  Material

Brass hasp & staple 4" 1 No. @ 500.00 500.00

Brass screw 3/4" size 7 No. @ 3.60 25.20

525.20

20% 105.04

Total Composite rate 652.74 653                

iii)

1.  Labour

Total Labour rate Same as in item 16-76(a) 22.50 23                  

2.  Material

Brass hasp & staple  3" 1 No. @ 460.00 460.00

Brass screw 3/4" size 6 No. @ 3.60 21.60

481.60

20% 96.32

Total Composite rate 600.42 600                

iv)

1.  Labour

Total Labour rate Same as in item 16-76(a) 22.50 23                  

2.  Material

Brass hasp & staple  2" 1 No. @ 450.00 450.00

Brass screw 3/4" size 6 No. @ 3.60 21.60

471.60

20% 94.32

Total Composite rate 588.42 588                

Each b)

i)

Contractor's profit & overhead

2" (50 mm) size

Contractor's profit & overhead

Iron hasp and staple

5" (125 mm) size

Contractor's profit & overhead

3" (75 mm) size

Contractor's profit & overhead

Contractor's profit & overhead

Item  No. 16-76

Providing and fixing approved heavy duty safety hasp and staple with necessary screws
of the same metal

Brass hasp and staple

5" (125 mm) size

4" (100 mm) size
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

1.  Labour

Total Labour rate Same as in item 16-76(a) 22.50 23                  

2.  Material

Iron hasp & staple 5" 1 No. @ 56.25 56.25

Iron screw 3/4" 7 No. @ 7.00 49.00

105.25

20% 21.05

Total Composite rate 148.80 149                

ii)

1.  Labour

Total Labour rate Same as in item 16-76(a) 22.50 23                  

2.  Material

Iron hasp & staple 4" 1 No. @ 37.50 37.50

Iron screw 3/4" 7 No. @ 7.00 49.00

86.50

20% 17.30

Total Composite rate 126.30 126                

iii)

1.  Labour

Total Labour rate Same as in item 16-76(a) 22.50 23                  

2.  Material

Iron hasp & staple  3" 1 No. @ 31.25 31.25

Iron screw 3/4" 6 No. @ 7.00 42.00

73.25

20% 14.65

Total Composite rate 110.40 110                

iv)

1.  Labour

Total Labour rate Same as in item 16-76(a) 22.50 23                  

2.  Material

Iron hasp & staple 2" 1 No. @ 22.50 22.50

Iron screw 3/4" 6 No. @ 7.00 42.00

64.50

20% 12.90

Total Composite rate 99.90 100                

Each c)

i)

1.  Labour

Total Labour rate Same as in item 16-76(a) 22.50 23                  

2.  Material

C.P. hasp & staple 5" 1 No. @ 52.80 52.80

C.P. brass screw (1.5" ) 6 No. @ 55.00 330.00

382.80

20% 76.56

Total Composite rate 481.86 482                

ii)

1.  Labour

Total Labour rate Same as in item 16-76(a) 22.50 23                  

2.  Material

Chromium plated

5" (125 mm) size

Contractor's profit & overhead

2" (50 mm) size

Contractor's profit & overhead

Contractor's profit & overhead

4" (100 mm) size

Contractor's profit & overhead

3" (75 mm) size

Contractor's profit & overhead

4" (100 mm) size
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

C.P. hasp & staple 4" 1 No. @ 49.50 49.50

C.P. brass screw (1.5" ) 6 No. @ 55.00 330.00

379.50

20% 75.90

Total Composite rate 477.90 478                

iii)

1.  Labour

Total Labour rate Same as in item 16-76(a) 22.50 23                  

2.  Material

C.P. hasp & staple  3" 1 No. @ 44.00 44.00

C.P. brass screw (1.5" ) 6 No. @ 55.00 330.00

374.00

20% 74.80

Total Composite rate 471.30 471                

iv)

1.  Labour

Total Labour rate Same as in item 16-76(a) 22.50 23                  

2.  Material

C.P. hasp & staple  2" 1 No. @ 27.50 27.50

C.P. brass screw (1.5" ) 6 No. @ 55.00 330.00

357.50

20% 71.50

Total Composite rate 451.50 452                

Each a)

i)

1.  Labour

Carpenter 0.500 Hrs @ 125.00 62.50

Total 62.50

20% 12.50

Total Labour rate 75.00 75                  

2.  Material

Brass handle size 175 mm 1 No. @ 500.00 500.00

Brass screw 1.25" size 6 No. @ 6.00 36.00

536.00

20% 107.20

Total Composite rate 718.20 718                

ii)

1.  Labour

Total Labour rate Same as in item 16-77(a) 75.00 75                  

2.  Material

Brass handle size 125 mm 1 No. @ 300.00 300.00

Brass screw 1.25" size 5 No. @ 6.00 30.00

330.00

20% 66.00

Total Composite rate 471.00 471                

iii)

1.  Labour

Contractor's profit & overhead

Contractor's profit & overhead

4" (100 mm) size

Contractor's profit & overhead

5" (125 mm) size

Item  No. 16-77

Brass 

7" (175 mm) size

3" (75 mm) size

Contractor's profit & overhead

2" (50 mm) size

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing approved heavy duty safety handle with necessary screws of the
same metal

  16 - 593



Government of Baluchistan

(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Total Labour rate Same as in item 16-77(a) 75.00 75                  

2.  Material

Brass handle size 100 mm 1 No. @ 250.00 250.00

Brass screw 1.25" size 5 No. @ 6.00 30.00

280.00

20% 56.00

Total Composite rate 411.00 411                

Each b)

i)

1.  Labour

Total Labour rate Same as in item 16-77(a) 75.00 75                  

2.  Material

Iron handle 5" 1 No. @ 87.50 87.50

Iron screw 1.25 6 No. @ 8.00 48.00

135.50

20% 27.10

Total Composite rate 237.60 238                

ii)

1.  Labour

Total Labour rate Same as in item 16-77(a) 75.00 75                  

2.  Material

Iron handle 4" 1 No. @ 75.00 75.00

Iron screw 1.25 5 No. @ 8.00 40.00

115.00

20% 23.00

Total Composite rate 213.00 213                

Each c)

i)

1.  Labour

Total Labour rate Same as in item 16-77(a) 75.00 75                  

2.  Material

C.P. brass handle 7" size 1 No. @ 110.00 110.00

C.P. brass screw (1.5" ) 6 No. @ 55.00 330.00

440.00

20% 88.00

Total Composite rate 603.00 603                

ii)

1.  Labour

Total Labour rate Same as in item 16-77(a) 75.00 75                  

2.  Material

C.P. brass handle 5" size 1 No. @ 90.00 90.00

C.P. brass screw (1.5" ) 5 No. @ 55.00 275.00

365.00

20% 73.00

Total Composite rate 513.00 513                

iii)

Chromium plated

7" (175 mm) size

Contractor's profit & overhead

5" (125 mm) size

Contractor's profit & overhead

4" (100 mm) size

4" (100 mm) size

Iron handle

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

5" (125 mm) size
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Component  

Cost
 Unit       
Rate   

(Rs)

1.  Labour

Total Labour rate Same as in item 16-77(a) 75.00 75                  

2.  Material

C.P. brass handle 4" size 1 No. @ 70.00 70.00

C.P. brass screw (1.5" ) 5 No. @ 55.00 275.00

345.00

20% 69.00

Total Composite rate 489.00 489                

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Each a)

1.  Labour

Carpenter 1.00 Hrs @ 125.00 125.00

Total 125.00

20% 25.00

Total Labour rate 150.00 150                

2.  Material

Brass circular rod handle 5" size 1 No. @ 110.00 110.00

Brass screw 1.25" size 5 No. @ 6.00 30.00

140.00

20% 28.00

Total Composite rate 318.00 318                

Each b)

1.  Labour

Total Labour rate Same as in item 16-78(a) 150.00 150                

2.  Material

C.P. brass handle 5" size 1 No. @ 90.00 90.00

Brass screw 1.25" size 5 No. @ 6.00 30.00

120.00

20% 24.00

Total Composite rate 294.00 294                

Each

1.  Labour

Carpenter 2.00 Hrs @ 125.00 250.00

Total 250.00

20% 50.00

Total Labour rate 300.00 300                

2.  Material

Brass handle with plate 1 No. @ 750.00 750.00

Brass screw 1.25" size 6 No. @ 6.00 36.00

786.00

20% 157.20

Total Composite rate 1243.20 1,243             

Item  No. 16-80

Each a)

i)

1.  Labour

Carpenter 0.50 Hrs @ 125.00 62.50

Total 62.50

20% 12.50

Total Labour rate 75.00 75                  

2.  Material

Providing and fixing approved curved or circular 5/8" (16mm) dia. rod handle upto 5"
(125mm) size with brass screws 

C.P. handle

Contractor's profit & overhead

Item  No. 16-79-1

Contractor's profit & overhead

Contractor's profit & overhead

Item  No. 16-78

Brass handle

Brass 

6" (150 mm) size

Contractor's profit & overhead

Providing and fixing approved 6" (150mm) size fancy brass heavy type door knob
(handle) with plates and screws 

Contractor's profit & overhead

Providing and fixing approved section hook and eye

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Brass hook & eye 6" 1 No. @ 600.00 600.00

20% 120.00

Total Composite rate 795.00 795                

ii)

1.  Labour

Total Labour rate Same as in item 16-80(a) 75.00 75                  

2.  Material

Brass hook & eye 4" 1 No. @ 350.00 350.00

20% 70.00

Total Composite rate 495.00 495                

Each b)

i)

1.  Labour

Total Labour rate Same as in item 16-80(a) 75.00 75                  

2.  Material

G.I. hook & eye 6" 1 No. @ 175.00 175.00

20% 35.00

Total Composite rate 285.00 285                

ii)

1.  Labour

Total Labour rate Same as in item 16-80(a) 75.00 75                  

2.  Material

G.I. hook & eye 4" 1 No. @ 150.00 150.00

20% 30.00

Total Composite rate 255.00 255                

Item  No. 16-81

Each a)

1.  Labour

Mason 0.25 Hrs @ 125.00 31.25

Labourer 0.15 Hrs @ 87.50 13.13

Total 44.38

20% 8.88

Total Labour rate 53.25 53                  

2.  Material

Brass socket for floor 1 No. @ 100.00 100.00

Cement sand mortar 15% 15.00

115.00

20% 20.00

Total Composite rate 188.25 188                

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

4" (100 mm) size

Contractor's profit & overhead

Galvanized iron

6" (150 mm) size

4" (100 mm) size

Contractor's profit & overhead

Brass socket

Providing and fixing floor socket of approved size and section in floors for fixing tower
bolts including cutting and making good the floor.
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Each b)

1.  Labour

Total Labour rate Same as in item 16-81(a) 53.25 53                  

2.  Material

Iron socket for floor 1 No. @ 8.00 8.00

Cement sand mortar 15% 1.20

9.20

20% 1.60

Total Composite rate 64.05 64                  

Item  No. 16-82

Sq.m.

Deodar Wood:

Side 4x7.0x1'-10"x3/48 3.208 Cu.ft

Top & bottom 3x1'-10"x4.0x3/48 1.375 Cu.ft

Front 5x4x7x3/48 2.188 Cu.ft

Dividing steps 10x7.0x1'-10"x3/48 1.146 Cu.ft

Shelves 4x2.0x1'-10"x3/48 0.917 Cu.ft

Drawers 4x2x1'-10"x0.5x3/48 0.458 Cu.ft

Bottom 3x1'-10.5"x1'-10"x3/48 0.344 Cu.ft

5x2x0.5x3/48 0.313 Cu.ft

Total 9.95 Cu.ft

Wastage 25% 2.487 Cu.ft

12.433 Cu.ft

Back 1x7x4.0 28.00 Sq.ft.

Wastage 10% 2.80 Sq.ft.

30.80 Sq.ft.

Painting:

Sides 2x2x7x4 112.00 Sq.ft.

Top & bottom 2x2x1.83x4.0 29.28 Sq.ft.

Front 2x4x7 56.00 Sq.ft.

Dividing steps 2x7x1.834 25.68 Sq.ft.

Shelves 2x2x2x1.83 14.64 Sq.ft.

Drawers 2x2x1.83x0.5 3.66 Sq.ft.

2x2x1.88x0.5 3.76 Sq.ft.

2x2x2x0.5 144.00 Sq.ft.

Total 389.02 Sq.ft. = 36.15 Sq.m.

Sq.m. a)

1.  Labour

Carpenter 22 Hrs @ 125.00 2750.00

Labourer 10 Hrs @ 87.50 875.00

Total 3625.00

20% 725.00

Total Labour rate 1671.64 1,672             

2.  Materials

Wood  - deodar  1st class   12.43 Cu.ft. @ 5000.00 62166.02

Sawing charges 12.43 Cu.ft. @ 87.50 1087.91

Hard board 5 mm thick 30.8 Sq.ft. @ 20.00 616.00

Glue 0.17 Kg. @ 160.00 27.64

Brass butt hinges 5" 6 No. @ 160.00 960.00

Detail of cost for 28 Sq.ft.

Iron socket

Contractor's profit & overhead

Providing and fixing wooden box type wardrobe 22" (550mm) deep including 3/4"
(19mm) thick boxing and shelves hanger rods, hardboard 3/16" (5mm) thick back
drawers, brass fitting, locking arrangement, handles, internal bolts, shoe rods including
painting.

Deodar wood boxing, shelves, leaves and hardboard masonite 3/16" (5mm) thick back.

Contractor's profit & overhead

3/16" hard board masonite
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Brass handle size 175 mm 2 No. @ 500.00 1000.00

Wooden gutees 30 No. @ 4.00 120.00

Tie rod 2 No. @ 37.50 75.00

Sunk handle 2 No. @ 33.00 66.00

Wooden rod for shoes 2 No. @ 13.00 26.00

Hanger hook with pullout rod 2 No. @ 55.00 110.00

Nail of  all sizes 0.91 Kg. @ 90.00 81.82

Total  materials cost 66336.38

Painting 36.154 Sq.m. @ 325.00 11750.02

78086.39

20% 13267.28

Total Composite rate 66785.04 66,785           

Sq.m. b)

Deodar wood

Side 2x7.0x1'-10"x3/48 3.21 Cu.ft

Front 1x4x7x3/48 2.19 Cu.ft

Shelves 2x2.0x1'-10"x3/48 0.92 Cu.ft

6.31 Cu.ft

Wastage 15% 0.95 Cu.ft

7.26 Cu.ft

Kail wood

Top & bottom 2x1'-10"x4.0x3/48 0.917 Cu.ft

Dividing steps 1x7.0x1'-10"x3/48 0.802 Cu.ft

Drawers 2x2x1'-10"x0.5x3/48 0.229 Cu.ft

Bottom 2x1'-10.5"x1'-10"x3/48 0.215 Cu.ft

2x2x0.5x3/48 0.125 Cu.ft

Total 2.29 Cu.ft

Wastage 25% 0.572 Cu.ft

2.859 Cu.ft

1.  Labour

Carpenter 18 Hrs @ 125.00 2250.00

Labourer 8 Hrs @ 87.50 700.00

Total 2950.00

20% 590.00

Total Labour rate 1360.37 1,360             

2.  Materials

Wood - Kail  1st class          7.26 Cu.ft. @ 3500.00 25410.00

Wood  - deodar  1st class   2.86 Cu.ft. @ 5000.00 14300.00

Sawing charges 10.12 Cu.ft. @ 87.50 885.50

Hard board 5 mm thick 30.8 Sq.ft. @ 20.00 616.00

Glue 0.17 Kg. @ 160.00 27.20

Brass butt hinges 5" 6 No. @ 160.00 960.00

Brass handle size 175 mm 2 No. @ 500.00 1000.00

Wooden gutees 30 No. @ 4.00 120.00

Tie rod 2 No. @ 37.50 75.00

Sunk handle 2 No. @ 33.00 66.00

Wooden rod for shoes 2 No. @ 13.00 26.00

Hanger hook with pullout rod 2 No. @ 55.00 110.00

Nail of  all sizes 0.91 Kg. @ 90.00 81.82

Total  materials cost 43677.52

Painting 36.154 sq.m @ 325.00 11750.05

Kail wood boxing and deodar wood shelves, leaves and hard board masonite 3/16"
(5mm) thick back.

Considering size and specifications same as item 16-82(a)

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

55427.57

20% 8735.50

Total Composite rate 47317.35 47,317           

Sq.m. c)

Side 2x7.0x1'-10" 25.66 Sq.ft

Top & bottom 2x1'-10"x4.0 14.66 Sq.ft

Back 1x7x4.0 28.00 Sq.ft.

Dividing steps 1x7.0x1'-10" 12.83 Sq.ft

Shelves 2x2.0x1'-10" 7.33 Sq.ft

Total 88.49 Sq.ft

Wastage 10% 8.85 Sq.ft

97.34 Sq.ft

Deodar Wood:
Drawers 2x2x1'-10"x0.5x3/48 0.23 Cu.ft

Bottom 2x1'-10.5"x1'-10"x3/48 0.21 Cu.ft

2x2x0.5x3/48 0.13 Cu.ft

0.57 Cu.ft

Wastage 20% 0.11 Cu.ft

0.68 Cu.ft

Deodar wood vaneer board

Front 1x4x7 28.00 Sq.ft.

Wastage 10% 2.80 Sq.ft.

30.80 Sq.ft.

1.  Labour

Carpenter 12 Hrs @ 125.00 1500.00

Labourer 6 Hrs @ 87.50 525.00

Total 2025.00

20% 405.00

Total Labour rate 933.81 934                

2.  Materials

Laminated board 3/4" thick 97.34 Sq. ft. @ 50.00 4867.00

Deodar wood vaneer board 3/4" thick 30.80 Sq. ft. @ 60.00 1848.00

Wood  - deodar  1st class   0.68 Cu.ft. @ 5000.00 3400.00

Sawing charges 0.68 Cu.ft. @ 87.50 59.50

Glue 0.17 Kg. @ 160.00 27.20

Brass butt hinges 5" 6 No. @ 160.00 960.00

Brass handle size 175 mm 2 No. @ 500.00 1000.00

Wooden gutees 30 No. @ 4.00 120.00

Tie rod 2 No. @ 37.50 75.00

Sunk handle 2 No. @ 33.00 66.00

Wooden rod for shoes 2 No. @ 13.00 26.00

Hanger hook with pullout rod 2 No. @ 55.00 110.00

Nail of  all sizes 3.00 Kg. @ 90.00 270.00

12828.70

20% 2565.74

Total Composite rate 6849.68 6,850             

Detail of cost for 28 Sq.ft.

3/4" thick laminated board 

Contractor's profit & overhead

Contractor's profit & overhead

Laminated board 3/4" (19mm) thick boxing, shelves and back with 3/4" thick deodar
wood vaneer board

Contractor's profit & overhead

  16 - 600



Government of Baluchistan

(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Each

1.  Labour

Carpenter 2.00 Hrs @ 125.00 250.00

Labourer 1.00 Hrs @ 87.50 87.50

Total 337.50

20% 67.50

Total Labour rate 40.50 41                  

2.  Material

Wood  - deodar  1st class   0.21 Cu.ft. @ 5000.00 1050.00

Sawing charges 0.21 Cu.ft. @ 87.50 18.38

Iron butt  hinge 2" 10 No. @ 75.00 750.00

Nail, screws & washers 0.50 Kg. @ 90.00 45.00

1863.38

20% 372.68

Total Composite rate 264.11 264                

Each

1.  Labour

Carpenter 0.25 Hrs @ 125.00 31.25

Labourer 0.25 Hrs @ 87.50 21.88

Total 53.13

20% 10.63

Total Labour rate 63.75 64                  
2.  Material

Wood  - deodar  1st class   0.01 Cu.ft. @ 5000.00 50.00

Sawing charges 0.01 Cu.ft. @ 87.50 0.88

Brass hook 1.00 No. @ 90.00 90.00

Nail, screws & washers 0.25 Kg. @ 90.00 22.50

163.38

20% 32.68

Total Composite rate 259.80 260                

Each

1.  Labour

Carpenter 8.00 Hrs @ 125.00 1000.00

Labourer 4.00 Hrs @ 87.50 350.00

Total 1350.00

20% 270.00

Total Labour rate 968.40 968                

2.  Material

Wood - Partal                  1.80 Cu.ft. @ 1200.00 2160.00

Sawing charges 1.80 Cu.ft. @ 87.50 157.50

Nail of  all sizes 0.11 Kg. @ 90.00 10.23

2327.73

20% 465.55

Total Composite rate 2638.16 2,638             

Contractor's profit & overhead

Item  No. 16-84-1

Making and fixing cleats with brass hooks for roof ventilators

Item  No. 16-83-1

Detail of cost for 18 Sq.ft.

Making and fixing cleats for doors and windows including hinges and screws.

Detail of cost for 10 Nos.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Item  No. 16-85-1

Making and fixing 1" (25mm) thick partal wood notice board with frame.
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Item  No. 16-86

Detail of cost for 10 Sq.m.

Glass panes 10.00 Sq.m

Wastage 5% 0.50 Sq.m

10.50 Sq.m

a)

Sq.m. i) Clear glass local

1.  Labour

Glazier 0.50 Hrs @ 125.00 62.50

Helper 0.50 Hrs @ 75.00 37.50

Total 100.00

20% 20.00

Total Labour rate 120.00 120                

2.  Material

10.50 Sq.m. @ 1291.20 13557.60

3.  Sundries 10% 1355.76

Total of 2 & 3 14913.36

20% 2982.67

Total Composite rate 1909.60 1,910             

Sq.m. ii) Unclear glass local

1.  Labour

Total Labour rate Same as in item 16-86(a) 120.00 120                

2.  Material

10.50 Sq.m. @ 1129.80 11862.90

3.  Sundries 10% 1186.29

Total of 2 & 3 13049.19

20% 2609.84

Total Composite rate 1685.90 1,686             

Sq.m. iii) Tinted glass local

1.  Labour

Total Labour rate Same as in item 16-86(a) 120.00 120                

2.  Material

10.50 Sq.m. @ 1775.40 18641.70

3.  Sundries 10% 1864.17

Total of 2 & 3 20505.87

20% 4101.17

Total Composite rate 2580.70 2,581             

b)

Sq.m. i) Clear glass local

1.  Labour

Total Labour rate Same as in item 16-86(a) 120.00 120                

2.  Material

10.50 Sq.m. @ 1350.00 14175.00

3.  Sundries 10% 1417.50

Total of 2 & 3 15592.50

20% 3118.50

Total Composite rate 1991.10 1,991             

5 mm. thick glass panes

Contractor's profit & overhead

Providing and fixing glass panes in wooden or steel frames of doors, windows and
ventilators etc. complete in all respect.

Contractor's profit & overhead

Contractor's profit & overhead

Glass 5 mm thick plain (local)

Glass 5 mm thick unclear (local)

Contractor's profit & overhead

Glass 5 mm thick tinted (local)

Contractor's profit & overhead

6 mm. thick glass panes

Glass 6 mm thick plain (local)
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Sq.m. ii) Unclear glass local

1.  Labour

Total Labour rate Same as in item 16-86(a) 120.00 120                

2.  Material

10.50 Sq.m. @ 1450.00 15225.00

3.  Sundries 10% 1522.50

Total of 2 & 3 16747.50

20% 3349.50

Total Composite rate 2129.70 2,130             

Sq.m. iii) Tinted glass local

1.  Labour

Total Labour rate Same as in item 16-86(a) 120.00 120                

2.  Material

10.50 Sq.m. @ 1850.00 19425.00

3.  Sundries 10% 1942.50

Total of 2 & 3 21367.50

20% 4273.50

Total Composite rate 2684.10 2,684             

Sq.m. iv) Clear glass imported

1.  Labour

Total Labour rate Same as in item 16-86(a) 120.00 120                

2.  Material

10.50 Sq.m. @ 1950.00 20475.00

3.  Sundries 10% 2047.50

Total of 2 & 3 22522.50

20% 4504.50

Total Composite rate 2822.70 2,823             

Sq.m. v) Tinted glass imported

1.  Labour

Total Labour rate Same as in item 16-86(a) 120.00 120                

2.  Material

10.50 Sq.m. @ 2100.00 22050.00

3.  Sundries 10% 2205.00

Total of 2 & 3 24255.00

20% 4851.00

Total Composite rate 3030.60 3,031             

c)

Sq.m. i) Clear glass local

1.  Labour

Total Labour rate Same as in item 16-86(a) 120.00 120                

2.  Material

10.50 Sq.m. @ 807.00 8473.50

3.  Sundries 10% 847.35

Total of 2 & 3 9320.85

20% 1864.17

Total Composite rate 1238.50 1,239             

Glass 6 mm thick plain (imported)

Contractor's profit & overhead

Glass 6 mm thick tinted (imported)

Contractor's profit & overhead

Glass 6 mm thick tinted (local)

Glass 6 mm thick unclear (local)

Glass 3 mm thick plain (local)

Contractor's profit & overhead

Contractor's profit & overhead

3 mm. thick glass panes

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Sq.m. ii) Unclear glass local

1.  Labour

Total Labour rate Same as in item 16-86(a) 120.00 120                

2.  Material

10.50 Sq.m. @ 645.60 6778.80

3.  Sundries 10% 677.88

Total of 2 & 3 7456.68

20% 1491.34

Total Composite rate 1014.80 1,015             

Item No. 16-87

%

a) For first floor 10% 10%

b) 7.5% 7.5%

Item  No. 16-88-1

Sq.m.

100 Sq.ft.

Kail wood:

Boarding 1x10'x10'x0.75/12 6.25 Cu.ft.

0.313 Cu.ft.

6.563 Cu.ft.

Wastage 20% 1.313 Cu.ft.

7.875 Cu.ft.

1.  Labour

Carpenter 25.00 Hrs @ 125.00 3125.00

Labourer 10.00 Hrs @ 87.50 875.00

Total 4000.00

20% 800.00

Total Labour rate 516.48 517                

2.  Material

Wood - Kail 2nd class        7.875 Cu.ft. @ 1000.00 7875.00

Sawing charges 7.875 Cu.ft. @ 87.50 689.06

Iron screw 1.5" 150 No. @ 10.00 1500.00

Glue 0.455 Kg. @ 160.00 72.73

10136.79

20% 2027.36

Total Composite rate 1825.34 1,825             

Providing and fixing 3/4" (19mm) thick First class Kail wood tongued and grooved plain boarding, or
lining on walls, jambs, skirting, cornice, chair rails and archivolt fixed on Kail wood frame backing
with rawl plugs on screws, but excluding cost of backing and polishing as required.

Detail of cost for 100 Sq.ft.

Considering a boarding for  a room 10'x10'

Tongue and grooved @ 5%

Contractor's profit & overhead

Contractor's profit & overhead

For each additional floor above first floor

Glass 3 mm thick unclear (local)

Contractor's profit & overhead

Extra for respective payable item of ground floor
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Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Item  No. 16-89-1

R.M

(Details of cost for beading for a window of size 140x110 cm-500cm long)

Teak Wood 2nd Class in Planks

500 x 5 x 1.2 cm = 0.0030

 Cum

Add 10% Wastage = 0.00330

Cum

1.  Labour

Carpenter 4.25 Hrs @ 125.00 531.25

20% 106.25

Total Labour rate 127.50 128                

2. Material 

Teak Wood 2nd Class 0.003 Cu.M @ 87.50 0.29

Carriage for Timber 10% 0.03
Iron screw 1.5" 100.000 Nos @ 10.00 1000.00

Painting with priming coat area = 

500(5+1.2+1.2) = 0.37 sq.m

0.370 sq.m @ 325.00 120.25

Water Charges 1% 11.21

1131.77

20% 226.35

Total Composite rate 399.13 399                

Item  No. 16-90-1

Sq.m

Details of Cost for 2.20 Sq.M (2.20x1.00 m = 2.20 Sq.M)

1.  Labour

Carpenter 8.00 Hrs @ 125.00 1000.00

Carpenter Helper 6.00 Hrs @ 87.50 525.00

20% 305.00

Total Labour rate 831.82 832                

2. Material 

25 mm thick Cup-board Shutter 2.20 Sq.M @ 538.00 1183.60

2.20 Sq.M @ 322.80 710.16

Piano Hinges 1mm Thick & 35mm wide 4.50 R.M. @ 123.03 553.64

Screws 1" Long 12.50 Nos @ 8.00 100.00

Wooden Lipping 25mm wide x 12mm thick= 7.00 R.M. @ 110.00 770.00

3317.40

20% 663.48

Contractor's profit & overhead

Providing and fixing of cup-board shutters with 25mm thick veneering particle board (MEDIUM
DENSITY) with decorative UV Sheet on one side

Contractor's profit & overhead

Contractor's profit & overhead

Extra  for Veneer Board on one Side and 
UV sheet on other Site

Providing and fixing of wooden moulded beading to door and window framses with iron screws,
plugs; 2nd Class Teak Wood 50x12mm

Detail of Cost for 5 meter

Applying  priming coat : With ready mixed pink or grey 
primer (hard & soft wood)

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Total Composite rate 2641.31 2,641             

Item  No. 16-91-1

Kg

Details of Cost for 1.00 kg
1.  Labour

Carpenter 4.56 Hrs @ 125.00 570.00

Carpenter Helper 4.00 Hrs @ 87.50 350.00

20% 184.00

Total Labour rate 501.82 502                

2. Material 

Aluminium  U-beading  (adding 10 % Wastage) 1.10 kgs @ 450.00 495.00

Anodized 15 Micron 40% 198.00

Sundries i/c Screws, fixing , carriage etc. 8% 39.60

732.60

20% 146.52

Total Composite rate 879.12 879                

Item No. 16-92-1

CM

Details of Cost for 8ft long x 3ft high x 2ft deep = 48cft

1.  Labour

Carpenter (for Sawing & Cutting) 3.00 Hrs @ 125.00 375.00

Carpenter (for Making & Fixing) 5.00 Hrs @ 125.00 625.00

Carpenter helper 5.00 Hrs @ 87.50 437.50

20% 287.50

Total Labour rate 1268.95 1,269             

2. Material 

92.40 sft @ 50.00 4620.00

84 sft

Adding Wastage of 10% 8.4 sft              

Total 92.4 sft = 8.58 sq.M

Ply Board 1" Thick for back side of cabinet = 8'x3' 26.40 S.ft @ 48.00         1267.20

i/c 5% wastage

Gola 2"x1/2" on sides and top- Partal Wood 12.00 R.ft. @ 33.54 402.44

Gola 1"x1/4" - Partal Wood 40.00 R.ft. @ 28.96 1158.54

Gola 2"x1"  for frame - Partal Wood 52.00 R.ft. @ 47.26 2457.32

Magnetic Latches 8.00 Nos @ 55.00 440.00

S.S handle 4" 4.00 No. @ 150.00 600.00

Brass piano hinge 12.00 R.ft. @ 35.00 420.00

Nail of  all sizes 0.50 Kg. @ 90.00 45.00

Iron screws 0.50 Kg. @ 130.00 65.00

Glue 1.00 Kg. @ 160.00 160.00

11635.49

a) Veneer Board Double Laminated

i.  For Partitions inside cabinet, 1" thick = 16 sft

ii.  For Front Shutters, 1" thick = 24 sft

iii.  For All Sides,  1" thick = 44 sft                  

Providing and fixing  of Aluminium U-beading  of required size to pre-laminated / flush door shutters

Contractor's profit & overhead

Contractor's profit & overhead

Making of Kitchen Cabinet 8'x3' make up from Veneer board (MEDIUM DENSITY)
Laminated on both sides, and hanging on wall, i/c all hardwares

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Sundries 3% 38.07

20% 2334.71

Total Composite rate 11573.79 11,574           

Sq.m.

100 Sq.ft.

Horizontal 2x10'x3"x1.5" 0.63 Cu.ft.
1x9'-6"x3"x1.5" 0.30 Cu.ft.

Vertical 2x10'-6"x3"x1.5" 0.66 Cu.ft.
1x9'-9"x3"x1.5" 0.30 Cu.ft.

Panels 2x2x4'-10"x4'-10"x0.5" 3.89 Cu.ft.
5.776 Cu.ft.

Grooving 5% 0.289 Cu.ft.
6.065 Cu.ft.

Wastage 20% 1.213 Cu.ft.
7.28 Cu.ft.

1.  Labour
Carpenter 64.00 Hrs @ 125.00 8000.00
Labourer 24.00 Hrs @ 87.50 2100.00
Total 10100.00

20% 2020.00
Total Labour rate 1304.11 1,304             

2.  Material
Wood - Shisham         7.28 Cu.ft. @ 2000.00 14555.00
Sawing charges 7.28 Cu.ft. @ 87.50 636.78

150 No. @ 4.80 720.00
Glue 0.455 Kg. @ 160.00 72.73

15984.51
20% 3196.90

Total Composite rate 3368.03 3,368             

Sq.m

100 Sq.ft.

Horizontal 2x10'x3"x1.5" 0.63 Cu.ft.
1x9'-6"x3"x1.5" 0.30 Cu.ft.

Vertical 2x10'-6"x3"x1.5" 0.66 Cu.ft.
1x9'-9"x3"x1.5" 0.30 Cu.ft.

Panels 2x2x4'-10"x4'-10"x0.5" 3.89 Cu.ft.
5.776 Cu.ft.

Grooving 5% 0.289 Cu.ft.
6.065 Cu.ft.

Wastage 20% 1.213 Cu.ft.
7.28 Cu.ft.

1.  Labour
Carpenter 64.00 Hrs @ 125.00 8000.00
Labourer 24.00 Hrs @ 87.50 2100.00
Total 10100.00

20% 2020.00
Total Labour rate 1304.11 1,304             

2.  Material
Wood  - deodar  1st class   7.28 Cu.ft. @ 5000.00 36387.50
Sawing charges 7.28 Cu.ft. @ 87.50 636.78

Detail of cost for 100 Sq.ft.
Considering a panelling 10'x10'
Deodar wood:frame

Contractor's profit & overhead

Item  No. 16-93-1
Providing and fixing 1/2" (13mm) thick First class Shisham wood panelling in framework 3"x1.5"
(75mmx38mm) of same wood on walls, jambs, skirting, cornice, chair rails and archivolt fixed on
framed Shisham wood backing with rawl plugs or screws but excluding the cost of polishing as
required.
Detail of cost for 100 Sq.ft.
Considering a panelling 10'x10'
Shisham wood:frame

Contractor's profit & overhead

Brass screw 1" size

Contractor's profit & overhead

Item  No. 16-94-1
Providing and fixing 1/2" (13mm) thick First class Deodar wood panelling in framework
3"x1.5" (75mmx38mm) of same wood on walls, jambs, skirting, cornice, chair rails and
archivolt fixed on framed Deodar wood backing with rawl plugs or screws but excluding
the cost of polishing as required.

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

150 No. @ 4.80 720.00
Glue 0.455 Kg. @ 160.00 72.73

37817.01
20% 7563.40

Total Composite rate 6187.04 6,187             

Item  No. 16-95
Sq.m.

a)

Side 2x7.0x2 28.00 Sq.ft
Top & bottom 2x2x4.0 16.00 Sq.ft
Back 1x7x4.0 28.00 Sq.ft.
Dividing steps 1x7.0x2 14.00 Sq.ft
Shelves 2x2.0x2 8.00 Sq.ft
Total 94.00 Sq.ft
Wastage 10% 9.40 Sq.ft

103.40 Sq.ft
Deodar Wood:
Drawers 2x2x2'-0"x0.5x3/48 0.25 Cu.ft
Bottom 2x2'-0''x2x3/48 0.23 Cu.ft

2x2x0.5x3/48 0.13 Cu.ft
0.61 Cu.ft

Wastage 20% 0.12 Cu.ft
0.73 Cu.ft

UV MDF High Gloss Board
Front 1x4x7 28.00 Sq.ft.
Wastage 10% 2.80 Sq.ft.

30.80 Sq.ft.
1.  Labour
Carpenter 12 Hrs @ 125.00 1500.00
Labourer 6 Hrs @ 87.50 525.00
Total 2025.00

20% 405.00
Total Labour rate 933.81 934                

2.  Materials
103.40 Sq. ft. @ 50.00 5170.00
30.80 Sq. ft. @ 210.00 6468.00

Wood  - deodar  1st class   0.73 Cu.ft. @ 5000.00 3656.25

Sawing charges 0.73 Cu.ft. @ 87.50 63.98

Glue 0.17 Kg. @ 160.00 27.20

Brass butt hinges 5" 6 No. @ 160.00 960.00

Contractor's profit & overhead

Brass screw 1" size

Detail of cost for 28 Sq.ft.
Laminated vaneer board

Contractor's profit & overhead

UV MDF High Gloss Board
Laminated board 3/4" thick

Providing and fixing wooden box type wardrobe 24" (600 mm) deep including 3/4"
(19mm) thick boxing and shelves hanger rods, hardboard 3/16" (5mm) thick back
drawers, brass fitting, locking arrangement, handles, internal bolts, shoe rods including
painting.

UV Medium Density Fibre High Gloss Board 3/4" (19mm) thick Shutters and shelves and
back with 3/4" thick laminated veneer board
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Brass handle size 175 mm 2 No. @ 500.00 1000.00

Wooden gutees 30 No. @ 4.00 120.00

Tie rod 2 No. @ 37.50 75.00

Sunk handle 2 No. @ 33.00 66.00

Wooden rod for shoes 2 No. @ 13.00 26.00

Hanger hook with pullout rod 2 No. @ 55.00 110.00

Nail of  all sizes 3.00 Kg. @ 90.00 270.00

18012.43

20% 3602.49
Total Composite rate 9240.12 9,240             

b)

Side 2x7.0x2 28.00 Sq.ft

Top & bottom 2x2x4.0 16.00 Sq.ft

Back 1x7x4.0 28.00 Sq.ft.

Dividing steps 1x7.0x2 14.00 Sq.ft

Shelves 2x2.0x2 8.00 Sq.ft

Total 94.00 Sq.ft

Wastage 10% 9.40 Sq.ft

103.40 Sq.ft

Deodar Wood:

Drawers 2x2x2'-0"x0.5x3/48 0.25 Cu.ft

Bottom 2x2'-0''x2x3/48 0.23 Cu.ft

2x2x0.5x3/48 0.13 Cu.ft

0.61 Cu.ft

Wastage 20% 0.12 Cu.ft

0.73 Cu.ft

3/4" thich PVC High Gloss Laminated Board

Front 1x4x7 28.00 Sq.ft.

Wastage 10% 2.80 Sq.ft.

30.80 Sq.ft.

1.  Labour

Carpenter 12 Hrs @ 125.00 1500.00

Labourer 6 Hrs @ 87.50 525.00

Total 2025.00

20% 405.00

Total Labour rate 933.81 934                

2.  Materials

103.40 Sq. ft. @ 100.00 10340.00

30.80 Sq. ft. @ 180.00 5544.00

Wood  - deodar  1st class   0.73 Cu.ft. @ 5000.00 3656.25

Sawing charges 0.73 Cu.ft. @ 87.50 63.98

Glue 0.17 Kg. @ 160.00 27.20

Brass butt hinges 5" 6 No. @ 160.00 960.00

Brass handle size 175 mm 2 No. @ 500.00 1000.00

Wooden gutees 30 No. @ 4.00 120.00

Tie rod 2 No. @ 37.50 75.00

Sunk handle 2 No. @ 33.00 66.00

Wooden rod for shoes 2 No. @ 13.00 26.00

Hanger hook with pullout rod 2 No. @ 55.00 110.00

Nail of  all sizes 3.00 Kg. @ 90.00 270.00

22258.43

20% 4451.69

Total Composite rate 11198.13 11,198           

Contractor's profit & overhead

PVC Board 3/4" (19mm) High Gloss laminated thick Shutters and shelves and back with
3/4" thick plain laminated board

Detail of cost for 28 Sq.ft.

3/4" thich PVC Plain Laminated Board

Contractor's profit & overhead

3/4" thich PVC Plain Laminated Board

3/4" thich PVC High Gloss Laminated Board

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Sq.m.

100 Sq.ft.

Horizontal 2x10'x3"x1.5" 0.63 Cu.ft.
1x9'-6"x3"x1.5" 0.30 Cu.ft.

Vertical 2x10'-6"x3"x1.5" 0.66 Cu.ft.
1x9'-9"x3"x1.5" 0.30 Cu.ft.

1.883 Cu.ft.
Grooving 5% 0.094 Cu.ft.

1.977 Cu.ft.
Wastage 20% 0.395 Cu.ft.

2.37 Cu.ft.

MDF Panels 100.00 Sft

1.  Labour
Carpenter 64.00 Hrs @ 125.00 8000.00
Labourer 24.00 Hrs @ 87.50 2100.00
Total 10100.00

20% 2020.00
Total Labour rate 1304.11 1,304             

2.  Material
3/4" MDF Board (Local) without lamination 100.00 sft @ 60.00 6000.00
Wood - Shisham         2.37 Cu.ft. @ 5000.00 11861.72
Sawing charges 2.37 Cu.ft. @ 87.50 207.58

150 No. @ 4.80 720.00
Glue 0.455 Kg. @ 160.00 72.73

18862.03
20% 3772.41

Total Composite rate 3739.58 3,740             

R.m.

Extruded section profile size 48x40 mm

Detail of cost for 10 RM.

1.  Labour

Carpenter 2.40 Hrs @ 125.00 300.00

Labourer 2.40 Hrs @ 87.50 210.00

Total 510.00

20% 102.00

Total Labour rate 61.20 61                  

2.  Material

48mmX40mmX1.5mm 
thick Factory made door 
frame of PVC extruded 
sections in wooden 
texture

10.00 sft @ 625.00 6250.00

Providing and fixing 1/2" (13mm) thick MDF (Lasani or equivalant) panelling in framework 3"x1.5"
(75mmx38mm) of Deodar wood on walls, jambs, skirting, cornice, chair rails and archivolt fixed on
framed Deodar wood backing with rawl plugs or screws but excluding the cost of backing and
polishing as required.

Detail of cost for 100 Sq.ft.
Considering a panelling 10'x10'
Deodar wood:frame

Contractor's profit & overhead

Brass screw 1" size

Contractor's profit & overhead

Item  No. 16-97-1
Providing and fixing factory made uPVC door frame made of uPVC extruded sections having an
overall dimension as below (tolerance ±1mm), with wall thickness 2.0 mm (± 0.2 mm), corners of the
door frame to be Jointed with galvanized brackets and stainless steel screws, joints mitred and
Plastic welded. The hinge side vertical of the frames reinforced by galvanized M.S. tube of size
19 X 19 mm and 1mm (± 0.1 mm) wall thickness and 3 nos. stainless steel hinges fixed to the frame
complete as per manufacturer’s specification and direction of Engineer- in-charge

Contractor's profit & overhead

Item  No. 16-96-1
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

20% 1250.00

Total Composite rate 811.20 811                

Sq.m.

Detail of cost for 2.38 Sq.m.

1.  Labour

Carpenter 3.20 Hrs @ 125.00 400.00

Labourer 3.20 Hrs @ 87.50 280.00

Total 680.00

20% 136.00

Total Labour rate 342.86 343                

2.  Material

30 mm thick Factory made PVC shutters 2.38 sft @ 5500.00 13090.00

20% 2618.00

Total Composite rate 6942.86 6,943             

Sq.m.

Detail of cost for 2.38 Sq.m.

1.  Labour

Carpenter 3.20 Hrs @ 125.00 400.00

Labourer 3.20 Hrs @ 87.50 280.00

Total 680.00

20% 136.00

Total Labour rate 342.86 343                

2.  Material

37 mm thick Factory made PVC shutters 2.38 sft @ 6500.00 15470.00

20% 3094.00

Total Composite rate 8142.86 8,143             

Sq.m.

Item  No. 16-99-1
Providing and fixing 37 mm thick factory made PVC Door shutter, styles and rails made of PVC hollow
extruded printed and laminated section having overall dimension 115 mm x 37 mm with wall
thickness 2 mm (± 0.2 mm) with inbuilt beading on one side, the styles and rails mitred cut and joint at
corners by inserting 2 nos PVC profile reinforcement of size 75 mm x 200 mm long with cross section
size of 28 mm x 30 mm having wall thickness 2 mm (± 0.2 mm). Styles, rails and reinforcements to be
fusion welded together. Only hinge side vertical style to be reinforced with PVC profile reinforcement
in full length. Printed and laminated PVC lock rail of size 110 mm x 37 mm having wall thickness 2 mm
(± 0.2 mm) to be welded horizontally with the vertical styles after inserting PVC profile reinforcement
as in styles and rails, providing with PVC snap fit beading, panels of 100 x 20 mm printed & laminated
and inserting 2 nos 6 mm dia bright steel rod horizontally with both side threaded and tightened with
check nuts and washers complete, all as per manufacturer's specification and direction of engineer-in-
charge.

Contractor's profit & overhead

Contractor's profit & overhead

Item  No. 16-100-1

Contractor's profit & overhead

Item  No. 16-98-1
30 mm thick factory made Polyvinyl Chloride (PVC) door shutter made of styles and rails of a uPVC
hollow section of size 60x30 mm and wall thickness 2 mm (± 0.2 mm), with inbuilt decorative
moulding edging on one side. The styles and rails mitred and joint at the corners by means of M.S.
galvanised/ plastic brackets of size 75x220 mm having wall thickness 1.0 mm and stainless steel
screws. The styles of the shutter reinforced by inserting galvanised M.S. tube of size. 25x20 mm and 1
mm (± 0.1 mm) wall thickness. The lock rail made up of 'H' section, a uPVC hollow section of size
100x30 mm and 2 mm (± 0.2 mm) wall thickness fixed to the shutter styles by means of plastic/
galvanised M.S. 'U' cleats. The shutter frame filled with a uPVC multi-chambered single panel of size
not less than 620 mm, having over all thickness of 20 mm and 1 mm (± 0.1 mm) wall thickness . The
panels filled vertically and tie bar at two places by inserting horizontally 6 mm galvanised M.S. rod
and fastened with nuts and washers, complete as per manufacturer's specification and direction of
Engineer-in-charge.

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

Detail of cost for 3.35 Sq.m.

1.  Labour

Carpenter 9.60 Hrs @ 125.00 1200.00

Labourer 9.60 Hrs @ 87.50 840.00

Total 2040.00

20% 408.00

Total Labour rate 730.75 731                

2.  Material

PVC Window 1.6 mm 3.35 sft @ 6500.00 21775.00

20% 4355.00

Total Composite rate 8530.75 8,531             

Item No. 16-101

Sq.m a)

Quantity of frame only 18x2.5x2.5x2/144 1.56 Cu.ft.
 19 x 2.5" x 2.5" x 0.75'/144 0.62 Cu.ft.

Quantity of panelling only 3/4*9''x(7'+7'+4')/144 0.84 Cu.ft.
Wastage 20% 0.60 Cu.ft.

3.63 Cu.ft.
1.  Labour
Carpenter 4.00 Hrs @ 125.00 500.00
Labourer 1.50 Hrs @ 87.50 131.25
Total 631.25

20% 126.25
Total Labour rate 603.76 604                

2.  Materials
Wood  - deodar  1st class   3.63 Cu.ft. @ 5000.00 18150.00
Sawing charges 1.95 Cu.ft. @ 87.50 170.63
Glue 0.05 Kg. @ 160.00 8.00

18328.63
20% 3665.73

Total Composite rate 18134.07 18,134           

Sq.m b) Shisham wood frame and panelling
1.  Labour
Carpenter 4.00 Hrs @ 125.00 500.00
Labourer 1.50 Hrs @ 87.50 131.25
Total 631.25

20% 126.25
Total Labour rate 603.76 604                

Providing and fixing factory made uPVC fixed or openable glazed windows/ ventilators comprising of
uPVC multi-chambered frame and mullion (where ever required) extruded profiles duly reinforced with
1.60 ± 0.2 mm thick galvanized mild steel section made from roll forming process of required length
(shape & size according to uPVC profile), , uPVC extruded glazing beads of appropriate dimension,
EPDM gasket, G.I fasteners 100 x 8 mm size for fixing frame to finished wall, plastic packers, plastic
caps and necessary stainless steel screws etc. Profile of frame shall be mitred cut and fusion welded
at all corners, mullion (if required) shall be also fusion welded including drilling of holes for fixing
hardware's and drainage of water etc. After fixing frame the gap between frame and adjacent finished
wall shall be filled with weather proof silicon sealant over all complete as per approved drawing &
direction of Engineer-in-Charge. (Single / double glass panes and silicon sealant shall be paid
separately).

Contractor's profit & overhead

Contractor's profit & overhead

Deodar wood frame and panelling

Providing and fixing First class wood dolly Chowkat of required size for door using 2.5' x
2.5' vertical wooden plank at ends and horizontal plants at 1 ft apart for supports
including 3/4'' thick  Panelling

Detail of Cost for 13.50 sft.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

(Rs)

2.  Materials
Wood - Shisham         3.63 Cu.ft. @ 2000.00 7260.00
Sawing charges 1.95 Cu.ft. @ 87.50 170.63
Glue 0.05 Kg. @ 160.00 8.00

7438.63
20% 1487.73

Total Composite rate 7718.39 7,718             

Sq.m c) Kail wood frame and panelling 
1.  Labour
Carpenter 4.00 Hrs @ 125.00 500.00
Labourer 1.50 Hrs @ 87.50 131.25
Total 631.25

20% 126.25
Total Labour rate 603.76 604                

2.  Materials
Wood - Kail  1st class          3.63 Cu.ft. @ 3500.00 12705.00
Sawing charges 1.95 Cu.ft. @ 87.50 170.63
Glue 0.05 Kg. @ 160.00 8.00

12883.63
20% 2576.73

Total Composite rate 12926.23 12,926           

Sq.m d) Kail wood frame and 1/2'' Thick MDF panelling

Quantity of frame only 18x2.5x2.5x2/144 1.56 Cu.ft.
 19 x 2.5" x 2.5" x 0.75'/144 0.62 Cu.ft.

Wastage 20% 0.60 Cu.ft.
2.79 Cu.ft.

Quantity of panelling only 3/4*9''x(7'+7'+4')/144 0.84 Cu.ft.

1.  Labour
Carpenter 3.00 Hrs @ 125.00 375.00
Labourer 1.00 Hrs @ 87.50 87.50
Total 462.50

20% 92.50
Total Labour rate 442.36 442                

2.  Materials
Wood - Kail  1st class          2.79 Cu.ft. @ 3500.00 9765.00
1/2" MDF Board (Local) without lamination 18.50 Sft 45.00 832.50
Sawing charges 1.95 Cu.ft. @ 87.50 170.63
Glue 0.05 Kg. @ 160.00 8.00

10776.13
20% 2155.23

Total Composite rate 10749.12 10,749           

Contractor's profit & overhead

Contractor's profit & overhead

Detail of Cost for 13.50 sft.
Taking a penelled door 4' x 7' 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Item No.17-1-1

Sq.m.

1. Labour

Labourer 6.00 Hrs @ 87.50            525.00 

20% 105.00           

Total Labour rate 63.00             63.00

2. Material

Paint solignum 1.65 Litre @ 325.00            536.25 

Painting brush 2" 0.10 No. @ 110.00 11.00             

           547.25 

5% 53.61             

Total 2 & 3 600.86           

20% 120.17           

Total Composite rate            135.10 135.10

Item No.17-2-1

Sq.m.

1. Labour

Labourer 8.00 Hrs @ 87.50            700.00 

20% 140.00           

Total Labour rate 84.00             84.00

2. Material

Cloth woolen 4.00 Sq.ft. @ 36.00            144.00 

Lime 1.00 Sq.ft. @ 7.70                7.70 

Oil  kerosine 0.60 Litre @ 88.00              52.80 

Painting brush 2" 0.10 No. @ 110.00              11.00 

Fuel wood 5% 10.78             

           226.28 

5% 46.31             

Total 2 & 3 272.59           

20% 54.52             

Total Composite rate            116.71 116.70

Item No. 17-3-1

Sq.m.

1. Labour

Surface preparation:

Painter 2.25 Hrs @ 125.00            281.25 

Helper 2.25 Hrs @ 75.00            168.75 

           450.00 

Priming coat:

Painter 1.50 Hrs @ 125.00            187.50 

Helper 1.50 Hrs @ 75.00 112.50           

           300.00 

Finishing coat:

Painter 3.75 Hrs @ 125.00            468.75 

Detail of cost for 10 Sq.m.

Detail of cost for 10 Sq.m.

Unit Description

Painting two or more coats as per manufacturer's instructions with wood preservative
paint (solignum and/or creosote or equivalent) of any approved manufacturer in
basement and ground floor

Painting two coats with coal-tar on wood work, plastered, rendered or concrete 
surface in ground floor or basement.

Contractor's profit & overhead

Contractor's profit & overhead

Detail of cost for 10 Sq.m.

Contractor's profit & overhead

Contractor's profit & overhead

Unit       
Rate  

Painting with paint mixed at site using ingredients and pigment to produce required
texture and shade in two or more coats on wood work over and including the cost of
priming coat, surface preparation, rubbing down smooth, knotted, filling cracks, holes
and joints in ground floor or basement.

(Rs)

Component  
Cost

3. Scaffolding and sundries

3. Scaffolding and sundries
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Helper 3.75 Hrs @ 75.00            281.25 

           750.00 

Total         1,500.00 

20% 300.00           

Total Labour rate 180.00           180.00

2. Material

Surface preparation:

Sand paper 6.00 No. @ 20.00            120.00 

Oil putty 0.50 Kg. @ 90.00              45.00 
           165.00 

Priming coat inside:

White lead 0.60 Kg. @ 250.00            150.00 

Chalk 1.00 Kg. @ 10.00              10.00 

Patent drier 0.12 Gram @ 33.00                3.96 

Oil linseed boiled 0.60 Litre @ 92.00              55.20 

           219.16 
Outside:
White lead 0.60 Kg. @ 250.00            150.00 

Oil linseed raw 0.30 Litre @ 90.00              27.00 

Patent drier 0.06 Gram @ 33.00                1.98 

Red lead 2.5%                3.75 

           182.73 

Total priming coat coat            401.89 

401.89 / 2            200.95 

Finishing coat:

Paint (mixed at site) 1.85 Litres @ 299.00            553.15 

Painting brush 4" 0.10 No. @ 350.00              35.00 

Sand paper 3.00 No. @ 20.00 60.00             
           648.15 

Total material         1,014.10 

5% 125.70           

Total 2 & 3 1,139.80        

20% 227.96           

Total Composite rate            316.78 316.80

Item No. 17-4-1
Sq.m.

1. Labour

Surface preparation:

Painter 2.50 Hrs @ 125.00            312.50 

Helper 2.50 Hrs @ 75.00            187.50 

Priming Coat:

Painter 1.50 Hrs @ 125.00            187.50 

Helper 1.50 Hrs @ 75.00            112.50 

Finishing coat:

Painter 4.00 Hrs @ 125.00            500.00 

Helper 4.00 Hrs @ 75.00 300.00           

Total         1,600.00 

20% 320.00           

Total Labour rate 192.00           192.00

2. Material

Surface Preparation:

Sand paper 6.00 No. @ 20.00            120.00 

Detail of cost for 10 Sq.m.

Contractor's profit & overhead

Average cost for priming coat

Contractor's profit & overhead

Painting with paint mixed at site using ingredients and pigment to produce required
texture and shade in two or more coats on plastered, rendered and/or concrete
surface over and including the cost of priming coat, surface preparation, dusting,
rubbing down smooth, filling cracks, holes removing blisters & other blisters & other
imperfections in ground floor or basement.

3. Scaffolding and sundries

Contractor's profit & overhead
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Chalk 1.00 Kg. @ 10.00 10.00             

           130.00 

Priming coat:

White lead 0.50 Kg. @ 240.00            120.00 

Red lead 0.50 Kg. @ 220.00            110.00 

Oil linseed boiled 0.60 Litre @ 92.00 55.20             

           285.20 

Finishing coat:

Paint (mixed at site) 1.85 Litres @ 299.00            553.15 

Painting brush 4" 0.10 No. @ 350.00              35.00 

Sand paper 3.00 No. @ 20.00 60.00             

           648.15 

Total material         1,063.35 

5% 133.17           

Total 2 & 3 1,196.52        

20% 239.30           

Total Composite rate            335.58 335.60

Item No. 17-5-1

Sq.m.

1. Labour

Surface preparation:

Painter 2.00 Hrs @ 125.00            250.00 

Helper 2.00 Hrs @ 75.00 150.00           

           400.00 

Priming Coat:

Painter 1.50 Hrs @ 125.00            187.50 

Helper 1.50 Hrs @ 75.00 112.50           

           300.00 

Finishing Coat:

Painter 3.50 Hrs @ 125.00            437.50 

Helper 3.50 Hrs @ 75.00 262.50           

           700.00 

Total         1,400.00 

20% 280.00           

Total Labour rate 168.00           168.00

2. Material

Surface Preparation:

Sand paper 6.00 No. @ 20.00            120.00 

Wire brush 1.00 No. @ 50.00 50.00             

           170.00 

Priming Coat:

Red lead 1.00 Kg. @ 220.00            220.00 

Patent drier 0.10 Gram @ 33.00                3.30 

Oil linseed boiled 0.80 Litre @ 92.00 73.60             

           296.90 

Finishing coat:

Paint (mixed at site) 1.25 Litres @ 299.00            373.75 

Painting brush 4" 0.05 No. @ 350.00              17.50 

Sand paper 3.00 No. @ 20.00 60.00             

           451.25 

Total material            918.15 

5% 115.91           

Total 2 & 3 1,034.06        

Contractor's profit & overhead

Painting with paint mixed at site using ingredients and pigment to produce required
texture and shade in two or more coats on steel and iron work and including the cost
of priming coat, surface preparation, removing rust, scales and dust with wire brush
in ground floor or basement.

Contractor's profit & overhead

Detail of cost for 10 Sq.m.

3. Scaffolding and sundries

3. Scaffolding and sundries
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

20% 206.81           

Total Composite rate            292.09 292.10

Item No. 17-6-1

Sq.m.

1. Labour Same as in item 17-3-1 180.00           180.00

2. Material

Surface preparation: Same as in item 17-3-1 165.00           

Priming coat: Same as in item 17-3-1            200.95 

Finishing coat:

Paint synthetic enamel 1.65 Litre @ 325.00            536.25 

Oil turpentine 0.40 kg. @ 105.00              42.00 

Painting brush 4" 0.05 No. @ 350.00              17.50 

Sand paper 3.00 No. @ 20.00              60.00 

655.75           

Total material         1,021.70 

Water charges 1.5% 15.33             
        1,037.02 

5% 51.85             

Total 2 & 3 1,088.87        

20% 217.77           
Total Composite rate            310.66 310.65

Item No. 17-7-1
Sq.m.

1. Labour Same as in item 17-5-1 168.00           168.00

2. Material

Surface preparation: Same as in item 17-5-1 170.00           

Priming coat: Same as in item 17-5-1            296.90 

Finishing Coat:

Paint synthetic enamel 1.25 Litre @ 325.00            406.25 

Oil turpentine 0.30 kg. @ 105.00              31.50 

Painting brush 4" 0.05 No. @ 350.00              17.50 

Sand paper 3.00 No. @ 20.00              60.00 

515.25           

Total material            982.15 
Water charges 1.5% 14.73             

           996.88 

5% 49.84             

Total 2 & 3 1,046.73        

20% 209.35           

Total Composite rate            293.61 293.60

Painting with ICI/Berger or equivalent super gloss synthetic enamel paint in two or
more coats as per manufacturer's instructions on steel and iron work over and
including the cost of priming coat, surface preparation, removing rust, scales and
dust with wire brush in ground floor or basement. (@ atleast 1.25Litre per 10 Sq.m)

Contractor's profit & overhead

Painting with ICI/Berger or equivalent super gloss synthetic enamel paint in two or
more coats as per manufacturer's instructions on wood work over and including the
cost of priming coat, surface preparation, rubbing down smooth, knotted, filling
cracks, holes and joints in ground floor or basement. (@ atleast 1.65 Litre per 10
Sq.m)

Contractor's profit & overhead

Contractor's profit & overhead

Detail of cost for 10 Sq.m.

Detail of cost for 10 Sq.m.

3. Scaffolding and sundries

3. Scaffolding and sundries
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Item No. 17-8-1

Sq.m.

1. Labour Same as in item 17-4-1 192.00           192.00

2. Material

Surface preparation: Same as in item 17-4-1 130.00           

Priming coat: Same as in item 17-4-1            285.20 

Finishing Coat:

Paint - Plastic emulsion 1.65 Litre @ 420.00            693.00 

Painting brush 4" 0.04 No. @ 350.00              14.00 

Sand paper 3.00 No. @ 20.00 60.00             

           767.00 

Total material         1,182.20 

Water charges 1.5% 17.73             

        1,199.93 

5% 60.00             

Total 2 & 3 1,259.93        

20% 251.99           

Total Composite rate            343.19 343.20

Item No. 17-9-1

Sq.m.

1. Labour

Surface preparation:

Painter 2.00 Hrs @ 125.00            250.00 

Helper 2.00 Hrs @ 75.00            150.00 

Priming coat:

Painter 1.25 Hrs @ 125.00            156.25 

Helper 1.25 Hrs @ 75.00              93.75 

Finishing coat:

Painter 3.25 Hrs @ 125.00            406.25 

Helper 3.25 Hrs @ 75.00 243.75           

Total         1,300.00 

20% 260.00           

Total Labour rate 156.00           156.00

2. Material
Surface preparation: Same as in item 17-5-1 170.00           

Priming coat: Same as in item 17-5-1            296.90 

Finishing Coat:

Paint  - Aluminium 1.25 Litre @ 310.00            387.50 

Wire brush 1.00 No. @ 50.00              50.00 

Painting brush 4" 0.04 No. @ 350.00              14.00 

           451.50 

Total material            918.40 
Water charges 1.5% 13.78             

           932.18 

5% 46.61             

Total 2 & 3 978.78           

20% 195.76           

Total Composite rate            273.45 273.45

Contractor's profit & overhead

Painting with ICI/Berger or equivalent plastic emulsion paint of approved shade in two
or more coats as per manufacturer's instructions on plastered rendered and/or
concrete surface over and including the cost of priming coat, surface preparation,
dusting, rubbing down smooth, filling cracks, holes removing blisters and other
blisters and other imperfections in ground floor or basement. (@ atleast 1.65 Litre per
10 Sq.m)

Contractor's profit & overhead

Detail of cost for 10 Sq.m.

Detail of cost for 10 Sq.m.

3. Scaffolding and sundries

3. Scaffolding and sundries

Painting with ICI/Berger or equivalent Aluminium paint in two or more coats as per
manufacturer's instructions on steel and iron work over and including the cost of
priming coat, surface preparation, removing rust, scales and dust with wire brush in
ground floor or basement. (@ atleast 1.25 Litre per 10 Sq.m)

Contractor's profit & overhead
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Item No. 17-10-1

Sq.m.

1. Labour

Same as in item 17-9-1 156.00           156.00

2. Material

Surface preparation: Same as in item 17-5-1 170.00           

Painting

Paint black bituminous 1.65 Litre @ 200.00            330.00 

Wire brush 1.00 No. @ 50.00              50.00 

Painting brush 4" 0.05 No. @ 350.00              17.50 

397.50           

Total material            567.50 

Water charges 1.5% 8.51              

           576.01 

5% 28.80             

Total 2 & 3 604.81           

20% 120.96           

Total Composite rate            228.58 228.60

Item No.17-11-1

Sq.m.

1. Labour

Same as in item 17-9-1 156.00           156.00

2. Material

Surface preparation: Same as in item 17-5-1 170.00           

Painting

Paint - Anti corrosive 1.65 Litre @ 175.00            288.75 

Wire brush 1.00 No. @ 50.00              50.00 

Painting brush 4" 0.05 No. @ 350.00 17.50             

           356.25 

Total material            526.25 

Water charges 1.5% 7.89              

           534.14 

5% 26.71             

Total 2 & 3 560.85           

20% 112.17           

Total Composite rate            223.30 223.30

Painting with black bituminous or black japan paint in two or more coats as per
manufacturer's instructions on steel and iron work over and including the cost of
priming coat, surface preparation, removing rust, scales and dust with wire brush in
ground floor or basement. (@ atleast 1.65 Litre per 10 Sq.m)

Contractor's profit & overhead

Painting with anti corrosive composition black bitumastic paint in two or more coats
as per manufacturer's instructions on steel and iron work over and including the cost
of priming coat, surface preparation, removing rust, scales and dust with wire brush
in ground floor or basement. (@ atleast 1.65 Litre per 10 Sq.m)

3. Scaffolding and sundries

Contractor's profit & overhead

3. Scaffolding and sundries

Detail of cost for 10 Sq.m.

Detail of cost for 10 Sq.m.
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Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Item No.17-12-1

Sq.m.

1. Labour

Surface preparation: Same as in item 17-3-1 450.00           

Priming coat: Same as in item 17-3-1            300.00 

Finishing coat:

Helper 3.75 Hrs @ 75.00 281.25           

Total 1,031.25        

20% 206.25           

Total Labour rate 123.75           123.75

2. Material

Surface preparation: Same as in item 17-3-1 165.00           

Priming coat: Same as in item 17-3-1            200.95 

Finishing coat:

Paint synthetic enamel wastage @ 25% included 2.06 Litre @ 325.00            669.50 

Oil turpentine 1/4 th of quantity of paint 0.52 kg. @ 105.00              54.60 

Oil Petrol 1/4 th of quantity of paint 0.52 Litre @ 88.00              45.76 

Painting brush 4" 0.03 No. @ 350.00              10.50 

Sand paper 3.00 No. @ 20.00 60.00             

        1,206.31 

Water charges 1.5% 18.09             

        1,224.40 

3. Plant and equipment

240.00 Sq.m.

For three coats   240 / 3 80.00 Sq.m.

Time required for 10 Sq.m. = 10/80 x 8 1.00 Hrs.

Spray man 1.00 Hrs @ 125.00            125.00 

4. Scaffolding and sundries 5% 119.03           

Total 2, 3 & 4 1,468.43        

20% 293.69           

Total Composite rate            299.96 299.95

Item No.17-13-1

Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Surface preparation: Same as in item 17-5-1 400.00           

Priming coat: Same as in item 17-5-1            300.00 

Finishing coat:

Helper 3.75 Hrs @ 75.00 281.25           

Total 981.25           

20% 196.25           

Total Labour rate 117.75           117.75

2. Material

Surface preparation: Same as in item 17-5-1 170.00           

Priming coat: Same as in item 17-5-1            296.90 

Detail of cost for 10 Sq.m.

Contractor's profit & overhead

Contractor's profit & overhead

Painting by spray machine ICI/Berger or equivalent super gloss synthetic enamel paint
in two or more coats as per manufacturer's instructions on steel and iron work over
and including the cost of priming coat, surface preparation, removing rust, scales and
dust with wire brush in ground floor or basement. (@ atleast 1.56 Litre per 10 Sq.m)

Contractor's profit & overhead

Working capacity of spray machine/day/coat =

Painting by spray machine ICI/Berger or equivalent super gloss synthetic enamel paint
in two or more coats as per manufacturer's instructions on wood work over and
including the cost of priming coat, surface preparation, rubbing down smooth,
knotted, filling cracks, holes and joints in ground floor or basement. (@ atleast 1.25
Litre per 10 Sq.m)
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Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Finishing coat:

Paint synthetic enamel wastage @ 25% included 1.56 Litre @ 325.00            507.00 

Oil turpentine 1/4 th of quantity of paint 0.39 kg. @ 105.00              40.95 

Oil Petrol 1/4 th of quantity of paint 0.39 Litre @ 88.00              34.32 

Painting brush 4" 0.03 No. @ 350.00              10.50 

Sand paper 3.00 No. @ 20.00 60.00             

        1,119.67 

Water charges 1.5% 16.80             

        1,136.47 

3. Plant and equipment

Spray man 1.00 Hrs @ 125.00            125.00 

4. Scaffolding and sundries 5% 112.14           

Total 2, 3 & 4 1,373.60        

20% 274.72           

Total Composite rate            282.58 282.60

Item No. 17-14-1

Sq.m.

Detail of cost for 10 Sq.m.

1. Labour Same as in item 17-3-1 180.00           180.00

2. Material

Surface preparation: Same as in item 17-3-1 165.00           

Paint - Alkali resisting including paint for priming 2.45 Litre @ 200.00            490.00 

Painting brush 4" 0.03 No. @ 350.00              10.50 

Sand paper 5.00 No. @ 20.00 100.00           

           765.50 

Water charges 1.5% 11.48             

           776.98 

3. Scaffolding and sundries 5% 47.85             

Total 2 & 3 824.83           

20% 164.97           

Total Composite rate            278.98 279.00

Item No. 17-15

Sq.m. a) One coat (@ atleast 2.25 Litre per 10 Sq.m)

1. Labour

Polisher 12.00 Hrs @ 110.00         1,320.00 

Helper 15.00 Hrs @ 75.00 1,125.00        

Total         2,445.00 

20% 489.00           

Total Labour rate 293.40           293.40
2. Material

For filling:

Chalk 2.50 Kg. @ 10.00              25.00 
Methylated spirit 2.25 Litre @ 65.00            146.25 
Sand paper 6.00 No. @ 20.00 120.00           

           291.25 

Applying french or spirit polish of approved make on wood work in ground floor or
basement

Contractor's profit & overhead

Contractor's profit & overhead

Painting with acid or alkali resisting paint of approved shade and make in two or more
coats as per manufacturer's instructions on wood work, plastered rendered and or
concrete surface over and including the cost of priming coat, surface preparation,
rubbing down smooth, cleaning and rubbing in ground floor or basement. (@ atleast
2.45 Litre per 10 Sq.m)

Priming and finishing coat:

Detail of cost for 10 Sq.m.

Contractor's profit & overhead
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Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

For Finishing:

Polish french 1.00 Litre @ 115.00            115.00 

Oil linseed raw 0.25 Litre @ 90.00              22.50 

Lock Grains 2.00 Kg. @ 90.00            180.00 

317.50           

Total            608.75 

3. Sundries 2.5% 76.34             

Total of 2 & 3            685.09 

20% 137.02           

Total Composite rate            375.61 375.60

Sq.m. b) Two coats (@ atleast 1.65 Litre per 10 Sq.m)

1. Labour

Polisher 15.00 Hrs @ 110.00         1,650.00 

Helper 18.00 Hrs @ 75.00 1,350.00        

Total         3,000.00 

20% 600.00           

Total Labour rate 360.00           360.00

2. Material

For filling: Same as in item 17-14(a) 291.25           

For Finishing:

Polish french 1.65 Litre @ 115.00            189.75 

Oil linseed raw 0.40 Litre @ 90.00              36.00 

Lock Grains 2.30 Kg. @ 90.00 207.00           

           432.75 

Total            724.00 

3. Sundries 2.5% 93.10             

Total of 2 & 3            817.10 

20% 163.42           

Total Composite rate            458.05 458.05

Item No. 17-16-1

Sq.m.

1. Labour

Painter 5.00 Hrs @ 125.00            625.00 

20% 125.00           

Total Labour rate 75.00             75.00

2. Material

ICI Varnish synthetic 1.65 Liter @ 2500.00         4,125.00 

Painting brush 4" 0.05 No. @ 350.00              17.50 

Oil linseed boiled 1.65 Litre @ 92.00            151.80 

Sand paper 4.00 No. @ 20.00 80.00             

        4,374.30 

3. Sundries 2.5% 124.98           

Total of 2 & 3         4,499.28 

20% 899.86           

Total Composite rate            614.91 614.90

Item No. 17-17-1
Sq.m.

1. Labour

Total Labour rate Same as in item 17-16-1 75.00             75.00

Detail of cost for 10 Sq.m.

Contractor's profit & overhead

Contractor's profit & overhead

Detail of cost for 10 Sq.m.

Applying two coats of ICI or equivalent synthetic varnish on wood work including
cleaning in ground floor or basement (@ atleast 1.65 Litre per 10 Sq.m)

Applying two coats of synthetic clear varnish of an approved manufacturer on wood
work including cleaning in ground floor or basement (@ atleast 1.65 Litre per 10
Sq.m)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

2. Material

Varnish synthetic clear 1.65 Liter @ 3500.00         5,775.00 

Painting brush 4" 0.05 No. @ 350.00              17.50 

Oil linseed boiled 1.65 Litre @ 92.00            151.80 

Sand paper 4.00 No. @ 20.00 80.00             

        6,024.30 

3. Sundries 2.5% 152.48           

Total of 2 & 3         6,176.78 

20% 1,235.36        

Total Composite rate            816.21 816.20

Item No. 17-18-1
Sq.m.

1. Labour

Polisher 8.00 Hrs @ 110.00            880.00 

Helper 8.00 Hrs @ 75.00 600.00           

Total         1,480.00 

20% 296.00           

Total Labour rate 177.60           177.60

2. Material

Polish bee wax 0.25 Litre @ 425.00            106.25 

Oil turpentine 1.65 kg. @ 105.00            173.25 

Sand paper 6.00 No. @ 20.00 120.00           

Total            399.50 

3. Sundries 2.5% 46.99             

Total of 2 & 3            446.49 

20% 89.30             

Total Composite rate            231.18 231.20

Item No. 17-19

Sq.m.

Area common factor = 3.28 x 1/10.76 = 0.958

Nominal size

inch     mm

0.50     15 0.958 x 20.30 /304.80

0.75     20 0.958 x 24.30 /304.80

1.00     25 0.958 x 31.50 /304.80

1.25     32 0.958 x 38.50 /304.80

1.50     40 0.958 x 46.50 /304.80

2.00     50 0.958 x 57.30 /304.80

2.50     65 0.958 x 72.30 /304.80

3.00     80 0.958 x 88.10 /304.80

4.00     100 0.958 x 109.3 /304.80

5.00     125 0.958 x135.3 /304.80

6.00     150 0.958 x161.0 /304.80

Sq.m. Total Labour rate As in item 17-9-1 156.00           

Sq.m. Total Composite rate As in item 17-9-1            273.45 

R.M. a)

Labour rate per R.M. 0.06 Sq.m. @ 156.00                9.95 9.95

0.15

Area

0.06

0.08

Contractor's profit & overhead

Applying bee wax of an approved make on wood work including cleaning in ground
floor or basement

Detail of cost for 10 Sq.m.

Contractor's profit & overhead

Contractor's profit & overhead

Circumferencial area

0.42

0.28

0.34

0.18

0.23

0.12

0.51

1/2" (15 mm) nominal size of pipe

0.10

Applying ICI/Berger or equivalent aluminium paint in two or more coats as per
manufacturer's instructions on pipes including specials over and including the cost of
red oxide priming coat, surface preparation, removing dust, scales and dust with wire
brush in ground floor or basement.

The circumfacial area of different size of pipes for 1 m. length.
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Unit       
Rate  

(Rs)

Component  
Cost

Composite rate per R.M. 0.06 Sq.m. @ 273.45              17.44 17.45

R.M. b)

Labour rate per R.M. 0.08 Sq.m. @ 156.00              11.91 11.90

Composite rate per R.M. 0.08 Sq.m. @ 273.45              20.88 20.90

R.M. c)

Labour rate per R.M. 0.10 Sq.m. @ 156.00              15.44 15.45

Composite rate per R.M. 0.10 Sq.m. @ 273.45              27.06 27.05

R.M. d)

Labour rate per R.M. 0.12 Sq.m. @ 156.00              18.87 18.85

Composite rate per R.M. 0.12 Sq.m. @ 273.45              33.08 33.10

R.M. e)

Labour rate per R.M. 0.15 Sq.m. @ 156.00              22.79 22.80

Composite rate per R.M. 0.15 Sq.m. @ 273.45              39.95 39.95

R.M. f)

Labour rate per R.M. 0.18 Sq.m. @ 156.00              28.09 28.10

Composite rate per R.M. 0.18 Sq.m. @ 273.45              49.23 49.25

R.M. g)

Labour rate per R.M. 0.23 Sq.m. @ 156.00              35.44 35.45

Composite rate per R.M. 0.23 Sq.m. @ 273.45              62.12 62.10

R.M. h)

Labour rate per R.M. 0.28 Sq.m. @ 156.00              43.18 43.20

Composite rate per R.M. 0.28 Sq.m. @ 273.45              75.70 75.70

R.M. i)

Labour rate per R.M. 0.34 Sq.m. @ 156.00              53.43 53.45

Composite rate per R.M. 0.34 Sq.m. @ 273.45              93.65 93.65

R.M. j)

Labour rate per R.M. 0.42 Sq.m. @ 156.00              66.17 66.15

Composite rate per R.M. 0.42 Sq.m. @ 273.45            115.99 116.00

R.M. k)

Labour rate per R.M. 0.51 Sq.m. @ 156.00              78.92 78.90

Composite rate per R.M. 0.51 Sq.m. @ 273.45            138.33 138.35

Item No. 17-20

4" (100 mm) nominal size of pipe

2-1/2" (65 mm) nominal size of pipe

3" (75 mm) nominal size of pipe

1" (25 mm) nominal size of pipe

1-1/4" (32 mm) nominal size of pipe

1-1/2" (40 mm) nominal size of pipe

3/4" (20 mm) nominal size of pipe

6" (150 mm) nominal size of pipe

Applying red oxide paint in two/three coats as per manufacturer's instructions on
steel and iron work including removing rust, scales and dust with wire brush in
ground floor or basement.

5" (125 mm) nominal size of pipe

2" (50 mm) nominal size of pipe
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Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Detail of cost for 10 Sq.m.

Sq.m. a) Two coats (@ atleast 1.25 Litre per 10 Sq.m)

1. Labour

Painter 2.50 Hrs @ 125.00            312.50 

Helper 2.00 Hrs @ 75.00 150.00           

Total            462.50 

20% 92.50             

Total Labour rate 55.50             55.50
2. Material

Paint red oxide 1.25 Litre @ 201.50            251.88 

Painting brush 4" 0.05 No. @ 350.00              17.50 

Wire brush 1.00 No. @ 50.00              50.00 

Sand paper 1.00 No. @ 20.00 20.00             

           339.38 

3. Sundries 2.5% 20.05             

Total of 2 & 3            359.42 

20% 71.88             

Total Composite rate              98.63 98.65

Sq.m. b) Three coats (@ atleast 2.0 Litre per 10 Sq.m)

1. Labour

Painter 3.50 Hrs @ 125.00            437.50 

Helper 3.00 Hrs @ 75.00 225.00           

Total            662.50 

20% 87.50             

Total Labour rate 75.00             75.00
2. Material

Paint red oxide 2.00 Litre @ 201.50            403.00 

Painting brush 4" 0.05 No. @ 350.00              17.50 

Wire brush 1.00 No. @ 50.00              50.00 

Sand paper 1.00 No. @ 20.00 20.00             

           490.50 

3. Sundries 2.5% 28.83             

Total of 2 & 3            519.33 

20% 103.87           

Total Composite rate            137.32 137.30

Item No. 17-21

Detail of cost for 100 letters

Each a)

letter 1. Labour

Painter 8.00 Hrs @ 125.00         1,000.00 

Helper 8.00 Hrs @ 75.00 600.00           

Total         1,600.00 

20% 320.00           

Total Labour rate 19.20             19.20
2. Material

Paint black japan 0.15 Litre @ 350.00              52.50 

Painting brush 4" 33% 17.33             

             69.83 

3. Sundries 2.5% 41.75             

Total of 2 & 3            111.57 

20% 22.31             

Total Composite rate              20.54 20.55

Each b)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Lettering and figuring of any language on any surface with black Japan paint or 
similar of approved quality in ground floor or basement

Upto 2.5" (64 mm) size

Contractor's profit & overhead

Above 2.5" (64 mm) upto 6" (150 mm) size
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Unit       
Rate  

(Rs)

Component  
Cost

letter 1. Labour

Painter 12.00 Hrs @ 125.00         1,500.00 

Helper 12.00 Hrs @ 75.00 900.00           

Total         2,400.00 

20% 480.00           

Total Labour rate 28.80             28.80

2. Material

Paint black japan 0.25 Litre @ 350.00              87.50 

Painting brush 4" 33% 28.88             

           116.38 

3. Sundries 2.5% 62.91             

Total of 2 & 3            179.28 

20% 35.86             

Total Composite rate              30.95 30.95

Each c)

letter 1. Labour

Painter 16.00 Hrs @ 125.00         2,000.00 

Helper 16.00 Hrs @ 75.00 1,200.00        

Total         3,200.00 

20% 640.00           

Total Labour rate 38.40             38.40

2. Material

Paint black japan 0.50 Litre @ 350.00            175.00 

Painting brush 4" 33% 57.75             

           232.75 

3. Sundries 2.5% 85.82             

Total of 2 & 3            318.57 

20% 63.71             

Total Composite rate              42.22 42.20

Each d)

letter 1. Labour

Painter 24.00 Hrs @ 125.00         3,000.00 

Helper 24.00 Hrs @ 75.00 1,800.00        

Total         4,800.00 

20% 960.00           

Total Labour rate 57.60             57.60

2. Material

Paint black japan 1.15 Litre @ 350.00            402.50 

Painting brush 4" 33% 132.83           

           535.33 

3. Sundries 2.5% 133.38           

Total of 2 & 3            668.71 

20% 133.74           

Total Composite rate              65.62 65.60

Above 6" (150 mm) upto 12" (300 mm) size

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Above 12" (300 mm) upto 18" (450 mm) size

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Each e)

letter 1. Labour

Painter 30.00 Hrs @ 125.00         3,750.00 

Helper 30.00 Hrs @ 75.00 2,250.00        

Total         6,000.00 

20% 1,200.00        

Total Labour rate 72.00             72.00

2. Material

Paint black japan 2.20 Litre @ 350.00            770.00 

Painting brush 4" 33% 254.10           

        1,024.10 

3. Sundries 2.5% 175.60           

Total of 2 & 3         1,199.70 

20% 239.94           

Total Composite rate              86.40 86.40

Item No. 17-22-1

Sq.m.

Total Labour rate Same as for item 15-42a              21.00 21.00

Total Composite rate Same as for item 15-42a 22.05             22.05

Item No. 17-23-1

Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Labourer 3.00 Hrs @ 87.50            262.50 

20% 52.50             

Total Labour rate 31.50             31.50

2. Material

Caustic soda 0.10 Kg. @ 70.00                7.00 

Sand paper 1.00 No. @ 20.00              20.00 

Hessian cloth 33% 8.91              

             35.91 

3. Sundries 2.50% 7.46              

Total of 2 & 3              43.37 

20% 8.67              

Total Composite rate              36.70 36.70

Item No. 17-24

Sq.m. a)

Detail of cost for 10 Sq.m.

1. Labour

Painter 1.50 Hrs @ 125.00            187.50 

Helper 1.50 Hrs @ 75.00 112.50           

Total            300.00 

20% 60.00             

Total Labour rate 36.00             36.00

Contractor's profit & overhead

Contractor's profit & overhead

Scraping old paints of all sorts in ground floor or basement with blow lamp from
wood, plastered, rendered and/or concrete surface including rubbing, cleaning and
removal of rubbish from the site

Removing stains from wood work by scraping on applying any approved chemical
including removal of rubbish from the site in ground floor or basement.

Contractor's profit & overhead

Above 18" (450 mm) upto 24" (600 mm) size

Contractor's profit & overhead

Contractor's profit & overhead

Scraping, rubbing and cleaning paints of all sorts, from walls and ceiling including
removal of rubbish from the site in ground floor or basement.
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

2. Material

Caustic soda 0.10 Kg. @ 70.00                7.00 

Sand paper 1.00 No. @ 20.00              20.00 

Oil  kerosine 0.50 Litre @ 88.00              44.00 

Hessian cloth 25% 6.75              

             77.75 

3. Plant & equipment

Blow lamp Hire charges 5%                3.89 

4. Sundries 2.5% 9.54              

Total of 2 & 3              91.18 

20% 18.24             

Total Composite rate              46.94 46.95

Sq.m. b)

Detail of cost for 10 Sq.m

1. Labour

Painter 1.00 Hrs @ 125.00            125.00 

Helper 1.50 Hrs @ 75.00 112.50           

Total            237.50 

20% 47.50             

Total Labour rate 28.50             28.50

2. Material

Sand paper 4.00 No. @ 20.00              80.00 

Oil putty 0.25 Kg. @ 90.00 22.50             

           102.50 

3. Sundries 2.5% 8.50              

Total of 2 & 3            111.00 

20% 22.20             

Total Composite rate              41.82 41.80

Item No. 17-25-1

Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Painter 0.75 Hrs @ 125.00              93.75 

Helper 0.75 Hrs @ 75.00 56.25             

Total            150.00 

20% 30.00             

Total Labour rate 18.00             18.00
2. Material

Oil  kerosine 0.50 Litre @ 88.00              44.00 

Sand paper 1.00 No. @ 20.00              20.00 

Wire brush 0.20 No. @ 50.00              10.00 

Hessian cloth 15% 11.10             

             85.10 

3. Plant & equipment

Blow lamp Hire charges 5%                4.26 

4. Sundries 2.5% 5.98              

Total of 2 & 3              95.34 

20% 19.07             

Total Composite rate              29.44 29.45

Item No. 17-26-1

Sq.m.

Contractor's profit & overhead

Removing all sorts of varnish and polishes without blow lamp in ground floor or
basement from wooden surface including removal of rubbish from the site.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Scraping old paint of all sorts with blow lamp in ground floor or basement from steel 
and iron work including rubbing, cleaning and removal of rubbish from the site.

Preparation of wooden surface for re-painting in ground floor or basement (after old 
paint has been removed) including rubbing down smooth, filling cracks, holes and 
joints.

Contractor's profit & overhead
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Detail of cost for 10 Sq.m.

1. Labour

Painter 0.50 Hrs @ 125.00              62.50 

Helper 0.50 Hrs @ 75.00 37.50             

Total            100.00 

20% 20.00             

Total Labour rate 12.00             12.00

2. Material

Caustic soda 0.15 Kg. @ 70.00              10.50 

Sand paper 1.00 No. @ 20.00              20.00 

Hessian cloth 10% 3.05              

             33.55 

3. Sundries 2.5% 1.64              

Total of 2 & 3              35.19 

20% 7.04              

Total Composite rate              16.22 16.20

Item No.17-27

Detail of cost for 10 Sq.m.

Sq.m a) One coat

1. Labour

Labourer 2.00 Hrs @ 87.50 175.00           

20% 35.00             

Total Labour rate 21.00             21.00

2. Material

Paint Creosote 0.75 Litre @ 205.00            153.75 

Painting brush 2" 0.03 No. @ 110.00 3.30              

           157.05 

3. Sundries 2.5% 8.30              

Total of 2 & 3            165.35 

20% 33.07             

Total Composite rate              40.84 40.85

Sq.m b) Two coats

1. Labour

Labourer 3.50 Hrs @ 87.50 306.25           

20% 61.25             

Total Labour rate 36.75             36.75

2. Material

Paint Creosote 1.25 Litre @ 205.00            256.25 

Painting brush 2" 0.05 No. @ 110.00 5.50              

           261.75 

3. Sundries 2.5% 14.20             

Total of 2 & 3            275.95 

20% 55.19             

Total Composite rate              69.86 69.85

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

basement from wooden surface including removal of rubbish from the site.

Contractor's profit & overhead

Contractor's profit & overhead

Painting old surface with solignum and or creosote paint on wood work in ground
floor or basement including cleaning.

Contractor's profit & overhead
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Item No. 17-28

Detail of cost for 10 Sq.m.

Sq.m a)

1. Labour

Labourer 4.00 Hrs @ 87.50 350.00           

20% 70.00             

Total Labour rate 42.00             42.00

2. Material

Cloth woolen 0.75 Sq.ft. @ 36.00              27.00 

Oil  kerosine 0.25 Litre @ 88.00              22.00 

Painting brush 2" 0.02 No. @ 110.00                2.20 

Fuel wood 10% 5.12              

56.32             

3. Sundries 2.5% 10.16             

Total of 2 & 3              66.48 

20% 13.30             

Total Composite rate              49.98 50.00

Sq.m b)

1. Labour

Labourer 6.00 Hrs @ 87.50 525.00           

20% 105.00           

Total Labour rate 63.00             63.00

2. Material

Cloth woolen 1.00 Sq.ft. @ 36.00              36.00 

Oil  kerosine 0.40 Litre @ 88.00              35.20 

Painting brush 2" 0.03 No. @ 110.00                3.30 

Fuel wood 10% 7.45              

81.95             

3. Sundries 2.5% 15.17             

Total of 2 & 3              97.12 

20% 19.42             

Total Composite rate              74.65 74.65

Item No. 17-29

Detail of cost for 10 Sq.m.

Sq.m a)

1. Labour

Painter 3.00 Hrs @ 125.00            375.00 

Helper 3.00 Hrs @ 75.00 225.00           

Total            600.00 

20% 120.00           

Total Labour rate 72.00             72.00

2. Material

Paint (mixed at site) 0.80 Litres @ 299.00            239.20 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Sand paper 1.00 No. @ 20.00              20.00 

Contractor's profit & overhead

Contractor's profit & overhead

Painting old surface with coaltar on wood work, plastered, rendered and or concrete
surface in ground floor or basement including cleaning.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Painting old surface in ground floor or basement with paint mixed at site using
ingredient and pigment to produce required texture and shade on wood work,
plastered, rendered and concrete surface including cleaning and sand papering.

One coat

Two coats

One coat
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

264.70           

3. Sundries 2.5% 21.62             

Total of 2 & 3            286.32 

20% 57.26             

Total Composite rate            106.36 106.35

Sq.m b)

1. Labour

Painter 4.00 Hrs @ 125.00            500.00 

Helper 4.00 Hrs @ 75.00 300.00           

Total            800.00 

20% 160.00           

Total Labour rate 96.00             96.00

2. Material

Paint (mixed at site) 1.65 Litres @ 299.00            493.35 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Sand paper 2.00 No. @ 20.00              40.00 

538.85           

3. Sundries 2.5% 33.47             

Total of 2 & 3            572.32 

20% 114.46           

Total Composite rate            164.68 164.70

Item No. 17-30

Detail of cost for 10 Sq.m.

Sq.m a)

1. Labour

Painter 2.00 Hrs @ 125.00            250.00 

Helper 2.00 Hrs @ 75.00 150.00           

Total            400.00 

20% 80.00             

Total Labour rate              48.00 48.00

2. Material

Paint (mixed at site) 0.70 Litres @ 299.00            209.30 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Sand paper/ wire brush 1.00 No. @ 20.00              20.00 

234.80           

3. Sundries 2.5% 15.87             

Total of 2 & 3            250.67 

20% 50.13             

Total Composite rate              78.08 78.10

Sq.m b)

1. Labour

Painter 4.00 Hrs @ 125.00            500.00 

Helper 4.00 Hrs @ 75.00 300.00           

Total            800.00 

20% 160.00           

Total Labour rate 96.00             96.00

2. Material

Paint (mixed at site) 1.65 Litres @ 299.00            493.35 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Contractor's profit & overhead

Painting old surface in ground floor or basement with paint mixed at site using
ingredient and pigment to produce required texture and shade on steel and iron work
including cleaning and sand papering the surface.

Contractor's profit & overhead

Two coats

One coat

Contractor's profit & overhead

Contractor's profit & overhead

Two coats

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Sand paper/ wire brush 1.50 No. @ 20.00              30.00 

528.85           

3. Sundries 2.5% 33.22             

Total of 2 & 3            562.07 

20% 112.41           

Total Composite rate            163.45 163.45

Item No. 17-31

Detail of cost for 10 Sq.m.

Sq.m a)

1. Labour Same as in item 17-29(a) 72.00             72.00

2. Material

Paint synthetic enamel 0.80 Litre @ 325.00            260.00 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Sand paper 1.00 No. @ 20.00              20.00 

285.50           

3. Sundries 2.5% 8.94              

Total of 2 & 3            294.44 

20% 58.89             

Total Composite rate            107.33 107.35

Sq.m b)

1. Labour Same as in item 17-29(b) 96.00             96.00

2. Material

Paint synthetic enamel 1.65 Litre @ 325.00            536.25 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Sand paper 1.50 No. @ 20.00              30.00 

571.75           

3. Sundries 2.5% 16.69             

Total of 2 & 3            588.44 

20% 117.69           

Total Composite rate            166.61 166.60

Item No. 17-32

Detail of cost for 10 Sq.m.

Sq.m a)

1. Labour

Total Labour rate Same as in item 17-30(a) 48.00             48.00

2. Material

Paint synthetic enamel 0.70 Litre @ 325.00            227.50 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Sand paper/ wire brush 1.00 No. @ 20.00 20.00             

253.00           

3. Sundries 2.5% 7.53              

Total of 2 & 3            260.53 

20% 52.11             

Total Composite rate              79.26 79.25

Sq.m b)

1. Labour

Painting old surface in ground floor or basement with ICI/Berger or equivalent super
gloss synthetic enamel paint on wood work including cleaning and sand papering the
surface.

Contractor's profit & overhead

Contractor's profit & overhead

Painting old surface in ground floor or basement with ICI/Berger or equivalent super
gloss synthetic enamel paint on steel and iron work including cleaning and sand
papering the surface.

Contractor's profit & overhead

One coat

Two coats

One coat

Two coats

Contractor's profit & overhead
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Total Labour rate Same as in item 17-30(b) 96.00             96.00

2. Material

Paint synthetic enamel 1.25 Litre @ 325.00            406.25 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Sand paper/ wire brush 1.50 No. @ 20.00              30.00 

441.75           

3. Sundries 2.5% 13.44             

Total of 2 & 3            455.19 

20% 91.04             

Total Composite rate            150.62 150.60

Item No. 17-33

Detail of cost for 10 Sq.m.

Sq.m a)

1. Labour

Total Labour rate Same as in item 17-29(a) 72.00             72.00

2. Material

Paint - Plastic emulsion 0.80 Litre @ 420.00            336.00 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Sand paper 1.00 No. @ 20.00              20.00 

361.50           

3. Sundries 2.5% 10.84             

Total of 2 & 3            372.34 

20% 74.47             

Total Composite rate            116.68 116.70

Sq.m b)

1. Labour

Total Labour rate Same as in item 17-29(b) 96.00             96.00

2. Material

Paint - Plastic emulsion 1.65 Litre @ 420.00            693.00 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Sand paper 1.50 No. @ 20.00              30.00 

728.50           

3. Sundries 2.5% 20.61             

Total of 2 & 3            749.11 

20% 149.82           

Total Composite rate            185.89 185.90

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Painting old surface in ground floor or basement with ICI/Berger or equivalent plastic
emulsion paint as per manufacturer's instructions on plastered, rendered and
concrete surface including cleaning and sand papering the surface.

Two coats

One coat
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Item No. 17-34

Detail of cost for 10 Sq.m.

Sq.m a)

1. Labour

Total Labour rate Same as in item 17-30(a) 48.00             48.00

2. Material

Paint  - Aluminium 0.60 Litre @ 310.00            186.00 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Sand paper/ wire brush 1.00 No. @ 20.00              20.00 

211.50           

3. Sundries 2.5% 6.49              

Total of 2 & 3            217.99 

20% 43.60             

Total Composite rate              74.16 74.15

Sq.m b)

1. Labour

Total Labour rate Same as in item 17-30(b) 96.00             96.00

2. Material

Paint  - Aluminium 1.25 Litre @ 310.00            387.50 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Sand paper/ wire brush 1.50 No. @ 20.00              30.00 

423.00           

3. Sundries 2.5% 12.98             

Total of 2 & 3            435.98 

20% 87.20             

Total Composite rate            148.32 148.30

Item No. 17-35

Detail of cost for 10 Sq.m.

Sq.m a)

1. Labour

Painter 2.00 Hrs @ 125.00            250.00 

Helper 2.00 Hrs @ 75.00 150.00           

Total            400.00 

20% 80.00             

Total Labour rate 48.00             48.00

2. Material

Paint black japan 0.80 Litre @ 350.00            280.00 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Sand paper/ wire brush 1.00 No. @ 20.00              20.00 

305.50           

3. Sundries 2.5% 17.64             

Total of 2 & 3            323.14 

20% 64.63             

Total Composite rate              86.78 86.80

Painting old surface in ground floor or basement with black bituminous and/or black 
japan paint as per manufacturer's instruction on wood and/or steel and iron work 
including cleaning and sand papering the surface.

Contractor's profit & overhead

Contractor's profit & overhead

Painting old surface in ground floor or basement with ICI/Berger or equivalent 
equivalent aluminium paint on steel and iron work as per manufacturer's instructions 
including cleaning and sand papering the surface.

Two coats

One coat

One coat

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Sq.m b)

1. Labour

Painter 3.00 Hrs @ 125.00            375.00 

Helper 3.00 Hrs @ 75.00 225.00           

Total            600.00 

20% 120.00           

Total Labour rate 72.00             72.00

2. Material

Paint (mixed at site) 1.65 Litres @ 299.00            493.35 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Sand paper/ wire brush 1.50 No. @ 20.00              30.00 

528.85           

3. Sundries 2.5% 28.22             

Total of 2 & 3            557.07 

20% 111.41           

Total Composite rate            138.85 138.85

Item No. 17-36

Detail of cost for 10 Sq.m.

Sq.m a)

1. Labour

Painter 3.00 Hrs @ 125.00            375.00 

Helper 3.00 Hrs @ 75.00 225.00           

Total            600.00 

20% 120.00           

Total Labour rate 72.00             72.00

2. Material

Paint - Alkali resisting 0.70 Litre @ 200.00            140.00 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Sand paper/ wire brush 1.00 No. @ 20.00              20.00 

165.50           

3. Sundries 2.5% 19.14             

Total of 2 & 3            184.64 

20% 36.93             

Total Composite rate              94.16 94.15

Sq.m b)

1. Labour

Painter 4.00 Hrs @ 125.00            500.00 

Helper 4.00 Hrs @ 75.00 300.00           

Total            800.00 

20% 160.00           

Total Labour rate 96.00             96.00
2. Material

Paint - Alkali resisting 1.50 Litre @ 200.00            300.00 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Sand paper/ wire brush 1.50 No. @ 20.00              30.00 

335.50           

3. Sundries 2.5% 28.39             

Total of 2 & 3            363.89 

20% 72.78             

Total Composite rate            139.67 139.65

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Painting old surface in ground floor or basement with acid or alkali resisting paint of 
approved make and shade including cleaning and sand papering.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Two coats

One coat

Two coats
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Item No. 17-37

Detail of cost for 10 Sq.m.

Sq.m a)

1. Labour

Painter 3.00 Hrs @ 125.00            375.00 

Helper 3.00 Hrs @ 75.00 225.00           

Total            600.00 

20% 120.00           

Total Labour rate 72.00             72.00

2. Material

Paint varnish 0.60 Litre @ 234.00            140.40 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Glue 0.15 Kg. @ 160.00              24.00 

169.90           

3. Sundries 2.5% 19.25             

Total of 2 & 3            189.15 

20% 37.83             

Total Composite rate              94.70 94.70

Sq.m b)

1. Labour

Painter 4.00 Hrs @ 125.00            500.00 

Helper 4.00 Hrs @ 75.00 300.00           

Total            800.00 

20% 160.00           

Total Labour rate 96.00             96.00

2. Material

Paint varnish 1.25 Litre @ 234.00            292.50 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Glue 0.20 Kg. @ 160.00              32.00 

330.00           

3. Sundries 2.5% 28.25             

Total of 2 & 3            358.25 

20% 71.65             

Total Composite rate            138.99 139.00

Item No. 17-38

Sq.m. a)

1. Labour

Polisher 6.00 Hrs @ 110.00            660.00 

Helper 4.00 Hrs @ 75.00 300.00           

Total            960.00 

20% 192.00           

Total Labour rate 115.20           115.20

2. Material

Polish french 0.60 Litre @ 115.00              69.00 

Oil linseed raw 0.30 Litre @ 90.00              27.00 

Sand paper 6.00 No. @ 20.00            120.00 

Varnishing in ground floor or basement with varnish paint of approved make on old 
surface of wood work including cleaning the surface.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

One coat

Two coats

One coat

Spirit or french polishing of approved make on old surface of wood work including 
sand papering and cleaning in ground floor or basement.

Detail of cost for 10 Sq.m.

Contractor's profit & overhead
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Cotton waste 2.5% 5.40              

           221.40 

3. Sundries 2.5% 29.54             

Total of 2 & 3            250.94 

20% 50.19             

Total Composite rate 145.31           145.30

Sq.m. b) Two coats

1. Labour

Polisher 10.00 Hrs @ 110.00         1,100.00 

Helper 7.00 Hrs @ 75.00            525.00 

Total         1,625.00 

20% 325.00           

Total Labour rate 195.00           195.00

2. Material

Polish french 1.25 Litre @ 115.00            143.75 

Oil linseed raw 0.40 Litre @ 90.00              36.00 

Sand paper 9.00 No. @ 20.00            180.00 

Cotton waste 2.5%                8.99 

           368.74 

3. Sundries 2.5%              49.84 

Total of 2 & 3            418.59 

20% 83.72             

Total Composite rate 245.23           245.25

Item No. 17-39

Sq.m. a) One coat

1. Labour Same as in item 17-37(a) 72.00             72.00

2. Material

ICI Varnish synthetic 0.60 Liter @ 2500.00         1,500.00 

Painting brush 2" 0.03 No. @ 110.00                3.30 

Oil linseed boiled 0.60 Litre @ 92.00              55.20 

Sand paper 2.00 No. @ 20.00              40.00 

        1,598.50 

3. Sundries 2.5%              41.76 

Total of 2 & 3         1,640.26 

20% 328.05           

Total Composite rate 268.83           268.85

Sq.m. b) Two coats

1. Labour Same as in item 17-37(b) 96.00             96.00

2. Material

ICI Varnish synthetic 1.25 Liter @ 2500.00         3,125.00 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Oil linseed boiled 1.25 Litre @ 92.00            115.00 

Sand paper 4.00 No. @ 20.00              80.00 

        3,325.50 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Detail of cost for 10 Sq.m.

Contractor's profit & overhead

Applying copal varnish of an approved make on old surface of wood work including
sand papering and cleaning in ground floor or basement.
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Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

3. Sundries 2.5%              85.54 

Total of 2 & 3         3,411.04 

20% 682.21           

Total Composite rate 505.32           505.30

Item No. 17-40

Sq.m. a) One coat

1. Labour Same as in item 17-37(a) 72.00             72.00

2. Material

Varnish synthetic clear 0.60 Liter @ 3500.00         2,100.00 

Painting brush 2" 0.03 No. @ 110.00                3.30 

Oil linseed boiled 0.60 Litre @ 92.00              55.20 

Sand paper 2.00 No. @ 20.00              40.00 

        2,198.50 

3. Sundries 2.5%              56.76 

Total of 2 & 3         2,255.26 

20% 451.05           

Total Composite rate 342.63           342.65

b) Two coats

1. Labour

Total Labour rate Same as in item 17-37(b) 96.00             96.00

2. Material

Varnish synthetic clear 1.25 Liter @ 3500.00         4,375.00 

Painting brush 2" 0.05 No. @ 110.00                5.50 

Oil linseed boiled 1.25 Litre @ 92.00            115.00 

Sand paper 4.00 No. @ 20.00              80.00 

        4,575.50 

3. Sundries 2.5%            116.79 

Total of 2 & 3         4,692.29 

20% 938.46           

Total Composite rate 659.07           659.05

Item No. 17-41

Sq.m.

1. Labour

Polisher 6.00 Hrs @ 110.00            660.00 

Helper 6.00 Hrs @ 75.00            450.00 

Total         1,110.00 

20% 222.00           

Total Labour rate 133.20           133.20
2. Material

Polish bee wax 0.20 Litre @ 425.00              85.00 

Oil turpentine 1.25 kg. @ 105.00            131.25 

Sand paper 4.00 No. @ 20.00              80.00 

Total            296.25 

3. Sundries 2.5%              35.16 

Total of 2 & 3            331.41 

20% 66.28             

Contractor's profit & overhead

Detail of cost for 10 Sq.m.

Contractor's profit & overhead

Contractor's profit & overhead

Applying bee wax polishing on old surface of wood work including sand papering and
cleaning in ground floor or basement.

Detail of cost for 10 Sq.m.

Contractor's profit & overhead

Contractor's profit & overhead

Applying synthetic clear varnish of an approved make on old surface of wood work
including sand papering and cleaning in ground floor or basement.
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Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Total Composite rate 172.97           172.95

Item No. 17-42

R.M.

Sq.m. a)

Total Labour rate 48.00             48.00
Total Composite rate              78.10 78.10

Sq.m. b)

Total Labour rate 96.00             96.00
Total Composite rate            163.45 163.45

R.M. a) 

i)

Labour rate per R.M. 0.06 Sq.m. @ 48.00                3.06 3.05

Composite rate per R.M. 0.06 Sq.m. @ 78.10                0.87 0.85

ii)

Labour rate per R.M. 0.06 Sq.m. @ 96.00                6.12 6.10

Composite rate per R.M. 0.06 Sq.m. @ 163.45              10.43 10.45

b) 

i)

Labour rate per R.M. 0.08 Sq.m. @ 48.00                3.66 3.65

Composite rate per R.M. 0.08 Sq.m. @ 78.10                1.04 1.05

ii)

Labour rate per R.M. 0.08 Sq.m. @ 96.00                7.33 7.35

Composite rate per R.M. 0.08 Sq.m. @ 163.45              12.48 12.50

c) 

i)

Labour rate per R.M. 0.10 Sq.m. @ 48.00                4.75 4.75

Composite rate per R.M. 0.10 Sq.m. @ 78.10                1.35 1.35

ii)

Labour rate per R.M. 0.10 Sq.m. @ 96.00                9.50 9.50

Composite rate per R.M. 0.10 Sq.m. @ 163.45              16.18 16.20

d) 

i)

Labour rate per R.M. 0.12 Sq.m. @ 48.00                5.81 5.80

Composite rate per R.M. 0.12 Sq.m. @ 78.10                1.65 1.65

One coat

1-1/4" (32 mm) nominal size of pipe

Applying ICI/Berger or equivalent aluminium paint in two or more coats as per
manufacturer's instructions on old surface of pipes including specials sand papering
and cleaning in ground floor or basement.

Labour and composite rate same as for item 17-34(a) & (b)

1/2" (15 mm) nominal size of pipe

3/4" (20 mm) nominal size of pipe

1" (25 mm) nominal size of pipe

One coat

Two coats

Two coats

One coat

Two coats

One coat

Two coats

One coat
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Unit       
Rate  

(Rs)

Component  
Cost

ii)

Labour rate per R.M. 0.12 Sq.m. @ 96.00              11.61 11.60

Composite rate per R.M. 0.12 Sq.m. @ 163.45              19.77 19.75

e) 

i)

Labour rate per R.M. 0.15 Sq.m. @ 48.00                7.01 7.00

Composite rate per R.M. 0.15 Sq.m. @ 78.10                1.99 2.00

ii)

Labour rate per R.M. 0.15 Sq.m. @ 96.00              14.03 14.05

Composite rate per R.M. 0.15 Sq.m. @ 163.45              23.88 23.90

f) 

i)

Labour rate per R.M. 0.18 Sq.m. @ 48.00                8.64 8.65

Composite rate per R.M. 0.18 Sq.m. @ 78.10                2.45 2.45

ii)

Labour rate per R.M. 0.18 Sq.m. @ 96.00              17.28 17.30

Composite rate per R.M. 0.18 Sq.m. @ 163.45              29.43 29.45

g) 

i)

Labour rate per R.M. 0.23 Sq.m. @ 48.00              10.90 10.90

Composite rate per R.M. 0.23 Sq.m. @ 78.10                3.09 3.10

ii)

Labour rate per R.M. 0.23 Sq.m. @ 96.00              21.81 21.80

Composite rate per R.M. 0.23 Sq.m. @ 163.45              37.13 37.15

h) 

i)

Labour rate per R.M. 0.28 Sq.m. @ 48.00              13.29 13.30

Composite rate per R.M. 0.28 Sq.m. @ 78.10                3.77 3.75

ii)

Labour rate per R.M. 0.28 Sq.m. @ 96.00              26.57 26.55

Composite rate per R.M. 0.28 Sq.m. @ 163.45              45.25 45.25

ai) 

i)

Labour rate per R.M. 0.34 Sq.m. @ 48.00              16.44 16.45

Composite rate per R.M. 0.34 Sq.m. @ 78.10                4.66 4.65

1-1/2" (40 mm) nominal size of pipe

2" (50 mm) nominal size of pipe

2-1/2" (65 mm) nominal size of pipe

3" (75 mm) nominal size of pipe

4" (100 mm) nominal size of pipe

Two coats

One coat

Two coats

One coat

Two coats

One coat

Two coats

One coat

Two coats

One coat
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Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

ii)

Labour rate per R.M. 0.34 Sq.m. @ 96.00              32.88 32.90

Composite rate per R.M. 0.34 Sq.m. @ 163.45              55.98 56.00

j) 

i)

Labour rate per R.M. 0.42 Sq.m. @ 48.00              20.36 20.35

Composite rate per R.M. 0.42 Sq.m. @ 78.10                5.78 5.80

ii)

Labour rate per R.M. 0.42 Sq.m. @ 96.00              40.72 40.70

Composite rate per R.M. 0.42 Sq.m. @ 163.45              69.33 69.35

k) 

i)

Labour rate per R.M. 0.51 Sq.m. @ 48.00              24.28 24.30

Composite rate per R.M. 0.51 Sq.m. @ 78.10                6.89 6.90

ii)

Labour rate per R.M. 0.51 Sq.m. @ 96.00              48.56 48.55

Composite rate per R.M. 0.51 Sq.m. @ 163.45              82.68 82.70

Item No. 17-43-1

Sq.m.

Detail of cost for 10 Sq.m.
1. Labour

Painter 2.00 Hrs @ 125.00            250.00 

Helper 2.00 Hrs @ 75.00            150.00 

Total            400.00 

20% 80.00             

Total Labour rate 48.00             48.00

2. Material

primer 1.00 Litre @ 350.00            350.00 

Painting brush 2" 0.03 No. @ 110.00                3.30 

Sand paper 3.00 No. @ 20.00              60.00 

           413.30 

3. Sundries 2.5%              20.33 

Total of 2 & 3            433.63 

20% 86.73             

Total Composite rate 100.04           100.05

The payment for painting the pipe above 6" (150 mm) diameter will be made under item 17-
19 (a) and (b) in Sq.m. by taking the circumferencial area of pipes.

Contractor's profit & overhead

6" (150 mm) nominal size of pipe

Contractor's profit & overhead

5" (125 mm) nominal size of pipe

Applying in ground floor or basement one coat with zinc chromate primer on old 
surface of approved make including sand papering and cleaning the surface.

One coat

Two coats

Two coats

One coat

Two coats
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Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Item No. 17-44-1

Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Total Labour rate Same as in item 17-43 48.00             48.00

2. Material

Paint synthetic lead  
primer

1.00 Litre @ 2307.50         2,307.50 

Painting brush 2" 0.03 No. @ 110.00                3.30 

Sand paper/ wire brush 3.00 No. @ 20.00              60.00 

        2,370.80 

3. Sundries 2.5%              60.47 

Total of 2 & 3         2,431.27 

20% 486.25           

Total Composite rate 339.75           339.75

Item No. 17-45-1

Sq.m

Detail of cost for 10 Sq.m.

1. Labour

Total Labour rate Same as in item 17-43-1 48.00             48.00

2. Material

Paint red oxide primer 1.00 Litre @ 208.00            208.00 

Painting brush 2" 0.03 No. @ 110.00                3.30 

Sand paper/ wire brush 3.00 No. @ 20.00              60.00 

           271.30 

3. Sundries 2.5%                7.98 

Total of 2 & 3            279.28 

20% 55.86             

Total Composite rate 81.51             81.50

Item No. 17-46-1

Sq.m

Detail of cost for 10 Sq.m.
1. Labour

Labourer 12.00 Hrs @ 87.50 1,050.00        

Extra for scraping material & removing the rubbish 10% 105.00           

1,155.00        

20% 231.00           

Total Labour rate 138.60           138.60

Item No. 17-47

%

For first floor 10% 10%

7.5% 7.5%

R.M Item No-17-48-1

1. Labour 0.02 Hrs @ 87.50 1.75              
20% 0.35              

Total Labour rate 2.10              2.10

Contractor's profit & overhead

Painting traffic lane 5"(125 mm) wide, with road marking enamel

Contractor's profit & overhead

Applying in ground floor or basement one coat with synthetic red or white lead primer 
on old surface of approved make including sand papering and cleaning the surface.

Applying in ground floor or basement one coat with synthetic red oxide primer on old 
surface of approved make including sand papering and cleaning the surface.

Extra for respective payable item of ground floor

For each additional floor above first floor

Contractor's profit & overhead

Removing in ground floor or basement old paint from brick works including cleaning
& removing the rubbish from the site.

Contractor's profit & overhead
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Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

2. Material 0.013 Litres @ 400.00 5.20              
20% 1.04              

Total Composite rate 8.34              8.35

Sq.m Iten No. 17-49-1

Detail for 10 Sq.m

1. Labour

Painter 4.00 Hrs @ 125.00            500.00 

Helper 4.00 Hrs @ 75.00            300.00 

Total            800.00 

20% 160.00           

Total Labour rate 96.00             96.00

2. Material CR Paint 3.75 Liters @ 350.00 1,312.50        
Glass Beads 1.20 Kg @ 300.00 360.00           

1,672.50        
3. Plant & equipment
Blow lamp Hire charges 5%              83.63 
4. Sundries 2.5% 46.30             
Total of 2 & 3         1,756.13 

20% 351.23           
Total Composite rate            306.74 306.75

Sq.m Item No. 17-50-1

Detail for 10 sq M

1. Labour
Painter 4.00 Hrs @ 125.00            500.00 
Helper 4.00 Hrs @ 75.00            300.00 
Total            800.00 

20% 160.00           
Total Labour rate 96.00             96.00

2. Material CR Paint 3.75 Liters @ 700.00 2,625.00        
Glass Beads 1.20 Kg @ 300.00 360.00           

2,985.00        
3. Plant & equipment
Blow lamp Hire charges 5%            149.25 
4. Sundries 2.5% 80.76             
Total of 2 & 3         3,134.25 

20% 626.85           
Total Composite rate            472.11 472.10

Item No. 17-51-1
Sq.m.

Detail of Cost of 10 Sq.m.
1.  Labour
Labourer 2.00 Hrs @ 87.50 175.00
Bahishti 1.00 Hrs @ 87.50 87.50
Total 262.50
Contractor's profit & overhead 20% 52.50
Total Labour rate 31.50 31.50

2.  Material
Caustic soda 0.10 Kg. @ 70.00 7.00
Sand paper 6.00 No. @ 20.00 120.00

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

P/L road marking with T.P (Thermoplastic) reflective paint 5'' wide. Complete in all 
respect.

Painting traffic lane 5"(125 mm) wide, with road marking enamel wide with reflective 
clorinated rubber (CR) paint including glass beads complete in all respects

Scraping, rubbing and cleaning of oil bound distemper from ceiling and walls
including removal of rubbish in all floor items.
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Unit       
Rate  

(Rs)

Component  
Cost

Hessian 0.10 Kg. @ 46.00 4.60
Water Charges 1.50% 1.98

133.58
5% 6.68

Total of 2 & 3 140.26
Contractor's profit & overhead 20% 28.05
Total Composite rate per Sq. m. 48.33 48.35

Item No. 17-52-1
Sq.m.

Detail of Cost of 10 Sq.m.
1.  Labour
Labourer 4.00 Hrs @ 87.50 350.00
Bahishti 1.00 Hrs @ 87.50 87.50
Total 437.50
Contractor's profit & overhead 20% 87.50
Total Labour rate 52.50 52.50

2.  Material
Caustic soda 0.15 Kg. @ 70.00 10.50
Sand paper 3.00 No. @ 20.00 60.00
Hessian 0.15 Kg. @ 46.00 6.90
Water Charges 1.50% 1.16

78.56
5% 3.93

Total of 2 & 3 82.48
Contractor's profit & overhead 20% 16.50
Total Composite rate per Sq. m. 62.40 62.40

Item No. 17-53-1
Sq.m.

Detail of Cost of 10 Sq.m.
1.  Labour
Labourer 1.50 Hrs @ 87.50 131.25
Bahishti 1.50 Hrs @ 87.50 131.25
Total 262.50
Contractor's profit & overhead 20% 52.50
Total Labour rate 31.50 31.50

2.  Material Same as in item 17-52-1 78.56
5% 3.93

Total of 2 & 3 82.48
Contractor's profit & overhead 20% 16.50
Total Composite rate per Sq. m. 41.40 41.40

Item No. 17-54

Detail of Cost of 10 Sq.m.
Sq.m. a) One coat

1.  Labour
White washer 1.00 Hrs @ 110.00 110.00
Labourer 1.00 Hrs @ 87.50 87.50

197.50
Contractor's profit & overhead 20% 39.50
Total Labour rate 23.70 23.70

2. Material
Lime 1.00 Kg. @ 7.70 7.70

100% 7.70
15.40

3. Scaffolding and Sundries

Scraping, rubbing and cleaning emulsion finish distemper from walls and ceiling
including removal of rubbish in all floor items.

3. Scaffolding and Sundries

Brushing and cleaning with solution of caustic soda the surface of stone masonry,
brick masonry and concrete including removal of rubbish in all floor items.

3. Scaffolding and Sundries

White washing on old surface of walls & ceiling including dusting and cleaning in
basement and ground floor

Gum, salt, Indigo(neel) etc.
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Unit       
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Water charges 1.5% 0.23
15.63

5% 9.88
Total of 2 & 3 25.50
Contractor's profit & overhead 20% 5.10
Total Composite rate per Sq. m. 26.76 26.75

Sq.m. b)  Two coats
1.  Labour
White washer 1.25 Hrs @ 110.00 137.50
Labourer 1.25 Hrs @ 87.50 109.38

246.88
Contractor's profit & overhead 20% 49.38
Total Labour rate 29.63 29.65

2. Material
Lime 1.50 Kg. @ 7.70 11.55

100% 11.55
23.10

Water charges 1.5% 0.35
23.45

5% 12.34
Total of 2 & 3 35.79
Contractor's profit & overhead 20% 7.16
Total Composite rate per Sq. m. 33.92 33.90

Sq.m. c)  Three coats
1.  Labour
White washer 1.50 Hrs @ 110.00 165.00
Labourer 1.50 Hrs @ 87.50 131.25

296.25
Contractor's profit & overhead 20% 59.25
Total Labour rate 35.55 35.55

2. Material
Lime 2.00 Kg. @ 7.70 15.40

100% 15.40
30.80

Water charges 1.5% 0.47
31.27

5% 14.81
Total of 2 & 3 46.08
Contractor's profit & overhead 20% 9.22
Total Composite rate per Sq. m. 41.08 41.10

Item No. 17-55

Detail of Cost of 10 Sq.m.
Sq.m. a) One coat

1.  Labour

Extra labour for mixing colour 197.50
Labourer 0.10 Hrs @ 87.50 8.75

206.25
Contractor's profit & overhead 20% 41.25
Total Labour rate 24.75 24.75

2. Material Same as in item 17-54 (a) above 15.40
15% 2.31

17.71
5% 10.31

Total of 2 & 3 28.02
Contractor's profit & overhead 20% 5.60
Total Composite rate per Sq. m. 28.11 28.10

Sq.m. b)  Two coats
1.  Labour Same as in item 17.54 (b) above 246.88
Extra labour for mixing colour

3. Scaffolding and Sundries

Gum, salt, Indigo(neel) etc.

3. Scaffolding and Sundries

Gum, salt, Indigo(neel) etc.

3. Scaffolding and Sundries

Colour washing on old surface of walls and ceiling including dusting and cleaning in
basement and ground floor

Same as in item 17-54 (a) above

Colouring material

3. Scaffolding and Sundries
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Unit       
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Labourer 0.10 Hrs @ 87.50 8.75
255.63

Contractor's profit & overhead 20% 51.13
Total Labour rate 30.68 30.70

2. Material Same as in item 17.54 (b) above
23.10

15% 3.47
26.57

5% 12.78
Total of 2 & 3 39.35
Contractor's profit & overhead 20% 7.87
Total Composite rate per Sq. m. 35.40 35.40

Sq.m. c)  Three coats
1.  Labour Same as in item 17.54 (c) above 296.25
Extra labour for mixing colour
Labourer 0.10 Hrs @ 87.50 8.75

305.00
Contractor's profit & overhead 20% 61.00
Total Labour rate 36.60 36.60

2. Material Same as in item 17.54 (c) above 31.27
15% 4.69

35.95
5% 15.25

Total of 2 & 3 51.20
Contractor's profit & overhead 20% 10.24
Total Composite rate per Sq. m. 42.74 42.75

Item No. 17-56

Detail of Cost of 10 Sq.m.
Sq.m. a) One coat

1.  Labour
White washer 1.00 Hrs @ 110.00 110.00
Labourer 1.00 Hrs @ 87.50 87.50

197.50
Contractor's profit & overhead 20% 39.50
Total Labour rate 23.70 23.70

2. Material
Chalk 0.60 Kg. @ 10.00 6.00
Lime 1.00 Kg. @ 7.70 7.70

15% 2.06
15.76

Water charges 1.5% 0.24
16.00

5% 9.88
Total of 2 & 3 25.87
Contractor's profit & overhead 20% 5.17
Total Composite rate per Sq. m. 26.80 26.80

Sq.m. b)  Two coats
1.  Labour
White washer 1.50 Hrs @ 110.00 165.00
Labourer 1.50 Hrs @ 87.50 131.25

296.25
Contractor's profit & overhead 20% 59.25
Total Labour rate 35.55 35.55

2. Material
Chalk 1.25 Kg. @ 10.00 12.50
Lime 0.25 Kg. @ 7.70 1.93

15% 2.16
16.59

Water charges 1.5% 0.26
16.84

Same as in item 17.54 (b) above
Colouring material

3. Scaffolding and Sundries

Colouring material

3. Scaffolding and Sundries

Chalk washing on old surface of walls and ceiling including dusting and cleaning in
basement and ground floor

Gum, salt, Indigo(neel) etc.

3. Scaffolding and Sundries

Gum, salt, Indigo(neel) etc.
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Unit       
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5% 14.81
Total of 2 & 3 31.66
Contractor's profit & overhead 20% 6.33
Total Composite rate per Sq. m. 39.35 39.35

Sq.m. c)  Three coats
1.  Labour
White washer 2.00 Hrs @ 110.00 220.00
Labourer 2.00 Hrs @ 87.50 175.00

395.00
Contractor's profit & overhead 20% 79.00
Total Labour rate 47.40 47.40

2. Material
Chalk 1.60 Kg. @ 10.00 16.00
Lime 0.30 Kg. @ 7.70 2.31

15% 2.75
21.06

Water charges 1.5% 0.32
21.37

5% 19.75
Total of 2 & 3 41.12
Contractor's profit & overhead 20% 8.22
Total Composite rate per Sq. m. 52.33 52.35

Item No. 17.57

Detail of Cost of 10 Sq.m.
Sq.m. a) One coat

1.  Labour Same as in item 17-56 (a) above 197.50
Contractor's profit & overhead 20% 39.50
Total Labour rate 23.70 23.70

2.  Material
Cement OPC 1.20 Kg. @ 10.50 12.60

70% 8.82
21.42

Water charges 1.5% 0.32
21.74

5% 9.88
Total of 2 & 3 31.61
Contractor's profit & overhead 20% 6.32
Total Composite rate per Sq. m. 27.49 27.50

Sq.m. b)  Two coats
1.  Labour Same as in item 17-56 (b) above 296.25
Contractor's profit & overhead 20% 59.25
Total Labour rate 35.55 35.55

2.  Material
Cement OPC 2.20 Kg. @ 10.50 23.10

70% 16.17
39.27

Water charges 1.5% 0.59
39.86

5% 2.96
Total of 2 & 3 42.82
Contractor's profit & overhead 20% 8.56
Total Composite rate per Sq. m. 40.69 40.70

Sq.m. c)  Three coats
1.  Labour Same as in item 17-56 (c) above 395.00
Contractor's profit & overhead 20% 79.00
Total Labour rate 47.40 47.40

2.  Material
Cement OPC 2.20 Kg. @ 10.50 23.10

70% 16.17

3. Scaffolding and Sundries

Gum, salt, Indigo(neel) etc.

3. Scaffolding and Sundries

Cement washing on old surface of walls and ceiling including dusting and cleaning in
basement and ground floor

Glue

3.  Scaffolding and Sundries

Glue

3. Scaffolding and Sundries

Glue
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Unit       
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39.27
Water charges 1.5% 0.59

39.86
5% 19.75

Total of 2 & 3 59.61
Contractor's profit & overhead 20% 11.92
Total Composite rate per Sq. m. 54.55 54.55

Item No. 17-58

Detail of Cost of 10 Sq.m.
Sq.m. a) One coat @ atleast 2 Kgs per 10 Sq.m.

1.  Labour
Painter 2.50 Hrs @ 125.00 312.50
Helper 2.50 Hrs @ 75.00 187.50

500.00
Contractor's profit & overhead 20% 100.00
Total Labour rate 60.00 60.00

2.  Material
Paint distemper 2.00 Kg. @ 215.00 430.00
Brush/sand paper 15% 5.89

435.89
Water Charges 1.5% 6.54

442.43
5% 25.00

Total of 2 & 3 467.43
Contractor's profit & overhead 20% 93.49
Total 560.92
Total Composite rate per Sq. m. 116.09 116.10

Sq.m. b) Two coats @ atleast 3 Kgs per 10 Sq.m.
1.  Labour
Painter 3.00 Hrs @ 125.00 375.00
Helper 3.00 Hrs @ 75.00 225.00

600.00
Contractor's profit & overhead 20% 120.00
Total Labour rate 72.00 72.00

2.  Material
Paint distemper 3.00 Kg. @ 215.00 645.00
Brush/sand paper 15% 5.98

650.98
Water Charges 1.5% 9.77

660.74
5% 30.00

Total of 2 & 3 690.74
Contractor's profit & overhead 20% 138.15
Total Composite rate per Sq. m. 154.89 154.90

Item No. 17-59

Detail of Cost of 10 Sq.m.
Sq.m. a) One coat (@ atleast 0.75 Kg per 10 Sq.m)

1.  Labour
Painter 1.25 Hrs @ 125.00 156.25
Helper 1.25 Hrs @ 75.00 93.75

250.00
Contractor's profit & overhead 20% 50.00
Total Labour rate 30.00 30.00

2.  Material
Paint distemper 0.75 Kg. @ 215.00 161.25
Brush/sand paper 15% 66.36

227.61

3. Scaffolding and Sundries

Painting with Premier Quality Distemper on old surface of walls and ceiling including
dusting and cleaning in basement and ground floor.

3. Scaffolding and Sundries

3. Scaffolding and Sundries

Oil free distempering of approved make and shade on old surface of walls and ceiling
including dusting, sand papering and cleaning in basement and ground floor. 
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Water Charges 1.5% 3.42
231.03

5% 12.50
Total of 2 & 3 243.53
Contractor's profit & overhead 20% 48.71
Total Composite rate per Sq. m. 59.22 59.20

Sq.m. b) Two coats (@ atleast 1.00 Kg per 10 Sq.m)
1.  Labour
Painter 2.00 Hrs @ 125.00 250.00
Helper 2.00 Hrs @ 75.00 150.00

400.00
Contractor's profit & overhead 20% 80.00
Total Labour rate 48.00 48.00

2.  Material
Paint distemper 1.00 Kg. @ 215.00 215.00
Brush/sand paper 15% 99.11

314.11
Water Charges 1.5% 4.71

318.82
5% 20.00

Total of 2 & 3 338.82
Contractor's profit & overhead 20% 67.76
Total Composite rate per Sq. m. 88.66 88.65

Sq.m. c) Three coats (@ atleast 1.50 Kg per 10 Sq.m)
1.  Labour
Painter 2.50 Hrs @ 125.00 312.50
Helper 2.50 Hrs @ 75.00 187.50

500.00
Contractor's profit & overhead 20% 100.00
Total Labour rate 60.00 60.00

2.  Material
Paint distemper 1.50 Kg. @ 215.00 322.50
Brush/sand paper 15% 7.50

330.00
Water Charges 1.5% 4.95

334.95
5% 25.00

Total of 2 & 3 359.95
Contractor's profit & overhead 20% 71.99
Total Composite rate per Sq. m. 103.19 103.20

Item No. 17-60

Detail of Cost of 10 Sq.m.
Sq.m. a) One coat (@ atleast 1.25 Kg per 10 Sq.m)

1.  Labour
Painter 2.00 Hrs @ 125.00 250.00
Helper 1.50 Hrs @ 75.00 112.50

362.50
Contractor's profit & overhead 20% 72.50
Total Labour rate 43.50 43.50

2.  Material
Paint - vinyl emulsion 1.25 Litre @ 218.75 273.44
Brush/sand paper 15% 41.02

314.45
Water Charges 1.5% 4.71

319.16
5% 18.13

Total of 2 & 3 337.29
Contractor's profit & overhead 20% 67.46
Total Composite rate per Sq. m. 83.97 83.95

3. Scaffolding and Sundries

3. Scaffolding and Sundries

3. Scaffolding and Sundries

Distempering with Berger/ ICI or equivalent synthetic vinyl emulsion paint of approved
shade on old surface of walls and ceiling including dusting, sand papering and
cleaning in basement and ground floor.

3. Scaffolding and Sundries
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Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Sq.m. b) Two coats (@ atleast 1.50 Litre per 10 Sq.m)
1.  Labour
Painter 2.50 Hrs @ 125.00 312.50
Helper 2.50 Hrs @ 75.00 187.50

500.00
Contractor's profit & overhead 20% 100.00
Total Labour rate 60.00 60.00

Paint - vinyl emulsion 1.50 Litre @ 218.75 328.13
Brush/sand paper 15% 49.22

377.34
Water Charges 1.5% 5.66

383.00
3% 15.00

Total of 2 & 3 398.00
Contractor's profit & overhead 20% 79.60
Total Composite rate per Sq. m. 107.76 107.75

Sq.m. c) Three coats (@ atleast  1.75 Litre per 10 Sq.m)
1.  Labour
Painter 3.00 Hrs @ 125.00 375.00
Helper 3.00 Hrs @ 75.00 225.00

600.00
Contractor's profit & overhead 20% 120.00
Total Labour rate 72.00 72.00

2.  Material
Paint - vinyl emulsion 1.75 Litre @ 218.75 382.81
Brush/sand paper 15% 57.42

440.23
Water Charges 1.5% 6.60

446.83
5% 30.00

Total of 2 & 3 476.83
Contractor's profit & overhead 20% 95.37
Total Composite rate per Sq. m. 129.22 129.20

Item No. 17-61

Detail of Cost of 10 Sq.m.
Sq.m. a) One coat (@ atleast 1.75 Litre per 10 Sq.m)

1.  Labour
Painter 4.00 Hrs @ 125.00 500.00
Helper 6.00 Hrs @ 75.00 450.00

950.00
Contractor's profit & overhead 20% 190.00
Total Labour rate 114.00 114.00

2.  Material
Paint weather coat 1.75 Litre @ 400.00 700.00
Brush/sand paper 33% 231.00

931.00
Water Charges 1.5% 13.97

944.97
5% 47.25

Total of 2 & 3 992.21
Contractor's profit & overhead 20% 198.44
Total Composite rate per Sq. m. 233.07 233.05

Sq.m. b) Two coats(@ atleast  2.25 Litre per 10 Sq.m)
1.  Labour
Painter 5.00 Hrs @ 125.00 625.00
Helper 6.00 Hrs @ 75.00 450.00

1075.00

3. Scaffolding and Sundries

3. Scaffolding and Sundries

Applying weather resistant paint coating such as ICI/ Berger or equivalent paint of
approved shade on old surface of walls and ceiling including dusting, sand papering
and cleaning, scaffolding and removal of debris.

3. Scaffolding and Sundries
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(Rs)

Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Contractor's profit & overhead 20% 215.00
Total Labour rate 129.00 129.00

2.  Material
Paint weather coat 2.25 Litre @ 400.00 900.00
Brush/sand paper 33% 297.00

1197.00
Water Charges 1.5% 17.96

1214.96
5% 60.75

Total of 2 & 3 1275.70
Contractor's profit & overhead 20% 255.14
Total Composite rate per Sq. m. 282.08 282.10

Sq.m. c) Three coats (@ atleast  3.00 Litre per 10 Sq.m)
1.  Labour
Painter 6.00 Hrs @ 125.00 750.00
Helper 8.00 Hrs @ 75.00 600.00

1350.00
Contractor's profit & overhead 20% 270.00
Total Labour rate 162.00 162.00

2.  Material
Paint weather coat 3.00 Litre @ 400.00 1200.00
Brush/sand paper 15% 180.00

1380.00
Water Charges 1.5% 20.70

1400.70
5% 70.04

Total of 2 & 3 1470.74
Contractor's profit & overhead 20% 294.15
Total Composite rate per Sq. m. 338.49 338.50

Item No. 17-62-1
Sq.m.

1.  Labour
White washer 1.25 Hrs @ 110.00 137.50
Labourer 1.25 Hrs @ 87.50 109.38
Bahishti 0.10 Hrs @ 87.50 8.75

255.63
Contractor's profit & overhead 20% 51.13
Total Labour rate 30.68 30.70

2. Material
Lime 23.00 Kg. @ 7.70 177.10
Gum 6% 10.63
Indigo (neel). 3% 5.31
Salt. 3% 5.31
Brush etc. 5% 8.86

207.21
Water charges 1.5% 3.11

210.31
5% 12.78

Total of 1, 2 & 3 478.72
Contractor's profit & overhead 20% 95.74
Total 574.46
Total Composite rate per Sq. m. 57.45 57.45

Item No. 17-63-1
Sq.m.

1.  Labour
281.19

3. Scaffolding and Sundries

3. Scaffolding and Sundries

White washing three coats including dusting, filling the holes, cracks and removing
inequalities, if any, at any height in any floor.

Detail of Cost of 10 Sq.m.

3. Scaffolding and Sundries

Colour washing two coats over and including the cost of one priming coat of lie wash
including dusting, filling the holes, cracks and removing inequalities, if any, at any
height in any floor

Detail of Cost of 10 Sq.m.

Cost 10% extra on Item 17-63 for colour mixing
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Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Contractor's profit & overhead 20% 56.24
Total Labour rate 33.74 33.75

2. Material
231.34

5% 14.06
Total of 2 & 3 245.40
Contractor's profit & overhead 20% 49.08
Total 294.48
Total Composite rate per Sq. m. 63.19 63.20

Item No. 17-64-1
Sq.m.

Detail of Cost of 10 Sq.m.
1.  Labour
White washer 1.00 Hrs @ 110.00 110.00
Labourer 1.50 Hrs @ 87.50 131.25
Bahishti 0.15 Hrs @ 87.50 13.13

254.38
Contractor's profit & overhead 20% 50.88
Total Labour rate 30.53 30.55

2. Material
Chalk 3.00 Kg. @ 10.00 30.00
Lime 3.50 Kg. @ 7.70 26.95
Gum 2% 0.60
Indigo (neel). 1% 0.30
Salt. 1% 0.30
Brush etc. 2% 0.45

58.60
Water charges 1.5% 0.89

59.49
5% 12.72

Total of 2 & 3 72.20
Contractor's profit & overhead 20% 14.44
Total 86.64
Total Composite rate per Sq. m. 39.19 39.20

Item No. 17-65-1
Sq.m.

Detail of Cost of 10 Sq.m.
1.  Labour
White washer 0.75 Hrs @ 110.00 82.50
Labourer 0.75 Hrs @ 87.50 65.63
Bahishti 0.10 Hrs @ 87.50 8.75

156.88
Contractor's profit & overhead 20% 31.38
Total Labour rate 18.83 18.85

2. Material
Cement OPC 3.25 Kg. @ 10.50 34.13
Water charges 1.5% 0.51

398.59
5% 19.93

Total of 2 & 3 418.52
Contractor's profit & overhead 20% 83.70
Total 502.22
Total Composite rate per Sq. m. 69.05 69.05

Item No. 17-66-1
Sq.m.

Cost 10% extra on Item 17-63 for colouring material
3. Scaffolding and Sundries

Chalk washing three coats at any height in any floor.

3. Scaffolding and Sundries

Cement washing two coats at any height in any floor.

3. Scaffolding and Sundries

Oil free distempering of approved make and shade in two or more coats over and
including the cost of priming coat including preparation of surface viz. dusting, sand
papering or rubbing with pumice stone, filling cracks or holes, if any, removing
blisters or other imperfections at any height and any floor. (@ atleast 1.25 kg per 10
Sq.m of distemper per coat)

Detail of Cost of 10 Sq.m.
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Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

1.  Labour
Surface preparation:
Painter 1.50 Hrs @ 125.00 187.50
Helper 1.50 Hrs @ 75.00 112.50

300.00
Priming coat:
Painter 0.75 Hrs @ 125.00 93.75
Helper 0.75 Hrs @ 75.00 56.25

150.00
Finishing coat:
Painter 1.25 Hrs @ 125.00 156.25
Helper 1.25 Hrs @ 75.00 93.75
Bahishti 0.50 Hrs @ 87.50 43.75

293.75
Total 743.75
Contractor's profit & overhead 20% 148.75
Total Labour rate 89.25 89.25

2.  Material
Surface preparation:
Chalk 1.25 Kg. @ 10.00 12.50
Lime 0.50 Kg. @ 7.70 3.85
Sand paper or pumice stone 20% 3.27
Putty or chaulking compound 50% 8.18
Gum, Indigo (Neel), Salt etc. 15% 2.45

30.25
Priming coat:
Gum 0.20 Kg. @ 65.00 13.00
Sunlight soap 2.00 Nos. @ 24.00 48.00

61.00
Finishing coat:
Paint distemper 1.25 Kg. @ 215.00 268.75
Painting brush 4" 0.025 No. @ 350.00 8.75
Sand paper 0.50 No. @ 20.00 10.00

287.50
Total 378.75
Water Charges 1.5% 5.68

384.43
5% 19.22

Total of 2 & 3 403.65
Contractor's profit & overhead 20% 80.73
Total Composite rate per Sq. m. 137.69 137.70

Item No. 17-67-1

Sq.m.

1.  Labour
Surface preparation: 300.00
Priming coat: 150.00
Finishing coat:
Painter 2.00 Hrs @ 125.00 250.00
Helper 2.00 Hrs @ 75.00 150.00
Bahishti 0.50 Hrs @ 87.50 43.75

443.75
Total 893.75
Contractor's profit & overhead 20% 178.75
Total Labour rate 107.25 107.25

2.  Material
Surface preparation: Same as in item 17-66 30.25
Priming coat: Same as in item 17-66 61.00
Finishing coat:

Same as in item 17-66
Same as in item 17-66

3. Scaffolding and Sundries

Distempering with Berger, ICI or equivalent synthetic polyvinyl emulsion finish of
approved shade in two or more coats over and including the cost of priming coat
including preparation of surface viz. dusting, sand papering or rubbing with pumice
stone, filling cracks or holes, if any, removing blisters or other imperfections at any
height and any floor. (@ atleast 2.20 Litre per 10 Sq.m)

Detail of cost of 10 Sq.m.
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Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Paint - vinyl emulsion 2.00 Litre @ 218.75 437.50
Oil turpentine 0.38 kg. @ 105.00 39.90
Painting brush 4" 0.025 No. @ 350.00 8.75
Sand paper 0.50 No. @ 20.00 10.00

496.15
Total 587.40
Water charges 1.5% 8.81

596.21
5% 29.81

Total of 2 & 3 626.02
Contractor's profit & overhead 20% 125.20
Total Composite rate per Sq. m. 182.37 182.35

Item No. 17-68-1
Sq.m.

Detail of Cost of 10 Sq.m.
1.  Labour
Painter 4.00 Hrs @ 125.00 500.00
Helper 4.00 Hrs @ 75.00 300.00
Bahishti 0.50 Hrs @ 87.50 43.75
Total 843.75
Contractor's profit & overhead 20% 168.75
Total Labour rate 101.25 101.25

2.  Material
Paint snowcem 3.25 Kg. @ 71.50 232.38
Painting brush 4" 1.000 No. @ 350.00 8.75
Misc. 5% 12.05
Water charges 1.5% 3.80

256.97
5% 12.85

Total of 2 & 3 269.82
Contractor's profit & overhead 20% 53.96
Total Composite rate per Sq. m. 133.63 133.65

Item No. 17-69-1
Sq.m.

Detail of Cost of 10 Sq.m.
1.  Labour
Painter 6.00 Hrs @ 125.00 750.00
Helper 6.00 Hrs @ 75.00 450.00

1200.00
Contractor's profit & overhead 20% 240.00
Total Labour rate 144.00 144.00

2.  Material
3.50 Litre @ 400.00 1400.00

Painting brush 4" 0.25 No. @ 350.00 87.50
Sand paper 3.00 No. @ 20.00 60.00
Total 1547.50
Water Charges 1.5% 23.21

1570.71
5% 78.54

Total of 2 & 3 1649.25
Contractor's profit & overhead 20% 329.85
Total Composite rate per Sq. m. 341.91 341.90

Item No. 17-70-1
Sq.m.

Detail of Cost of 10 Sq.m.
1.  Labour
White washer 2.00 Hrs @ 110.00 220.00
Painter 2.00 Hrs @ 125.00 250.00

3. Scaffolding and Sundries

Snow ceming of approved make and shade in two coats well scrubbed into the
surface including finishing smooth at any height in ground floor and basement (@ 

3. Scaffolding and Sundries

Applying weather resistant paint coating such as ICI weather shield,Berger weather
coat or equivalent to interior or exterior walls or ceiling including supplying all labour,
materials, scaffoldings and removal of debris etc. @ atleast 3.50 litre per 10 Sq.m.

Paint weather coat

3. Scaffolding and Sundries

Extra for making band of required size in white wash, colour wash and distemper at
any height in ground floor and basement
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Unit Description
Unit       
Rate  

(Rs)

Component  
Cost

Labourer 4.00 Hrs @ 87.50 350.00
Total 820.00
Contractor's profit & overhead 20% 164.00
Total Labour rate 98.40 98.40

2.  Scaffolding and sundries 5% 41.00
Total of 1 & 2 861.00
Contractor's profit & overhead 20% 172.20

103.32 103.30

Sq.m. Item No. 17-71-1

Detail of Cost of 10 Sq.m.
1.  Labour
Painter 6.00 Hrs @ 125.00 750.00
Helper 6.00 Hrs @ 75.00 450.00

1200.00
Contractor's profit & overhead 20% 240.00
Total Labour rate 144.00 144.00

2.  Material
10.50 Sq. m. @ 80.00 840.00

Sealant 10.50 Sq.m. @ 20.00 210.00
1050.00

5% 60.00
Total of 2 & 3 1110.00
Contractor's profit & overhead 20% 222.00

277.20 277.20

Item No. 17-72
Cu.m. a)

Extra for Paint on walls and Ceiling with height above 12 ft but upto 24 ft 15%

Extra for Paint of height above 12 ft but upto 24 ft on Ground Floor only

Total Composite rate per Sq. m.

Applying architectural coating such as Rockwall, Durock, Graphaito or equivalent to
interior or exterior walls including supplying all labour, materials, scaffoldings and
removal of debris etc.

Architectural coating (Rockwall, Durock etc.)

3. Scaffolding and Sundries

Total Composite rate per Sq. m.
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Item No. 18-1

Detail of cost for 10 Sq.m.

Sq.m. a) In bed

1. Labour

Dresser 2.75 Hrs @ 87.50 240.63

Labourer 6.00 Hrs @ 87.50 525.00

Total 765.63

20% 153.13

Total Labour rate 91.88 91.90

5% 38.28

20% 7.66
Total Composite rate 96.47 96.45

Sq.m. b) On slopes

1. Labour

Dresser 4.00 Hrs @ 87.50 350.00

Labourer 8.00 Hrs @ 87.50 700.00

Total 1050.00

20% 210.00

Total Labour rate 126.00 126.00

5% 52.50

20% 10.50
Total Composite rate 132.30 132.30

Item No. 18-2-1

Cu.m.

1. Labour

Labourer 3.00 Hrs @ 87.50 262.50

20% 52.50

Total Labour rate 31.50 31.50

Item No. 18-3-1

Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Mason 4.00 Hrs @ 125.00 500.00

Labourer 10.00 Hrs @ 87.50 875.00

Bahishti 2.00 Hrs @ 87.50 175.00

Total 1550.00

20% 310.00

Total Labour rate 186.00 186.00

2. Material

Mortar 107.6x1/6 17.93 Cu.ft.

Wastage @ 10% 1.79 Cu.ft.

19.73 Cu.ft. = 0.56 Cu.m.

Cement OPC 0.55 x 1/30 x 1440 26.82 Kg. @ 10.50 281.61

Contractor's profit & overhead

2. Sundries such as removal of  surplus material

Contractor's profit & overhead

Trench excavation for profile walls of lining in bed and on slopes below sub-grade level
and disposal of excavated material upto 50 ft (15 m.)

Contractor's profit & overhead

Providing and laying 2" (50 mm) thick stabilizing layer of cement sand mortar(1:30) on
slopes including curing. Excavation below sub-grade line will be paid under item 18-2-
1.

Contractor's profit & overhead

Component  
Cost

Unit       
Rate  

(Rs)
Unit Description

Forming, dressing and preparing sub-grade to provide smooth and finished surface for
lining in bed and on side slopes on already compacted embankment of canals.

Contractor's profit & overhead

2. Sundries such as removal of  surplus material

Contractor's profit & overhead
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Component  
Cost

Unit       
Rate  

(Rs)
Unit Description

Sand local 0.56 Cu.m. @ 882.75 493.17

Water charges 1.5% 11.63

786.40

3. Scaffolding and sundries 5% 39.32

Total of 2 & 3 825.72

20% 165.14
Total Composite rate 285.09 285.10

Item No. 18-4-1

Detail of cost for 10 Sq.m.

Sq.m. a) In bed

1. Labour

Mason 2.50 Hrs @ 125.00 312.50

Labourer 6.25 Hrs @ 87.50 546.88

Bahishti 1.50 Hrs @ 87.50 131.25

Total 990.63

20% 198.13

Total Labour rate 118.88 118.90

2. Material

Mortar 107.6 x 0.5"/304.8/12 4.59 Cu.ft.

Wastage @ 10% 0.46 Cu.ft.

5.05 Cu.ft. = 0.14 Cu.m.

Mortar 1 : 6 0.14 Cu.m. @ 3579.30 511.49

Water charges 1.5% 7.67

519.16

3. Scaffolding and sundries 5% 25.96

Total of 2 & 3 545.12

20% 109.02
Total Composite rate 184.29 184.30

Sq.m. b) On slopes

1. Labour

Mason 3.00 Hrs @ 125.00 375.00

Labourer 7.70 Hrs @ 87.50 673.75

Bahishti 2.00 Hrs @ 87.50 175.00

Total 1223.75

20% 244.75

Total Labour rate 146.85 146.85

2. Material

519.16

3. Scaffolding and sundries 5% 25.96

Total of 2 & 3 545.12

20% 109.02
Total Composite rate 212.26 212.25

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Same as in item 18-4(a) above

Contractor's profit & overhead

Contractor's profit & overhead

Providing and laying 1/2 " (13 mm) thick cement plaster 1:6 in bed and on slopes of
canals including trowel finishing and curing.

  18 - 657



Government of Balochistan

(Rs)

Component  
Cost

Unit       
Rate  

(Rs)
Unit Description

Item No. 18-5

Detail of cost for 10 Sq.m.

Sq.m. a) In bed

1. Labour

Mason 3.00 Hrs @ 125.00 375.00

Labourer 7.50 Hrs @ 87.50 656.25

Bahishti 2.00 Hrs @ 87.50 175.00

Total 1206.25

20% 241.25

Total Labour rate 144.75 144.75

2. Material

Mortar 107.6 x 1"/304.8 8.83 Cu.ft.

Wastage @ 10% 0.88 Cu.ft.

9.72 Cu.ft. = 0.28 Cu.m.

Mortar 1 : 6 0.28 Cu.m. @ 3579.30 985.09

Water charges 1.5% 14.78

999.87

3. Scaffolding and sundries 5% 49.99

Total of 2 & 3 1049.86

20% 209.97
Total Composite rate 270.73 270.75

Sq.m. b) On slopes

1. Labour

Mason 3.75 Hrs @ 125.00 468.75

Labourer 9.50 Hrs @ 87.50 831.25

Bahishti 2.50 Hrs @ 87.50 218.75

Total 1518.75

20% 303.75

Total Labour rate 182.25 182.25

2. Material

999.87

3. Scaffolding and sundries 5% 49.99

Total of 2 & 3 1049.86

20% 209.97
Total Composite rate 308.23 308.25

Item No. 18-6

Detail of cost for 10 Sq.m.

Sq.m. a) In bed

1. Labour

Mason 3.75 Hrs @ 125.00 468.75

Labourer 9.50 Hrs @ 87.50 831.25

Bahishti 2.50 Hrs @ 87.50 218.75

Total 1518.75

20% 303.75

Total Labour rate 182.25 182.25

2. Material

Same as in item 18-5(a) above

Contractor's profit & overhead

Providing and laying 1.25" (32 mm) thick cement plaster 1:6 in bed and on slopes of
canals including trowel finishing and curing.

Contractor's profit & overhead

Providing and laying 1" (25 mm) thick cement plaster 1:6 in bed and on slopes of canals
including trowel finishing and curing.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Component  
Cost

Unit       
Rate  

(Rs)
Unit Description

Mortar + 10% wastage 107.6 x 1.25"/304.8 x 1.1 12.43 Cu.ft. = 0.35 Cu.m.

Mortar 1 : 6 0.35 Cu.m. @ 3579.30 1259.79

Water charges 1.5% 18.90

1278.69

3. Scaffolding and sundries 5% 63.93

Total of 2 & 3 1342.62

20% 268.52
Total Composite rate 343.36 343.35

Sq.m. b) On slopes

1. Labour

Mason 4.50 Hrs @ 125.00 562.50

Labourer 12.00 Hrs @ 87.50 1050.00

Bahishti 2.50 Hrs @ 87.50 218.75

Total 1831.25

20% 366.25

Total Labour rate 219.75 219.75

2. Material 1278.69

3. Scaffolding and sundries 5% 63.93

Total of 2 & 3 1342.62

20% 268.52
Total Composite rate 380.86 380.85

Item No. 18-7

Detail of cost for 10 Sq.m.

Sq.m. a) In bed

1. Labour

Mason 4.50 Hrs @ 125.00 562.50

Labourer 12.00 Hrs @ 87.50 1050.00

Bahishti 2.50 Hrs @ 87.50 218.75

Total 1831.25

20% 366.25

Total Labour rate 219.75 219.75

2. Material

Mortar + 10% wastage 107.6 x 1.5"/304.8 x 1.1 14.56 Cu.ft. = 0.41 Cu.m.

Mortar 1 : 6 0.41 Cu.m. @ 3579.30 1475.93

Water charges 1.5% 22.14

1498.07

3. Scaffolding and sundries 5% 74.90

Total of 2 & 3 1572.97

20% 314.59
Total Composite rate 408.51 408.50

Sq.m. b) On slopes

1. Labour

Mason 5.50 Hrs @ 125.00 687.50

Labourer 12.00 Hrs @ 87.50 1050.00

Bahishti 2.50 Hrs @ 87.50 218.75

Total 1956.25

20% 391.25

Total Labour rate 234.75 234.75

2. Material

1498.07

3. Scaffolding and sundries 5% 74.90

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Same as in item 18-7(a) above

Contractor's profit & overhead

Contractor's profit & overhead

Same as in item 18-6(a) above

Contractor's profit & overhead

Providing and laying 1.5" (38 mm) thick cement plaster 1:6 in bed and on slopes of
canals including trowel finishing and curing.
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(Rs)

Component  
Cost

Unit       
Rate  

(Rs)
Unit Description

Total of 2 & 3 1572.97

20% 314.59
Total Composite rate 423.51 423.50

Item No. 18-8

Detail of cost for 10 Sq.m.

Sq.m. a) In bed

1. Labour

Mason 5.50 Hrs @ 125.00 687.50

Labourer 12.00 Hrs @ 87.50 1050.00

Bahishti 2.50 Hrs @ 87.50 218.75

Total 1956.25

20% 391.25

Total Labour rate 234.75 234.75

2. Material

Mortar 107.6 x 1.5"/304.8 x 1.1 17.27 Cu.ft. = 0.49 Cu.m.

Mortar 1 : 6 0.49 Cu.m. @ 3579.30 1750.82

Water charges 1.5% 26.26

1777.08

3. Scaffolding and sundries 5% 88.85

Total of 2 & 3 1865.94

20% 373.19
Total Composite rate 458.66 458.65

Sq.m. b) On slopes

1. Labour

Mason 6.00 Hrs @ 125.00 750.00

Labourer 14.00 Hrs @ 87.50 1225.00

Bahishti 2.50 Hrs @ 87.50 218.75

Total 2193.75

20% 438.75

Total Labour rate 263.25 263.25

2. Material

1777.08

3. Scaffolding and sundries 5% 88.85

Total of 2 & 3 1865.94

20% 373.19
Total Composite rate 487.16 487.15

Item No. 18-9

Detail of cost for 10 Sq.m.

Sq.m. a) In bed

1. Labour

Same as in item 18-4(a) 118.90 118.90

2. Material

Mortar 1 : 3 0.14 Cu.m. @ 6099 871.60

Water charges 1.5% 13.07

884.68

Same as in item 18-7(a) above

Contractor's profit & overhead

Providing and laying 1/2 " (13 mm) thick cement plaster 1:3 in bed and on slopes of
canals including trowel finishing and curing.

Contractor's profit & overhead

Providing and laying 1.75" (45 mm) thick cement plaster 1:6 in bed and on slopes of
canals including trowel finishing and curing.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Component  
Cost

Unit       
Rate  

(Rs)
Unit Description

3. Scaffolding and sundries 5% 44.23

Total of 2 & 3 928.91

20% 185.78
Total Composite rate 230.37 230.35

Sq.m. b) On slopes

1. Labour

Same as in item 18-4(b) 146.85 146.85

2. Material

884.68

3. Scaffolding and sundries 5% 44.23

Total of 2 & 3 928.91

20% 185.78
Total Composite rate 258.32 258.30

Item No. 18-10-1

Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Spray man 2.50 Hrs @ 125.00 312.50

Labourer 4.00 Hrs @ 87.50 350.00

Total 662.50

20% 132.50

Total Labour rate 79.50 79.50

2. Material

Bitumen 1.65 x 10 16.50 Kg.

Wastage 10% 1.65 Kg.

18.15 Kg.

Bitumen 60/70 18.15 Kg. @ 78.00 1415.70

Heating charges 5% 70.79

Kerosine oil 5% 70.79

1557.27

3. Plant and equipment Hire charges

Tar boiler with sprayer 1.50 Hrs @ 125.00 187.50

Tanker 1.50 Hrs @ 700.00 1050.00

1237.50

Total of 2 & 3 2794.77

20% 558.95
Total Composite rate 414.87 414.85

Item No. 18-11-1

Sq.m.

Detail of cost for 10 Sq.m.

1. Labour

Spray man 3.25 Hrs @ 125.00 406.25

Labourer 6.00 Hrs @ 87.50 525.00

Total 931.25

20% 186.25

Total Labour rate 111.75 111.75

Providing and spraying asphalt/bitumen membrane 3.30 kg/sq.m. having a thickness of
not less than (1/8") 3.2mm on mortar base and/or on lining including heating and cost
of hire charges of plant. 

Contractor's profit & overhead

Contractor's profit & overhead

Same as in item 18-9(a) above

Contractor's profit & overhead

Providing and spraying asphalt/bitumen membrane 1.65 kg/sq.m. having a thickness of
not less than (1/16") 1.6mm on mortar base and/or on lining including heating and cost
of hire charges of plant. 

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Component  
Cost

Unit       
Rate  

(Rs)
Unit Description

2. Material

Bitumen 3.3 x 10 33.00 Kg.

Wastage 10% 3.30 Kg.

36.30 Kg.

Bitumen 60/70 36.30 Kg. @ 78.00 2831.40

Heating charges 5% 141.57

Kerosine oil 5% 141.57

3114.54

3. Plant and equipment Hire charges

Tar boiler with sprayer 2.25 Hrs @ 125.00 281.25

Tanker 2.25 Hrs @ 700.00 1575.00

1856.25

Total of 2 & 3 4970.79

20% 994.16
Total Composite rate 708.24 708.25

Item No. 18-12

Cu.m. a) In bed

1. Labour

Mason 7.00 Hrs @ 125.00 875.00

Labourer 14.00 Hrs @ 87.50 1225.00

Bahishti 2.00 Hrs @ 87.50 175.00

Mistri 0.50 Hrs @ 110.00 55.00

Total 2330.00

20% 466.00

Total Labour rate 2796.00 2796.00

2. Material

Size of tile including mortar = 12.38 x 6.38 x 2.38

99/8x51/8x19/8x1/1728 0.108 Cu.ft.

No. of tiles in Cu.m. 35.31 / 0.1084 326 Nos.

Wastage 5% 16 Nos.

342 Nos.

Mortar + 10% wastage (35.31) - (12x6x2x326x1/1728) 8.97 Cu.ft. = 0.254 Cu.m.

Brick tiles ( 2" thick) 342 Nos. @ 15.00 5129.00

Mortar 1:6 0.254 Cu.m. @ 3579.30 908.76

Water charges 1.5% 90.57

6128.34

15% 937.64

Total of 2 & 3 7065.97

20% 1413.19
Total Composite rate 11275.17 11275.15

Cu.m. b) On slopes

1. Labour

Mason 7.75 Hrs @ 125.00 968.75

Labourer 17.00 Hrs @ 87.50 1487.50

Bahishti 2.00 Hrs @ 87.50 175.00

Mistri 0.50 Hrs @ 110.00 55.00

Total 2686.25

20% 537.25

Contractor's profit & overhead

Providing and laying first class burnt brick tiles 12" x 6" x 2" (305mm x152mm x 51mm)
in lining between profile walls in 1 : 6 cement sand mortar over and including the cost
of 3/8" (9.5mm) bedding and vertical joints and including scaffolding, formwork, its
removal and curing. The stabilizing layer and cement plaster as laid on site as per
design requirements, will be paid separately.

Contractor's profit & overhead

3. Form work, scaffolding & sundries

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Component  
Cost

Unit       
Rate  

(Rs)
Unit Description

Total Labour rate 3223.50 3223.50

2. Material

6128.34

3. Scaffolding and sundries 5% 306.42

Total of 2 & 3 6434.75

20% 1286.95
Total Composite rate 10945.20 10945.20

Item No. 18-13

Cu.m. a) In bed

1. Labour

2796.00 2796.00

2. Material

Brick tiles ( 2" thick) 342 Nos. @ 15.00 5129.00

Mortar 1:3 0.254 Cu.m. @ 6099 528.10

Water charges 1.5% 84.86

5741.96

7% 419.16

Total of 2 & 3 6161.12

20% 1232.22
Total Composite rate 10189.35 10189.35

Cu.m. b) On slopes

1. Labour

3223.50 3223.50

2. Material

6128.34

3. Scaffolding and sundries 5% 306.42

Total of 2 & 3 6434.75

20% 1286.95
Total Composite rate 10945.20 10945.20

Item No. 18-14

Cu.m. a) In bed

1. Labour

2796.00 2796.00

2. Material

0.079 Cu.ft.

No. of tiles in Cu.m. 35.31 / 0.079 448 Nos.

Wastage 5% 22 Nos.

470 Nos.

Mortar (35.31) - (9x4.38x2.69x326/1728) 7.88 Cu.ft.

Same as in item 18-12 (a) above

Size of brick including mortar = 9.38 x 4.75 x 3.06

Contractor's profit & overhead

Providing and laying first class burnt brick tiles 12" x 6" x 2" (305mm x152mm x 51mm)
in lining between profile walls in 1:3 cement sand mortar over and including the cost of
3/8" (9.5mm) bedding and vertical joints and including scaffolding, formwork, its
removal and curing. The stabilizing layer and cement plaster as laid on site as per
design requirements, will be paid separately.

Same as in item 18-12 (a) above

3. Form work, scaffolding & sundries

Contractor's profit & overhead

Same as in item 18-12 (b) above

Same as in item 18-13(a) above

Contractor's profit & overhead

Providing and laying first class burnt brick 9" x 4.38" x 2.69" (230mm x110mm x 68mm)
in lining between profile walls in 1:6 cement sand mortar over and including the cost of
3/8" (9.5mm) bedding and vertical joints and including scaffolding, formwork, its
removal and curing. The stabilizing layer and cement plaster as laid on the site as per
design requirements, will be paid separately.

Same as in item 18-12(a) above
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Component  
Cost

Unit       
Rate  

(Rs)
Unit Description

Wastage 10% 0.79 Cu.ft.

8.67 Cu.ft. = 0.245 Cu.m.

Bricks 470 No. @ 10.00 4701.59

Mortar 1 : 6 0.245 Cu.m. @ 3579.30 878.66

Water charges 1.5% 83.70

5663.94

5% 283.20

Total of 2 & 3 5947.14

20% 1189.43
Total Composite rate 9932.57 9932.55

Cu.m. b) On slopes

1. Labour

3223.50 3223.50

2. Material

5663.94

3. Scaffolding and sundries 4% 198.24

Total of 2 & 3 5862.18

20% 1172.44
Total Composite rate 10258.12 10258.10

Item No. 18-15

Cu.m. a) In bed

1. Labour

2796.00 2796.00

2. Material

Bricks 470 No. @ 10.00 4701.59

Mortar 1:3 0.245 Cu.m. @ 6099.30 510.60

Water charges 1.5% 78.18

5290.37

7% 343.87

Total of 2 & 3 5634.25

20% 1126.85
Total Composite rate 9557.09 9557.10

Cu.m. b) On slopes

1. Labour

3223.50 3223.50

2. Material

5290.37

3. Scaffolding and sundries 5% 264.52

Total of 2 & 3 5554.89

20% 1110.98
Total Composite rate 9889.37 9889.35

3. Form work, scaffolding & sundries

Contractor's profit & overhead

Same as in item 18-12 (b) above

Same as in item 18-15(a) above

Contractor's profit & overhead

3. Form work, scaffolding & sundries

Contractor's profit & overhead

Same as in item 18-12 (b) above

Same as in item 18-14(a) above

Contractor's profit & overhead

Providing and laying first class burnt brick 9" x 4.38" x 2.69" (230mm x110mm x 68mm)
in lining between profile walls in 1:3 cement sand mortar over and including the cost of
3/8" (9.5mm) bedding and vertical joints and including scaffolding, formwork, its
removal and curing. The stabilizing layer and cement plaster as laid on site as per
design requirements, will be paid separately.

Same as in item 18-12 (a) above
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Component  
Cost

Unit       
Rate  

(Rs)
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Item No. 18-16

a) In bed

Cu.m. i)

1. Labour

Mason 2.75 Hrs @ 125.00 343.75

Labourer 17.00 Hrs @ 87.50 1487.50

Bahishti 1.00 Hrs @ 87.50 87.50

Mistri 0.50 Hrs @ 110.00 55.00

Total 1973.75

20% 394.75

Total Labour rate 2368.50 2368.50

2. Material

Same as in item 5-8( c) 4971.92

3. Plant and equipment

Same as in item 5-5(a) 95.00

15% 1056.10

Total of 2, 3 & 4 6123.03

20% 1224.61
Total Composite rate 9716.13 9716.15

ii)

1. Labour

2368.50 2368.50

2. Material

Same as in item 5-8(d) 4379.69

3. Plant and equipment

Same as in item 5-5(a) 214.00

15% 1044.33

Total of 2, 3 & 4 5638.02

20% 1127.60
Total Composite rate 9134.12 9134.10

Cu.m. iii)

1. Labour

2368.50 2368.50

2. Material

Same as in item 5-8(e) 3682.80

3. Plant and equipment

Same as in item 5-5(a) 214.00

15% 939.79

Total of 2, 3 & 4 4836.59

20% 967.32
Total Composite rate 8172.41 8172.40

Contractor's profit & overhead

Cement concrete lining 1 : 3 : 6 

Same as in item 18-16(a)

4. Form work, scaffolding & sundries

Contractor's profit & overhead

Cement concrete lining 1 : 4 : 8 

Same as in item 18-16(a)

4. Form work, scaffolding & sundries

Contractor's profit & overhead

Providing and laying in situ cement concrete using crushed aggregate 3/4" (19mm)
thick and down gauge in canal lining including scaffolding, formwork, its removal and
curing.

Cement concrete lining 1 : 2 : 4 

Contractor's profit & overhead

4. Form work, scaffolding & sundries
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Component  
Cost

Unit       
Rate  

(Rs)
Unit Description

b) On slopes

Cu.m. i)

1. Labour

Mason 3.50 Hrs @ 125.00 437.50

Labourer 19.75 Hrs @ 87.50 1728.13

Bahishti 1.00 Hrs @ 87.50 87.50

Mistri 0.50 Hrs @ 110.00 55.00

Total 2308.13

20% 461.63

Total Labour rate 2769.75 2769.75

2. Material

Same as in item 5-8( c) 4971.92

3. Plant and equipment

Same as in item 5-5(a) 214.00

15% 1124.11

Total of 2, 3 & 4 6310.03

20% 1262.01
Total Composite rate 10341.79 10341.80

ii)

1. Labour

2769.75 2769.75

2. Material

Same as in item 5-8(d) 4379.69

3. Plant and equipment

Same as in item 5-5(a) 214.00

15% 1104.52

Total of 2, 3 & 4 5698.21

20% 1139.64
Total Composite rate 9607.60 9607.60

iii)

1. Labour
Cu.m. 2769.75 2769.75

2. Material

Same as in item 5-8(e) 3682.80

3. Plant and equipment

Same as in item 5-5(a) 214.00

15% 999.98

Total of 2, 3 & 4 4896.78

20% 979.36
Total Composite rate 8645.88 8645.90

Same as in item 18-16(b)

4. Form work, scaffolding & sundries

Contractor's profit & overhead

Cement concrete lining 1 : 2 : 4 

Contractor's profit & overhead

4. Form work, scaffolding & sundries

Contractor's profit & overhead

Cement concrete lining 1 : 3 : 6 

Same as in item 18-16(b)

4. Form work, scaffolding & sundries

Contractor's profit & overhead

Cement concrete lining 1 : 4 : 8 
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Item No. 19-1

Cu.m. a)

1. Labour

Labourer 2.50 Hrs @ 87.50            218.75 

20%              43.75 

Total Labour rate            262.50 262.50

Cu.m. b)

1. Labour

Labourer 0.50 Hrs @ 87.50              43.75 

20%                8.75 

Total Labour rate              52.50 52.50

Item No.19-2-1

Sq.m.

1. Labour

Labourer 0.50 Hrs @ 87.50              43.75 

20%                8.75 

Total Labour rate              52.50 52.50

Item No. 19-3-1

Each

1. Labour

Labourer 0.25 Hrs @ 87.50              21.88 

20%                4.38 

Total Labour rate              26.25 26.25

2. Materials

Jute bag - old 1.00 No. @ 35.00              35.00 

Sand 15%                5.25 

Total              66.50 

20%              13.30 

Total Composite rate            106.05 106.05

Item No. 19-4-1

Each

1. Labour

Labourer 0.50 Hrs @ 87.50              43.75 

20%                8.75 

Total Labour rate              52.50 52.50

2. Materials

Same as in item 19-3-1              66.50 

20%              13.30 

Total Composite rate            132.30 132.30

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Supplying and filling old jute bags 1.25 Cu.ft. (0.035Cu.m.) capacity with sand or
earth including sewing and stacking on dry surface.

Contractor's profit & overhead

Contractor's profit & overhead

Supplying and filling old jute bags 1.25 Cu.ft. (0.035Cu.m.) capacity with sand or
earth including sewing and laying in position under water.

(Rs)
Unit Description

Contractor's profit & overhead

Component  
Cost

Extra for every additional 1/2 km. or part thereof.

Contractor's profit & overhead

Cutting pilchi, frash or sarkanda including carriage within one km.

Weaving matresses.

Unit       
Rate  
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

Item No. 19-5-1

Each

1. Labour

Labourer 1.00 Hrs @ 87.50              87.50 

20%              17.50 

Total Labour rate            105.00 105.00

2. Materials

Jute bag - new 1.00 No. @ 70.00              70.00 

Sand 15%              10.50 

Total            185.50 

20%              37.10 

Total Composite rate            327.60 327.60

Item No. 19-6-1

Each

1. Labour

Labourer 1.50 Hrs @ 87.50            131.25 

20%              26.25 

Total Labour rate            157.50 157.50

2. Materials

Same as in item 19-5-1            185.50 

20%              37.10 

Total Composite rate            380.10 380.10

Item No. 19-7

%Nos. a)

1. Labour

Labourer 2.50 Hrs @ 87.50            218.75 

20%              43.75 

Total Labour rate            262.50 262.50

b)

1. Labour

Labourer 1.00 Hrs @ 87.50              87.50 

20%              17.50 

Total Labour rate            105.00 105.00

c)

1. Labour

Labourer 0.50 Hrs @ 87.50              43.75 

20%                8.75 

Total Labour rate              52.50 52.50

%Nos. 

per 

30m.

Fifth 100 ft. (30 m.) or part thereof (5th chain)

Contractor's profit & overhead

Supplying & filling new jute bags 4 to 5 Cu.ft. (0.11 to 0.14Cu.m.) capacity with sand 
or earth including sewing and laying in position under water.

Contractor's profit & overhead

Contractor's profit & overhead

Carriage of jute bags 1.25 Cu.ft.(0.035 cu.m.) capacity filled with sand or earth.

First 100 ft.(30 m.) ( 1st chain)

Contractor's profit & overhead

%Nos. 

per 

30m.

Second 100 ft.(30 m.) or part thereof to 400 ft.(120 m.) per 30m. (2nd chain to 4th
chain)

Contractor's profit & overhead

Supplying & filling new jute bags 4 to 5 Cu.ft. (0.11 to 0.14Cu.m.) capacity with sand 
or earth including sewing and stacking on dry surface

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

Item No. 19-8

%Nos. a)

1. Labour

Total Labour rate Four times of item 19-7(a)         1,050.00 1050.00

b)

1. Labour

Total Labour rate Four times of item 19-7(b)            420.00 420.00

c)

1. Labour

Total Labour rate Four times of item 19-7(c)            210.00 210.00

Item No.19-9

Sq.m. a)

1. Labour

Labourer 7.00 Hrs @ 87.50            612.50 

20%            122.50 

Total Labour rate            735.00 735.00

Sq.m. b)

1. Labour

Labourer 10.00 Hrs @ 87.50            875.00 

20%            175.00 

Total Labour rate         1,050.00 1050.00

Sq.m. c)

1. Labour

Labourer 12.00 Hrs @ 87.50         1,050.00 

20%            210.00 

Total Labour rate         1,260.00 1260.00

Item No. 19-10-1

%Nos.

1. Labour

Labourer 10.00 Hrs @ 87.50            875.00 

20%            175.00 

Total Labour rate         1,050.00 1050.00

2. Materials

50% of labour cost            437.50 

20%              87.50 

Total Composite rate         1,575.00 1575.00

Contractor's profit & overhead

Rolling matresses to river edge and floating after unrolling.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Area of matresses upto 2000 Sq.ft.(186 Sq.m.)

Area of matresses above 2500 Sq.ft.(232 Sq.m.)

Sewing empty cement bags in sheets.

Area of matresses above 2000 upto 2500 Sq.ft.(186 to 232 Sq.m.)

Carriage of jute bags 4 to 5 Cu.ft. (0.11 to 0.14 cu.m.) capacity filled with sand or 
earth.

First 100 ft. (30 m.) ( 1st chain)

%Nos. 

per 30m

Second 100 ft.(30 m.) or part thereof to 400 ft.(120 m.) per 30 m.(2nd chain to 4th 
chain)

%Nos. 

per 30m

Fifth 100 ft.(30 m.) or part thereof (5th chain)
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

Item No. 19-11-1

Cu.m.

1. Labour

Labourer 5.00 Hrs @ 87.50            437.50 

20%              87.50 

Total Labour rate            525.00 525.00

2. Materials

25% of labour cost            109.38 

20%              21.88 

Total Composite rate            656.25 656.25

Item No. 19-12-1

Cu.m.

1. Labour

Labourer 3.50 Hrs @ 87.50            306.25 

20%              61.25 

Total Labour rate            367.50 367.50

Item No. 19-13

Cu.m. a)

1. Labour

Labourer 10.00 Hrs @ 87.50            875.00 

20%            175.00 

Total Labour rate         1,050.00 1050.00

Cu.m. b)

1. Labour

Labourer 6.50 Hrs @ 87.50            568.75 

20%            113.75 

Total Labour rate            682.50 682.50

Cu.m. c)

1. Labour

Labourer 8.00 Hrs @ 87.50            700.00 

20%            140.00 

Total Labour rate            840.00 840.00

Item No. 19-14-1

Each

1. Labour

Labourer 1.00 Hrs @ 87.50              87.50 

20%              17.50 

Total Labour rate            105.00 105.00

2. Materials

Munj ban 1.00 Kg. @ 50.00              50.00 

20%              10.00 

Total Composite rate            165.00 165.00

Contractor's profit & overhead

Contractor's profit & overhead

Supplying Munj or Patha Trungers 6" (150 mm) mesh, capacity 3 Cu.ft (0.085 Cu.m) 
or one Sq.m. in size.

Contractor's profit & overhead

Contractor's profit & overhead

Oversize shingle 3" to 9" (75 mm to 230 mm).

Mixed graded shingle

Making compact pilchi, frash or sarkanda round bundles of specified size for the 

work

Contractor's profit & overhead

Contractor's profit & overhead

Launching round bundles as in item No.19-11-1 in canal or in river and placing in 
position.

Contractor's profit & overhead

Contractor's profit & overhead

Collecting and stacking at site of work within 500 ft. (150 m or Five chains)

Boulders and/or stones  9" (230 mm) and above.
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

Item No. 19-15-1

Cu.m.

1. Labour

Labourer 3.00 Hrs @ 87.50            262.50 

20%              52.50 

Total Labour rate            315.00 315.00

2. Materials

1.10 Cu.m. @ 927.00         1,019.70 

20%            203.94 

Total Composite rate         1,538.64 1538.65

Item No. 19-16

a)

Sq.m. i)

1. Labour

Black smith 6.00 Hrs @ 112.00            672.00 

Labourer 6.00 Hrs @ 87.50            525.00 

20%            239.40 

Total Labour rate            143.64 143.65

2. Materials

G.I. wire gauge 5.00 Kg @ 130.00            650.00 

20%            130.00 

Total Composite rate            221.64 221.65

Sq.m. ii)

1. Labour

Black smith 6.25 Hrs @ 112.00            700.00 

Labourer 6.25 Hrs @ 87.50            546.88 

20%            249.38 

Total Labour rate            149.63 149.65

2. Materials

G.I. wire gauge 11.50 Kg @ 130.00         1,495.00 

20%            299.00 

Total Composite rate            329.03 329.05

Sq.m. iii)

1. Labour

Total Labour rate Same as in item 19-16(a)2            149.65 149.65

2. Materials

G.I. wire gauge 19.00 Kg @ 130.00         2,470.00 

20%            494.00 

Total Composite rate            446.05 446.05

Contractor's profit & overhead

8 SWG (3.18 mm) wire

Contractor's profit & overhead

Crush  1-1/2" & down gauge

Contractor's profit & overhead

Providing and weaving G.I. wire netting for wire crates including siding and 
partition to make crates.

6" (150 mm) mesh

15 SWG (1.69 mm) wire

Contractor's profit & overhead

Contractor's profit & overhead

10 SWG (2.54 mm) wire

Contractor's profit & overhead

Detail of cost for 10 Sq.m.

Providing and laying Crush Aggregate on top of bund, including handling of 
material within 300 ft. (90m).

Contractor's profit & overhead
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

b)

Sq.m. i)

1. Labour

Black smith 8.00 Hrs @ 112.00            896.00 

Labourer 8.00 Hrs @ 87.50            700.00 

20%            319.20 

Total Labour rate            191.52 191.50

2. Materials

G.I. wire gauge 8.00 Kg @ 130.00         1,040.00 

20%            208.00 

Total Composite rate            316.32 316.30

Sq.m. ii)

1. Labour

Black smith 8.50 Hrs @ 112.00            952.00 

Labourer 8.50 Hrs @ 87.50            743.75 

20%            339.15 

Total Labour rate            203.49 203.50

2. Materials

G.I. wire gauge 17.00 Kg @ 130.00         2,210.00 

20%            442.00 

Total Composite rate            468.69 468.70

Sq.m. iii)

1. Labour

Total Labour rate Same as in item 19-16(b)2            203.50 203.50

2. Materials

G.I. wire gauge 27.00 Kg @ 130.00         3,510.00 

20%            702.00 

Total Composite rate            624.70 624.70

Item No. 19-17

Cu.m. a)

1. Labour

Labourer 5.50 Hrs @ 87.50            481.25 

20%              96.25 

Total Labour rate            577.50 577.50

2. Material

Stone 1.10 Cu.m. @ 706.20            776.82 

20%            155.36 

Total Composite rate         1,509.68 1509.70

Cu.m. b)

1. Labour

Total Labour rate            577.50 577.50

2. Material

1.10 Cu.m. @ 927.00         1,019.70 

20%            203.94 

Total Composite rate         1,801.14 1801.15

Cu.m. c)

Crush  1-1/2" & down gauge

Contractor's profit & overhead

Brick bats

Contractor's profit & overhead

8 SWG (3.18 mm) wire

Contractor's profit & overhead

Supplying and dumping without boat within a lead of 300 ft (90m or three chains).
(No additional cost to be provided for voids)

Contractor's profit & overhead

Contractor's profit & overhead

Same as in item 19-17(a) above

Stone or boulders

Shingle or spawl

4" (100 mm) mesh

15 SWG (1.69 mm) wire

Contractor's profit & overhead

Contractor's profit & overhead

10 SWG (2.54 mm) wire

Contractor's profit & overhead
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

1. Labour

Labourer 4.25 Hrs @ 87.50            371.88 

20%              74.38 

Total Labour rate            446.25 446.25

2. Material

Brick/ Stone bats 1.10 Cu.m. @ 300.00            330.00 

20%              66.00 

Total Composite rate            842.25 842.25

Item No. 19-18

Cu.m. a)

1. Labour

Labourer 6.50 Hrs @ 87.50            568.75 

Boatman 3.00 Hrs @ 125.00            375.00 

20%            188.75 

Total Labour rate         1,132.50 1132.50

2. Material

Stone 1.10 Cu.m. @ 706.20            776.82 

20%            155.36 

Total Composite rate         2,064.68 2064.70

Cu.m. b)

1. Labour

Total Labour rate         1,132.50 1132.50

2. Material

1.10 Cu.m. @ 927.00         1,019.70 

20%            203.94 

Total Composite rate         2,356.14 2356.15

Cu.m. c)

1. Labour

Labourer 3.50 Hrs @ 87.50            306.25 

Boatman 3.00 Hrs @ 125.00            375.00 

20%            136.25 

Total Labour rate            817.50 817.50

2. Material

Brick/ Stone bats 1.10 Cu.m. @ 300.00            330.00 

20%              66.00 

Total Composite rate         1,213.50 1213.50

Item No. 19-19

Cu.m.

1. Labour

Labourer 7.50 Hrs @ 87.50            656.25 

20%            131.25 

Total Labour rate            787.50 787.50

2. Material

Brick/ Stone bats 1.00 Cu.m. @ 300.00            300.00 

20%              60.00 

Total Composite rate         1,147.50 1147.50

Crush  1-1/2" & down gauge

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and filling brick bats into crates, the cost of crates will be paid for 
separately

Contractor's profit & overhead

Contractor's profit & overhead

Brick bats

Contractor's profit & overhead

Contractor's profit & overhead

Supplying and dumping by boat within a lead of 300 ft (90m or three chains). (No 
additional cost to be provided for voids)

Contractor's profit & overhead

Contractor's profit & overhead

Same as in item 19-18(a) above

Stone or boulders

Shingle or spawl
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

Item No. 19-20

Cu.m.

Volume of brick 9"x35/8x43/16x1/1728 0.06

No. of bricks 35.31/0.061 576.60

1. Labour

Labourer 9.00 Hrs @ 87.50            787.50 

20%            157.50 

Total Labour rate            945.00 945.00

2. Material

Bricks 576.60 No. @ 0.01                5.77 

20%                1.15 

Total Composite rate            951.92 951.90

Item No. 19-21

Cu.m. a)

1. Labour

Labourer 9.50 Hrs @ 87.50            831.25 

20%            166.25 

Total Labour rate            997.50 997.50

2. Material

Stone 1.10 Cu.m. @ 706.20            776.82 

20%            155.36 

Total Composite rate         1,929.68 1929.70

Cu.m. b)

1. Labour

Total Labour rate            997.50 997.50

2. Material

1.10 Cu.m. @ 927.00         1,019.70 

20%            203.94 

Total Composite rate         2,221.14 2221.15

Item No. 19-22

Cu.m.

1. Labour

Labourer 1.25 Hrs @ 87.50            109.38 

20%              21.88 

Total Labour rate            131.25 131.25

Contractor's profit & overhead

Contractor's profit & overhead

Supplying and filling in wire crates including sewing the crates. The cost of crates
shall be paid for separately.Semi -dressed with hand packing.

Contractor's profit & overhead

Contractor's profit & overhead

Same as in item 19-21(a) above

Crush  1-1/2" & down gauge

Contractor's profit & overhead

Extra for anchoring boats for dumping by boats and or tipping crates.

Stone or boulders

Shingle or spawl

Supplying, filling and packing brick into crates by hand, the cost of crates will be
paid for separately

Contractor's profit & overhead
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

Item No. 19-23

Cu.m.

1. Labour

Labourer 5.00 Hrs @ 87.50            437.50 

20%              87.50 

Total Labour rate            525.00 525.00

Item No. 19-24

Sq.m.

Detail of cost for 10 
Sq.m.1. Labour

Labourer 8.00 Hrs @ 87.50            700.00 

20%            140.00 

Total Labour rate              84.00 84.00

2. Material

Wooden pegs 11.00 No. @ 12.00            132.00 

Pilchi 6.00 Cu.m. @ 71.50            429.00 

20%            112.20 

Total Composite rate            151.32 151.30

Item No. 19-25

Sq.m.

Detail of cost for 10 
Sq.m.1. Labour

Labourer 20.00 Hrs @ 87.50         1,750.00 

20%            350.00 

Total Labour rate            210.00 210.00

2. Material

Pilchi 0.60 Cu.m. @ 71.50              42.90 

20%                8.58 

Total Composite rate            215.15 215.15

Item No. 19-26

Sq.m.

Detail of cost for 10 
Sq.m.1. Labour

Carpenter 0.83 Hrs @ 125.00            103.75 

Helper 0.83 Hrs @ 75.00              62.25 

Labourer 12.00 Hrs @ 87.50         1,050.00 

20%            210.00 

Total Labour rate            142.60 142.60

2. Material

Wooden pegs 50.00 No. @ 12.00            600.00 

Pilchi 6.50 Cu.m. @ 71.50            464.75 

Munj ban 5.00 Kg. @ 50.00            250.00 

20%            262.95 

Total Composite rate            300.37 300.35

Supplying and laying pilchi, sarkanda or frash pitching on slopes within one Km.
Including supplying and driving of pegs 1.5 ft (0.5m.) long sharpened at one end and
tying with wire or munj/patha band. Cost of placing earth between rolls shall be paid
for separately as earthwork.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Pilchi revetment including carriage within one kilometre.

Contractor's profit & overhead

Contractor's profit & overhead

Surface protection with pilchi matresses including carriage upto one kilometre.

Contractor's profit & overhead

Contractor's profit & overhead

Extra for tipping crates over and above item 19-22.
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

Item No. 19-27

Sq.m.

1. Labour

Skilled labourer 2.50 Hrs @ 90.00            225.00 

Labourer 2.50 Hrs @ 87.50            218.75 

20%              88.75 

Total Labour rate              53.25 53.25

2. Material

Stakes 50.00 No. @ 48.00         2,400.00 

Coir/Patha ban 0.15            360.00 

20%            552.00 

Total Composite rate            384.45 384.45

Item No. 19-28

Sq.m.

1. Labour

Skilled labourer 4.00 Hrs @ 90.00            360.00 

Labourer 5.00 Hrs @ 87.50            437.50 

20%            159.50 

Total Labour rate              95.70 95.70

2. Material

Stakes 34.00 No. @ 48.00         1,632.00 

Coir/Patha ban 0.15            244.80 

20%            375.36 

Total Composite rate            320.92 320.90

Item No. 19-29

Cu.m.

1. Labour

Skilled labourer 3.00 Hrs @ 90.00            270.00 

Labourer 3.00 Hrs @ 87.50            262.50 

20%            106.50 

Total Labour rate            639.00 639.00

2. Material

Stone 1.00 Cu.m. @ 706.20            706.20 

20%            141.24 

Total Composite rate         1,486.44 1486.45

Contractor's profit & overhead

Providing and laying stone pitching and/or filling dry hand packed as filling behind 
retaining walls and/or in pitching or aprons. 

Contractor's profit & overhead

Contractor's profit & overhead

Constructing groynes upto 5 ft.(1.5m) height, with single row of wooden vertical
stakes 7" to 12" (175mm to 300mm.) dia., 12" (0.3m) apart, average lead one Km.
The measurement shall be made for the area of elevation on one face only.

Contractor's profit & overhead

Contractor's profit & overhead

Constructing groynes upto 10 ft. (3m) height, with double row of wooden vertical
stakes 7" to 12" (175mm to 300mm) dia., 12" (0.3m) apart, average lead one Km. The
measurement shall be made for the area of elevation on one face only.

Detail of cost for 10 Sq.m.

Contractor's profit & overhead

Detail of cost for 10 Sq.m.
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

Item No. 19-30

Cu.m. a)

1. Labour

Mason 5.00 Hrs @ 125.00            625.00 

Labourer 8.00 Hrs @ 87.50            700.00 

20%            265.00 

Total Labour rate         1,590.00 1590.00

2. Material

Stone for pitching 1.20 Cu.m. @ 529.65            635.58 

20%            127.12 

Total Composite rate         2,352.70 2352.70

Cu.m. b)

1. Labour

Labourer 2.00 Hrs @ 87.50            175.00 

20%              35.00 

Total Labour rate            210.00 210.00

Item No. 19-31

Cu.m. a) On slope

1. Labour

Mason 4.00 Hrs @ 125.00            500.00 

Labourer 8.00 Hrs @ 87.50            700.00 

20%            240.00 

Total Labour rate         1,440.00 1440.00

2. Material

Stone for pitching 1.20 Cu.m. @ 529.65            635.58 

20%            127.12 

Total Composite rate         2,202.70 2202.70

Cu.m. b)

1. Labour

Mason 4.00 Hrs @ 125.00            500.00 

Labourer 5.00 Hrs @ 87.50            437.50 

20%            187.50 

Total Labour rate         1,125.00 1125.00

2. Material

Stone for pitching 1.20 Cu.m. @ 529.65            635.58 

20%            127.12 

Total Composite rate         1,887.70 1887.70

Item No. 19-32

Cu.m. a)

1. Labour

Labourer 6.00 Hrs @ 87.50            525.00 

20%            105.00 

Total Labour rate            630.00 630.00

2. Material

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and filling stone spawl. (No additional 
cost to be provided for voids)

Contractor's profit & overhead

On level

On slope

Providing and laying stone pitching with hammer dressed stones on surface laid in 
courses including lift of 1.5 m and lead upto 30m.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and laying stone pitching for top layer only.

Extra for every 5 ft of additional lift 

Contractor's profit & overhead
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

Stone sprawl 1.20 Cu.m. @ 1165.23         1,398.28 

20%            279.66 

Total Composite rate         2,307.93 2307.95

Cu.m. b)

1. Labour

Labourer 4.00 Hrs @ 87.50            350.00 

20%              70.00 

Total Labour rate            420.00 420.00

2. Material

Stone for pitching 1.20 Cu.m. @ 529.65            635.58 

20%            127.12 

Total Composite rate         1,182.70 1182.70

Item No. 19-33

Cu.m. a)

1. Labour

Mason 6.00 Hrs @ 125.00            750.00 

Labourer 14.00 Hrs @ 87.50         1,225.00 

20%            395.00 

Total Labour rate         2,370.00 2370.00

2. Material

Stone 1.20 Cu.m. @ 529.65            635.58 

Sand local 0.27 Cu.m. @ 882.75            238.34 

Cement OPC 48.50 Kgs. @ 10.50            509.25 

        1,383.17 

3. Equipment

Grouting equipment 5%            167.91 

Total of 2 & 3         1,551.08 

20%            310.22 

Total Composite rate         4,231.30 4231.30

Cu.m. b)

1. Labour

Mason 6.00 Hrs @ 125.00            750.00 

Labourer 12.00 Hrs @ 87.50         1,050.00 

20%            360.00 

Total Labour rate         2,160.00 2160.00

2. Material

        1,383.17 

3. Equipment

Grouting equipment 5%            159.16 

Total of 2 & 3         1,542.33 

20%            308.47 

Total Composite rate         4,010.80 4010.80

Cu.m. c)

1. Labour

Mason 3.50 Hrs @ 125.00            437.50 

Labourer 5.50 Hrs @ 87.50            481.25 

20%            183.75 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Same as in item 19-33 (a)

Contractor's profit & overhead

Stone pitching and/or filling on slope or on level surface other than top layer.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and laying stone pitching by hand packing with surface levelled off to the
correct section and voids filled in 1:8 cement sand mortar in floors of bridges, along
banks and/or in aprons. (No additional cost to be provided for voids)

On level

Top layer on slope

Top layer on level
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

Total Labour rate         1,102.50 1102.50

2. Material

        1,383.17 

20%            276.63 

Total Composite rate         2,762.31 2762.30

Item No. 19-34

Sq.m. a)

1. Labour

Mason 5.00 Hrs @ 125.00            625.00 

Labourer 15.00 Hrs @ 87.50         1,312.50 

Bahishti 1.50 Hrs @ 87.50            131.25 

        2,068.75 

20%            413.75 

Total Labour rate            248.25 248.25

2. Material

Cement OPC 328.00 Kgs. @ 10.50         3,444.00 

Sand local 0.23 Cu.m. @ 882.75            198.62 

        3,642.62 

Water charges 1.5%              54.64 

        3,697.26 

3. Equipment

Grouting equipment 5%            184.86 

Total of 2 & 3         3,882.12 

20%            776.42 

Total Composite rate            714.10 714.10

Sq.m. b)

1. Labour

Total Labour rate            248.25 248.25

2. Material

Cement OPC 147.50 Kgs. @ 10.50         1,548.75 

Sand local 0.27 Cu.m. @ 882.75            238.34 

        1,787.09 

Water charges 1.5%              26.81 

        1,813.90 

3. Equipment

Grouting equipment 5%            103.44 

Total of 2 & 3         1,917.34 

20%            383.47 

Total Composite rate            478.33 478.35

Item No. 19-35-1

Sq.m.

Detail of cost for 10 
Sq.m.1. Labour

Mason 2.00 Hrs @ 125.00            250.00 

Labourer 6.00 Hrs @ 87.50            525.00 

20%            155.00 

Total Labour rate              93.00 93.00

2. Material

Sand local 0.50 Cu.m. @ 882.75            441.38 

Grouting stone pitching.

Cement sand mortar 1 : 3

Contractor's profit & overhead

Contractor's profit & overhead

Cement sand mortar 1 : 8

Same as in item 19-34(a)

Contractor's profit & overhead

Sand grouting in stone apron with high pressure hose.

Contractor's profit & overhead

Detail of cost for 10 Sq.m.

Same as in item 19-33 (a)

Contractor's profit & overhead
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

3. Equipment

Grouting equipment 5%              60.82 

Total of 2 & 3            502.19 

20%            100.44 

Total Composite rate            153.26 153.25

Item No. 19-36

Sq.m. a)

1. Labour

Total Labour rate              93.00 93.00

2. Material

0.30 Cu.m. @ 1421.40            426.42 

3. Equipment

Grouting equipment 5%              25.97 

Total of 2 & 3            452.39 

20%              90.48 

Total Composite rate            147.29 147.30

Sq.m. b)

Detail of Cost for 10 
Sq.m.1. Labour

Total Labour rate              93.00 93.00

2. Material

0.20 Cu.m @ 1421.40            284.28 

3. Equipment

Grouting equipment 5%              18.86 

Total of 2 & 3            303.14 

20%              60.63 

Total Composite rate            129.38 129.40

Item No. 19-37-1

Cu.m.

1. Labour

Mason 1.25 Hrs @ 125.00            156.25 

Labourer 7.50 Hrs @ 87.50            656.25 

20%            162.50 

Total Labour rate            975.00 975.00

Add extra for making 
good the damaged 
portion 

1.0%                9.75 

20%                1.95 

Total Composite rate            986.70 986.70

Removing stone and repitching (hand packed) on slopes or level including making
good any damage to slopes and or level portion.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Grouting or filling stone pitching  with shingle/bajri.

Same as in item 19-35-1

Crush  3/4" & down gauge

Contractor's profit & overhead

Same as in item 19-35

Rate same as in item 5-3(b)

Contractor's profit & overhead

Detail of cost for 10 Sq.m.

Grouting or filling stone pitching with P.C.C  1:3:6
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

Item No. 19-38-1

Cu.m.

1. Labour

Mason 0.75 Hrs @ 125.00              93.75 

Labourer 2.50 Hrs @ 87.50            218.75 

20%              62.50 

Total Labour rate            375.00 375.00

2. Material

0.20 Cu.m. @ 1421.40            284.28 

20%              56.86 

Total Composite rate            716.14 716.15

Item No. 19-39

Cu.m. a)

1. Labour

Labourer 8.00 Hrs @ 87.50            700.00 

20%            140.00 

Total Labour rate            840.00 840.00

Cu.m. b)

1. Labour

Labourer 9.00 Hrs @ 87.50            787.50 

20%            157.50 

Total Labour rate            945.00 945.00

Cu.m. c)

1. Labour

Labourer 10.00 Hrs @ 87.50            875.00 

20%            175.00 

Total Labour rate         1,050.00 1050.00

Cu.m. d)

1. Labour

Labourer 11.00 Hrs @ 87.50            962.50 

20%            192.50 

Total Labour rate         1,155.00 1155.00

Cu.m. e)

1. Labour

Labourer 12.00 Hrs @ 87.50         1,050.00 

20%            210.00 

Total Labour rate         1,260.00 1260.00

Cu.m. f)

1. Labour

Labourer 12.75 Hrs @ 87.50         1,115.63 

20%            223.13 

Total Labour rate         1,338.75 1338.75

Item No. 19-40

Each a)

Grouting jharies between blocks with Crush Aggregate.

Contractor's profit & overhead

Crush  3/4" & down gauge

Contractor's profit & overhead

3" (75 mm) and down gauge

Fixing floating spurs, with material taken from canal plantation within one Km.

Contractor's profit & overhead

Contractor's profit & overhead

1" (25 mm) and down gauge

Contractor's profit & overhead

3/4" (19 mm) and down gauge

Contractor's profit & overhead

2.5" (64 mm) and down gauge

Contractor's profit & overhead

2" (50 mm) and down gauge

Contractor's profit & overhead

1.5" (37 mm) and down gauge

Breaking stone into spawls and stacking.

Upto 1.5 ft. (0.5 m.) full supply depth
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

1. Labour

Labourer 24.00 Hrs @ 87.50         2,100.00 

20%            420.00 

Total Labour rate              25.20 25.20

Each b)

Total Labour rate 50% extra on item 19-40(a)              37.80 37.80

Each c)

Total Labour rate 100% extra on item 19-40(a)              50.40 50.40

Each d)

Total Labour rate 300% extra on item 19-40(a)              75.60 75.60

Item No. 19-41

%Nos. a)

1. Labour

Carpenter 4.00 Hrs @ 125.00            500.00 

Labourer 4.00 Hrs @ 87.50            350.00 

20%            170.00 

Total Labour rate         1,020.00 1020.00

2. Sundries

0.25            212.50 

20%              42.50 

Total Composite rate         1,275.00 1275.00

%Nos. b)

1. Labour

Carpenter 4.50 Hrs @ 125.00            562.50 

Labourer 4.50 Hrs @ 87.50            393.75 

20%            191.25 

Total Labour rate         1,147.50 1147.50

2. Sundries

0.25            239.06 

20%              47.81 

Total Composite rate         1,434.38 1434.40

%Nos. c)

1. Labour

Carpenter 5.50 Hrs @ 125.00            687.50 

Labourer 5.50 Hrs @ 87.50            481.25 

20%            233.75 

Total Labour rate         1,402.50 1402.50

2. Sundries

0.25            292.19 

20%              58.44 

Total Composite rate         1,753.13 1753.15

Contractor's profit & overhead

Unsharpened pegs 4 ft.to 4.5 ft.(1.25m to 1.5m.) long & 3" to 6" (75mm to 150 mm) dia.

Contractor's profit & overhead

Carriage and staking within one kilometre.

Contractor's profit & overhead

Above 3 to 4.5 ft. (1.0 to 1.5 m.) full supply depth

Above 4.5 ft. (1.5 m.) full supply depth

Cutting unsharpened pegs from canal plantation and stacking within one km.

Unsharpened pegs 3 ft.(1m.) long & 3" to 6" (75 to 150mm) dia.

Contractor's profit & overhead

Carriage and stacking within one kilometre.

Contractor's profit & overhead

Contractor's profit & overhead

Carriage and staking within one kilometre.

Detail of cost for 100 Spurs

Contractor's profit & overhead

Above 1.5 to 3 ft. (0.5 to 1.0 m.) full supply depth

Unsharpened pegs above 3 ft.to 4 ft.(1m to 1.25m.) long & 3" to 6" (75mm to 150mm) dia.
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

%Nos. d)

1. Labour

Carpenter 6.50 Hrs @ 125.00            812.50 

Labourer 6.50 Hrs @ 87.50            568.75 

20%            276.25 

Total Labour rate         1,657.50 1657.50

2. Sundries

0.25            345.31 

20%              69.06 

Total Composite rate         2,071.88 2071.90

%Nos. e)

Total Labour rate Twice of item 19-41(d) rate         3,315.00 3315.00

Composite rate Twice of item 19-41(d) rate         4,143.80 4143.80

Item No. 19-42

%Nos. a)

        1,275.00 

Cost of pegs 20%            255.00 

Total Composite rate         1,530.00 1530.00

%Nos. b)

        1,434.40 

Cost of pegs 20%            286.88 

Total Composite rate         1,721.28 1721.30

%Nos. c)

        1,753.15 

Cost of pegs 20%            350.63 

Total Composite rate         2,103.78 2103.80

%Nos. d)

        2,071.90 

Cost of pegs 20%            414.38 

Total Composite rate         2,486.28 2486.30

%Nos. e)

        4,143.80 

Cost of pegs 20%            828.76 

Total Composite rate         4,972.56 4972.55

Item No. 19-43

%Nos. a)

1. Labour

Carpenter 2.50 Hrs @ 125.00            312.50 

Labourer 2.50 Hrs @ 87.50            218.75 

Pegs 3 ft.(1m.) long & 3" to 6" (75 to 150 mm) dia.

Unsharpened pegs above 3 ft.to 4 ft.(1m to 1.25m.) long & 3" to 6" (75mm to 150mm) dia.

Unsharpened pegs above 4.5 ft.to 6.5 ft.(1.5m to 2m.) long & 3" to 6" (75mm to 150mm) dia.

Unsharpened pegs above 4 ft.to 4.5 ft.(1.25m to 1.5m.) long & 3" to 6" (75mm to 150mm) dia.

Unsharpened pegs above 6.5 ft.to 8 ft.(2m to 2.5m) long & 4" to 8" (100mm to 200mm) dia.

Contractor's profit & overhead

Carriage and staking within one kilometre.

Contractor's profit & overhead

Unsharpened pegs above 4.5 ft.to 6.5 ft.(1.5m to 2m.) long & 3" to 6" (75mm to 150mm) dia.

Supplying unsharpened pegs and stacking along the canal bank.

Rate same as in item 19-41(a)

Rate same as in item 19-41(b)

Rate same as in item 19-41(c)

Rate same as in item 19-41(d)

Unsharpened pegs 3 ft.(1m.) long & 3" to 6" (75 to 150 mm) dia.

Rate same as in item 19-41(e)

Sharpening one end of pegs

Unsharpened pegs above 6.5 ft.to 8 ft.(2m to 2.5m) long & 4" to 8" (100mm to 200mm) dia.
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

20%            106.25 

Total Labour rate            637.50 637.50

%Nos. b)

1. Labour

Carpenter 2.63 Hrs @ 125.00            328.13 

Labourer 2.63 Hrs @ 87.50            229.69 

20%            111.56 

Total Labour rate            669.38 669.40

%Nos. c)

1. Labour

Carpenter 2.76 Hrs @ 125.00            345.19 

Labourer 2.76 Hrs @ 87.50            241.63 

20%            117.36 

Total Labour rate            704.18 704.20

%Nos. d)

1. Labour

Carpenter 3.04 Hrs @ 125.00            379.50 

Labourer 3.04 Hrs @ 87.50            265.65 

20%            129.03 

Total Labour rate            774.18 774.20

%Nos. e)

Total Labour rate Rate same as of item 19-41(d)            774.20 

Extra labour 30%            232.26 

Total Labour rate         1,006.46 1006.45

Item No. 19-44

%Nos. a)

1. Labour

Labourer 8.35 Hrs @ 87.50            730.63 

20%            146.13 

Total Labour rate            876.75 876.75

%Nos. b)

1. Labour

Labourer 9.60 Hrs @ 87.50            840.22 

20%            168.04 

Total Labour rate         1,008.26 1008.25

%Nos. c)

1. Labour

Labourer 11.04 Hrs @ 87.50            966.25 

20%            193.25 

Total Labour rate         1,159.50 1159.50

%Nos. d)

Pegs above 3 ft.to 4 ft.(1m to 1.25m.) long & 3" to 6" (75mm to 150mm) dia.

Contractor's profit & overhead

Contractor's profit & overhead

Pegs above 4.5 ft.to 6.5 ft.(1.5m to 2m.) long & 3" to 6" (75mm to 150mm) dia to be 
driven 1.75 ft. (0.55 m)

Contractor's profit & overhead

Pegs above 4.5 ft.to 6.5 ft.(1.5m to 2m.) long & 3" to 6" (75mm to 150mm) dia.

Contractor's profit & overhead

Pegs above 6.5 ft.to 8 ft.(2m to 2.5m.) long & 4" to 8" (100mm to 200mm) dia.

Driving pegs below the available bed and/or ground level.

Pegs 3 ft.(1m.) long & 3" to 6" (75 to 150 mm) dia to be driven 1 ft. (0.3m)

Contractor's profit & overhead

Pegs above 3 ft.to 4 ft.(1m to 1.25m.) long & 3" to 6" (75mm to 150mm) dia to be
driven 1.25 ft. (0.4 m)

Contractor's profit & overhead

Pegs 4 ft.to 4.5 ft.(1.25m to 1.5m.) long & 3" to 6" (75mm to 150 mm) dia to be driven 
1.5 ft. (0.45 m)

Contractor's profit & overhead

Pegs above 4 ft.to 4.5 ft.(1.25m to 1.5m.) long & 3" to 6" (75mm to 150mm) dia.
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

1. Labour

Labourer 12.70 Hrs @ 87.50         1,111.19 

20%            222.24 

Total Labour rate         1,333.43 1333.45

%Nos. e)

1. Labour

Labourer 14.60 Hrs @ 87.50         1,277.87 

20%            255.57 

Total Labour rate         1,533.44 1533.45

Item No. 19-45

1. Labour

Labourer 14.60 Hrs @ 87.50         1,277.87 

20%            255.57 

Total Labour rate         1,533.44 1533.45

2. Material

Munj ban 0.75 Kg. @ 50.00              37.50 

20%                7.50 

Total Composite rate         1,578.44 1578.45

Item No.19-46

a)

1. Labour

Labourer 23.00 Hrs @ 87.50         2,012.50 

20%            402.50 

Total Labour rate         2,415.00 2415.00

b)

1. Labour

Labourer 24.00 Hrs @ 87.50         2,100.00 

20%            420.00 

Total Labour rate         2,520.00 2520.00

c)

1. Labour

Labourer 31.00 Hrs @ 87.50         2,712.50 

20%            542.50 

Total Labour rate         3,255.00 3255.00

d)

1. Labour

Labourer 40.00 Hrs @ 87.50         3,500.00 

20%            700.00 

Total Labour rate         4,200.00 4200.00

e)

1. Labour

Labourer 54.00 Hrs @ 87.50         4,725.00 

Per 

30m. of 

one row

Tying one row of pegs of any size with mung, patha or coir ban including tying 
round each peg.

Contractor's profit & overhead

Pegs above 6.5 ft.to 8 ft.(2m to 2.5m.) long & 4" to 8" (100mm to 200mm) dia to be 
driven 2 ft. (0.6 m)

Contractor's profit & overhead

For 3 ft. (1 m.) long pegs.Per 

30m. of 

one row Contractor's profit & overhead

Per 

30m. of 

one row Contractor's profit & overhead

Per 

30m. of 

one row

For 5 ft. to 6.5 ft. (1.5 m. to 2 m) long pegs.

For 6.5 ft. to 8 ft. (2 m. to 2.5 m) long pegs.

For 4 ft. to 5 ft. (1.25 m. to 1.5 m) long pegs.

For 3 ft. to 4 ft. (1 m. to 1.25 m) long pegs.

Contractor's profit & overhead

Per 

30m. of 

one row Contractor's profit & overhead

Per 

30m. of 

Contractor's profit & overhead

Cutting brush wood from canal plantation lead within one km and wattling between
stakes and inter twining (Av. thickness = 1ft. (0.3m) of wattled brushwood) 

Contractor's profit & overhead
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

20%            945.00 

Total Labour rate         5,670.00 5670.00

Item No.19-47

a)

        2,415.00 

Brush wood 10%            241.50 

20%              48.30 

        2,704.80 2704.80

b)

        2,520.00 

Brush wood 10%            252.00 

20%              50.40 

        2,822.40 2822.40

c)

        3,255.00 

Brush wood 10%            325.50 

20%              65.10 

        3,645.60 3645.60

d)

        4,200.00 

Brush wood 10%            420.00 

20%              84.00 

        4,704.00 4704.00

e)

        5,670.00 

Brush wood 10%            567.00 

20%            113.40 

        6,350.40 6350.40

Item No. 19-48

Each a)

Bamboo 2" - 2.5" dia 3.00 R.M. @ 92.00            276.00 

20%              55.20 

Total Composite rate            331.20 331.20

Each b)

Bamboo 3" dia 3.50 R.M. @ 92.00            322.00 

20%              64.40 

Total Composite rate            386.40 386.40

Each c)

Bamboo 3" dia 4.25 R.M. @ 92.00            391.00 

20%              78.20 

Total Composite rate            469.20 469.20

Per 

30m. of 

one row

For 5 ft. to 6.5 ft. (1.5 m. to 2 m) long pegs.

For 6.5 ft. to 8 ft. (2 m. to 2.5 m) long pegs.

10 ft. (3 m.) long and 2" (50 mm) dia.

Labour rate same as in item 19-46(e) 

For 3 ft. to 4 ft. (1 m. to 1.25 m) long pegs.

Labour rate same as in item 19-46(a) 

Contractor's profit & overhead

one row Contractor's profit & overhead

Supplying bamboos.

Supplying brush wood and stacking along the canal and wattling between stakes
and inter twining (Av. thickness = 1ft. (0.3m) of wattled brushwood) 

Per 

30m. of 

one row

11.5 ft. (3.5 m.) long and 3" (75 mm) dia.

14 ft. (4.25 m.) long and 3" (75 mm) dia.

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

For 3 ft. (1 m.) long pegs.

Contractor's profit & overhead

Per 

30m. of 

one row

Contractor's profit & overhead

Labour rate same as in item 19-46(c) 

Total Composite rate

Total Composite rate

Total Composite rate

Labour rate same as in item 19-46(b) 

Total Composite rate

Per 

30m. of 

one row Contractor's profit & overhead

Per 

30m. of 

one row

Contractor's profit & overhead

Contractor's profit & overhead

Labour rate same as in item 19-46(d) 

For 4 ft. to 5 ft. (1.25 m. to 1.5 m) long pegs.
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

Each d)

Bamboo 3.5" to 4" dia 5.00 R.M. @ 92.00            460.00 

20%              92.00 

Total Composite rate            552.00 552.00

Each e)

Bamboo 3.5" to 4" dia 6.00 R.M. @ 92.00            552.00 

20%            110.40 

Total Composite rate            662.40 662.40

Item No. 19-49

%Nos. a)

1.  Labour

Carpenter 3.50 Hrs @ 125.00 437.50           

Labourer 3.50 Hrs @ 87.50            306.25 

Total            743.75 

20%            148.75 

Total Labour rate            892.50 892.50

%Nos. b)

1.  Labour

Total Labour rate 10% extra on item 19-49(a)            981.75 981.75

%Nos. c)

1.  Labour

Total Labour rate 10% extra on item 19-49(b)         1,079.93 1079.95

%Nos. d)

1.  Labour

Total Labour rate 10% extra on item 19-49(c)         1,187.92 1187.90

%Nos. e)

1.  Labour

Total Labour rate 10% extra on item 19-49(d)         1,306.71 1306.70

Item No. 19-50

Driving bamboos below available bed and/or ground level.

%Nos. a)

Time required 2 x (1+3) x 100 x 1/60 13.33 Hrs

1.  Labour

Labourer 13.33 Hrs @ 87.50 1,166.38        

20%            233.28 

Total Labour rate         1,399.65 1399.65
Contractor's profit & overhead

10 ft. (3 m.) long and 2" (50 mm) dia.

It requires 3 minutes for two coolies, one for driving and one for holding
a peg, one minute for two coolies, one for carriage from staking place to
canal bank and other for throwing in the canal. Time required by two
coolies for driving 100 pegs:

20 ft. (6 m.) long and 3.5" to 4" (87.5 mm to 100 mm) dia.

16.5 ft. (5 m.) long and 3.5" to 4" (87.5 mm to 100 mm) dia.

Detail for 100 pegs

10 ft. (3 m.) long and 2" (50 mm) dia. to be driven 2.5 ft. (0.75m)

11.5 ft. (3.5 m.) long and 3" (75 mm) dia.

14 ft. (4.25 m.) long and 3" (75 mm) dia.

16.5 ft. (5 m.) long and 3.5" to 4" (87.5 mm to 100 mm) dia.

20 ft. (6 m.) long and 3.5" to 4" (87.5 mm to 100 mm) dia.

Contractor's profit & overhead

Contractor's profit & overhead

Sharpening one end of bamboo pegs.

Contractor's profit & overhead

Detail for 100 pegs
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

%Nos. b)

1.  Labour

Total Labour rate 15% extra on item 19-50(a)         1,609.60 1609.60

%Nos. c)

1.  Labour

Total Labour rate 15% extra on item 19-50(b)         1,851.04 1851.05

%Nos. d)

1.  Labour

Total Labour rate 10% extra on item 11-50(c)         2,128.69 2128.70

%Nos. e)

1.  Labour

Total Labour rate 10% extra on item 11-50(d)         2,448.00 2448.00

Item No. 19-51-1

1. Labour

Labourer 1.00 Hrs @ 87.50              87.50 

20%              17.50 

Total Labour rate            105.00 105.00

2.  Material

Munj ban 1.10 Kg. @ 50.00              55.00 

20%              11.00 

Total Composite rate            171.00 171.00

Item No. 19-52-1

1. Labour

Black smith 1.00 Hrs @ 112.00            112.00 

20%              22.40 

Total Labour rate            134.40 134.40

2.  Material

G.I. wire 10 gauge 10.00 Kg. @ 140.00         1,400.00 

20%            280.00 

Total Composite rate         1,814.40 1814.40

Item No.19-53

a)

1. Labour

Labourer 2 x 3.28 x 10 66.00 Hrs @ 87.50         5,775.00 

Contractor's profit & 
overhead

20%         1,155.00 

Total Labour rate         6,930.00 6930.00

Contractor's profit & overhead

Per 

30m. of 

one row

Per 

30m. of 

one row

Tying two rows of bamboos 3" to 4" (75mm to 100mm) dia with G.I SWG No.10
(2.54mm) wire including tying around the bamboos and third tie around the top end
only

Contractor's profit & overhead

Contractor's profit & overhead

Cutting brush wood from canal plantation lead within one km and wattling between
stakes and inter twining (Av. thickness = 1ft (0.3m) of wattled brush wood).

Per 

30m. of 

one row

Tying two rows of bamboos 50mm dia with munj, patha or coir ban including tying 
around each peg.

16.5 ft.(5m) long and 3.5" to 4" (87.5mm to 100mm) dia to be driven 4 ft (1.05m)

20 ft. (6 m) long and 3.5" to 4" (87.5mm to 100mm) dia to be driven 4 ft (1.25m)

14 ft. (4.25 m.) long and 3" (75 mm) dia to be driven 3.5 ft (1.05m)

11.5 ft.(3.5 m.) long and 3" (75 mm) dia to be driven 2.75 ft (0.8m) 

For bamboos above 8 ft. to 10 ft.(2.5 to 3 m.) long 

Contractor's profit & overhead
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

b)

1. Labour

Labourer 2.4 x 3.28 x 10 79.00 Hrs @ 87.50         6,912.50 

Contractor's profit & 
overhead

20%         1,382.50 

Total Labour rate         8,295.00 8295.00

c)

1. Labour

Labourer 3 x 3.28 x 10 88.50 Hrs @ 87.50         7,743.75 

20%         1,548.75 

Total Labour rate         9,292.50 9292.50

d)

1. Labour

Labourer 3.2 x 3.28 x 10 105.00 Hrs @ 87.50         9,187.50 

20%         1,837.50 

Total Labour rate       11,025.00 11025.00

e)

1. Labour

Labourer 3.5 x 3.28 x 10 115.00 Hrs @ 87.50       10,062.50 

20%         2,012.50 

Total Labour rate       12,075.00 12075.00

f)

1. Labour

Labourer 4.25 x 3.28 x 10 139.00 Hrs @ 87.50       12,162.50 

20%         2,432.50 

Total Labour rate       14,595.00 14595.00

Item No. 19-54

a)

1. Labour

Total Labour rate Same as in item 19-53(a)         6,930.00 6930.00

2.  Material

Brush wood 10%            693.00 

20%            138.60 

Total Composite rate         7,761.60 7761.60

b)

1. Labour

Total Labour rate Same as in item 19-53(b)         8,295.00 8295.00

2.  Material

Brush wood 10%            829.50 

20%            165.90 

Total Composite rate         9,290.40 9290.40

Per 

30m. of 

one row

Contractor's profit & overhead

Per 

30m. of 

one row

Per 

30m. of 

one row

Per 

30m. of 

one row

Per 

30m. of 

one row

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Per 

30m. of 

one row

Contractor's profit & overhead

Supply brush wood and stacking along the canal bank and wattling between stakes
and inter twining (Av. thickness = 1ft.   (0.3 m) of wattled brush wood

Per 

30m. of 

one row

Contractor's profit & overhead

For bamboos above 10 ft. to 11.5 ft.(3 to 3.5 m.) long 

For bamboos above 11.5 ft. to 13 ft.(3.5 to 4 m.) long 

For bamboos above 13 ft. to 15 ft.(4 to 4.5 m.) long 

For bamboos above 15 ft. to 16.5 ft.(4.5 to 5 m.) long 

For bamboos above 16.5 ft. to 20 ft.(5 to 6 m.) long 

For bamboos above 8 ft. to 10 ft.(2.5 to 3 m.) long 

For bamboos above 10 ft. to 11.5 ft.(3 to 3.5 m.) long 
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

c)

1. Labour

Total Labour rate Same as in item 19-53(c)         9,292.50 9292.50

2.  Material

Brush wood 10%            929.25 

20%            185.85 

Total Composite rate       10,407.60 10407.60

d)

1. Labour

Total Labour rate Same as in item 19-53(d)       11,025.00 11025.00

2.  Material

Brush wood 10%         1,102.50 

20%            220.50 

Total Composite rate       12,348.00 12348.00

e)

1. Labour

Total Labour rate Same as in item 19-53(e)       12,075.00 12075.00

2.  Material

Brush wood 10%         1,207.50 

20%            241.50 

Total Composite rate       13,524.00 13524.00

f)

1. Labour

Total Labour rate Same as in item 19-53(f)       14,595.00 14595.00

2.  Material

Brush wood 10%         1,459.50 

20%            291.90 

Total Composite rate       16,346.40 16346.40

Item No. 19-55-1

Cu.m.

1. Labour

Labourer 2.00 Hrs @ 87.50            175.00 

20%              35.00 

Total Labour rate            210.00 210.00

Item No. 19-56-1

Cu.m.

1. Labour

Labourer 2.00 Hrs @ 87.50            175.00 

20%              35.00 

Total Labour rate            210.00 210.00

2.  Material

Brush wood 10%              17.50 

20%                3.50 

Total Composite rate            231.00 231.00

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Per 

30m. of 

one row

Contractor's profit & overhead

Contractor's profit & overhead

Per 

30m. of 

one row

Contractor's profit & overhead

For bamboos above 15 ft. to 16.5 ft.(4.5 to 5 m.) long 

For bamboos above 16.5 ft. to 20 ft.(5 to 6 m.) long 

Per 

30m. of 

one row

Per 

30m. of 

one row

Contractor's profit & overhead

Supplying brush wood and stacking along canal bank.

For bamboos above 13 ft. to 15 ft.(4 to 4.5m.) long 

Cutting and stacking brush wood from canal plantation within one km.

For bamboos above 11.5 ft. to 13 ft.(3.5 to 4m.) long 
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(Rs)(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

Item No. 19-57-1

Cu.m.

1. Labour

Labourer 1.00 Hrs @ 87.50              87.50 

20%              17.50 

Total Labour rate            105.00 105.00

Item No. 19-58-1

Per

30 m.

Sarkanda (3.0 + 3.5) / 2 3.25

3.25x3.28x100x75/304.8 262.30 Cu.ft. = 7.43  Cu.m. 

0.75 Hrs.

Spreading     = 0.50 Hrs.

1.25 Hrs.

Time required 1.25 x 7.43 9.29 Hrs.

1. Labour

Labourer 9.29 Hrs @ 87.50            812.88 

20%            162.58 

Total Labour rate            975.45 975.45

Item No. 19-59-1

Sq.m.

1. Labour

Labourer 44.20 Hrs @ 87.50         3,867.50 

20%            773.50 

Total Labour rate            464.10 464.10

Item No. 19-60-1

Sq.m.

Detail of cost for 10 
Sq.m.1. Labour

Labourer 36.00 Hrs @ 87.50         3,150.00 

20%            630.00 

Total Labour rate            378.00 378.00

Contractor's profit & overhead

Cutting one cu.m. sarkanda         =

Contractor's profit & overhead

Gachi pitching 1 ft (0.3m) thick.

Detail of cost for 10 Sq.m.

Contractor's profit & overhead

Filling brush wood only, thoroughly packed.

Contractor's profit & overhead

Covering road 10 to 12 ft. (3 to 3.5m.) wide with 3" (75mm) sarkanda or jungle within
100 ft. (30 m)

Gachi pitching done with silt clearance and berm dressing.
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(Rs)

Item No.  20-1

Each a) 

1.  Labour

Labourer 13.00 Hrs @ 87.50      1,137.50 

20% 227.50        

Total Labour rate 1,365.00     1365.00

Each b) 

1.  Labour

Labourer 18.00 Hrs @ 87.50      1,575.00 

20% 315.00        

Total Labour rate 1,890.00     1890.00

Each c) 

1.  Labour

Labourer 27.00 Hrs @ 87.50      2,362.50 

20% 472.50        

Total Labour rate 2,835.00     2835.00

Each d) 

1.  Labour

Labourer 36.00 Hrs @ 87.50      3,150.00 

20% 630.00        

Total Labour rate 3,780.00     3780.00

Each e) 

1.  Labour

Labourer 53.00 Hrs @ 87.50      4,637.50 

20% 927.50        

Total Labour rate 5,565.00     5565.00

Item No. 20-2

Each a) 

1.  Labour

Labourer 13.00 Hrs @ 87.50      1,137.50 

20% 227.50        

Total Labour rate 1,365.00     1365.00

Each b) 

1.  Labour

Labourer 20.00 Hrs @ 87.50      1,750.00 

20% 350.00        

Total Labour rate 2,100.00     2100.00

Unit Description
Component  

Cost

Contractor's profit & overhead

Channels discharge above 201 cusecs to 350 cusecs                                                                
(5.663 Cu.m. to 9.911 Cu.m. per second)

Contractor's profit & overhead

Channels discharge above 350 cusecs (9.911 Cu.m. per second)

Contractor's profit & overhead

Dismantling outlets including removal of material from site.                                                          
The earthwork for outlets shall be paid under  item  20-1

Unit       
Rate  

Channels discharge above 101 cusecs to 200 cusecs                                                                
(2.832 Cu.m. to 5.663 Cu.m. per second)

Contractor's profit & overhead

Channels discharge above 50 cusecs to 100 cusecs                                                                      
(1.416 Cu.m. to 2.832 Cu.m. per second)

Contractor's profit & overhead

Channels discharge upto 50 cusecs (1.416 Cu.m.per second)

Earth work for outlets consisting of excavation, consolidation of earth after refilling, 
ramming and puddling.

(Rs)

Old types such as K.G.O's orifices

Contractor's profit & overhead

 A.P.M. or O.F. "H" upto 2 ft. (0.61 m.)

Contractor's profit & overhead
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(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

(Rs)

Each c) 

1.  Labour

Labourer 27.00 Hrs @ 87.50      2,362.50 

20% 472.50        

Total Labour rate 2,835.00     2835.00

Each d) 

1.  Labour

Labourer 33.00 Hrs @ 87.50      2,887.50 

20% 577.50        

Total Labour rate 3,465.00     3465.00

Each e) 

2,100.00     2100.00

Each f) 

2,835.00     2835.00

Each g) 

3,465.00     3465.00

Item No. 20-3-1

Each

1. Labour

Mason 2.50 Hrs @ 125.00          312.50 

Labourer 2.50 Hrs @ 87.50 218.75        

Total 531.25        

20% 106.25        

Total Labour rate 637.50        637.50

2. Material

Bricks 20.00 No. @ 10.00          200.00 

Sand local 0.03 Cu.m. @ 882.75            26.48 

Cement OPC 12.50 Kg. @ 10.50 131.25        

         357.73 

3. Sundries etc. 10% 88.90          

Total of 2 & 3 446.63        

20% 89.33          

Total Composite rate 1,173.46     1173.45

Item No. 20-4-1

Each

1. Labour

Mason 5.00 Hrs @ 125.00          625.00 

Labourer 6.50 Hrs @ 87.50 568.75        

Total 1,193.75     

20% 238.75        

Total Labour rate 1,432.50     1432.50

Contractor's profit & overhead

Contractor's profit & overhead

Dismantling walls, taking out temporary A.P.M. brick block, fixing iron block and 
rebuilding the dismantled walls.

Contractor's profit & overhead

Making temporary A.P.M. bricks block and fixing at site.

 A.P.M. or O.F. "H" above 2 ft. to 3 ft.(0.61 m. to 0.91 m.)

Contractor's profit & overhead

 A.P.M. or O.F. "H" above 3 ft.(0.91 m.)

Contractor's profit & overhead

Tail cluster bifurcation

Rate same as in item 20-2(b) above

Tail cluster trifurcation

Rate same as in item 20-2(c) above

Tail cluster quardifircation

Rate same as in item 20-2(d) above
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(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

(Rs)

Item No. 20-5-1

Each

     1,432.50 1432.50

Item No. 20-6

Each a)

1.  Labour

Labourer 32.00 Hrs @ 87.50      2,800.00 

20% 560.00        

Total Labour rate 3,360.00     3360.00

Each b)

1.  Labour

Labourer 44.00 Hrs @ 87.50      3,850.00 

20% 770.00        

Total Labour rate 4,620.00     4620.00

Item No. 20-7-1

Each

1. Labour

Mason 2.25 Hrs @ 125.00          281.25 

Labourer 4.00 Hrs @ 87.50 350.00        

Total 631.25        

20% 126.25        

Total Labour rate 757.50        757.50

2. Material

Bricks 30.00 No. @ 10.00          300.00 

Sand local 0.06 Cu.m. @ 882.75            52.97 

Cement OPC 15.00 Kg. @ 10.50 157.50        

         510.47 

3. Sundries etc. 10% 114.17        

Total of 2 & 3 624.64        

20% 124.93        

Total Composite rate 1,507.06     1507.05

Item No. 20-8-1

Each

1. Labour

Mason 4.00 Hrs @ 125.00          500.00 

Labourer 8.00 Hrs @ 87.50 700.00        

Total 1,200.00     

20% 240.00        

Total Labour rate 1,440.00     1440.00

2. Material

Bricks 50.00 No. @ 10.00          500.00 

Sand local 0.06 Cu.m. @ 882.75            52.97 

Cement OPC 25.00 Kg. @ 10.50 262.50        

         815.47 

3. Sundries etc. 10% 201.55        

Total of 2 & 3 1,017.01     

20% 203.40        

Total Composite rate 2,660.41     2660.40

Item No. 20-9

Above 3 ft. (1 m.) height

Contractor's profit & overhead

Adjusting "B" of tail cluster by dismantiling and rebuilding throat walls.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Adjusting "Y" of an A.P.M. outlet including dismantiling and rebuilding.

Contractor's profit & overhead

Dismantling walls and fitting iron block of O.F. outlet.

Constructing, watching and removing bund for outlet built in running water.

Upto 3 ft. (1 m.) height

Rate same as per item 20-4-1.

Contractor's profit & overhead
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(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

(Rs)

Each a)

1. Labour

Mason 3.00 Hrs @ 125.00          375.00 

Labourer 3.00 Hrs @ 87.50 262.50        

Total 637.50        

20% 127.50        

Total Labour rate 765.00        765.00

2. Material

Cement OPC 5.00 Kg. @ 10.50            52.50 

Sand local 0.04 Cu.m. @ 882.75 38.84          

91.34          

20% 18.27          

Total Composite rate 874.61        874.60

Each b)

1. Labour

Mason 3.50 Hrs @ 125.00          437.50 

Labourer 3.50 Hrs @ 87.50 306.25        

Total 743.75        

20% 148.75        

Total Labour rate 892.50        892.50

2. Material

Cement OPC 7.50 Kg. @ 10.50            78.75 

Sand local 0.03 Cu.m. @ 882.75 26.48          

105.23        

20% 21.05          

Total Composite rate 1,018.78     1018.80

Each c)

1. Labour

Mason 4.50 Hrs @ 125.00          562.50 

Labourer 4.50 Hrs @ 87.50 393.75        

Total 956.25        

20% 191.25        

Total Labour rate 1,147.50     1147.50

2. Material

Cement OPC 10.00 Kg. @ 10.50          105.00 

Sand local 0.03 Cu.m. @ 882.75 26.48          

131.48        

20% 26.30          

Total Composite rate 1,305.28     1305.30

Each d)

1. Labour

Mason 6.40 Hrs @ 125.00          800.00 

Labourer 6.40 Hrs @ 87.50 560.00        

Total 1,360.00     

20% 272.00        

Total Labour rate 1,632.00     1632.00

For channel depth above 5 ft. (1.5 m)

Contractor's profit & overhead

Contractor's profit & overhead

Fixing A.P.M. and/or O.F. outlet blocks including dressing of bricks.

Contractor's profit & overhead

For channel depth above 1.5 ft.to 3 ft. (0.5 m.to 1m)

Contractor's profit & overhead

Contractor's profit & overhead

For channel depth above 3 ft.to 5 ft. (1 m.to 1.5 m)

Contractor's profit & overhead

Contractor's profit & overhead

For channel depth upto 1.5 ft. (0.5 m.)
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(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

(Rs)

2. Material

         131.48 

20% 26.30          

Total Composite rate 1,789.78     1789.80

Item No. 20-10-1

Each

1. Labour

Mason 2.50 Hrs @ 125.00          312.50 

Labourer 2.50 Hrs @ 87.50 218.75        

Total 531.25        

20% 106.25        

Total Labour rate 637.50        637.50

2. Material

Cement OPC 12.50 Kg. @ 10.50          131.25 

Sand local 0.03 Cu.m. @ 882.75            26.48 

0.03 Cu.m. @ 1421.40 42.64          

Total 200.37        

20% 40.07          

Total Composite rate 877.95        877.95

Item No. 20-11-1

R.M.

Detail cost for 30 R.M.

1. Labour

Mason 12.00 Hrs @ 125.00      1,500.00 

Labourer 12.00 Hrs @ 87.50 1,050.00     

Total 2,550.00     

20% 510.00        

Total Labour rate 102.00        102.00

Item No. 20-12

Each a)

1. Labour

Labourer 8.00 Hrs @ 87.50          700.00 

20% 140.00        

Total Labour rate 840.00        840.00

Each b)

1. Labour

Labourer 10.00 Hrs @ 87.50          875.00 

20% 175.00        

Total Labour rate 1,050.00     1050.00

Each c)

1. Labour

Labourer 14.50 Hrs @ 87.50      1,268.75 

20% 253.75        

Total Labour rate 1,522.50     1522.50

Contractor's profit & overhead

Water allowance for constructing outlets or culverts when canal water is not flowing

For channel depth upto 1.5 ft. (0.5 m.)

Contractor's profit & overhead

For channel depth above 1.5 ft.to 3 ft. (0.5 m.to 1m)

Contractor's profit & overhead

For channel depth above 3 ft.to 5 ft. (1 m.to 1.5 m)

Contractor's profit & overhead

Same as in item 20-9( c) above

Contractor's profit & overhead

Repairing damaged reducing collar of Hume pipe outlets.

Contractor's profit & overhead

Crush  3/4" & down gauge

Contractor's profit & overhead

Laying iron pipes for outlets
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(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

(Rs)

Each d)

1. Labour

Labourer 20.00 Hrs @ 87.50      1,750.00 

20% 350.00        

Total Labour rate 2,100.00     2100.00

Item No. 20-13-1
Each

1. Labour

Mason 1.50 Hrs @ 125.00          187.50 

Labourer 4.00 Hrs @ 87.50          350.00 

Total          537.50 

20% 107.50        

Total Labour rate 645.00        645.00

Item No. 20-14

R.M. a)

Detail of cost for 10 R.M. 

1. Labour

Mason 4.00 Hrs @ 125.00          500.00 

Labourer 36.00 Hrs @ 87.50      3,150.00 

Total      3,650.00 

20% 730.00        

Total Labour rate 438.00        438.00

2. Material

Cement OPC 28.00 Kg. @ 10.50          294.00 

Sand local 0.08 Cu.m. @ 882.75 70.62          

364.62        

20% 72.92          

Total Composite rate 481.75        481.75

R.M. b)

1. Labour

Mason 3.50 Hrs @ 125.00          437.50 

Labourer 14.00 Hrs @ 87.50 1,225.00     

Total 1,662.50     

20% 332.50        

Total Labour rate 199.50        199.50

2. Material

         364.62 

20% 72.92          

Total Composite rate 243.25        243.25

Item No. 20-15

R.M. a)

Detail of cost for 10 R.M. 

1. Labour

Labourer 36.00 Hrs @ 87.50      3,150.00 

20% 630.00        

Total Labour rate 378.00        378.00

R.M. b)

Contractor's profit & overhead

Same as in item 20-14(a)

Contractor's profit & overhead

Removing pipe outlets and refilling earth including ramming and puddling.

Portion under bank

Contractor's profit & overhead

Portion under road beyond bank

Contractor's profit & overhead

Hoisting and placing R.C. slab or stone in position on outlets or W.C culverts.

Contractor's profit & overhead

Portion under bank

Contractor's profit & overhead

Fixing pipe culverts including back-filling of earth and puddling

Contractor's profit & overhead

Portion under road beyond bank

Detail of cost for 10 R.M. 

For channel depth above 5 ft. (1.5 m)
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(Rs)
Unit Description

Component  
Cost

Unit       
Rate  

(Rs)

Detail of cost for 10 
R.M. 1. Labour

Labourer 14.00 Hrs @ 87.50      1,225.00 

20% 245.00        

Total Labour rate 147.00        147.00

Item No. 20-16

R.M. a)

Detail of cost for 10 
R.M. 1. Labour

Mason 3.50 Hrs @ 125.00          437.50 

Labourer 44.00 Hrs @ 87.50 3,850.00     

Total 4,287.50     

20% 857.50        

Total Labour rate 514.50        514.50

2. Material

Cement OPC 28.00 Kg. @ 10.50          294.00 

Sand local 0.08 Cu.m. @ 882.75 70.62          

364.62        

20% 72.92          

Total Composite rate 558.25        558.25

R.M. b)

1. Labour

Mason 2.00 Hrs @ 125.00          250.00 

Labourer 20.00 Hrs @ 87.50 1,750.00     

Total 2,000.00     

20% 400.00        

Total Labour rate 240.00        240.00

2. Material

         364.62 

20% 72.92          

Total Composite rate 283.75        283.75

Same as in item 20-16(a)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Portion under road beyond bank

Detail of cost for 10 R.M. 

Contractor's profit & overhead

Changing pipe outlets by removing one pipe and replacing it at the same site with 
another pipe including earthwork and puddling

Portion under bank

Contractor's profit & overhead
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(Rs)

Item  No.  21-1

Cu.m. a)

1. Labour

Dresser 0.05 Hrs @ 87.50 4.38

Labourer 0.10 Hrs @ 87.50 8.75

2. Tools and Plant

Excavator 0.05 Hrs @ 2500 125.00

Truck 8 ton capacity (Dumper) 0.05 Hrs @ 1542 77.10

Total 215.23

20% 43.05

Total Composite rate 
abour rate

258.27 258.25

Cu.m. b)

1. Labour

Dresser 0.05 Hrs @ 87.50 4.38

Labourer 0.10 Hrs @ 87.50 8.75

2. Tools and Plant

Excavator 0.05 Hrs @ 2500 125.00

Truck 8 ton capacity (Dumper) 0.05 Hrs @ 1542 77.10

Dewatering 5% 10.76

Total 225.99

20% 45.20

Total Labour rate 271.18 271.20

Cu.m. c)

1. Labour

Dresser 0.05 Hrs @ 87.50 4.38

Labourer 0.10 Hrs @ 87.50 8.75

2. Tools and Plant

Excavator 0.06 Hrs @ 2500 145.83

Truck 8 ton capacity (Dumper) 0.06 Hrs @ 1542 89.95

Total 248.91

20% 49.78

Total Labour rate 298.69 298.70

Cu.m. d)

1. Labour

Dresser 0.05 Hrs @ 87.50 4.38

Labourer 0.10 Hrs @ 87.50 8.75

2. Tools and Plant

Excavator 0.06 Hrs @ 2500 156.25

Truck 8 ton capacity (Dumper) 0.06 Hrs @ 1542 96.38

Total 265.75

20% 53.15

Total Labour rate 318.90 318.90

Cu.m. e)

1. Labour

Dresser 0.05 Hrs @ 87.50 4.38

Labourer 0.10 Hrs @ 87.50 8.75

Excavator 0.08 Hrs @ 2500 187.50

Truck 8 ton capacity (Dumper) 0.08 Hrs @ 1542 115.65

Total 316.28

20% 63.26

Total Labour rate 379.53 379.55

Unit Description

Excavation or cutting to a required grade, camber and side slopes including dressing top
and sides and disposal of excavated material within a lift of 5ft (1.5m) and lead upto 100
ft. (30m)

In all kinds of soil except gravelley, murum,  wet silt, clay or mud.

Component  
Cost

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Existing shingle road for placing sub-base or base course

Gravelly soil

Murum soil

Wet silt, clay or mud

Contractor's profit & overhead

(Rs)

Unit 
Rate  
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Cu.m. f)

1. Labour

Dresser 0.05 Hrs @ 87.50 4.38

Labourer 0.10 Hrs @ 87.50 8.75

Bulldozer C-14 0.02 Hrs @ 3597 71.94

Total 85.07

20% 17.01

Total Labour rate 102.08 102.10

Item  No. 21- 2-1

Cu.m. 

1. Labour

Excavator 1.00 Hrs @ 87.50 87.50

Rock breaker 1.00 Hrs @ 87.50 87.50

Driller 0.50 Hrs @ 87.50 43.75

Labourer 3.00 Hrs @ 87.50 262.50

Bahishti 0.50 Hrs @ 87.50 43.75

Total 525.00

20% 105.00

Total Labour rate 630.00 630.00

Item  No. 21-3-1

Cu.m. 

1. Labour

Excavator 1.00 Hrs @ 87.50 87.50

Rock breaker 2.00 Hrs @ 87.50 175.00

Driller 0.50 Hrs @ 87.50 43.75

Labourer 2.00 Hrs @ 87.50 175.00

Bahishti 0.25 Hrs @ 87.50 21.88

Total 503.13

20% 100.63

Total Labour rate 603.75 603.75

2.  Material

Blasting powder 0.20 Kg. @ 205.00 41.00

Fuse with cartridge 0.20 No. @ 40.00 8.00

49.00

20% 9.80

662.55 662.55

Item  No. 21-4-1

Cu.m. 

1. Labour

Excavator 1.50 Hrs @ 87.50 131.25

Rock breaker 3.00 Hrs @ 87.50 262.50

Driller 1.00 Hrs @ 87.50 87.50

Labourer 4.00 Hrs @ 87.50 350.00

Bahishti 0.25 Hrs @ 87.50 21.88

Total 853.13

20% 170.63

Total Labour rate 1023.75 1023.75

2.  Material

Blasting powder 0.40 Kg. @ 205.00 82.00

Extra if excavated earth is required to be filled in road embankment by placing it in layers
not exceeding 9" (230mm) in depth including dressing top and sides of the bank.

Excavation or cutting in soft rock by hammering, chiselling and pick or jumper work and
disposal of the excavated matertial within a lift 5 ft. (1.5m) and lead upto 100 ft. (30m).

Contractor's profit & overhead

Excavation or cutting in soft rock by blasting and disposal of excavated material within a
lift of 5 ft. (1.5m) and lead upto 100 ft. (30m)

Excavation or cutting in hard rock by blasting and disposal of excavated material within a
lift of 5 ft. (1.50m) and lead upto 100 ft. (30m)

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Fuse with cartridge 0.40 No. @ 40.00 16.00

98.00

20% 19.60

Total Composite rate 1141.35 1141.35

Item  No. 21- 5

Cu.m. 

a)

Total Labour rate Same as in item 3-12(b) 494.65 494.65

Total Composite rate Same as in item 3-12(b) 673.05 673.05

b)

Total Labour rate Same as in item 3-12(e) 720.35 720.35

Total Composite rate Same as in item 3-12(e) 938.80 938.80

Item  No. 21- 6

Cu.m. a)

1. Labour

Dresser 0.07 Hrs @ 87.50 6.13

Labourer 0.07 Hrs @ 87.50 6.13

Total 12.25

20% 2.45

Total Labour rate 14.70 14.70

2. Tools and Plant

Bulldozer C-14 0.010        Hrs @ 3,597.00                   36 

Motor grader 165 H.P. 0.010        Hrs @ 3150                   32 

Tractor with trolley 0.020        Hrs @ 544                   11 

Total                    78 

20% 15.67

Total Labour rate 94.02 94.00

Cu.m. b)

1. Labour

Dresser 0.07 Hrs @ 87.50 6.13

Labourer 0.07 Hrs @ 87.50 6.13

Total 12.25

20% 2.45

Total Labour rate 14.70 14.70

2. Tools and Plant

Bulldozer C-14 0.015        Hrs @ 3,597.00                   54 

Motor grader 165 H.P. 0.015        Hrs @ 3150                   47 

Tractor with trolley 0.020        Hrs @ 544                   11 

Total                  112 

20% 22.42

Total Labour rate 134.50 134.50

Cu.m. c)

1. Labour

Dresser 0.07 Hrs @ 87.50 6.13

Making earthen embankment with earth taken from approved borrow pits including cost of
excavation, placing in layers not exceeding 9" (230mm) in depth including dressing top
and sides of the bank within a lift of 5 ft. (1.5m) and lead upto 100 ft. (30m). (Excluding the
royality of Earth, Compaction and its carriage)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Excavation or cutting in hard rock by hammering & chiselling and disposal of excavated
material within a lift of 5 ft (1.5m) and lead upto 100 ft (30m) 

Medium hard rock requiring occasional blasting

Soft rock, slate, shale, schist or laterite work with pick and crow bar 

Contractor's profit & overhead

In wet silt, clay and mud

In all kinds of soil except gravelly, murum, wet silt, clay or mud and rock.

In gravelly soil
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Labourer 0.07 Hrs @ 87.50 6.13

Total 12.25

20% 2.45

Total Labour rate 14.70 14.70

2. Tools and Plant

Bulldozer C-14 0.030        Hrs @ 3,597.00                 108 

Motor grader 165 H.P. 0.030        Hrs @ 3150                   95 

Tractor with trolley 0.020        Hrs @ 544                   11 

Total                  213 

20% 42.66

Total Labour rate 255.95 255.95
Cu.m. d)

1. Labour

Dresser 0.07 Hrs @ 87.50 6.13

Labourer 0.07 Hrs @ 87.50 6.13

Total 12.25

20% 2.45

Total Labour rate 14.70 14.70

2. Tools and Plant

Bulldozer C-14 0.020        Hrs @ 3,597.00                   72 

Motor grader 165 H.P. 0.020        Hrs @ 3150                   63 

Tractor with trolley 0.080        Hrs @ 544                   44 

Total                  178 

20% 35.69

Total Labour rate 214.15 214.15

Item  No. 21- 7

Cu.m. a)

Total Labour rate Same as in item 3-17(a) 2.50 2.50

Cu.m. b)

1. Labour

Labourer 0.20 Hrs @ 87.50 17.50

20% 3.50

Total Labour rate 21.00 21.00

Item  No. 21- 8

Cu.m. a)

Total Labour rate Same as in item 3-17(b) 3.25 3.25

Cu.m. b)

1. Labour

Labourer 0.25 Hrs @ 87.50 21.88

20% 4.38

Total Labour rate 26.25 26.25

Cu.m. c)

1. Labour

Labourer 0.33 Hrs @ 87.50 28.88

20% 5.78

Total Labour rate 34.65 34.65

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Extra for additional lift for every 5 fts beyond 10 ft. (3 m.) over items 21-2 to 21-5.

Contractor's profit & overhead

Extra for lift beyond first 5 ft. (1.5 m) and upto 10 ft. (3 m.) over items 21-2 to 21-5.

Contractor's profit & overhead

Extra for lift beyond first 5 ft. (1.5 m.) and upto 10 ft. (3m.) over items 21-1 and 21-6.

Contractor's profit & overhead

Contractor's profit & overhead

In murum soil

Extra for every 50 ft. (15m) additional lead or part thereof upto 820 ft. (250m) for items 21-2
to 21-5 for gravel, shingle or rock. (including royalty of Quarry).

Extra for every 50 ft (15 m) additional lead or part thereof upto 820 ft.(250m) over items 21-
1 and 21-6 for soft, ordinary, hard and very hard soil 
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Government of Balochistan

(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Item  No. 21-9-1

Cu.m.

200 mm thick 500x10.76x200/304.8  3530.18 Cu.ft. = 99.98 Cu.m.

1. Labour

Labourer 7.00 Hrs @ 87.50 612.38

30.62

Total   643.00

20% 122.48

Total Labour rate 7.65 7.65

2. Tools and Plant

Vibratory roller 10-12 Ton 4.000        Hrs @ 1772 7,088.00        

Water tanker, 1000 gallon capacity 8.000        Hrs @ 583 4,664.00        

Sheep foot roller 1.500        Hrs @ 3300 4,950.00        ITEM NOT AVAILABLE IN MRS

Total             16,702 

20%              3,340 

Total Composite rate 208.12 208.10

Item  No. 21-10

Sq.m. a)

1. Labour

Labourer 24.00 Hrs @ 87.50 2100.00

Total 2100.00

20% 420.00

Total Labour rate 2.52 2.50

2. Tools and Plant

8.00 Hrs @ 583.00              4,664 

4.00 Hrs @ 1154.00              4,616 

Motor grader 165 H.P. 1.50 Hrs @ 3150.00              4,725 

5%            700.25 

Total            14,705 

20%              2,941 

Total Composite rate 20.17 20.15

Sq.m. b)

1. Labour

Labourer 1.65 Hrs @ 87.50 144.38

20% 28.88

Total Labour rate 1.73 1.75

2. Equipment

1.65 Hrs @ 650.00 1072.50

20% 214.50

Total Composite rate 14.60 14.60

Item  No. 21-11-1

Sq.m.

Compaction of earthen embankments to full depth and width below sub-grade level by
mechanical means in layers not exceeding 8" (200mm) in depth at optimum moisture
content including watering and mixing by mechanical means. The sub-grade
embankments shall be compacted to at least 95% modified AASHTO maximum dry density
for their full depth and width.

Contractor's profit & overhead

Detail of cost for 1000 sq.m.

Contractor's profit & overhead

Mobilization, demobilization & idle time @ 5%

Wheel Tractor with Blade

Contractor's profit & overhead

Detail of cost for layer 500 Sq.m.

Preparation and compaction upto 95% modified AASHTO of natural ground upto a depth of
8" (20mm) in ordinary soil.

Clearing and grubbing (removal) of roots including scarifying natural ground upto 8"
(20mm) depth and disposal of roots.

Detail of cost for 100 sq.m.

Preparation of subgrade over top of compacted embankment to at least 95% modified
AASHTO maximum dry density with required dressing including cutting to required grade,
camber and side slopes and disposal of surplus material within a lead of 90m 

Contractor's profit & overhead

Contractor's profit & overhead

Water tanker, 1000 gallon capacity

Road roller 10-12 ton capacity

Mobilization, demobilization & idle time @ 5%

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Detail of cost for 10 Sq.m.

1. Labour

Labourer 2.50 Hrs @ 87.50 218.75

20% 43.75

Total Labour rate 26.25 26.25

2. Tools and plant

0.10 Hrs @ 583.00 58.30

Motor grader 90 H.P. 0.05 Hrs @ 2136.00 106.80

5% 8.26

Total  173.36

20% 34.67

Total Composite rate 47.05 47.05

Item  No. 21-12

Sq.m.

1. Labour

For cutting and 
compactionLabourer 5.00 Hrs @ 87.50 437.50

For compaction

Labourer 0.25 Hrs @ 87.50 21.88

Total  459.38

20% 91.88

Total Labour rate 55.13 55.15

2. Tools and plant

a)

Bulldozer C-14 0.20 Hrs @ 3597.00 719.40

0.20 Hrs @ 537.00 107.40

826.80

b)

For 6" layer  10.76 x 10 107.60 Sq.m.

1.72 Hrs @      583.00 1003.69

Sheep foot roller 0.86 Hrs @ 3300.00 2840.64

0.86 Hrs @ 537.00 462.25

0.86 Hrs @ 1154.00 993.36

Motor grader 90 H.P. 1.72 Hrs @ 2136.00 3677.34

8977.28

c)

0.86 Hrs @ 583.00 501.85

0.43 Hrs @ 1154.00 496.68

Motor grader 90 H.P. 0.86 Hrs @ 2136.00 1838.67

2837.20

Tractor with operator

Water tanker, 1000 gallon capacity

Preparation of sub grade

Road roller 10-12 ton capacity

Cutting and compaction

Preparation of sub-grade over bottom of excavation with required dressing to required
grade, camber and side slopes including cutting to required depth and breaking clods,
watering and consolidation with suitable mechanical means to attain maximum density of
95% modified AASHTO for top 6" (150mm) layer including disposal of surplus earth within
a lead of 90m.

Mobilization, demobilization & idle time @ 5%

Water tanker, 1000 gallon capacity

Contractor's profit & overhead

Contractor's profit & overhead

Detail of cost for 10 Sq.m.

Harrowing disc with tractor

Compaction of top 6" (150 mm) layer

Contractor's profit & overhead

Water tanker, 1000 gallon capacity

Road roller 10-12 ton capacity
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

d) 632.06

Total (a+b+c+d) 13273.34

20% 2654.67

Total Composite rate 214.41 214.40

Item  No. 21-13-1

Cu.m.

1. Labour

Labourer 3.50 Hrs @ 87.50 306.25

Bahishti 1.25 Hrs @ 87.50 109.38

Driver 0.20 Hrs @ 87.50 17.50

Total 433.13

20% 86.63

Total Labour rate 519.75 519.75

2. Material

Murum 1.00 Cu.m. @ 1059.30 1059.30

3. Tools and Plant

0.20 Hrs @ 1154.00 230.80

5% 64.51

1354.61

20% 270.92

2145.28 2145.30

Item  No. 21-14-1

Cu.m.

1. Labour

Labourer 3.50 Hrs @ 87.50 306.25

Bahishti 1.25 Hrs @ 87.50 109.38

Driver 0.20 Hrs @ 87.50 17.50

Total 433.13

20% 86.63

Total Labour rate 519.75 519.75

2. Tools and Plant

0.20 Hrs @ 1154.00 230.80

5% 11.54

242.34

20% 48.47

810.56 810.55

Item  No.  21-14A

Cu.m

1. Labour

Labourer 4.00 Hrs @ 87.50 350.00

Bahishti 1.50 Hrs @ 87.50 131.25

Driver 0.05 Hrs @ 87.50 4.38

Total 485.63

20% 97.13

Total Labour rate 582.75 582.75

3. Tools and Plant

Road roller 10-12 ton 
capacity

0.04 Hrs @ 1154.00 46.16

5% 2.31

Total Composite rate

Road roller 10-12 ton capacity

3. Mobilization, demobilization & idle time @ 5%

4. Mobilization, demobilization & idle time @ 5%

Spreading already excavated material available at site over metalling, watering,
consolidation with road roller, pre-stacking of excavated material including all lead and lift.

Providing and laying stone soling 6" thick with stone available at site to required grade and camber
including packing with spawls, chips, watering, compacting with road roller and with all lead and lift.
(excluding royality of Quarry)

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

4. Mobilization, demobilization & idle time @ 5%

Contractor's profit & overhead

Mobilization, demobilization & idle time @ 5%

Providing and spreading murum (stone dust) of approved quality over stone metalling
(water bound macadam) or brick ballast. Watering and consolidation with road roller
including all lead and lift. (murum upto 25% of road metal) (including royalty of Quarry).

Contractor's profit & overhead

Road roller 10-12 ton capacity

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Total of  2, 3 & 4 48.47

20% 9.69

Total Composite rate 640.91 640.90

Item  No.  21-14B
Cu.m

1. Labour

Labourer 4.00 Hrs @ 87.50 350.00

Bahishti 1.50 Hrs @ 87.50 131.25

Driver 0.05 Hrs @ 87.50 4.38

Total 485.63

20% 97.13

Total Labour rate 582.75 582.75

2. Material

Stone 6" & down gauge 1.22 Cu.m. @ 706.20 861.56

Infill Materials 25% 0.31 Cu.m. @ 1059.30 323.09

3. Tools and Plant

Road roller 10-12 ton 
capacity

0.04 Hrs @ 1154.00 46.16

5% 61.54

Total of  2, 3 & 4 1292.35

20% 258.47

Total Composite rate 2133.57 2133.55

Item  No.  21-15

Cu.m a)

1. Labour

Labourer 1.00 Hrs @ 87.50 87.50

Total 87.50

20% 17.50

Total Labour rate 105.00 105.00

2. Material

1.22 Cu.m. @ 706.20 861.56

3. Tools and Plant

Dumper Truck 
(Imported) (18 Ton)

0.03 Hrs @ 2150.00                   65 

Motor grader 165 H.P. 0.01 Hrs @ 3150.00                   32 

0.03 Hrs @ 583.00                   17 

0.02 Hrs @ 1154.00                   23 

Vibratory roller 10-12 
Ton

0.02 Hrs @ 1772.00                   35 

Bulldozer C-14 0.01 Hrs @ 3597.00                   36 

53.48

Total of  2, 3 & 4 1123.02

20% 224.60

1452.63 1452.65

Contractor's profit & overhead

Providing and laying crushed stone of any thickness to required grade and camber
including packing with spawls, chips, watering, compacting with road roller with all lead
and lift. (including royalty of Quarry).

Total Composite rate

4. Mobilization, demobilization & idle time @ 5%

Contractor's profit & overhead

4. Mobilization, demobilization & idle time @ 5%

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and laying stone soling 6" thick with approved stone to required grade and 
camber including packing with spawls, chips, watering, compacting with road roller and 
with all lead and lift.(including royalty of Quarry).

Stone ballast  1-1/2" & down gauge

Water tanker, 1000 gallon capacity

Road roller 10-12 ton capacity
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Cu.m b)

1. Labour

Labourer 1.00 Hrs @ 87.50 87.50

Total 87.50

20% 17.50

Total Labour rate 105.00 105.00

2. Material

Gravel 1.22 Cu.m. @ 423.72 516.94

3. Tools and Plant

Dumper Truck 
(Imported) (18 Ton)

0.03 Hrs @ 2150.00                   65 

Motor grader 165 H.P. 0.01 Hrs @ 3150.00                   32 

0.03 Hrs @ 583.00                   17 

0.02 Hrs @ 1154.00                   23 

Vibratory roller 10-12 
Ton

0.02 Hrs @ 1772.00                   35 

Bulldozer C-14 0.01 Hrs @ 3597.00                   36 

21.75

Total of  2, 3 & 4 746.67

20% 149.33

1001.00 1001.00

Cu.m c)

1. Labour

Labourer 1.00 Hrs @ 87.50 87.50

Total 87.50

20% 17.50

Total Labour rate 105.00 105.00

2. Material

Granular Material 1.22 Cu.m. @ 776.82 947.72

3. Tools and Plant

Dumper Truck 
(Imported) (18 Ton)

0.03 Hrs @ 2150.00                   65 

Motor grader 165 H.P. 0.01 Hrs @ 3150.00                   32 

0.03 Hrs @ 583.00                   17 

0.02 Hrs @ 1154.00                   23 

Vibratory roller 10-12 
Ton

0.02 Hrs @ 1772.00                   35 

Bulldozer C-14 0.01 Hrs @ 3597.00                   36 

57.79

Total of  2, 3 & 4 1213.49

20% 242.70

1561.18 1561.20

Item  No. 21- 16-1
Sq.m.

1. Labour

Brick layer 4.00 Hrs @ 125.00 500.00

Labourer 6.00 Hrs @ 87.50 525.00

Bahishti 0.75 Hrs @ 87.50 65.63

Total 1090.63

20% 218.13

Total Labour rate 130.88 130.90

2. Material

Bricks 486.00 No. @ 10.00 4860.00

Providing and laying pitrun gravel in sub base or base course of any thickness to required
grade and camber including watering and compacting with road roller with all lead and lift.
(compacted thickness to be measured)

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

4. Mobilization, demobilization & idle time @ 5%

4. Mobilization, demobilization & idle time @ 5%

Contractor's profit & overhead

Road roller 10-12 ton capacity

Contractor's profit & overhead

Total Composite rate

Providing and laying, soling bricks sand grouted laid on edges in herring bond or any
other approved pattern to required grade and camber including rolling with power roller
with all lead and lift. 

Cost of laying 10 sq.m.

Providing and laying Granular sub base using Crushed Stone Aggregate of approved
thickness to required grade and camber including watering compacting with mechanical
means and with all lead and lift. (compacted thickness to be measured) (including royalty
of Quarry).

Contractor's profit & overhead

Water tanker, 1000 gallon capacity

Road roller 10-12 ton capacity

Water tanker, 1000 gallon capacity
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Sand local 1.00 Cu.m. @ 882.75 882.75

5742.75

3. Tools and Plant

0.10 Hrs @ 1154.00 115.40

292.91

Total of  2, 3 & 4 6151.06

20% 1230.21

Total 7381.27 A
869.00 869.00

Item  No. 21-17
Cu.m. a)

1875.00 Cu. ft

1. Labour

Labourer 30.00 Hrs @ 87.50         2,625.00 

Driver 20.00 Hrs @ 87.50         1,750.00 

20%            875.00 

Total Labour rate              98.87 98.85

2. Material

64.78 Cu.m. @ 706.20            45,750 

3. Tools and plant

Dumper Truck 
(Imported) (18 Ton)

1.50 Hrs @ 2150.00              3,225 

Motor grader 165 H.P. 1.00 Hrs @ 3150.00              3,150 

1.50 Hrs @ 583.00                 875 

2.00 Hrs @ 1154.00              2,308 

Vibratory roller 10-12 
Ton

2.00 Hrs @ 1772.00              3,544 

Bulldozer C-14 1.00 Hrs @ 3597.00              3,597 

           62,449 

             3,122 

Total 2, 3 & 4            65,571 

20%            13,114 

Total            78,685 A

        1,580.67 1580.65

Item  No. 21-18-1

Cu.m.

1875.00 Cu. ft

1. Labour

Labourer 48.00 Hrs @ 87.50 4200.00

Driver 12.00 Hrs @ 87.50 1050.00

20% 840.00

Total Labour rate 114.69 114.70

2. Material

64.78 Cu.m. @ 706.20            45,750 

Murum 16.20 Cu.m. @ 1059.30            17,156 

3. Tools and plant

4. Mobilization, demobilization & idle time @ 5%

Cost of laying for 5000 Sq.ft (464.5 Sq.m.) of 6" (150 mm) 
loose thickness and compacted thickness of 3/4 x 6" = 
5000 x 4.5/12

Contractor's profit & overhead

Water tanker, 1000 gallon capacity

Road roller 10-12 ton capacity

Total Composite rate = A x 35.31 /1875 + Lab. rate

4. Mobilization, demobilization & idle time @ 5%

Stone ballast crushed 2" and down gauge

Total Composite rate = A /10 + Lab. Rate

Contractor's profit & overhead

Contractor's profit & overhead

Road roller 10-12 ton capacity

Providing and laying graded aggregate base course of crushed stone of approved quality,
including placing, mixing, spreading, watering and compacting base course to required
depth, camber and grade to achieve 100% max. modified AASHTO dry density conforming
to AASHTO specifications T -180, with mechanical means and with all lead and lift.
(Carriage of crushed stone is included in the rate, within 5km of Project premises).

Cost of laying for 5000 Sq.ft (464.5 Sq.m.) of 6" (150 mm) 
loose thickness and compacted thickness of 3/4 x 6" = 
5000 x 4.5/12

Contractor's profit & overhead

Providing and laying stone ballast 1.5” to 2.5” (37.5mm - 62.5mm) including blending with
the stone dust or any other granular material approved by the Engineer-incharge.
Consolidating by mechanical interlocking through rolling to required grade depth and
camber to achieve 100% modified AASHTO dry density including placing, mixing,
spreading watering and compacting with all lead and lift. (Carriage of stone ballast is
included in the rate, within 5km of Project premises). 

Stone ballast crushed 2" and down gauge
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Dumper Truck 
(Imported) (18 Ton)

1.50 Hrs @ 2150.00              3,225 

Motor grader 165 H.P. 1.00 Hrs @ 3150.00              3,150 

1.50 Hrs @ 583.00                 875 

2.00 Hrs @ 1154.00              2,308 

Vibratory roller 10-12 
Ton

2.00 Hrs @ 1772.00              3,544 

Bulldozer C-14 1.00 Hrs @ 3597.00              3,597 

           79,605 

             3,980 

Total 2, 3 & 4            83,585 

20%            16,717 

Total          100,302 A

        2,003.57 2003.55

Item  No. 21- 19-1

Sq.m. 

Labour required for 
1000 sq.ft.Cooly required for: Brushing off             = 1.00 Nos.

Heating & spraying   = 1.50 Nos.

Spreading bajri         = 1.00 Nos.

Total 3.50 Nos. = 28.00 Hrs.

For 4900 Sq.m. = 52 x 4900/ 93 1475.27 Hrs.

Materials

Bitumen 80/100 4900 x 1.95 9555.00 Kg

Wastage 5% 477.75 Kg

10032.75 Kg
Crushed agg. 4900 x 0.015 75.95 Cu.m

Wastage 5% 3.80 Cu.m

79.75 Cu.m

1. Labour

Labourer 1475.27 Hrs @ 87.50          129,086 

Chowkidar 48.00 Hrs @ 87.50              4,200 

20%            26,657 
Total Labour rate              32.64 32.65

2. Material

Bitumen 80/100 (including 5% wastage) 10032.75 Kg. @ 80.00          802,620 

79.75 Cu.m. @ 1296.75          103,413 

Wire brush 10.00 No. @ 50.00                 500 

Broom 20.00 No. @ 35.00                 700 

         907,233 

3. Tools and plant

557.60 Sq.m.

  = 1 x 4900/ 557.6 8.79 Hrs

8.79 Hrs @ 125.00              1,098 

8.79 Hrs @ 1154.00            10,141 

           11,239 

           27,554 
Total of 2, 3 & 4          946,026 

20%          189,205 
Total       1,135,231 A

264.32 264.30

Item  No. 21-20-1
Sq.m. 

a)

Contractor's profit & overhead

Tar boiler with sprayer

Surface dressing in two coats including supply of bitumen 80/100 or any approved grade
and approved crushed aggregate of approved size and grade for road surface with rolling
(including royalty of Quarry).

Road roller 10-12 ton capacity

4. Mobilization, demobilization & idle time @ 3%

Contractor's profit & overhead

Total Composite rate = A /4900 + Lab. rate

First coat

Surface dressing in one coat with bitumen 80/100 or any other approved grade using 40
lbs of bitumen and 5 cu.ft. of 1/2" size approved crushed aggregate per 100 Sq.ft (1.95 kg.
of bitumen and 0.015 cu.m. of 1/2" size crushed aggregate per sq.m.) of road surface
compacted with rolling. (including royalty of Quarry).

Tar boiler & roller production/ day 

Detail of cost for 4900 sq.m. (52800 sq.ft)

Contractor's profit & overhead

Total Composite rate = A x 35.31 / 1875 + Lab. rate

4. Mobilization, demobilization & idle time @ 5%

Water tanker, 1000 gallon capacity

Road roller 10-12 ton capacity

Approved Crushed Aggregate 1/2" & down gauge
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

b)

Cooly required for:

0.50 Nos.

1.00 Nos.

1.00 Nos.

0.50 Nos.

0.50 Nos.

0.50 Nos.

0.50 Nos.

Total 4.50 Nos. = 36.00 Hrs.

For 4900 Sq.m. = 68 x 4900/ 93 1896.77 Hrs.

Materials

Bitumen 80/100

First coat 4900 x 1.96 9604.00 Kg

Second coat 4900 x 1.23 5978.00 Kg

Wastage 5% 779.10 Kg

16361.10 Kg

Crushed agg.

First coat 4900 x 0.017 83.30 Cu.m

Second coat 4900 x 0.008 39.20 Cu.m

Wastage 5% 6.13 Cu.m

128.63 Cu.m

1. Labour

Labourer 1896.77 Hrs @ 87.50          165,968 

Chowkidar 40.00 Hrs @ 87.50              3,500 

20%            33,894 

Total Labour rate 41.50 166.00

2. Material

Bitumen 80/100 (including 5% wastage) 16361.10 Kg. @ 80.00       1,308,888 

Crush approved 128.63 Cu.m. @ 1059.30          136,252 

Wire brush 10.00 No. @ 50.00                 500 

Broom 10.00 No. @ 35.00                 350 

Sundries 1%                     9 

      1,445,999 

3. Tools and plant

325.00 Sq.m.

  = 1 x 4900/ 325 15.08 Hrs

15.08 Hrs @ 125.00              1,885 

15.08 Hrs @ 1154.00            17,402 

           19,287 

                193 

Total of 2, 3 & 4       1,465,479 

20%          293,096 

Total       1,758,575 A

400.40 400.40

Item  No. 21-21-1
Sq.m. 

a) First coat

Tar boiler & roller production/ day 

Tar boiler with sprayer

Contractor's profit & overhead

Total Composite rate = A /4900 + Lab. rate

Brushing off loose aggregate after 1st coat

Spreading crushed aggregate for 2nd coat

Contractor's profit & overhead

Spraying bitumen for 2nd coat

Labour required for 1000 sq.ft. (93 sq.m.)

Spreading crushed aggregate for 1st coat

Brushing off old surface

Spraying bitumen for 1st coat

4. Mobilization, demobilization & idle time @ 1%

Brushing off loose blindage after final coat

Surface dressing in three coats including supply of bitumen 80/100 or any approved grade
and bajri of approved  size and grade, of road surface with rolling.

35 lbs of bitumen blended with 4 Cu.ft. of 3/4" approved crushed
aggregate per 100 sq.ft. (1.72 kg. of bitumen blended with 0.013 Cu.m.
of 20mm size crushed aggregate per Sq.m.)

Detail of cost for 4900 sq.m. (52800 sq.ft)

40 lbs of bitumen blended with 5.5 Cu.ft. of 3/4" crushed aggregate per
100 sq.ft. (1.96 kg. of bitumen blended with 0.017 Cu.m. of 13mm size
crushed aggregate per Sq.m.)

25 lbs of bitumen blended with 2.75 Cu.ft. of 1/2" crushed aggregate
per 100 sq.ft. (1.23 kg. of bitumen blended with 0.008 Cu.m. of 6.4mm
size crushed aggregate per Sq.m.)

Second coat

Road roller 10-12 ton capacity
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

b) Second coat

c) Third coat

Cooly required for:

2.00 Nos.

2.00 Nos.

2.50 Nos.

1.00 Nos.

2.50 Nos.

1.50 Nos.

1.00 Nos.

1.50 Nos.

1.00 Nos.

0.50 Nos.

Total 15.50 Nos. = 48.00 Hrs.

For 4900 Sq.m. = 124 x 4900/ 93 2529.03 Hrs.

Materials

Bitumen 80/100

First coat 4900 x 1.72 8428.00 Kg

Second coat 4900 x 0.89 4361.00 Kg

Third coat 4900 x 0.69 3381.00 Kg

Wastage 5% 808.50 Kg

16978.50 Kg

Crushed agg.

First coat 4900 x 0.013 63.70 Cu.m

Second coat 4900 x 0.006 29.40 Cu.m

Third coat 4900 x 0.005 24.50 Cu.m

Wastage 5% 4.66 Cu.m

122.26 Cu.m

1. Labour

Labourer 2529.03 Hrs @ 87.50          221,290 

Chowkidar 72.00 Hrs @ 87.50              6,300 

20%            45,518 

Total Labour rate 55.74 55.75

2. Material

Bitumen 80/100 (including 5% wastage) 16978.50 Kg. @ 80.00       1,358,280 

Crush approved 122.26 Cu.m. @ 1059.30          129,505 

Wire brush 12.00 No. @ 50.00                 600 

Broom 48.00 No. @ 35.00              1,680 

Sundries 1%            14,901 

      1,504,965 

3. Tools and plant

255.00 Sq.m.

  = 1 x 4900/ 300 24.00 Hrs

24.00 Hrs @ 125.00              3,000 

24.00 Hrs @ 1154.00            27,696 

           30,696 

                921 

Total of 2, 3 & 4       1,536,582 

20%          307,316 

Total       1,843,899 A
432.04 432.05

Item  No. 21-22-1

Spreading crushed aggregate for 1st coat

Brushing off loose aggregate after 1st coat

Detail of cost for 4900 sq.m. (52800 sq.ft)

Brushing off old surface

18 lbs of bitumen blended with 2 Cu.ft. of 3/8" crushed aggregate per
100 sq.ft. (0.89 kg. of bitumen blended with 0.006 Cu.m. of 10mm size
crushed aggregate per Sq.m.)

Spraying bitumen for 1st coat

14 lbs of bitumen blended with 1.5 Cu.ft. of 1/4" crushed aggregate per
100 sq.ft. (0.69 kg. of bitumen blended with 0.005 Cu.m. of 6 mm size
crushed aggregate per Sq.m.)

Labour required for 1000 sq.ft. (93 sq.m.)

Total Composite rate = A /4900 + Lab. rate

Spraying bitumen for 3rd coat

Spraying bitumen for 2nd coat

Spreading crushed aggregate for 2nd coat

Brushing off loose aggregate after 2nd coat

Tar boiler & roller production/ day 

Tar boiler with sprayer

4. Mobilization, demobilization & idle time @ 3%

Contractor's profit & overhead

Road roller 10-12 ton capacity

Spreading crushed aggregate for 3rd coat

Brushing off loose blindage after finalcoat

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Sq.m.

Cooly required for:

3.00 Nos.

3.00 Nos.

3.00 Nos.

Total 9.00 Nos. = 72.00 Hrs.

For 4900 Sq.m. = 72 x 4900/ 93 3793.55 Hrs.

Materials

Bitumen 80/100 4900 x 1.22 5978.00 Kg

Wastage 5% 298.90 Kg

6276.90 Kg

Crushed agg. 4900 x 0.012 58.80 Cu.m

Wastage 5% 2.94 Cu.m

61.74 Cu.m

1. Labour

Labourer 3793.55 Hrs @ 87.50          331,935 

Chowkidar 71.27 Hrs @ 87.50              6,236 

20%            67,634 

Total Labour rate 82.82 82.80

2. Material

Bitumen 80/100 (including 5% wastage) 6276.90 Kg. @ 80.00          502,152 

Crush Pan 61.74 Cu.m. @ 1059.30            65,401 

Wire brush 12.00 No. @ 50.00                 600 

Broom 25.00 No. @ 35.00                 875 

Sundries 2%            11,381 

         580,409 

3. Tools and plant

550.00 Sq.m.

  = 1 x 8 x 4900/ 643.5 71.27 Hrs

71.27 Hrs @ 125.00              8,909 

71.27 Hrs @ 1154.00            82,249 

           91,158 

           33,578 

Total of 2, 3 & 4          705,145 

20%          141,029 

Total          846,174 A
255.51 255.50

Item  No. 21-23-1
Sq.m.

a)

Materials

Bitumen 80/100 4900 x 1.07 5243.00 Kg

Wastage 5% 262.15 Kg

5505.15 Kg

1. Labour

Labourer 100.00 Hrs @ 87.50              8,750 

20%              1,750 

Total Labour rate 2.14 2.15

2. Material

5505.15 Kg. @ 80.00          440,412 

Detail of Cost for 4900 Sq.m. (52800 Sq.ft.)

Brushing off old surface

Contractor's profit & overhead

Spraying bitumen 

Spreading crushed aggregate 

Labour required for 1000 sq.ft. (93 sq.m.)

Surface dressing on old surface with bitumen 80/100 or any other approved grade using 27
lbs. of bitumen with 4 Cu.ft of 1/4" or down grade approved crushed aggregate per 100
Sq.ft (1.22 kg. of bitumen with 0.012 Cu.m. per Sq.m. of 6.4 mm standard size crushed
aggregate) of road surface with rolling

Detail of Cost for 4900 Sq.m. (52800 Sq.ft.)

1.07 kg. per sq.m.

Total Composite rate = A /4900 + Lab. rate

Providing and applying prime coat of liquid asphalt (cut back) of any approved grade using
asphalt (cut back) including cleaning and brooming of road surface.

Tar boiler & roller production/ day 

Tar boiler with sprayer

Road roller 10-12 ton capacity

4. Mobilization, demobilization & idle time @ 5%

Bitumen 80/100

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Oil  kerosine 4900.00 Litre @ 88.00          431,200 

Sundries 2%            17,432 

         889,044 

3. Tools and plant

6.00 Hrs @ 900.00              5,400 

Air compressor 6.00 Hrs @ 600.00              3,600 

           17,961 

Total of 2, 3 & 4          916,005 

20%          183,201 

Total       1,099,206 A
226.47 226.45

b)

Materials

Bitumen 80/100 4900 x 0.515 2523.50 Kg

Wastage 5% 126.18 Kg

2649.68 Kg

1. Labour

Labourer 100.00 Hrs @ 87.50              8,750 

20%              1,750 

Total Labour rate 2.14 2.15

2. Material

2649.68 Kg. @ 80.00          211,974 

Oil  kerosine 2450.00 Litre @ 88.00          215,600 

Sundries 2%              8,551 

         436,125 

3. Tools and plant

6.00 Hrs @ 900.00              5,400 

Air compressor 6.00 Hrs @ 600.00              3,600 

             8,903 

Total of 2, 3 & 4          454,028 

20%            90,806 

Total          544,834 A
113.33 113.35

Item  No. 21- 24-1
Sq.m.

a)

Materials

Bitumen 80/100 4900 x 0.75 3675.00 Kg

Wastage 5% 183.75 Kg

3858.75 Kg

Providing and applying tack coat of bitumen 80/100 or 60/70 or of any approved grade
using bitumen at including cleaning and brooming of road surface 

Detail of Cost for 4900 Sq.m. (52800 Sq.ft.)

Total Composite rate = A /4900 + Lab. rate

Bitumen Distributor Tow Type (2000 liters)

4. Mobilization, demobilization & idle time @ 1%

Total Composite rate = A /4900 + Lab. rate

Contractor's profit & overhead

0.515 kg. per sq.m.

Detail of Cost for 4900 Sq.m. (52800 Sq.ft.)

Contractor's profit & overhead

Bitumen 80/100

Bitumen Distributor Tow Type (2000 liters)

4. Mobilization, demobilization & idle time @ 1%

Contractor's profit & overhead

0.75 kg. of bitumen per sq.m.
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

1. Labour

Labourer 100.00 Hrs @ 87.50              8,750 

20%         1,750.00 

Total Labour rate 2.14 2.15

2. Material

Bitumen 80/100 (including 5% wastage) 3858.75 Kg. @ 80.00          308,700 

Sundries 2%              6,174 

         314,874 

3. Tools and plant

6.00 Hrs @ 900.00              5,400 

Air compressor 6.00 Hrs @ 600.00              3,600 

             3,239 

Total of 2, 3 & 4          327,113 

20%            65,423 

Total          392,535 A
82.25 82.25

b)

0.00

Materials

Bitumen 80/100 4900 x 0.308 1509.20 Kg

Wastage 5% 75.46 Kg

1584.66 Kg

1. Labour

Labourer 100.00 Hrs @ 87.50              8,750 

20%         1,750.00 

Total Labour rate 2.14 2.15

2. Material

Bitumen 80/100 (including 5% wastage) 1584.66 Kg. @ 80.00          126,773 

Sundries 2%              2,535 

         129,308 

3. Tools and plant

6.00 Hrs @ 900.00              5,400 

Air compressor 6.00 Hrs @ 600.00              3,600 

             1,383 

Total of 2, 3 & 4          139,691 

20%            27,938 

Total          167,630 A
36.35 36.35

Item  No. 21- 25-1
Sq.m. 

Cooly required for:

2.00 Nos.

2.00 Nos.

2.00 Nos.

2.00 Nos.

Total 8.00 Nos. = 64.00 Hrs.

For 4900 Sq.m. = 64 x 4900/ 93 3372.04 Hrs.

Materials

Asphalt (cut back) 4900 x 1.07 5243.00 Kg

Wastage 5% 262.15 Kg

4. Mobilization, demobilization & idle time @ 1%

Detail of Cost for 4900 Sq.m. (52800 Sq.ft.)

Labour required for 1000 sq.ft. (93 sq.m.)

Brushing off old surface

Spraying bitumen 

Contractor's profit & overhead

Surface dressing with bitumen 80/100 or any other approved grade on a priming coat of
liquid asphalt (cut-back) of any approved grade using primer at 22 lbs. and bitumen at 35
lbs. with 5 cu.ft. of 1/2" and down gauge crushed aggregate per 100 sq.ft (primer at 1.07 kg
and bitumen 1.71 kg with 0.015 cu.m. of 13 mm and down gauge crushed aggregate per
sq.m.) of road surface with rolling.(including royalty of Quarry).

Bitumen Distributor Tow Type (2000 liters)

Contractor's profit & overhead

Total Composite rate = A /4900 + Lab. rate

Spreading crushed aggregate 

Applying priming coat 

0.308 kg. of bitumen per sq.m.

Detail of Cost for 4900 Sq.m. (52800 Sq.ft.)

Contractor's profit & overhead

Bitumen Distributor Tow Type (2000 liters)

4. Mobilization, demobilization & idle time @ 1%

Contractor's profit & overhead

Total Composite rate = A /4900 + Lab. rate
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

5505.15 Kg

Bitumen 80/100 4900 x 1.71 8379.00 Kg

Wastage 5% 418.95 Kg

8797.95 Kg

Crushed agg. 4900 x 0.015 73.50 Cu.m

Wastage 5% 3.68 Cu.m

77.18 Cu.m

1. Labour

Labourer 3372.04 Hrs @ 87.50          295,054 

Chowkidar 71.27 Hrs @ 87.50              6,236 

20%            60,258 

Total Labour rate 73.79 73.80

2. Material

5505.15 Kg. @ 70.00          385,361 

Bitumen 80/100 (including 5% wastage) 8797.95 Kg. @ 80.00          703,836 

Crush Pan 77.18 Cu.m. @ 1059.30            81,751 

Wire brush 10.00 No. @ 50.00                 500 

Broom 20.00 No. @ 35.00                 700 

Sundries 1%              7,868 

Contractor's profit & overhead

Liquid cut back asphalt 
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

      1,180,016 

3. Tools and plant

743.50 Sq.m.

  = 1 x 8 x 4900/ 743.5 52.72 Hrs

71.27 Hrs @ 125.00              8,909 

71.27 Hrs @ 1154.00            82,249 

           91,158 

           63,559 

Total of 2, 3 & 4       1,334,732 

20%          266,946 

Total       1,601,679 A
400.66 400.65

Item No. 21-26-1
Sq.m. 

a)

b)

Cooly required for:

4.00 Nos.

16.00 Nos.

2.00 Nos.

Total 22.00 Nos. = 176.00

For 4900 Sq.m. = 176 x 4900/ 93 9273.12 Hrs.

Materials

Bitumen 80/100 4900 x 0.037 x 56.06 10163.68 Kg

4900 x 0.018 x 128.14 11301.95 Kg

4900 x 0.006 x 0.78 22.93 Kg

4900 x 0.24 1176.00 Kg

22664.56 Kg

Wastage 5% 1133.23 Kg

23797.79 Kg

Crushed agg. 4900 x 0.037 181.30 Cu.m

Wastage 5% 9.07 Cu.m

190.37 Cu.m

Coarse sand 4900 x 0.018 88.20 Cu.m

Wastage 5% 4.41 Cu.m

92.61 Cu.m

Sand for flushing 4900 x 0.006 29.40 Cu.m

Wastage 5% 1.47 Cu.m

30.87 Cu.m

1. Labour

Labourer 9273.12 Hrs @ 87.50          811,398 

Chowkidar 147.92 Hrs @ 87.50            12,943 

20%          164,868 

Total Labour rate 201.88 201.90

2. Material

Bitumen 80/100 (including 5% wastage) 23797.79 Kg. @ 80.00       1,903,823 

190.37 Cu.m. @ 1235.00          235,101 

Labour required for 1000 sq.ft. (93 sq.m.)

Contractor's profit & overhead

Detail of cost for 4900 sq.m. (52800 sq.ft)

Tar boiler with sprayer

Road roller 10-12 ton capacity

4. Mobilization, demobilization & idle time @ 5%

Providing and laying 1-1/2" (37.5 mm) consolidated thickness of asphalt concrete (road
mix) using bitumen 80/100 or 60/70 or any approved grade with premixed coarse coarse
sand flushing including compaction etc. (including royalty of Quarry).

Sand flushing with 2 cu.ft of sand mixed with 16 lbs of bitumen per 100 sq.ft.of
road surface including 5 lb of bitumen per 100 sq.ft. of road surface (0.006
sq.m of sand mixed with 0.78 kg of bitumen per sq.m of road surface including
0.24 kg of bitumen per sq.m.of road surface for painting edging with rolling.

Brushing off old surface

Approved Crushed Aggregate 1/2" & down gauge

Contractor's profit & overhead

Painting road edges

Mixing and spreading

Total Composite rate = A /4900 + Lab. rate

Tar boiler & roller production/ day 

Using 3.5 lbs of bitumen per cu.ft. of 1/2" size crushed stone aggregate at 12
cu.ft per 100 sq.ft and 8 lbs of bitumen per cu.ft of coarse sand at 6 cu.ft per
100 sq.ft (56.06 kg bitumen per cu.m of 13 mm standard size crushed
aggregate at 0.037 cu.m per sq.m. and 128.14 kg of bitumen per cu.m. of
coarse sand at 0.018 cu.m. per sq.m) for asphalt concrete.
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Approved Coarse Sand 92.61 Cu.m. @ 1059.30            98,102 

Sand local 30.87 Cu.m. @ 882.75            27,250 

Wire brush 12.00 No. @ 50.00                 600 

Broom 25.00 No. @ 35.00                 875 

Sundries 1%            22,658 

      2,288,408 

3. Tools and plant

371.50 Sq.m.

  = 1 x 8 x 4900/ 371.5 105.52 Hrs

265.00 Sq.m.

  = 1 x 8 x 4900/ 265 147.92 Hrs

105.52 Hrs @ 1750.00          184,657 

147.92 Hrs @ 125.00            18,491 

147.92 Hrs @ 1154.00          170,705 

         373,852 

         133,113 

Total of 2, 3 & 4       2,795,374 

20%          559,075 

Total       3,354,448 A

886.46 886.45

Item No. 21- 27-1
Sq.m. 

a)

b)

For 4900 Sq.m. = 176 x 4900/ 93 9273.12 Hrs.

Materials

Bitumen 80/100 4900 x 0.049 x 56.06 13460.01 Kg

4900 x 0.024 x 128.14 15069.26 Kg

4900 x 0.006 x 0.78 22.93 Kg

4900 x 0.24 1176.00 Kg

29728.20 Kg

Wastage 5% 1486.41 Kg

31214.61 Kg

Crushed agg. 3/4" 4900 x 0.049 240.10 Cu.m

Wastage 5% 12.01 Cu.m

252.11 Cu.m

Coarse sand 4900 x 0.024 117.60 Cu.m

Wastage 5% 5.88 Cu.m

123.48 Cu.m

Sand for flushing 4900 x 0.006 29.40 Cu.m

Wastage 5% 1.47 Cu.m

30.87 Cu.m

1. Labour

Labourer 9273.12 Hrs @ 87.50          811,398 

Chowkidar 147.92 Hrs @ 87.50            12,943 

20%          164,868 

Total Labour rate 201.88 201.90

2. Material

Tar boiler with sprayer

Contractor's profit & overhead

Labour required for 1000 sq.ft. (93 sq.m.)

Detail of cost for 4900 sq.m. (52800 sq.ft)

Contractor's profit & overhead

Bitumen mixer with fuel & operator

4. Mobilization, demobilization & idle time @ 5%

Tar boiler & roller production/ day 

Road roller 10-12 ton capacity

Bitumen mixer (large size) production/day

Total Composite rate = A /4900 + Lab. rate

Using 3.5 lbs of bitumen per cu.ft. of 3/4" size crushed stone aggregate at 16 cu.ft
per 100 sq.ft and 8 lbs of bitumen per cu.ft of coarse sand at 8 cu.ft per 100 sq.ft
(56.06 kg bitumen per cu.m of 19 mm standard size crushed aggregate at 0.049 cu.m
per sq.m. and 128.14 kg of bitumen per cu.m. of coarse sand at 0.024 cu.m. per
sq.m) for asphalt concrete.

Sand flushing with 2 cu.ft of sand mixed with 16 lbs of bitumen per 100 sq.ft.of road
surface including 5 lb of bitumen per 100 sq.ft. of road surface (0.006 sq.m of sand
mixed with 0.78 kg of bitumen per sq.m of road surface including 0.24 kg of bitumen
per sq.m.of road surface for painting edging with rolling.

Providing and laying 2" (50 mm) consolidated thickness of asphalt concrete (road mix)
using bitumen 80/100 of 60/70 or any approved grade with premixed coarse coarse sand
flushing. (including royalty of Quarry).
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Bitumen 80/100 (including 5% wastage) 31214.61 Kg. @ 80.00       2,497,169 

252.11 Cu.m. @ 1296.75          326,917 

Approved Coarse Sand 123.48 Cu.m. @ 1059.30          130,802 

Sand local 30.87 Cu.m. @ 882.75            27,250 

Wire brush 12.00 No. @ 50.00                 600 

Broom 25.00 No. @ 35.00                 875 

Sundries 1%            29,836 

      3,013,450 

3. Tools and plant

371.50 Sq.m.

  = 1 x 8 x 4900/ 371.5 105.52 Hrs

265.00 Sq.m.

  = 1 x 8 x 4900/ 265 147.92 Hrs

105.52 Hrs @ 1750.00          184,657 

147.92 Hrs @ 125.00            18,491 

147.92 Hrs @ 1154.00          170,705 

         373,852 

         169,365 

Total of 2, 3 & 4       3,556,668 

20%          711,334 

Total       4,268,001 A
1072.90 1072.90

Item No. 21-28-1

Sq.m. 

a)

b)

For 4900 Sq.m. = 176 x 4900/ 93 9273.12 Hrs.

Materials

Bitumen 80/100 4900 x 0.06 x 56.06 16481.64 Kg

4900 x 0.03 x 128.14 18836.58 Kg

4900 x 0.006 x 0.78 22.93 Kg

4900 x 0.24 1176.00 Kg

36517.15 Kg

Wastage 0.05 1825.86 Kg

38343.01 Kg

Crushed agg. 1" 4900 x 0.06 294.00 Cu.m

Wastage 0.05 14.70 Cu.m

308.70 Cu.m

Coarse sand 4900 x 0.03 147.00 Cu.m

Wastage 0.05 7.35 Cu.m

154.35 Cu.m

Sand for flushing 4900 x 0.006 29.40 Cu.m

Wastage 0.05 1.47 Cu.m

30.87 Cu.m

1. Labour

Labourer 9273.12 Hrs @ 87.50          811,398 

Chowkidar 147.92 Hrs @ 87.50            12,943 

20%          164,868 

Tar boiler with sprayer

Contractor's profit & overhead

Detail of cost for 4900 sq.m. (52800 sq.ft)

Labour required for 1000 sq.ft. (93 sq.m.)

Approved Crushed Aggregate 3/4" -3/8"

Tar boiler & roller production/ day 

Using 3.5 lbs of bitumen per cu.ft. of 1" size crushed stone aggregate at 20 cu.ft per
100 sq.ft and 8 lbs of bitumen per cu.ft of coarse sand at 10 cu.ft per 100 sq.ft (56.06
kg bitumen per cu.m of 25 mm standard size crushed aggregate at 0.06 cu.m per
sq.m. and 128.14 kg of bitumen per cu.m. of coarse sand at 0.03 cu.m. per sq.m) for
asphalt concrete.

Bitumen mixer (large size) production/day

Bitumen mixer with fuel & operator

Road roller 10-12 ton capacity

Sand flushing with 2 cu.ft of sand mixed with 16 lbs of bitumen per 100 sq.ft.of road
surface including 5 lb of bitumen per 100 sq.ft. of road surface (0.006 sq.m of sand
mixed with 0.78 kg of bitumen per sq.m of road surface including 0.24 kg of bitumen
per sq.m.of road surface for painting edging with rolling.

Total Composite rate = A /4900 + Lab. rate

Cooly required same as in item 21-32

Contractor's profit & overhead

4. Mobilization, demobilization & idle time @ 5%

Providing and laying 2-1/2" (62.5 mm) consolidated thickness of asphalt concrete (road
mix) using bitumen 80/100 of 60/70 or any approved grade with premixed coarse coarse
sand flushing. (including royalty of Quarry).
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Total Labour rate 201.88 201.90

2. Material

Bitumen 80/100 (including 5% wastage) 38343.01 Kg. @ 80.00       3,067,441 

308.70 Cu.m. @ 1358.50          419,369 

Approved Coarse Sand 154.35 Cu.m. @ 1059.30          163,503 

Sand local 30.87 Cu.m. @ 882.75            27,250 

Wire brush 12.00 No. @ 50.00                 600 

Broom 25.00 No. @ 35.00                 875 

Sundries 1%            36,790 

      3,715,829 

3. Tools and plant

371.50 Sq.m.

  = 1 x 8 x 4900/ 371.5 105.52 Hrs

265.00 Sq.m.

  = 1 x 8 x 4900/ 265 147.92 Hrs

105.52 Hrs @ 1750.00          184,657 

147.92 Hrs @ 125.00            18,491 

147.92 Hrs @ 1154.00          170,705 

         373,852 

         204,484 

Total of 2, 3 & 4       4,294,165 

20%          858,833 

Total       5,152,998 A
1253.51 1253.50

Item  No.  21-29-1
Sq.m.

Cooly required for:

2.00 Nos.

10.00 Nos.

Total 12.00 Nos. = 96.00 Hrs.

For 4900 Sq.m. = 96 x 4900/ 93 5058.06 Hrs.

Materials

Asphalt (cut back) 4900 x 0.976 4782.40 Kg

for crushed stone 4900 x 0.9395 4603.55 Kg

for coarse sand 4900 x 2.14 10486.00 Kg

Wastage 0.05 993.60 Kg

20865.55 Kg

Crushed agg. 4900 x 0.01676 82.12 Cu.m

Wastage 0.05 4.11 Cu.m

86.23 Cu.m

Coarse sand 4900 x 0.01676 82.12 Cu.m

Wastage 0.05 4.11 Cu.m

86.23 Cu.m

1. Labour

Labourer 5058.06 Hrs @ 87.50          442,581 

Chowkidar 71.27 Hrs @ 87.50              6,236 

20%            89,763 

Total Labour rate 109.91 109.90

2. Material

20865.55 Kg. @ 70.00       1,460,588 

86.23 Cu.m. @ 1235.00          106,494 

Detail of Cost for 4900 Sq.m. (52800 Sq.ft.)

Brushing off old surface

For mixing, spreading 

Contractor's profit & overhead

Approved Crushed Aggregate 1/2" & down gauge

Liquid cut back asphalt 

Tar boiler with sprayer

4. Mobilization, demobilization & idle time @ 5%

Total Composite rate = A /4900 + Lab. rate

Labour required for 1000 sq.ft. (93 sq.m.)

Providing and laying 1" (25 mm) consolidated thickness of premixed sheet asphalt using
liquid asphalt (cut-backs) of approved grade using cut-backs at 20 lbs per 100 sq.ft (0.976
kg per sq.m.) for tack coat 3.5 lbs per cu.ft of 1/2" (56.06 kg per cu.m of 13 mm) standard
size crushed stone at 5.50 cu.ft per sq.ft and 8 lbs of bitumen per cu.ft (0.016 cu.m. per
sq.m. and 128.14 kg per cu.m.) or coarse sand at 5.50 cu.ft per 100 sq.ft (0.016 cu.m. per
sq.m) of road surface, with rolling (including royalty of Quarry).

Bitumen mixer with fuel & operator

Approved Crushed Aggregate 3/8" & No. 4

Tar boiler & roller production/ day 

Bitumen mixer (large size) production/day

Road roller 10-12 ton capacity

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

86.23 Cu.m. @ 1059.30            91,344 

Wire brush 10.00 No. @ 50.00                 500 

Broom 20.00 No. @ 35.00                 700 

Sundries 1%              1,990 

      1,661,617 

3. Tools and plant

371.50 Sq.m.

  = 1 x 8 x 4900/ 371.5 105.52 Hrs

105.52 Hrs @ 1750.00          184,657 

105.52 Hrs @ 125.00            13,190 

105.52 Hrs @ 1154.00          121,768 

         319,615 

           99,062 

Total of 2, 3 & 4       2,080,293 

20%          416,059 

Total       2,496,351 A
619.37 619.35

Item  No. 21- 30-1
Tonne

Cooly required for:

2.00 Nos.

2.00 Nos.

18.00 Nos.

Total 22.00 Nos. = 176.00 Hrs.

For 1115 Sq.m. = 176 x 1115/ 93 2110.11 Hrs.

Crushed stone 3/4" 52% of 2133 1109.16 Lbs. = 503.11 Kgs.

Sand 46% of 2133 981.18 Lbs. = 445.06 Kgs.

Cement 2% of 2133 42.66 Lbs. = 19.35 Kgs.

Bitumen 80/100 5% of 2133 106.65 Lbs. = 48.38 Kgs.

Total 2239.65 Lbs. = 1015.90 Kgs.

Crushed aggregate 503x100x1/1600 31.44 Cu.m.

Sand 445x100x1/1600 27.81 Cu.m.

Cement 19.5x100 1950.00 Kg.

Bitumen  80/100  48.5 x 100 4850.00 Kg.

Bitumen tack coat 0.976 x 1115 1088.24 Kg.

5938.24 Kg.

1. Labour

Labourer 2110.11 Hrs @ 87.50          184,634 

Chowkidar 72.00 Hrs @ 87.50              6,300 

20%            38,187 

Total Labour rate 2255.01 2255.00

2. Material

Bitumen 80/100 5938.24 Kg. @ 80.00          475,059 

31.44 Cu.m. @ 1235.00            38,825 

27.81 Cu.m. @ 1059.30            29,462 

Cement OPC 1950.00 Kg. @ 10.50            20,475 

Wire brush 3.00 No. @ 50.00                 150 

Broom 5.00 No. @ 35.00                 175 

Labour required for 1000 sq.ft. (93 sq.m.)

Brushing off existing surface

According to the above density 15 cu.ft will weigh 150 x 15 = 2250 lbs say one ton. As per job 
mix formula take the weight of dry mix = 2133 lbs with break up:

Providing and laying hot-mix bituminous concrete runway pavement laid with mechanical
paver and mixed in central mixing plant in required thickness and density, rolled hot with
different types of rollers complete as per specifications and job-mix formula and design
upto 1.5 " (37.5 mm) thickness. 

Detail of cost for 100 tons

Approved Coarse Sand

Bitumen mixer (large size) production/day

Applying tack coat 

Total Composite rate = A /4900 + Lab. rate

Approved Coarse Sand

As per job mix formula marshal stability 1800 lbs per sq.in. and density 150 lbs/cft., 1.5" thick 
layer for 120 sq.ft of surface area = 120 x 3/2 x 1/12 = 15 cu.ft.

Bitumen mixer with fuel & operator

Road roller 10-12 ton capacity

Tar boiler with sprayer

Pouring material in plant and paver

Contractor's profit & overhead

Contractor's profit & overhead

Hence material for 100 tons  to cover 12000 sq.ft (1115sq.m.) pavement 
crushed stone size 3/4" to down gauge

4. Mobilization, demobilization & idle time @ 5%

Approved Crushed Aggregate 3/4" -3/8"
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Sundries 1%              2,821 

         566,967 

3. Tools and plant

-  Boiler with sprayer

-  Paver machine

-  Crane 2 Nos.

-  Tipping truck 6 Nos. 

Duration 100x1/30 3.33 Hrs.
Asphalt mixing plant 
including other 

3.33 Hrs @ 25411.00            84,703 

Pneumatic tyre roller 8.00 Hrs @ 2135.00            17,080 

8.00 Hrs @ 1154.00              9,232 

         111,015 

           33,899 

Total of 2, 3 & 4          711,881 

20%          142,376 

Total          854,258 A

      10,662.62 10662.60

Item  No. 21-31-1
Tonne

Cooly required for:

2.00 Nos.

2.00 Nos.

36.00 Nos.

Total 40.00 Nos. = 320.00 Hrs.

For 1115 Sq.m. = 320 x 1115/ 93 3836.56 Hrs.

Crushed aggregate 2 x 503x100x1/1600 62.88 Cu.m.

Sand 2 x 445x100x1/1600 55.63 Cu.m.

Cement 2 x 19.5x100 3900.00 Kg.

Bitumen  80/100  2 x 48.5 x 100 9700.00 Kg.

Bitumen tack coat 0.976 x 1115 1088.24 Kg.

10788.24 Kg.

1. Labour

Labourer 3836.56 Hrs @ 87.50          335,699 

Chowkidar 128.00 Hrs @ 87.50            11,200 

20%            69,380 

Total Labour rate 2048.51 2048.50

2. Material

Bitumen 80/100 10788.24 Kg. @ 80.00          863,059 

62.88 Cu.m. @ 1235.00            77,651 

55.63 Cu.m. @ 1059.30            58,924 

Cement OPC 3900.00 Kg. @ 10.50            40,950 

Wire brush 5.00 No. @ 50.00                 250 

Broom 8.00 No. @ 35.00                 280 

Sundries 1%              5,206 

      1,046,319 

3. Tools and plant

Duration 200x1/30 6.67 Hrs.

6.67 Hrs @ 25411.00          169,407 

Pneumatic tyre roller 16.00 Hrs @ 2135.00            34,160 

16.00 Hrs @ 1154.00            18,464 

         222,031 

           63,417 

Total Composite rate = A /100 x 0.9842 + Lab. rate

Material required is twice of item 21-38 except bitumen for tack coat

Contractor's profit & overhead

Detail of cost for 200 tons 

Asphalt mixing plant including other equipment

Road roller 10-12 ton capacity

Approved Crushed Aggregate 3/4" -3/8"

Pouring material in plant and paver

Hire charge of asphalt mixing plant at an estimated output of 30 tons 
per hour together with the following :

Brushing off existing surface

4. Mobilization, demobilization & idle time @ 5%

Contractor's profit & overhead

Approved Coarse Sand

Applying tack coat 

Labour required for 1000 sq.ft. (93 sq.m.) 

Road roller 10-12 ton capacity

4. Mobilization, demobilization & idle time @ 5%

Providing and laying hot-mix bituminous concrete runway pavement laid with mechanical
paver and mixed in central mixing plant in required thickness and density, roled hot with
different types of rollers complete as per specifications and job-mix formula and design
upto 3" (75mm) thickness.
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Total of 2, 3 & 4       1,331,767 

20%          266,353 

Total       1,598,121 A

        9,912.86 9912.85

Item  No. 21 - 32

Sq.m. a) 1" (25 mm) thick.

Cooly required for:

4.00 Nos.

4.00 Nos.

24.00 Nos.

Total 32.00 Nos. = 256.00 Hrs.

For 1152.5 Sq.m. = 256 x 1152.5/ 93 3172.47 Hrs.

Crushed stone 50% of 2144 1072.00 Lbs. = 486.26 Kgs.

Sand 49% of 2144 1050.56 Lbs. = 476.53 Kgs.

Cement 1% of 2144 21.44 Lbs. = 9.73 Kgs.

Bitumen 80/100 4.5% of 2144 96.48 Lbs. = 43.76 Kgs.

Total 2240.48 Lbs. = 1016.28 Kgs.

Crushed aggregate 486x100x1/1600 30.39 Cu.m.

Sand 476.5x100x1/1600 29.78 Cu.m.

Cement 9.73x100 972.51 Kg.

Bitumen  80/100  43.76 x 100 4376.30 Kg.

Bitumen tack coat 0.976 x 1152.5 1124.84 Kg.

5501.14 Kg.

1. Labour

Labourer 3172.47 Hrs @ 87.50          277,591 

Chowkidar 64.00 Hrs @ 87.50              5,600 

20%            56,638 

Total Labour rate 196.59 196.60

2. Material

Bitumen 80/100 5501.14 Kg. @ 80.00          440,092 

30.39 Cu.m. @ 1296.75            39,410 

29.78 Cu.m. @ 1059.30            31,549 

Cement OPC 972.51 Kg. @ 10.50            10,211 

Wire brush 3.00 No. @ 50.00                 150 

Broom 5.00 No. @ 35.00                 175 

Sundries 1%              2,608 

         524,195 

3. Tools and plant

Same as in item 21-30

3.33 Hrs @ 25411.00            84,703 

Pneumatic tyre roller 8.00 Hrs @ 2135.00            17,080 

8.00 Hrs @ 1154.00              9,232 

         111,015 

           31,761 

Total of 2, 3 & 4          666,971 

20%          133,394 

Total          800,365 A

659.60 659.60

According to the above density 15.5 cu.ft will weigh 145 x 15.5 = 2247 lbs say one 
ton. As per job mix formula the weight of dry mix = 2144 lbs with break up:

Applying tack coat 

Hence material for 100 tons  to cover 12400 sq.ft (1152.5 sq.m.) pavement 
crushed stone size 3/4" to down gauge

Approved Crushed Aggregate 3/4" -3/8"

Contractor's profit & overhead

Total Composite rate = A /100 x 10.76/124 x 1/1.5 + Lab. rate

Road roller 10-12 ton capacity

4. Mobilization, demobilization & idle time @ 5%

Detail of cost for 100 tons

Labour required for 1000 sq.ft. (93 sq.m.)

Brushing off existing surface

Pouring material in plant and paver

Contractor's profit & overhead

Approved Coarse Sand

Asphalt mixing plant including other equipment

As per job mix formula marshal stability 1200 lbs per sq.in. and density 145 lbs/ cu.ft. 
1.5" thick layer for 124 sq.ft of surface area = 124 x 3/2 x 1/12 = 15.5 cu.ft.

Contractor's profit & overhead

Total Composite rate = A /200 x 0.9842 + Lab. rate

Providing and laying hot-mix bituminous concrete in road pavement laid with mechanical
paver and mixed in central mixing plant in required thickness and density, rolled hot with
different types of rollers complete as per specifications and job-mix formula and design in
single layer 
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Sq.m. b)

294.88 294.90

989.39 989.40

Sq.m. c)

393.18 393.20

1319.19 1319.20

Item  No. 21- 33

Sq.m. a)

Cooly required for:

4.00 Nos.

4.00 Nos.

48.00 Nos.

Total 56.00 Nos. = 448.00 Hrs.

For 1152.5 Sq.m. = 448 x 1152.5/ 93 5551.83 Hrs.

Material Twice of item 21-40

Crushed aggregate 2 x486x100x1/1600 60.75 Cu.m.

Sand 2 x 476.5x100x1/1600 59.56 Cu.m.

Cement 2 x 9.73x100 1946.00 Kg.

Bitumen  80/100  2 x 43.76 x 100 8752.00 Kg.

Bitumen tack coat 0.976 x 1152.5 1124.84 Kg.

9876.84 Kg.

1. Labour

Labourer 5551.83 Hrs @ 87.50          485,785 

Chowkidar 128.00 Hrs @ 87.50            11,200 

20%            99,397 

Total Labour rate 431.25 431.25

2. Material

Bitumen 80/100 9876.84 Kg. @ 80.00          790,147 

60.75 Cu.m. @ 1296.75            78,778 

59.56 Cu.m. @ 1059.30            63,095 

Cement OPC 1946.00 Kg. @ 10.50            20,433 

Wire brush 3.00 No. @ 50.00                 150 

Broom 5.00 No. @ 35.00                 175 

Sundries 1%              4,764 

         957,541 

3. Tools and plant

6.67 Hrs @ 25411.00          169,407 

Pneumatic tyre roller 16.00 Hrs @ 2135.00            34,160 

16.00 Hrs @ 1154.00            18,464 

         222,031 

           58,979 

Total of 2, 3 & 4       1,238,550 

20%          247,710 

Total       1,486,261 A
1506.00 1506.00

Sq.m. b)

Providing and laying hot-mix bituminous concrete in road pavement laid with mechanical
paver and mixed in central mixing plant in required thickness and density, rolled hot with
different types of rollers complete as per specifications and job-mix formula and design in
double layers

Total Composite rate (twice of item 21-32(a))

Contractor's profit & overhead

Hence material for 200 tons  to cover 12400 sq.ft (1152.5 sq.m.) pavement 
crushed stone size 3/4" to down gauge

1-1/2" (37.5 mm) thick

Total Composite rate 1.5 times of item 21-32(a)

2" (50 mm) thick

2-1/2" (75 mm) thick

Labour required for 1000 sq.ft. (93 sq.m.)

Brushing off existing surface

Applying tack coat 

Pouring material in plant and paver

Total Labour rate (twice of item 21-32(a))

Total Labour rate 1.5 times of item 21-32(a)

Contractor's profit & overhead

Total Composite rate = A /200 x 10.76/124 x 2.5/1.5 + Lab. rate

3" (75 mm) thick

Approved Coarse Sand

Asphalt mixing plant including other equipment

Road roller 10-12 ton capacity

4. Mobilization, demobilization & idle time @ 5%

Approved Crushed Aggregate 3/4" -3/8"

Detail of cost for 200 tons
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

517.51 517.50

1807.20 1807.20

Item  No. 21- 34
Sq.m. a)

Concrete 107.6 x 100 mm/304.8  35.30 Cu.ft. = 1.00 Cu.m.

1. Labour 

Mason 2.00 Hrs @ 125.00 250.00

Labourer 8.00 Hrs @ 87.50 700.00

Bahishti 2.00 Hrs @ 87.50 175.00

Mistri 1.00 Hrs @ 110.00 110.00

1235.00

20% 269.00

Total Labour rate 150.40 150.40

2. Material

Cement OPC 320.00 Kgs. @ 10.50              3,360 

Sand local 0.44 Cu.m. @ 882.75                 388 

0.88 Cu.m. @ 1358.50              1,195 

             4,944 

3. Plant & Equipment

                214 

5%                 258 

             5,416 

20%              1,083 

           800.29 800.30

Sq.m. b)

19.55 19.55

104.04 104.05

Sq.m. c)

Rate same as in item 
(b) above

19.55 19.55

104.04 104.05

Total Composite rate (0.13 times of item 21-34(a))

Extra for every additional thickness of 1/2" (13 mm) concrete 

Total Composite rate (0.13 times of item 21-34(a))

Total Labour rate (0.13 times of item 21-34(a))

Total Labour rate (0.13 times of item 21-34(a))

Total Composite rate (1.2 times of item 21-33(a))

Total Labour rate (1.2 times of item 21-33(a))

Providing and laying 4" (100 mm) thick not leaner than 1:2:4 cement concrete in roads,
paths, creteways using 3/4" (19mm) and down gauge crushed stone in panels of approved
size laid to required gradient and camber over any sub-grade including cost of necessary
formwork and its removal, compacting with vibrators (immersion or screed or both)
belting the surface with canvas belt, roughening the surface after laying concrete with
brush and curing.(including royalty of Quarry).

Total Composite rate 

Deduction for every lesser thickness of 1/2" (13mm)

Detail of cost for 10 Sq.m.  

Contractor's profit & overhead

Same as in item 5-5(a)

4.  Formwork and sundries.

Contractor's profit & overhead

Crushed Aggregate 3/4" & down gauge
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Item  No. 21- 35

Sq.m. a)

Concrete 107.6 x 100 mm/304.8  35.30 Cu.ft. = 1.00 Cu.m.

1. Labour 

Total Labour 
+D1458:I1463rate

Same as in item 21- 34(a) 150.40 150.40

2. Material

Cement OPC 220.00 Kgs. @ 10.50              2,310 

Sand local 0.46 Cu.m. @ 882.75                 406 

0.92 Cu.m. @ 1358.50              1,250 

             3,966 

3. Plant & Equipment

                214 

5%                 209 

             4,389 

20%                 878 

677.07 677.05

Sq.m. b)

19.55 19.55

88.02 88.00

Sq.m. c)

Rate same as in item 
(b) above 19.55 19.55

88.02 88.00

Item  No. 21- 36
Sq.m. a)

Concrete 107.6 x 100 mm / 304.8  35.30 Cu.ft. = 1.00 Cu.m.

1. Labour 

Total Labour rate Same as in item 21- 34(a) 150.40 150.40

2. Material

Cement OPC 400.00 Kgs. @ 10.50              4,200 

Sand local 0.42 Cu.m. @ 882.75                 371 

Crushed Aggregate 
3/4" & down gauge

0.84 Cu.m. @ 1358.50              1,141 

             5,712 

3. Plant & Equipment

                214 

5%                 296 

             6,222 

20%              1,244 

           897.06 897.05

Sq.m. b)

19.55 19.55

           116.62 116.60

Sq.m. c)

Rate same as in item 
(b) above 19.55 19.55

           116.62 116.60

Total Labour rate (0.13 times of item 21- 34(a))

Deduction for every lesser thickness of 1/2" (13mm)

Total Labour rate (0.13 times of item 21- 34(a))

Crushed Aggregate 3/4" & down gauge

Same as Item No.21- 34 but with 1: 1.5 :3 cement concrete instead of 1:2:4

Detail of cost for 10 sq.m.

Extra for every additional thickness of 1/2" (13mm) concrete 

Total Composite rate 

4. Formwork and sundries.

Same as in item 5-5(a)

Contractor's profit & overhead

Same as Item No.21-34 but with 1:3:6 cement concrete instead of 1:2:4

Deduction for every lesser thickness of 1/2" (13mm)

Contractor's profit & overhead

Extra for every additional thickness of 1/2" (13mm) concrete 

Total Composite rate (0.13 times of item 21-36(a))

Total Labour rate (0.13 times of item 21-36(a))

Total Labour rate (0.13 times of item 21-36(a))

Total Composite rate (0.13 times of item 21-36(a))

Same as in item 5-5(a)

4.  Formwork and sundries.

Total Composite rate 

Detail of cost for 10 sq.m.

Total Composite rate (0.13 times of item 21- 34(a))

Total Composite rate (0.13 times of item 21- 34(a))
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Sq.m. d)

0.84 Cu.m. @ 1296.75         1,089.27 

0.84 Cu.m. @ 1358.50 1141.14

-51.87

Water charges 1.5% -0.78

-52.65

20% -10.53

-6.32 -6.30

Item  No. 21- 37-1

Sq.m.

1. Labour 

Labourer 4.00 Hrs @ 87.50 350.00

20% 70.00

Total Labour rate 42.00 42.00

2. Material

Bitumen felt 3 ply 10.50 Sq.m @ 225.00         2,362.50 

20% 472.50

325.50 325.50

Item  No. 21- 38-1
Sq.m.

1. Labour 

Labourer 4.00 Hrs @ 87.50 350.00

20% 70.00

Total Labour rate 42.00 42.00

2. Material

Polythene sheet 10.50 Sq.m @ 80.00 840.00

20% 168.00

142.80 142.80

Item  No. 21- 39-1
Sq.m.

Sand 107.6 x 50 /304.80  17.65 Cu.ft.

5.30 Cu.ft.

22.95 Cu.ft. = 0.65 Cu.m.

1. Labour 

Labourer 3.00 Hrs @ 87.50 262.50

20% 52.50

Total Labour rate 31.50 31.50
2. Material

Sand local 0.65 Cu.m. @ 882.75 573.65

20% 114.73

100.34 100.35

Contractor's profit & overhead

Detail of cost for 10 Sq.m. 

Total Composite rate 

Providing and laying bitumenised water proof paper of best quality under cement
concrete.

Difference in cost of approved and local crushed stone

Detail of cost for 10 Sq.m. 

Detail of cost for 10 Sq.m. 

Approved Crushed Aggregate 3/4" -3/8"

Crushed Aggregate 3/4" & down gauge

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate 

Extra if 3/4" (19 mm) and down gauge Crushed Aggregate is used instead of local crushed
stone

Contractor's profit & overhead

Total Composite rate 

Total Composite rate 

Providing and laying 2" (50 mm) thick sand cushion (blanket course) under cement
concrete.

Providing and laying polythene sheet 0.005" thick (0.05mm 500gauge) under cement
concete.

Contractor's profit & overhead

Contractor's profit & overhead

Wastage & swell factor @ 30%
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Item  No. 21- 40-1
Cu.m.

1. Labour 

Mason 1.70 Hrs @ 125.00 212.50

Labourer 12.50 Hrs @ 87.50 1093.75

Bahishti 2.00 Hrs @ 87.50 175.00

Mistri 0.25 Hrs @ 110.00 27.50

1508.75

20% 301.75

Total Labour rate 1810.50 1810.50

2. Material

Cement OPC 170.00 Kgs. @ 10.50         1,785.00 

Sand local 0.47 Cu.m. @ 882.75 414.89

0.95 Cu.m. @ 1111.50 1055.93

        3,255.82 

0.25 Hrs @ 175.00 43.75

Total         3,299.57 

20%            659.91 

        5,769.98 5770.00

Item  No. 21- 41

Tonne a)

Total Labour rate         7,845.00 7845.00

Total Composite rate     115,717.80 115717.80

Tonne b)

Total Labour rate Rate same as for item 5- 44(a)         7,845.00 7845.00

Total Composite rate          121,946 121945.80

Tonne c)

Total Composite rate          128,366 128365.80

Contractor's profit & overhead

Providing fabricating and laying M.S. reinforcement bars Grade 36 with and including the
cost of straightening, cutting, bending, binding, wastage and such overlaps as are not
shown in the drawings, binding wire, cement concrete 1:2:4 precast or M.S. chairs and
placing in position on cement concrete precast or M.S chairs, tying with binding wire etc.,
in all kinds of R.C.C. roads, paths and runways etc.

Providing and laying 1:4:8 cement concrete in any thickness using 1-1/2" (37mm) and
down gauge stone ballast of approved grade and quality over prepared sub-grade or sand
cushion in roads, paths crete-ways laid to required gradient and camber including cost of
necessary formwork and its removal compacting with vibrators including curing.

Crushed Aggregate 1-1/2" & down gauge

Rate same as for item 5-44(h)

3. Plant & Equipment

Rate same as for item 5-43(a)

Rate same as for item 5-44(a)

Rate same as for item 5-43(a)

Same as Item no. 21-31 (a) except Grade 40 steel reinforcement bars to be used instead of 
M.S. Grade 36 reinforcing bars.

Extra over item no. 21- 31 (b) for deformed Grade 60 bars instead of Grade 40 reinforcing
bars.

Vibrator including operator

Total Composite rate 

Contractor's profit & overhead
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Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Item  No. 21- 42-1
Tonne

Total Labour rate              7,845 7845.00

         115,718 

2%              2,314 

20%            462.87 

    118,495.03 118495.05

Item  No. 21- 43-1
Cu.m.

1. Labour 

Labourer 20.00 Hrs @ 87.50 1750.00

Bahishti 8.00 Hrs @ 87.50 700.00

2450.00

20% 490.00

Total Labour rate 420.00 420.00

2. Material

Bajri 7.00 Cu.m. @ 1235.00 8645.00

Hand roller 1/2 ton 8.00 Hrs @ 34.00 272.00

Total         8,917.00 

20%         1,783.40 

        1,948.63 1948.65

Item  No. 21- 44-1
Cu.m.

1. Labour 

Labourer 20.00 Hrs @ 87.50 1750.00

Bahishti 8.00 Hrs @ 87.50 700.00

2450.00

20% 490.00

Total Labour rate 420.00 420.00

2. Material

Approved Coarse Sand 7.00 Cu.m. @ 1059.30 7415.10

Hand roller 1/2 ton 7.00 Hrs @ 34.00 238.00

Total           7,653.1 

20%           1,530.6 

          1,732.0 1731.95

Total Composite rate 

Considering an area of 1000 sq.ft. (935 sq.m.). 

Detail of cost for 7 Cu.m.

Total Composite rate 

Contractor's profit & overhead

Detail of cost for 7 Cu.m.

Providing and laying M.S. ties or dowel bars of required length and diameters in
longitudinal, transverse or other type of joints of cement concrete slabs laid and held in
position in formwork or on precast chairs at various spacings including straightening,
cutting, wastage, etc. and including the cost of M.S sheet caps, painting and greasing of
bars where required as per design.

3. Plant & Equipment

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and spreading bajri of any size and upto any thickness to template in paths and
drive ways including watering and rolling with hand roller complete with all lead and lift.
(including royalty of Quarry).

Considering an area of 1000 sq.ft. (935 sq.m.). 

Add extra for caps, painting and greasing

Total Composite rate 

Rate same as for item 21- 41(a) 

Contractor's profit & overhead

3. Plant & Equipment

Providing and spreading coarse sand to template in paths and drive ways including
watering and rolling with hand roller complete, with all lead and lift.
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Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Item  No. 21- 45-1

R.M.

Material

Joint 960x.50x1/12x6/12  = 20.00 Cu.ft.

Bitumen 90 x 20 1800.00 Lbs.

Wastage @ 5% 90.00 Lbs.

1890.00 Lbs. = 857.30 Kg.

Cement 0.2x20 0.2 x 20 4.00 Cu.ft.

Wastage @ 5% 0.20 Cu.ft.

4.20 Cu.ft. = 1.91 Kg.

1. Labour 

Mason 8.00 Hrs @ 125.00 1000.00

Labourer 8.00 Hrs @ 87.50 700.00

1700.00

20% 340.00

Total Labour rate 6.97 6.95

2. Material

Bitumen 80/100 857.30 Kg. @ 80.00       68,583.87 

Cement OPC 1.91 Kg. @ 10.50 20.05

Fuel wood                         370.00 Kg. @ 15.00 5550.00

Approved Coarse Sand 0.48 Cu.m. @ 1059.30 508.46

Total       74,662.38 

20%       14,932.48 

313.18 313.20

Item  No. 21- 46-1
R.M.

1. Labour 

Mason 50.00 Hrs @ 125.00 6250.00

Labourer 85.00 Hrs @ 87.50 7437.50

13687.50

20% 2737.50

Total Labour rate 547.50 547.50

2. Material

PVC water stop 6" wide 30.00 R.M. @ 233.00         6,990.00 

Fibre board 1/2" thick 30.00 R.M. @ 1120.09       33,602.56 

Bitumen filler - 
premoulded  2" deep

30.00 R.M. @ 65.00         1,950.00 

Total       42,542.56 

20%         8,508.51 

        2,249.20 2249.20

Item  No.  21- 47-1

R.M.

Total Labour rate Same as in item 21- 45-1 6.97 6.95

Providing bitumen filler of approved proprietary brand in expansion joints using 90lbs of
bitumen, 0.2lbs of cement and 0.8cu.ft of sand per cu.ft (1442 kg of bitumen, 3.2kg of
cement and 0.8cu.m. per cu.m.) of filler and fixing in position in an approved manner or as
directed by the Engineer.

Detail of cost for 20 cu.ft or 960 Rft.

Providing and fixing PVC water-stop expansion joint plain 6" to 7" (150mm to 175mm) wide 
placed horizontally at 2" (50mm) depth from top surface of pavement, 1/2" (13mm) wide
joint filler of fibre board in bottom and top filled with premoulded bitumen filler of
approved proprietary brand.

Contractor's profit & overhead

Total Composite rate 

Considering a joint of 1/2" wide, 6" deep & 960 ft long 

Detail of cost for 30 R.M.

Providing and filling dummy joint 1/4" (6.4mm) wide and 3" (75mm) deep in roads, paths or
crete-ways etc. with premoulded bitumen filler of approved proprietary brand.

Detail of cost for 20 cu.ft or 960 Rft.

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate 

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

2. Material 1/4 of item 21 - 45-1

Bitumen 80/100 214.32 Kg. @ 80.00       17,145.97 

Cement OPC 0.48 Kg. @ 10.50 5.01

Fuel wood                         92.50 Kg. @ 15.00 1387.50

Approved Coarse Sand 0.12 Cu.m. @ 1059.30 127.12

Total       18,665.59 

20%         3,733.12 

83.52 83.50

Item  No. 21- 48

R.M.

100x1/3x1/8 4.17 Cu.ft

100x1/2x1/12 4.17 Cu.ft

Supports 16x2x1/3x1/6 1.78 Cu.ft

Wastage @ 10% 1.01 Cu.ft

1. Labour 11.12 Cu.ft

Carpenter 12.00 Hrs @ 125.00 1500.00

Labourer 12.00 Hrs @ 87.50 1050.00

Total         2,550.00 

2. Material

Wood - Partal                  11.12 Cu.ft. @ 1200.00       13,346.67 

Sawing charges 11.12 Cu.ft. @ 87.50 973.19

Total       14,319.86 

Total (1 + 2)       16,869.86 

Assume 20 uses A / 20 843.49

Repair charges, oiling 
,greasing etc. for each 

2% 16.87

860.36

5% 43.02

903.38

20% 180.68

35.57 35.55

Item  No. 21- 49-1
R.M.

Material

  @ 1.0 lb per sq.ft. 41.67 Lbs. = 18.90 Kg

Soft wood 1/2" wide 
2"deep  = 100 x 1/6

16.67 Sq.ft. = 1.55 Sq.m

  @ 10 lbs. per 100 
sq.ft.

4.17 Lbs. = 1.89 Kg

48.61 Lbs. = 22.05 Kg

1. Labour 

Mason 6.00 Hrs @ 125.00 750.00

Labourer 6.00 Hrs @ 87.50 525.00

1275.00

20% 255.00

Total Labour rate 50.20 50.20

2. Material

Copper sheet 18.90 Kg. @ 550.00       10,394.93 

Holes (punching) 289.00 No. @ 10.00         2,890.00 

Soft wood (0.5" wide, 2" 
deep)

1.55 Sq.m. @ 114.00 176.58

Total Composite rate 

  @ 70 lbs. per cu.ft.

Contractor's profit & overhead

Total Composite rate 

Contractor's profit & overhead

Providing water tight joint, with 5" (125mm) wide copper strip of 24 BWG corrugated at
centre and 1-1/2" (37.5mm) dia. staggered holes at 4" (100mm) pitch placed horizontally at
2" (50mm) depth from top surface of pavement, 1/2" (13mm) wide joint filler of soft wood at
bottom and top filled with plastic bitumen No.4

Detail of cost for 100 Rft.

Plastic bitumen No. 4 = 100x1/6x1/24 

Contractor's profit & overhead

Labour for erecting and removing

Detail of cost for 100 R.ft.

Copper sheet 24 BWG = 100 x 5/12

Priming coat of cold bitumen = 100 x 5/12

Cost of extra shuttering partal wood or similar

Providing and making formwork for longitudinal joint of tongued and grooved type in RCC 
or cement concrete pavement 
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Bitumen cold sticker 1.89 Kg. @ 75.00 141.75

Bitumen plastic 22.05 Kg. @ 40.00 881.99

      14,485.26 

20%         2,897.05 

620.51 620.50

Item  No. 21- 50
R.M.

1. Labour 

Total Labour rate Same as in item 21-49-1 50.20 50.20

2. Material

Copper sheet 18.90 Kg. @ 550.00       10,394.93 

Holes (punching) 289.00 No. @ 10.00         2,890.00 

Fibre board 1/2" thick 1.55 Sq.m. @ 3675.00         5,692.38 

Bitumen cold sticker 1.89 Kg. @ 75.00 141.75

Bitumen plastic 22.05 Kg. @ 40.00 881.99

      20,001.05 

20%         4,000.21 

837.68 837.70

Item  No. 21-51-1
R.M.

Material

0.17 Cu.ft

 Wastage @  5% 0.01 Cu.ft

0.18 Cu.ft

12.76 Lbs. = 5.79 Kg

1. Labour 

Mason 4.00 Hrs @ 125.00 500.00

Labourer 4.00 Hrs @ 87.50 350.00

850.00

20% 170.00

Total Labour rate 33.47 33.45

2. Material

Rubber sealing 
compound

5.79 Kg. @ 275.00 1591.72

20% 318.34

96.14 96.15

Item  No. 21-52-1
R.M.

Material

Cork sheet   = 100 x 0.5 50.00 Sq.ft = 4.65 Sq.m

1. Labour 

Total Labour rate Same as in item 21-51-1 33.47 33.45

2. Material

Cork sheet 1/2" thick 4.65 Sq.m. @ 625.00 2904.28

Painting with coaltar 2% 58.09

2962.36

20% 592.47

150.10 150.10

Total Composite rate 

Same as 21-49-1 but with joint  filler of fiber board instead of soft wood.

Rubber sealing compound = 100 x 0.25 x 1/144

Contractor's profit & overhead

Contractor's profit & overhead

  @ 70 lbs. per cu.ft.

Filling longitudinal construction keyed joints with rubber sealing compound of approved
brand.

Total Composite rate 

Contractor's profit & overhead

Detail of cost for 100 Rft.

Detail of cost for 100 Rft.

Total Composite rate 

Providing and fixing in position cork sheet of required width and depth in expansion joints
including painting two coats with tar coal.

Detail of cost for 100 Rft (2.08 Cu.ft)

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate 
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Item  No. 21- 53-1
Each

0.5 x 0.5 x 2.5 0.63 Cu.ft. = 0.02 Cu.m.

1. Labour 

Engraver 0.50 Hrs @ 125.00 62.50

Labourer 1.00 Hrs @ 87.50 87.50

Letter writing @ 25% of 
engraver

15.63

165.63

20% 33.13

Total Labour rate 198.75 198.75

2. Material

0.02 Cu.m. @ 11586.35 205.08

0.06 Cu.m. @ 5572.45 317.63

Plaster 1:3 0.30 Sq.m. @ 282.75 84.83

Painting 5% 10.25

617.79

20% 123.56

940.10 940.10

Item  No. 21- 54-1
Each

1. Labour 

Stone chiseller 1.00 Hrs @ 90.00 90.00

Engraver 0.50 Hrs @ 125.00 62.50

Labourer 1.00 Hrs @ 87.50 87.50

Letter writing 10% 24.00

264.00

20% 52.80

Total Labour rate 316.80 316.80

2. Material

1.00 No. @ 50.00 50.00

0.06 Cu.m. @ 5572.45 317.63

Plaster 1:3 0.30 Sq.m. @ 282.75 84.83

Painting 25% 12.50

464.95

20% 92.99

874.75 874.75

Cement concrete 1:4:8 (Rate as in item 5-4(b)

Total Composite rate 

Cement concrete 1:4:8 (Rate as in item 5-4(b)

Contractor's profit & overhead

Cement concrete 1:2:4 (Rate as in item 5-15(c)

One cement concrete pillar 1: 2: 4

Detail of cost of one boundary pillar

Contractor's profit & overhead

Total Composite rate 

Cost of 6" x 6" x 30" stone  

Contractor's profit & overhead

Providing and fixing 6"x6"x30" (150mmx150mmx750mm) stone boundary pillars
embedded in cement concrete 1:4:8 including cost of excavation, cement concrete 1:4:8,
backfilling of excavated stuff, cement plaster with 1:3 cement mortar, engraving and
writing

Contractor's profit & overhead

Providing and fixing 6" x 6" x 30" (150mm x 150mm x 750mm) precast 1:2:4 cement
concrete boundary pillars using graded crushed aggregate embedded in cement concrete
1:4:8 including formwork and its removal, compacting and curing including cost of
excavation. (including royalty of Quarry).
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Item  No. 21- 55-1

Each

1. Labour 

Engraver 0.50 Hrs @ 125.00 62.50

Labourer 1.00 Hrs @ 87.50 87.50

Letter writing 10% 15.00

165.00

20% 33.00

Total Labour rate 198.00 198.00

2. Material

0.02 Cu.m. @ 11586.35 205.08

0.06 Cu.m. @ 5572.45 317.63

Plaster 1:3 0.30 Sq.m. @ 282.75 84.83

Painting 25% 51.27

658.81

20% 131.76

988.57 988.55

Item  No. 21- 56-1
Each

1. Labour 

Stone chiseller 1.00 Hrs @ 90.00 90.00

Engraver 0.50 Hrs @ 125.00 62.50

Labourer 1.00 Hrs @ 87.50 87.50

Letter writing 10% 24.00

264.00

20% 52.80

Total Labour rate 316.80 316.80

2. Material

1.00 No. @ 50.00 50.00

0.06 Cu.m. @ 5572.45 317.63

Painting 25% 12.50

380.13

20% 76.03

772.96 772.95

Contractor's profit & overhead

Providing and fixing 9" x 4" x 30" (230mm x 100mm x 750mm) kilometer stone of local
quarry of hard texture with top one foot chisel-dressed on all sides as per approved
design embedded in cement concrete 1:4:8 including cost of excavation, cement concrete
1:4:8 backfilling of excavated stuff engraving and writing letters of approved size, painting
2 coats as desired.

Cement concrete 1:2:4 (Rate as in item 5-15(c)

Contractor's profit & overhead

Cost of 9" x 4" x 30" stone  

Cement concrete 1:4:8 (Rate as in item 5-4(b)

Total Composite rate 

Cement concrete 1:4:8 (Rate as in item 5-4(b)

Contractor's profit & overhead

Total Composite rate 

Providing and fixing 9" x 4" x 30" (230mm x 100mm x 750mm) precast 1:2:4 cement
concrete kilometer stone using graded screened bajri, embedded in cement concrete
1:4:8, formwork and its removal, compacting and curing including the cost of excavation,
cement cost 1:4:8 backfilling of excavated stuff, cement plaster with 1:3 cement engraving
and writing letters of approved size, painting two coats as desired.

Contractor's profit & overhead
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Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Item  No. 21- 57-1
Each

1. Labour 

Engraver 3.00 Hrs @ 125.00 375.00

Labourer 4.00 Hrs @ 87.50 350.00

Letter writing 10% 72.50

797.50

20% 159.50

Total Labour rate 957.00 957.00

2. Material

0.08 Cu.m. @ 11586.35 926.91

0.20 Cu.m. @ 5572.45 1114.49

Plaster 1:3 0.60 Sq.m. @ 282.75 169.65

Painting 10% 92.69

        2,303.74 

20% 460.75

        3,721.49 3721.50

Item  No. 21- 58-1
R.M.

Taking vertical joints of 
1/2"No. of stones = 100 / 1.56 64.00 Nos.

Contents       = 64 x 1.5 x 1 x 0.5 48.00 Cu.ft.
Wastage @ 100% 48.00 Cu.ft.

96.00 Cu.ft.

1. Labour 

Stone chiseller 20.00 Hrs @ 90.00 1800.00

Engraver 20.00 Hrs @ 125.00         2,500.00 

Mason 16.00 Hrs @ 125.00 2000.00

Labourer 16.00 Hrs @ 87.50 1400.00

Bahishti 1.00 Hrs @ 87.50 87.50

        7,787.50 

20% 1557.50

Total Labour rate 306.61 306.60

2. Material

Stone 2.72 Cu.m. @ 706.20 1920.86

Mortar 1:3 0.06 Cu.m. @ 2538.00 152.28

Mortar 1:4 0.22 Cu.m. @ 4839.30 1064.65

        3,137.79 

20% 627.56

430.15 430.15

Detail of cost for 100 Rft.

Contractor's profit & overhead

Providing and fixing 42" x 18" x 12" (1050mmx 450mmx 300mm) 1:2:4 cement concrete
precast kilometer stone of approved design with triangular face using graded screened
bajri embedded in cement concrete 1:4:8, formwork and its removal, compacting curing
including cost of excavation, embedding in cement concrete 1:4:8, backfilling of excavated
stuff cement plaster with 1:3 cement mortar, engraving and writing letters of approved size
and painting 2 coats as desired. 

Cement concrete 1:2:4 (Rate as in item 5-15(c)

Providing and laying kerb stone 18" x 12" x 6" (450mm x 300mm x150mm) obtained from
approved quarry, chisel dressed on top and sides, laid in cement mortar 1:4 ruled cement
pointing in cement mortar 1:3 including cost of excavation and backfilling of excavated
stuff and its disposal within 30 m.

Contractor's profit & overhead

Total Composite rate 

Contractor's profit & overhead

Cement concrete 1:4:8 (Rate as in item 5-4(b)

Contractor's profit & overhead

Total Composite rate 
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Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Item  No. 21- 59-1
R.M.

Labour

Mason 7.75 Hrs @ 125.00 968.75

Labourer 9.75 Hrs @ 87.50 853.13

Bahishti 1.50 Hrs @ 87.50 131.25

Mistri 0.35 Hrs @ 110.00 38.50

Total per Cu.m. 1991.63

Material

Bricks 486.00 No. @ 10.00         4,860.00 

Mortar 0.22 Cu.m. @ 4839.30 1064.65

Water charges 1.5% 88.87

Total per Cu.m.         6,013.52 

1.  Labour

For road kerb

Brick masonry 2.12 Cu.m. @ 1991.63         4,222.25 

Labourer 8.00 Hrs @ 87.50 700.00

Total         4,922.25 

20% 984.45

Total Labour rate 193.80 193.80

2. Materials

Brick masonry 2.12 Cu.m. @ 6013.52            12,749 

20%              2,550 

695.74 695.75

Item  No. 21-60
R.M.

a)

No. of kerbs 100 / 2  = 50.00 Nos.

Less for joints 2          = 48.00 Nos.

Materials

Concrete 1:2:4 48 x 2 x0.5 x 1 48.00 Cu.ft = 1.36 Cu.m

Plaster 1: 4 2 x100 x 0.75 150.00 Sq.ft. = 13.94 Sq.m

Mortar 1:4 48 x 1 x0.5 x 0.04 0.96 Cu.ft = 0.03 Cu.m

1. Labour 

Mason 4.00 Hrs @ 125.00 500.00

Labourer 4.00 Hrs @ 87.50 350.00

Bahishti 1.00 Hrs @ 87.50 87.50

937.50

20% 187.50

Total Labour rate 36.91 36.90

2. Material

Cement concrete 1:2:4 Rate as in item 5-15(c) 1.36 Cu.m. @ 11586.35            15,750 

Plaster 1:4 Rate as in item 15-1(a)3 13.94 Sq.m. @ 260.20              3,627 

Mortar 1:4 0.03 Cu.m. 4839.30 131.57

           19,509 

20%              3,902 

Contractor's profit & overhead

Contractor's profit & overhead

Providing and laying road kerb of precast cement concrete 24"x6"x12" (600mm x150mm
x300mm) using crushed aggregate, formwork and its removal, compacting and curing laid
in cement mortar 1:4 & cement plaster 1:4 neatly finished including cost of excavation,
backfilling of excavated stuff & its disposal within 30m

Road kerb of precast cement concrete 1:2:4

Detail of cost for 100 R.ft.

For laying including excavation and backfilling

Cost for making kerb stone

Extra labour for rounding corners of bricks,excavation & backfilling

Providing and laying road kerb of 1st class burnt brick masonry laid in cement mortar 1:4,
9" (230mm) wide and 12" (300mm) deep with round moulded corners of bricks including
cost of excavation and backfilling of excavated stuff and its disposal within 30m.

Detail of cost for 100 Rft. 

Contractor's profit & overhead

Total Composite rate 

Contractor's profit & overhead

  21 - 735



Government of Balochistan

(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

805.03 805.05

R.M. b)

1. Labour 

Total Labour rate Same as in item 21-60(a) 36.91 36.90

2. Material

1.36 Cu.m. @ 10875.70            14,784 

Plaster 1:4 13.94 Sq.m. @ 260.20              3,627 

Mortar 1:4 0.03 Cu.m. 4839.30 131.57

           18,543 

20%              3,709 

766.99 767.00

Item  No. 21-61

R.M. a)

Materials

Concrete 1:2:4 100 x 4/12 x 1 33.33 Cu.ft = 0.94 Cu.m

Plaster 1: 4 2 x100 x 0.75 150.00 Sq.ft. = 13.94 Sq.m

1. Labour 

Mason 4.00 Hrs @ 125.00 500.00

Labourer 8.00 Hrs @ 87.50 700.00

Bahishti 1.00 Hrs @ 87.50 87.50

1287.50

20% 257.50

Total Labour rate 50.69 50.70

2. Material

0.60 Cu.m. @ 11586.35         6,951.81 

Plaster 1:4 5.00 Sq.m. @ 260.20         1,301.00 

Bitumen 3.5%            288.85 

        8,541.66 

20%         1,708.33 

386.99 387.00

b)

1. Labour 

Total Labour rate Same as in item 21-61(a) 50.69 50.70

2. Material

Cement concrete 1:3:6 Rate as in item 5-15(d) 0.60 Cu.m. @ 10875.70         6,525.42 

Plaster 1:4 4.00 Sq.m. @ 260.20         1,040.80 

Bitumen 3.5%            264.82 

        7,831.04 

20%         1,566.21 

359.02 359.00

Contractor's profit & overhead

Total Composite rate 

Road kerb of precast cement concrete 1:3:6

Providing and laying road kerb 4" wide and 12" deep (100mm x 300mm) cast in situ, of
cement concrete using crushed aggregate, formwork and its removal, compacting and
curing, filling joints with bitumen, cement plaster 1:4 neatly finished including cost of
excavation, backfilling of excavated stuff and its disposal with 30m. lead.

Detail of cost for 100 Rft.

Cement concrete 1:3:6 (Rate as in item 5-15(d)

Total Composite rate 

Contractor's profit & overhead

For laying including excavation and backfilling

Road kerb of precast cement concrete 1:2:4

For laying including excavation and backfilling

Contractor's profit & overhead

Total Composite rate 

Total Composite rate 

Cement concrete 1:2:4 (Rate as in item 5-15(c)

Road kerb of precast cement concrete 1:3:6

Contractor's profit & overhead

For laying including excavation and backfilling
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Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Item  No. 21- 62

Sq.m. a)

1. Labour

109.91

Labour for removing the 
existing worn out 
surface.

Labourer 8.00 Hrs @ 87.50 700.00

20% 161.98

Total Labour rate 971.90 971.90

1481.36 1481.35

Sq.m. b)

1. Labour

201.88

Labour for removing the 
existing worn out Labourer 8.00 Hrs @ 87.50 700.00

20% 180.38

Total Labour rate 1082.26 1082.25

1591.71 1591.70

Sq.m. c)

Total Labour rate Same as in item 21-62(b) 1082.26 1082.25

2133.89 2133.90

Item  No. 21- 63-1
Sq.m.

Labour for dismantling 
carpetLabourer 0.50 Hrs @ 87.50 43.75

20% 8.75

Total Labour rate 52.50 52.50

Item  No. 21- 64-1
Sq.m.

Labour

Labourer 0.75 Hrs @ 87.50 65.63

20% 13.13

Total Labour rate 78.75 78.75

Item  No. 21-65-1
Sq.m.

Labour

Labourer 1.00 Hrs @ 87.50 87.50

20% 17.50

Total Labour rate 105.00 105.00

Total composite rate (As per item 21-29)

2" (50mm) thick rconsolidated recarpeting.

For asphalt macadam (As per item 21-27)

Total composite rate (As per item 21-28)

Dismantling bitumen carpet of any description from existing road surface including its 
removal and disposal within 90m lead. (0-15 cm thickness)

Contractor's profit & overhead

Dismantling brick metalling from existing road from where bitumen carpet has already
been removed including disposal within 90m lead. (0-60 cm)

Contractor's profit & overhead

For asphalt macadam (As per item 21-29)

Total composite rate (As per item 21-27)

2-1/2" (63mm) thick consolidated recarpeting.

Contractor's profit & overhead

Removing the existing worn out bituminous surface, having pot holes and ruts in patches
of regular shape brushing and recarpeting with asphalt macadam as per specifications
including disposal of excavated stuff within one chain (30m.) lead.

1" (25 mm) thick reconsolidated recarpeting.

Contractor's profit & overhead

Contractor's profit & overhead

Dismantling of stone metalling from existing road from where bitumen carpet has already 
been removed including disposal within 90m lead.(0-30 cm thickness)
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Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Item  No. 21- 66-1
Sq.m.

Labour

Labourer 0.55 Hrs @ 87.50 48.13

20% 9.63

Total Labour rate 57.75 57.75

Item  No. 21- 67-1
Sq.m.

Labour

Labourer 0.50 Hrs @ 87.50 43.75

20% 8.75

Total Labour rate 52.50 52.50

Item  No. 21- 68-1
Sq.m.

Labour

Chiseller 6.00 Hrs @ 90.00 540.00

Labourer 6.00 Hrs @ 87.50 525.00

Total 1065.00

20% 105.00

Total Labour rate 117.00 117.00

Item  No. 21- 69-1
Sq.m. a)

Labour

Labourer 5.00 Hrs @ 87.50 437.50

20% 87.50

Total Labour rate 52.50 52.50

b)

Detail of labour for 10 
sq.m.Labour

Labourer 5.50 Hrs @ 87.50 481.25

20% 96.25

Total Labour rate 57.75 57.75

Item No. 21- 70-1
Cu.m.

Labour

Labourer 3.00 Hrs @ 87.50 262.50

20% 52.50

Total Labour rate 315.00 315.00

Contractor's profit & overhead

Detail of labour for 10 sq.m.

Contractor's profit & overhead

Scarifying sub-base, base or wearing coat surface of flexible pavement with pick axes
or/by any other approved means upto required depth including disposal of rubbish within
90 m.

Screening existing stone or brick metal or crushed aggregate in different screens of any
size and mesh along side of alignment including stacking in different grades and disposal
of surplus stuff within 90 m. lead. 

Contractor's profit & overhead

Dismantling soling stone from existing road from where bitumen carpet and stone
metalling have already been removed including disposal of surplus material within 90m
lead. (0-30 cm thickness)

Contractor's profit & overhead

Dismantling brick soling from existing road from where bitumen carpet & stone metalling
has already been removed including disposal of excavated stuff within 90m lead.(0-30 cm
thickness)

Cutting the worn out surface in all kinds of cement concrete roads having pot holes and
ruts upto any depth and any shape incuding disposal of excavated stuff within 90 m. lead.
(0-30 cm thickness)

Detail of labour for 10 sq.m.

Contractor's profit & overhead

Contractor's profit & overhead

Making grooves in existing bitumen carpet/TST of any description including removal and
disposal within 90 m. lead

  21 - 738



Government of Balochistan

(Rs)

Unit Description
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(Rs)

Unit 
Rate  

Item  No. 21- 71-1
Cu.m.

1. Labour

3001.35

Extra labour

Labourer 2.00 Hrs @ 87.50 175.00

3176.35

20% 635.27

Total Labour rate 3811.62 3811.60

2. Material

    131,816.43 

20%       26,363.29 

    161,991.34 161991.35

Item  No. 21- 72

Sq.m. a)

Stone ballast 25% new = 107.6x1/3x25% 8.97 Cu.ft. = 0.25 Cu.m.

Soling stone 10% new = 107.6x1/2x10% 5.38 Cu.ft. = 0.15 Cu.m.

Murum 10% new = 107.6x1/2x10% 5.38 Cu.ft. = 0.15 Cu.m.

1. Labour 

Labourer 64.00 Hrs @ 87.50         5,600.00 

Bahishti 5.00 Hrs @ 87.50 437.50

        6,037.50 

20% 1207.50

Total Labour rate 724.50 724.50
2. Material

Stone ballast crushed 
2" and down gauge

0.25 Cu.m. @ 706.20 179.33

Stone soling 0.15 Cu.m. @ 1236.00 188.32

Murum 0.15 Cu.m. @ 1059.30 161.40

Total 529.06

10.00 Sq.m. @ 424.55         4,245.50 

Total 2 & 3         4,774.55 

20% 954.91

1297.45 1297.45

Sq.m. b)

1. Labour 

Total Labour rate (Same as in item 21-72(a)) 724.50 724.50

2. Material

Stone & murum (Same as in item 21-72(a)) 529.06

10.00 Sq.m. @ 725.85              7,259 

Total 2 & 3              7,788 

20%              1,558 

1659.01 1659.00Total Composite rate 

Contractor's profit & overhead

Total Composite rate 

Cutting road & relaying soling & metal

Same as in item 21 - 29

Detail of cost for 10 Sq.m.

Contractor's profit & overhead

Filling joints or cracks with bitumen upto any depth and width including brushing, 
washing with kerosene oil and blending with sand.

Total Composite rate 

3. Providing and laying 1" (25 mm) thick consildated asphalt macadam as per item 21- 19

Same as in item 21 - 27

For cutting road & relaying soling & metal

Bitumen, cement & sand (same as in item 21-45-1)

Contractor's profit & overhead

Cutting trenches through bituminous road for laying pipe etc. in any width and upto
required depth including dismantling kerb stones, edge stones or channels, replacing
soling stones (old and 10% new) with hand refilling with (old and 25% new) ballast blinded
with murum, watering and ramming complete, refixing edge stone, kerb stones in cement
mortar 1:3 including recarpeting with (consolidated) asphalt macadam as per specification
(cost of new stone, ballast and new murum is inclusive).(including royalty of Quarry).

2" (50 mm) thick consolidated asphalt macadam recarpeting

Labour for bitumen filler (As in item 21- 45-1)

Considering 1/2" wide and 1" deep joint

Contractor's profit & overhead

1"(25mm) thick consolidated asphalt macadam recarpeting

Contractor's profit & overhead

3. Providing and laying 2" (50 mm) thick consildated asphalt macadam as per item 21- 30
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Sq.m. c)

1. Labour 

Total Labour rate (Same as in item 21-72(a)) 724.50 724.50

2. Material

Stone & murum (Same as in item 21-72(a)) 529.06

10.00 Sq.m. @ 876.36              8,764 

Total 2 & 3              9,293 

20%              1,859 

        1,839.62 1839.60

Item  No. 21-73

Sq.m. a)

1. Labour

Chiseller concrete 32.00 Hrs @ 90.00              2,880 

Hammer man 32.00 Hrs @ 87.50              2,800 

Mason 4.00 Hrs @ 125.00                 500 

Labourer 32.00 Hrs @ 87.50              2,800 

Total              8,980 

20% 1796.00

Total for 1 Sq. m. 1077.60

150.40

Total Labour rate 1228.00 1228.00

800.29

2028.29 2028.30

Sq.m. b)

1. Labour

Chiseller concrete 4.00 Hrs @ 90.00 360.00

Hammer man 4.00 Hrs @ 87.50 350.00

Mason 1.00 Hrs @ 125.00 125.00

Labourer 4.00 Hrs @ 87.50 350.00

Total 1185.00

20% 237.00

Total for 1 Sq. m. 142.20

19.55

Total Labour rate 161.75 161.75

104.05

265.80 265.80Total Composite rate 

Labour for concreting as per item 21-34(b)

Contractor's profit & overhead

4" (100 mm) thick 1:2:4 concrete relaying

Detail of cost for 10 Sq.m.

Same as in item 21 -34(a)

Providing and laying 1:2:4 cement concrete

Total Composite rate 

Extra for every 1/2" (13mm) thickness over 4" (100mm) thick cement concrete 1:2:4.

For cutting road & relaying soling & metal

Same as in item 21 - 28

Cutting trenches through cement concrete road with chisel etc. in any width upto required
depth including dismantling kerb stones, edge stones, refilling with cement concrete 1:2:4
using crushed graded boulders of required size and grade including compacting with
vibrators refixing edge stones, kerb stones in cement mortar 1:3

3. Providing and laying 2" (50 mm) thick consildated asphalt macadam as per item 21- 30

2-1/2" (63 mm) thick consolidated asphalt macadam recarpeting

Contractor's profit & overhead

Providing and laying 1:2:4 cement concrete

Detail of cost for 10 Sq.m.

Total Composite rate 

Labour for concreting as per item 21-34(a)

Same as in item 21 -34(b)

Contractor's profit & overhead

Labour for cutting road with chisel including edge stone or kerb stones. 
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Item  No. 21- 74

Cu.m. a)

Labour 

Labourer 4.00 Hrs @ 87.50 350.00

Bahishti 1.00 Hrs @ 87.50 87.50

437.50

20% 87.50

Total Labour rate 525.00 525.00

Cu.m. b)

Labour 

Labourer 4.00 Hrs @ 87.50 350.00

20% 70.00

Total Labour rate 70.00 70.00

Item  No. 21-75

Material

Pipe required 30.00 R.M.

Wastage @ 5% 1.50 R.M.

31.50 R.M.

R.M. a)

1. Labour 

Mason 14.00 Hrs @ 125.00 1750

Labourer 28.00 Hrs @ 87.50 2450

             4,200 

20% 840.00

Total Labour rate 168.00 168.00
2.  Material

R.C.C. pipe  4" dia. 31.50 R.M. @ 191.42              6,030 

20%              1,206 

409.19 409.20

R.M. b)

1. Labour 

Total Labour rate Same as in item 21- 75(a) 168.00 168.00
2.  Material

R.C.C. pipe  6" dia. 31.50 R.M. @ 233.00              7,340 

20%              1,468 

461.58 461.60

R.M. c)

1. Labour 

Total Labour rate Same as in item 21- 75(a) 168.00 168.00
2.  Material

Non Asbestos Cement 
Fibre  pipe 4" dia. Class 

31.50 R.M. @ 395.00            12,443 

20%              2,489 

665.70 665.70

R.M. d)

1. Labour 

Total Labour rate Same as in item 21- 75(a) 168.00 168.00
2.  Material

31.50 R.M. @ 501.84            15,808 

20%              3,162 

800.32 800.30

4" (100 mm) dia R.C.C pipe

Providing and laying open jointed pipe with collar of class "C" or equivalent and fixing in
trenches over prepared bed including cutting, wastage, with all lead and lift. 

Total Composite rate 

Contractor's profit & overhead

Contractor's profit & overhead

6" (150mm) dia A.C pipe

Contractor's profit & overhead

Contractor's profit & overhead

Excavation in all kind of soils in trenches and channels including dressing to required
section and back-filling of excavated stuff including watering, ramming in layers including
disposal of surplus earth.

Total Composite rate 

Contractor's profit & overhead

Total Composite rate 

Non Asbestos Cement Fibre  pipe 6" dia. Class C

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate 

Lift upto 5 ft. (1.5 m.) and lead upto 100 ft. (30 m.)

6" (150mm) dia R.C.C pipe

Extra for additional lift above 5 ft. to 10 ft. (1.5 m to 3 m.) and lead upto 100 ft. (30 m.)

4" (100mm) dia A.C pipe
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Item  No. 21- 76

R.M. a)

1. Labour 

Total Labour rate Same as in item 21- 75(a) 168.00 168.00

2.  Material

31.50 R.M. @ 302.30              9,522 

Joint - spun yarn + maxphalt composition 16.00 Joint @ 10.00                 160 

0.34 Cu.m. @ 8442.75              2,871 

           12,553 

20%              2,511 

670.12 670.10

R.M. b)

1. Labour 

Total Labour rate Same as in item 21- 75(a) 168.00 168.00

2.  Material

31.50 R.M. @ 640.00            20,160 

Joint - spun yarn + maxphalt composition 16.00 Joint @ 10.00                 160 

0.34 Cu.m. @ 8442.75              2,871 

           23,191 

20%              4,638 

1095.62 1095.60

Item  No. 21- 77-1
Cu.m.

Labour 

Labourer 1.50 Hrs @ 87.50 131.25

Bahishti 0.50 Hrs @ 87.50 43.75

175.00

20% 35.00

Total Labour rate 210.00 210.00

Item  No. 21- 78-1
Cu.m.

Material

Uncoarsed rubble stone 1.00 Cu.m.

Wastage @ 10% 0.10 Cu.m.

1.10 Cu.m.

1. Labour 

Mason 4.00 Hrs @ 125.00 500.00

Labourer 4.00 Hrs @ 87.50 350.00

850.00

20% 170.00

Total Labour rate 1020.00 1020.00
2.  Material

Stone 1.10 Cu.m. @ 706.20 776.82

20% 155.36

1952.18 1952.20

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate 

Detail of cost for 30 R.M.

R.C.C. pipe 12" dia

Total Composite rate 

Cement sand mortar 1 : 2

9" (225 mm) dia R.C.C pipe

R.C.C. pipe  9" dia 

Contractor's profit & overhead

Providing and laying dry stone uncoarsed rubble pitching upto 12" (300mm) thick in 
bottom and sides of channel or drain. (including royalty of Quarry).

Contractor's profit & overhead

12" (300 mm) dia R.C.C pipe

Providing and fixing R.C.C. pipe of class "C" or equivalent in trenches including cutting,
wastage, fitting and jointing, with maxphalt composition and cement mortar 1 : 1 and
testing with water including all lead and lift.

Filling in trenches locally available aggregate of any size or grade available at site with or
without blinding with coarse sand or fine aggregate including watering, dressing,
consolidation by ramming in layers not exceeding 9" (225mm) in depth to full compaction
including all lead and lift. (excluding royalty of Quarry).

Detail of cost for 30 R.M.

Total Composite rate 

Cement sand mortar 1 : 2

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Item  No. 21- 79-1
Sq.m.

Mortar 1 : 2 1/30 x 0.75 x 35.31 0.88 Cu.ft. = 0.03 Cu.m.

1. Labour 

Mason 2.00 Hrs @ 125.00 250.00

Labourer 2.00 Hrs @ 87.50 175.00

Bahishti 1.00 Hrs @ 87.50 87.50

512.50

20% 102.50

Total Labour rate 615.00 615.00

2.  Material

0.03 Cu.m. @ 8442.75 211.07

20% 42.21

868.28 868.30

Item  No. 21- 80

R.M. a)

 =  4 x 2.83 11.32 Ft.

Horizontal braces  =  3 x 4 x 2.29 27.48 Ft.

Arm  =  2 x 2 x 1.25  5.00 Ft.

43.80 Ft. = 13.35 R.M.

Wastage @ 5% 2.19 Ft.

45.99 Ft. = 14.02 R.M.

1. Labour 

Pipe fitter 12.00 Hrs @ 125.00 1500.00

Mason 2.00 Hrs @ 125.00 250.00

Labourer 12.00 Hrs @ 87.50 1050.00

2800.00

20% 560.00

Total Labour rate 251.69 251.70

2.  Material

G.I. pipe 50 mm dia. 14.02 R.M. @ 1046.25       14,665.36 

G.I. cross 2" x 2" 6.00 No. @ 305.00         1,830.00 

G.I. tee  2" x 2" 6.00 No. @ 180.00         1,080.00 

0.02 Cu.m. @ 4839.30              96.79 

1.5%            265.08 

      17,937.23 

1.00 Hrs @ 45.00 45.00

Sundries 1.5% 269.73

Total       17,982.23 

20%         3,596.45 

1868.12 1868.10

Cement sand mortar 1 : 2

Detail of cost for 10 Sq.m.

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate 

Cement sand mortar 1 : 4

Contractor's profit & overhead

Total Composite rate 

Cement pointing to stone pitching in 1 : 2 cement mortar in channels or drains including 
curing and raking out joints.

Cutting machine for G.I. pipes

Considering a railing 10' long  and 2' - 6" high.

G.I pipe vertical posts (4" embedded in concrete) 

Contractor's profit & overhead

White lead and hessian

3. Plant & Equipment

Providing and fixing G.I. pipe railing 2.5 ft high of required diameter, comprising vertical
posts and horizontal bracings of G.I. pipe of the same dia including cost of specials,
bends, threading cutting and making good the floor or wall and or slab of any kind in
cement concrete 1:2:4 (Actual pipe length used for vertical posts and horizontal bracings
to be measured, length of specials used not to be deducted) 

Total pipe length used                    =

Mortar for pointing is assumed as 1/30 of the cubical contents of pitching.

2" (50 mm) dia G.I. pipe railing
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

R.M. b)

1. Labour 

Total Labour rate Same as in item 21- 80(a) 251.69 251.70

2.  Material

G.I. pipe 40 mm dia. 14.02 R.M. @ 757.50       10,617.93 

G.I. cross 2" x 2" 6.00 No. @ 305.00         1,830.00 

G.I. tee  2" x 2" 6.00 No. @ 180.00 1080.00

0.02 Cu.m. @ 4839.30 96.79

1.5% 204.37

      13,829.09 

1.00 Hrs @ 45.00 45.00

Sundries 1.5% 208.11

Total       14,082.20 

20%         2,816.44 

1517.55 1517.55

R.M. c)

1. Labour 

Total Labour rate Same as in item 21- 80(a) 251.69 251.70

2.  Material

G.I. pipe 25 mm dia. 14.02 R.M. @ 471.25         6,605.54 

G.I. cross 2" x 2" 6.00 No. @ 305.00         1,830.00 

G.I. tee  2" x 2" 6.00 No. @ 180.00 1080.00

0.02 Cu.m. @ 4839.30 96.79

1.5% 144.18

        9,756.51 

Cutting machine for G.I. pipes 1.00 Hrs @ 45.00 45.00

Sundries 1.5% 147.02

Total         9,948.54 

20%         1,989.71 

1145.97 1145.95

Item  No. 21- 81-1

1. Labour 

Fixing charges 5% of material cost 5% 697.50

20% 139.50

Total Labour rate 837.00 837.00
2. Material

Bearing - steel 90.00 Kg. @ 155.00            13,950 

20%              2,790 

      17,577.00 17577.00

Item  No. 21- 82-1
Sq.m.

1. Labour 

Fixing charges 5% of material cost 5% 450.00

20% 90.00

Total Labour rate 90.00 90.00

2. Material  

Bearing pad rubber 1.00 No. @ 9000.00              9,000 

20%              1,800 

      10,890.00 10890.00

Total Composite rate 

Cutting machine for G.I. pipes

1" (25 mm) dia G.I. pipe railing

Providing and fixing steel bearings of standard quality and type weighing not less than
90kg

Contractor's profit & overhead

1-1/2" (40 mm) dia G.I. pipe railing

3. Plant & Equipment

White lead and hessian

Cement sand mortar 1 : 4

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate 

Total Composite rate 

Providing and fixing rubber bearing pad not less than 1" (25 mm) thick.

Contractor's profit & overhead

Each set 
of one 

end

3. Plant & Equipment

Contractor's profit & overhead

Total Composite rate 

Cement sand mortar 1 : 4

White lead and hessian
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Item  No. 21- 83-1
Cu.m.

Bricks 9 x 4.38 x 2.69 106.04 Cu.in. = 0.0017 Cu.m.

575.40

Area of sand 0.15 5.29 Cu.ft.

Sand for grouting 2.00 Cu.ft.

7.29 Cu.ft. = 0.21 Cu.m.

1. Labour 

Mason 3.00 Hrs @ 125.00 375.00

Labourer 9.00 Hrs @ 87.50 787.50

Bahishti 2.00 Hrs @ 87.50 175.00

1337.50

20% 267.50

Total Labour rate 1605.00 1605.00

2. Material

Bricks 250.00 No. @ 10.00 2500.00

Sand local 0.21 Cu.m. @ 882.75 182.32

Water charges 1.5% 40.23

        2,722.55 

20% 544.51

        4,872.07 4872.07

Item  No. 21- 84-1
Each

1. Labour 

Painter 8.00 Hrs @ 125.00 1000.00

Labourer 8.00 Hrs @ 87.50 700.00

1700.00

20% 340.00

Total Labour rate 2040.00 2040.00

M.S. sheet (10% wastage included) 1.24 Kg. @ 75.00 93.00

M.S. pipe 10 SWG (10% wastage included) 7.15 R.ft. @ 65.00 464.75

Reflective paint 33% 184.06

741.81

Contractor's profit & overhead

Contractor's profit & overhead

Providing and laying dry brick pavement and/or soling in streets or roads over 1/2" (13mm)
thick sand cushion incuding sand grouting, watering, compacting of bed to proper
camber.

No. of Bricks in cu.m. = 1/0.00174

Total Composite rate 

Providing and fixing road sign boards such as caution etc as approved by the Engineer
with reflective  paints, having superfacial area of 1.125 sq.m including cost of post etc. 

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

20% 148.36

        2,930.17 2930.17

Item No. 21-85
Cu.m a)

i)

Crushed stone 50% of 2144 1072.00 Lbs. = 486.26 Kgs.

Sand 49% of 2144 1050.56 Lbs. = 476.53 Kgs.

Cement 1% of 2144 21.44 Lbs. = 9.73 Kgs.

Bitumen 80/100 3% of 2144 64.32 Lbs. = 29.18 Kgs.

Total 2208.32 Lbs. = 1001.69 Kgs.

Crushed aggregate 486x100x1/1600 30.39 Cu.m.

Sand 476.5x100x1/1600 29.78 Cu.m.

Cement 9.73x100 972.51 Kg.

Bitumen 60/70 29.18 x 100 2917.54 Kg.

2917.54 Kg.

1. Material

Bitumen 60/70 2917.54 Kg. @ 78.00          227,568 

30.39 Cu.m. @ 1296.75            39,410 

29.78 Cu.m. @ 1059.30            31,549 

Cement OPC 972.51 Kg. @ 10.50            10,211 

Wire brush 3.00 No. @ 50.00                 150 

Fuel wood                         15.00 No. @ 15.00                 225 

         309,113 

2. Tools and plant

2.00 Hrs @ 25411.00            50,822 

Total of 1 & 2          309,113 

20%            61,823 

Total          370,936 A
12668.14 12668.15

ii)

Total Composite rate 13301.55

iii)

Total Composite rate 13966.65

iv)

Total Composite rate 14665.00

v)

Total Composite rate 15398.25

5% Bitumen content

4% Bitumen content

4.5% Bitumen content

Hence material for 100 tons to cover 12400 sq.ft (1152.5 sq.m.) pavement
crushed stone size 3/4" to down gauge

According to the above density 15.5 cu.ft will weigh 145 x 15.5 = 2247 lbs say
one ton. As per job mix formula take the weight of dry mix = 2144 lbs with break
up:

Total Composite rate 

3.5% Bitumen content

Contractor's profit & overhead

Total Composite rate = A /100  + Lab. rate

Approved Crushed Aggregate 3/4" -3/8"

Supply of asphalt concrete premixed bituminous carpet using bitumen 80/100 or of any
approved grade with following percentage including compaction and finishing to required
camber, grade and density. Coarse aggregate from approved source by Asphalt Batching
Plant

3% Bitumen content

Detail of cost for 100 tons

Approved Coarse Sand

Asphalt mixing plant including other equipment

As per job mix formula marshal stability 1200 lbs per sq.in. and density 145 lbs/ cu.ft. 1.5" thick 
layer for 124 sq.ft of surface area = 124 x 3/2 x 1/12 = 15.5 cu.ft.

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

vi)

Total Composite rate 16168.15

vii)

Total Composite rate 16976.55

Cu.m b)

i)

1. Labour

Labourer 24.00 Hrs @ 87.50              2,100 

Chowkidar 8.00 Hrs @ 87.50                 700 

20%                 560 

Total Labour rate 114.83 114.85

2. Tools and plant

Pneumatic tyre roller 4.00 Hrs @ 2135.00              8,540 

4.00 Hrs @ 1154.00              4,616 

Paver 4 M wide 1.54 Hrs @ 4500.00              6,938 

Dumper Truck 
(Imported) (18 Ton)

14.93 Hrs @ 2150.00            32,107 

           52,201 

                522 

Total of 1, 2 & 3            52,723 

20%            10,545 

Total            63,267 A
2275.52 2275.50

ii)

Total Labour rate Same as in Item 21.85a 2275.50

iii)

Total Labour rate Same as in Item 21.85a 2275.50

iv)

Total Labour rate Same as in Item 21.85a 2275.50

v)

Total Labour rate Same as in Item 21.85a 2275.50

vi)

Total Labour rate Same as in Item 21.85a 2275.50

vii)

Total Labour rate Same as in Item 21.85a 2275.50

Cu.m c)

5% Bitumen content

6% Bitumen content

5.5% Bitumen content

Contractor's profit & overhead

Road roller 10-12 ton capacity

3. Mobilization, demobilization & idle time @ 1%

Contractor's profit & overhead

Total Composite rate = A /100  + Lab. rate

laying of consolidated thickness of asphalt concrete premixed bituminous carpet using
bitumen 80/100 or of any approved grade with following percentage including compaction
and finishing to required camber, grade and density. Coarse aggregate from approved
source. (Mechnical mean using Paver)

3% Bitumen content

Detail of cost for 100 tons

3.5% Bitumen content

4% Bitumen content

4.5% Bitumen content

5.5% Bitumen content

6% Bitumen content

laying of consolidated thickness of asphalt concrete premixed bituminous carpet using
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

i)

1. Labour

Labourer 24.00 Hrs @ 87.50              2,100 

Chowkidar 8.00 Hrs @ 87.50                 700 

20%                 560 

Total Labour rate 114.83 114.85

2. Tools and plant

Pneumatic tyre roller 4.00 Hrs @ 2135.00              8,540 

4.00 Hrs @ 1154.00              4,616 

Dumper Truck 
(Imported) (18 Ton)

14.93 Hrs @ 2150.00            32,107 

           45,263 

                453 

Total of 1, 2 & 3            45,715 

20%              9,143 

Total            54,858 A
1988.35 1988.35

ii)

Total Labour rate Same as in Item 21.85a 1988.35

iii)

Total Labour rate Same as in Item 21.85a 1988.35

iv)

Total Labour rate Same as in Item 21.85a 1988.35

v)

Total Labour rate Same as in Item 21.85a 1988.35

vi)

Total Labour rate Same as in Item 21.85a 1988.35

vii)

Total Labour rate Same as in Item 21.85a 1988.35

Cu.m d)

i)

According to the above density 15.5 cu.ft will weigh 145 x 15.5 = 2247 lbs say
one ton. As per job mix formula take the weight of dry mix = 2144 lbs with break
up:

As per job mix formula marshal stability 1200 lbs per sq.in. and density 145 lbs/ cu.ft. 1.5" thick 
layer for 124 sq.ft of surface area = 124 x 3/2 x 1/12 = 15.5 cu.ft.

bitumen 80/100 or of any approved grade with following percentage including compaction
and finishing to required camber, grade and density. Coarse aggregate from approved
source. (Without Paver)

3% Bitumen content

Detail of cost for 100 tons

Contractor's profit & overhead

Road roller 10-12 ton capacity

3. Mobilization, demobilization & idle time @ 1%

Contractor's profit & overhead

Total Composite rate = A /100  + Lab. rate

3.5% Bitumen content

4% Bitumen content

4.5% Bitumen content

5% Bitumen content

5.5% Bitumen content

6% Bitumen content

Supply of consolidated thickness of asphalt concrete premixed bituminous carpet using
bitumen 80/100 or of any approved grade with following percentage including compaction
and finishing to required camber, grade and density. Coarse aggregate from approved
source by Bitmac plant.

3% Bitumen content

Detail of cost for 100 tons

  21 - 748



Government of Balochistan

(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Crushed stone 50% of 2144 1072.00 Lbs. = 486.26 Kgs.

Sand 49% of 2144 1050.56 Lbs. = 476.53 Kgs.

Cement 1% of 2144 21.44 Lbs. = 9.73 Kgs.

Bitumen 80/100 3% of 2144 64.32 Lbs. = 29.18 Kgs.

Total 2208.32 Lbs. = 1001.69 Kgs.

Crushed aggregate 486x100x1/1600 30.39 Cu.m.

Sand 476.5x100x1/1600 29.78 Cu.m.

Cement 9.73x100 972.51 Kg.

Bitumen 60/70 29.18 x 100 2917.54 Kg.

2917.54 Kg.

1. Material

Bitumen 60/70 2917.54 Kg. @ 78.00          227,568 

30.39 Cu.m. @ 1296.75            39,410 

29.78 Cu.m. @ 1059.30            31,549 

Cement OPC 972.51 Kg. @ 10.50            10,211 

Wire brush 3.00 No. @ 50.00                 150 

Fuel wood                              
(including 18 % all 

15.00 No. @ 15.00                 225 

         309,113 

2. Tools and plant

1.00 Hrs @ 8000.00              8,000 

Total of 1 & 2          309,113 

20%            61,823 

Total          370,936 A
12668.14 12668.15

ii)

Total Composite rate 13301.55

iii)

Total Composite rate 13966.65

iv)

Total Composite rate 14665.00

v)

Total Composite rate 15398.25

vi)

Total Composite rate 16168.15

vii)

Total Composite rate 16976.55

Item No. 21-86

a)

1. Labour
Labourer 0.25 Hrs @ 87.50 21.9 21.90
2. Material
Cats-eye Single (Raised surface) Plastic 1.00 Nos. @ 300.00 300.0

Contractor's profit & overhead

Total Composite rate = A /100  + Lab. rate

3.5% Bitumen content

4% Bitumen content

4.5% Bitumen content

5% Bitumen content

5.5% Bitumen content

6% Bitumen content

Reflectorized Plastic Pavement Stud (Raised Profile Type - 
Single)

Hence material for 100 tons to cover 12400 sq.ft (1152.5 sq.m.) pavement
crushed stone size 3/4" to down gauge

Approved Crushed Aggregate 3/4" -3/8"

Approved Coarse Sand

Bitmac Plant
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

321.9

20% 64.4

386.3 386.25
b)

1. Labour
Labourer 0.25 Hrs @ 87.50 21.9 21.90
2. Material
Cats-eye Double (Raised surface) Plastic 1.00 Nos. @ 325.00 325.0

346.9

Reflectorized Plastic Pavement Stud (Raised Profile Type - 
Double)

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

20% 69.4

416.3 416.25
c)

1. Labour
Labourer 0.25 Hrs @ 87.50 21.9 21.90
2. Material
Cats-eye Single (Flush surface) Plastic 1.00 Nos. @ 275.00 275.0

296.9

20% 59.4

356.3 356.25

d)

1. Labour
Labourer 0.25 Hrs @ 87.50 21.9 21.90
2. Material
Cats-eye Double (Raised surface) Plastic 1.00 Nos. @ 325.00 325.0

346.9

20% 69.4

416.3 416.25
e)

1. Labour
Labourer 0.25 Hrs @ 87.50 21.9 21.90
2. Material
Cats-eye Single (Raised surface) Aluminium 1.00 Nos. @ 400.00 400.0

421.9

20% 84.4

506.3 506.25
f)

1. Labour
Labourer 0.25 Hrs @ 87.50 21.9 21.90
2. Material
Cats-eye Double (Raised surface) Aluminium 1.00 Nos. @ 425.00 425.0

446.9

20% 89.4

536.3 536.25
g)

1. Labour
Labourer 0.25 Hrs @ 87.50 21.9 21.90
2. Material
Cats-eye Single (Raised surface) Aluminium 1.00 Nos. @ 400.00 400.0

421.9

20% 84.4

506.3 506.25

h)

1. Labour
Labourer 0.25 Hrs @ 87.50 21.9 21.90
2. Material
Cats-eye Double (Flush surface) Aluminium 1.00 Nos. @ 375.00 375.0

396.9
20% 79.4

476.3 476.25

Item No. 21-87
a)

Reflectorized Aluminium Pavement Stud (Raised Profile Type - 
Double)

Reflectorized Aluminium Pavement Stud (Flushed Profile Type - 
Double)

Contractor's profit & overhead

P/F of  synthetic rubber speed hump 5 Cm high & 35 Cm wide 
alternate black & yellow combination 

Contractor's profit & overhead

Reflectorized Plastic Pavement Stud (Flushed Profile Type - 
Single)

Contractor's profit & overhead

Reflectorized Plastic Pavement Stud (Flushed Profile Type - 
Double)

Contractor's profit & overhead

Reflectorized Aluminium Pavement Stud (Raised Profile Type - 
Single)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Reflectorized Aluminium Pavement Stud (Flushed Profile Type - 
Single)
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

1.labour

Labourer 0.50 Hrs @ 87.50 43.75
20% 8.75

52.5 52.50

2. Material
1.00 RM @ 750.00 750.0

20% 150.00
900.0 900.00

b)

1.labour

Labourer 0.50 Hrs @ 87.50 43.75
20% 8.75

52.5 52.50

2. Material
1.00 RM @ 850.00 850.0

20% 170.00
1020.0 1020.00

Item No. 21-88

Sq.m. a)

1.labour
Labourer 30.00 Hrs @ 87.50 2625.00

20% 525.00
31.5 31.50

2. Equiptment
Cold Milling Machine. 1 M Width 1.00 Hrs @ 8500.00 8500.0
Water tanker, 1000 gallon capacity 1.00 Hrs @ 583.00 583.0

9083.0

20% 1816.60
109.0 109.00

Sq.m. b)

For 100 Sq.m

1.labour
Labourer 30.00 Hrs @ 87.50 2625.00

20% 525.00
31.5 31.50

2. Equiptment
Cold Milling Machine. 1 M Width 1.50 Hrs @ 8500.00 12750.0
Water tanker, 1000 gallon capacity 1.50 Hrs @ 583.00 874.5

13624.5

20% 2724.90
163.5 163.50

Sq.m. c)

Cold Milling of the Pavement

Contractor's profit & overhead

Contractor's profit & overhead

 (0 to 30 mm)

Contractor's profit & overhead

Contractor's profit & overhead

synthetic rubber speed hump 5 Cm high & 35 Cm wide 
alternate black & yellow combination 

Contractor's profit & overhead

synthetic rubber speed hump 5 Cm high & 35 Cm wide 
alternate black & yellow combination 

Contractor's profit & overhead

P/F of  metal speed hump 5 Cm high & 35 Cm wide alternate black 
& yellow combination 

 (0 to 70 mm)

Contractor's profit & overhead

 (0 to 50 mm)

Contractor's profit & overhead
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

For 100 Sq.m

1.labour
Labourer 30.00 Hrs @ 87.50 2625.00

20% 525.00
31.5 31.50

2. Equiptment
Cold Milling Machine. 1 M Width 2.75 Hrs @ 8500.00 23375.0
Water tanker, 1000 gallon capacity 2.75 Hrs @ 583.00 1603.3

24978.3

20% 4995.65
299.7 299.75

Item No. 21-89-1
Sq.m.

1.labour
Labourer 0.05 Hrs @ 87.50 4.38

20% 0.88
5.3 5.25

2. Equiptment
Bulldozer C-14 0.005 Hrs @ 3597.00 18.0

20% 3.60
21.6 21.60

Item No. 21-90-1

Sq.m.

1.labour
Mason 0.33 Hrs @ 125.00 41.25
Labourer 0.33 Hrs @ 87.50 28.88

20% 14.03
84.2 84.15

2. Material
Paver 60 mm (4500 Psi) Coloured 1.000 Sq.m @ 667.12 667.1
Approved Coarse Sand 0.08 Cu.m. @ 1059.30 80.7

747.9
3. Equiptment
Plate Compactor 0.11 Hrs @ 300.00 33.33

Water Charges 5% 39.1
20% 164.05

996.1 996.05

Contractor's profit & overhead

Contractor's profit & overhead

Scarification of existing road pavement.

Supply and Fixing of Concrete pavers on sand cushion of 
different designs having thickness of 60 mm, mechnically 
compressed, minimium strenght of 4500 psi after laboratory 
testing at factory and random testiing at site as and when desired 
by the Engineer inchange comple in all respects. (No PCC work is 
premitted underneath this item of work).

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

 (0 to 70 mm)
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(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Item No. 21-91-1
Sq.m.

1.labour

Mason 0.50 Hrs @ 125.00 62.50
Labourer 1.00 Hrs @ 87.50 87.50

20% 30.00
180.0 180.00

2. Material
Paver 80 mm (7000 Psi) Grey 1.000 Sq.m @ 1076.00 1076.0
Approved Coarse Sand 0.08 Cu.m. @ 1059.30 80.7

1156.7
3. Equiptment
Plate Compactor 0.11 Hrs @ 300.00 33.33

Water Charges 5% 59.5
20% 249.92

1586.7 1586.65

Item No. 21-92
RM.

a)   Kerb Stone (300mm x 350mm x 150mm) 

1.labour
Mason 0.16 Hrs @ 125.00 20.00
Labourer 0.16 Hrs @ 87.50 14.00

20% 6.80
40.8 40.80

2. Material
  Kerb Stone (300mm x 350mm x 150mm) 3.330 Nos. @ 220.00 732.6

20% 146.52
919.9 919.90

b) Kerb Stone (300mm x 450mm x 150mm) 

1.labour
Mason 0.16 Hrs @ 125.00 20.00
Labourer 0.16 Hrs @ 87.50 14.00

20% 6.80
40.8 40.80

2. Material
Kerb Stone (300mm x 450mm x 150mm) 3.330 Nos. @ 280.00 932.4

20% 186.48
1159.7 1159.70

Item No. 21-93
Sq.m

1.labour
Mason 0.05 Hrs @ 125.00 6.25

Contractor's profit & overhead

Contractor's profit & overhead

Supply and Fixing of Concrete pavers on 3" thick sand cushion of 
different designs having thickness of 80 mm, mechnically 
compressed, minimium strenght of 7000 psi after laboratory 
testing at factory and random testiing at site as and when desired 
by the Engineer inchange comple in all respects. (No PCC work is 
premitted underneath this item of work)

Supplying and installation of hydraulically compressed PCC 
Kerbstone in natural colour, having strength of 3500 (Psi). 
Including cost of PCC.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

UV stabilized polypropylene Geotextile consisting of 
filaments of approximately 40 microns diameter  as 
mentioned in specification or as per manufactures 
recommendation.

  21 - 754



Government of Balochistan

(Rs)

Unit Description
Component  

Cost

(Rs)

Unit 
Rate  

Labourer 0.05 Hrs @ 87.50 4.38
20% 2.13

12.8 12.75

2. Material
Geotextile 1.000 Sq.m @ 100.00 100.0

20% 20.00
132.8 132.75

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

1.  Labour

Black smith 2.00 Hrs @ 112.00 224.00

20% 44.80

Total Labour rate 268.80             269 

1.  Labour

Black smith 3.00 Hrs @ 112.00 336.00

20% 67.20

Total Labour rate 403.20             403 

Sq.m.

1.  Labour

Skilled labourer 34.00 Hrs @ 90.00 3060.00

Labourer 16.00 Hrs @ 87.50 1400.00

4460.00

20% 892.00

Total Labour rate 535.20             535 

Sq.m.

1.  Labour

Skilled labourer 32.00 Hrs @ 90.00 2880.00

Labourer 16.00 Hrs @ 87.50 1400.00

4280.00

20% 856.00

Total Labour rate 513.60             514 

Sq.m.

1.  Labour

Skilled labourer 20.00 Hrs @ 90.00 1800.00

Labourer 16.00 Hrs @ 87.50 1400.00

3200.00

20% 640.00

Total Labour rate 384.00             384 

Each

1.  Labour

Dolley man 1.50 Hrs @ 90.00 135.00

Labourer 1.50 Hrs @ 87.50 131.25

       266.25 

20% 53.25         

Total Labour rate 319.50                   320 

Item No. 22-7

Item No.  22-1-1

Item No. 22-2-1

Per cut

Cutting universal piles.Per cut

(Rs)

Unit Description
Component  

Cost

Contractor's profit & overhead

Detail of cost for 10 Sq.m. 

Contractor's profit & overhead

Driving steel piles above 4.50 m. to 7.50 m.

Item No. 22-5-1

Driving steel piles upto 4.5 m.

Item No. 22-6-1

Dolleying piles. 

 Unit       
Rate   

Detail of cost for 10 Sq.m. 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Detail of cost for 10 Sq.m. 

Contractor's profit & overhead

Cutting Ransome or Larson or similar piles. 

Item No. 22-3-1

Driving steel piles above 7.5 m. to 9 m.

Item No. 22-4-1
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(Rs)(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

Each

1.  Labour

Black smith 2.75 Hrs @ 112.00 308.00

20% 61.60

Total Labour rate 36.96               37 

R.M.

1.  Labour

Fitter 26.00 Hrs @ 87.50     2,275.00 

Skilled labourer 104.00 Hrs @ 90.00     9,360.00 

Labourer 52.00 Hrs @ 87.50     4,550.00 

16,185.00  

20%     3,237.00 

Total Labour rate 19,422.00         19,422 

1.  Labour

Fitter 8.00 Hrs @ 87.50        700.00 

Skilled labourer 32.00 Hrs @ 90.00     2,880.00 

Labourer 16.00 Hrs @ 87.50     1,400.00 

4,980.00    

20%        996.00 

Total Labour rate 5,976.00             5,976 

1.  Labour

Fitter 8.00 Hrs @ 87.50        700.00 

Skilled labourer 44.00 Hrs @ 90.00     3,960.00 

Labourer 40.00 Hrs @ 87.50     3,500.00 

8,160.00    

20%     1,632.00 

Total Labour rate 9,792.00             9,792 

1.  Labour

Fitter 8.00 Hrs @ 87.50        700.00 

Skilled labourer 56.00 Hrs @ 90.00     5,040.00 

Labourer 56.00 Hrs @ 87.50     4,900.00 

10,640.00  

Contractor's profit & 
overhead

20%     2,128.00 

Total Labour rate 12,768.00         12,768 

1.  Labour

Fitter 9.75 Hrs @ 87.50        853.13 

Skilled labourer 62.50 Hrs @ 90.00     5,625.00 

Labourer 67.00 Hrs @ 87.50     5,862.50 

12,340.63  

20%     2,468.13 

Total Labour rate 14,808.75         14,809 

Item No. 22-12-1

Travelling machine (light) in working area.

Drilling holes in piles by hand.

Item No. 22-8-1

Raising and lowering machine.

Item No. 22-9-1

Contractor's profit & overhead

Contractor's profit & overhead

Detail of cost for 10 Sq.m. 

Per 
30m

Contractor's profit & overhead

Each 
Job

Each 
Job

Contractor's profit & overhead

Each 
Job

Turning machine 90 degrees

Item No. 22-10-1
Turning machine 135 degrees

Item No. 22-11-1

Turning machine 180 degrees

Contractor's profit & overhead
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(Rs)(Rs)

Unit Description
Component  

Cost
 Unit       
Rate   

Tonne

1.  Labour

Labourer 3.00 Hrs @ 87.50 262.50

20% 52.50

Total Labour rate 315.00             315 

1.  Labour

Foreman 24.00 Hrs @ 125.00 3,000

Fitter 72.00 Hrs @ 87.50 6,300

Skilled labourer 48.00 Hrs @ 90.00 4,320

Labourer 76.00 Hrs @ 87.50 6,650

20,270

20% 4,054

Total Labour rate 24,324        24,324 

1.  Labour

Foreman 24.00 Hrs @ 125.00 3,000

Fitter 144.00 Hrs @ 87.50 12,600

Skilled labourer 104.00 Hrs @ 90.00 9,360

Labourer 80.00 Hrs @ 87.50 7,000

31,960

20% 6,392

Total Labour rate 38,352        38,352 

1.  Labour

Fitter 7.50 Hrs @ 87.50 656

Skilled labourer 19.50 Hrs @ 90.00 1,755

Labourer 29.50 Hrs @ 87.50 2,581

4,993

20% 999

Total Labour rate 5,991          5,991 

8.00 Hrs @ 5000.00 40,000

5% 2,000

20% 8,400

Total Labour rate 50,400        50,400 

Item No. 22-16-1

Item No. 22-17-1

Per 
30m

Each 
Job

Item No. 22-13-1
Loading and/or unloading piles.

Item No. 22-14-1

Item No. 22-15-1
Erecting piling machine

Mobilization/demobilization and idle time

Contractor's profit & overhead

Per 
day

Contractor's profit & overhead

Hire charges of piling plant with accessories including fuel, pay of operator and other 
mechanical staff, mobilization, demobilization and idle time.

Piling plant including fuel, operator & other staff

Carriage of piling machine under different conditions in working area.

Contractor's profit & overhead

Contractor's profit & overhead

Each 
Job

Contractor's profit & overhead

Dismantling piling machine.
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(Rs)

Item No.  23-1

Each a)

i)

1. Labour

Plumber 2.50 Hrs @ 125.00 312.50

Labourer 6.00 Hrs @ 87.50 525.00

837.50

20% 167.50

Total Labour rate 1005.00 1005.00

2. Material

1.00 No. @ 2750.00 2750.00

1.00 No. @ 1400.00 1400.00

Total (A) 4150.00 A

Other materials

Seat cover 1.00 No. @ 418.00 418.00

Cistern bolt kit 1.00 No. @ 38.50 38.50

1.00 No. @ 990.00 990.00

Screws 2% 83.00

Total (B) 1529.50 B

Total   (A + B) 5679.50

20% 305.90

Total Composite rate 8519.90 8519.90

Each ii)

1. Labour

Total Labour rate Same as in item 23-1(a)1 1005.00 1005.00

2. Material

1.00 No. @ 2860.00 2860.00

1.00 No. @ 1600.00 1600.00

Other materials Same as in item 23-1(a)1 1529.50

5989.50

20% 1197.90

Total Composite rate 8192.40 8192.40

Each b)

i)

1. Labour

Total Labour rate Same as initem 23-1(a)1 1005.00 1005.00

2. Material

1.00 No. @ 4500.00 4500.00

1.00 No. @ 1500.00 1500.00

Other materials Same as in item 23-1(a)1 1529.50

7529.50

20% 1505.90

Total Composite rate 10040.40 10040.40

Each ii)

1. Labour

Unit       
Rate  

(Rs)

Description

W.C. Floride coupled 4030 white colour

Cistern 4030 white colour

Providing and fixing European type glazed earthenware water closet ICL Boch/Forte or
approved equivalent make including cost of inlet pipe, lid cistern kit, stop cock deluxe
and other accessories, fitting material such as brackets, PVC down pipe where
required, rubber rings/washers, making requisite number of holes in walls, plinth and
floor for pipe connection and making good with approved material.

Component  
CostUnit 

Cistern 4030 coloured

Stop cock 1/2"

W.C. Floride coupled 4030 coloured

W.C. Fregate 4006 white colour

Cistern 4006 white colour

Water closet floride coupled/4030

W.C. fregate coupled/4006

White 

Coloured

White 

Coloured

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

Total Labour rate Same as initem 23-1(a)1 1005.00 1005.00

2. Material

1.00 No. @ 5500.00 5500.00

1.00 No. @ 1750.00 1750.00

Other materials Same as in item 23-1(a)1 1529.50

8779.50

20% 1755.90

Total Composite rate 11540.40 11540.40

Each c)

i)

1. Labour

Total Labour rate Same as initem 23-1(a)1 1005.00 1005.00

2. Material

1.00 No. @ 3300.00 3300.00

1.00 No. @ 1500.00 1500.00

Other materials Same as in item 23-1(a)1 1529.50

6329.50

20% 1265.90

Total Composite rate 8600.40 8600.40

Each ii)

1. Labour

Total Labour rate Same as initem 23-1(a)1 1005.00 1005.00

2. Material

1.00 No. @ 3200.00 3200.00

1.00 No. @ 1750.00 1750.00

Other materials Same as in item 23-1(a)1 1529.50

6479.50

20% 1295.90

Total Composite rate 8780.40 8780.40

Item No.  23-2

Each a)

i)

1. Labour

Plumber 4.00 Hrs @ 125.00 500.00

Labourer 4.00 Hrs @ 87.50 350.00

850.00

20% 170.00

Total Labour rate 1020.00 1020.00

2. Material

1.00 No. @ 2200.00 2200.00

1.00 No. @ 1500.00 1500.00

3700.00 A

Other materials

W.C. Indian/Desi/902 with glazed earthen ware 4" (100 mm) trap 

Contractor's profit & overhead

Cistern 4006 coloured

W.C. Fregate 4006 coloured

Cistern 4006 coloured

Providing and fixing squatting type water closet with integral treads ICL Boch/Karam
Cera or approved equivalent make including cost of inlet pipe cistern and lid cistern
kit, stop cock deluxe type and other accessories, fittings, brackets, PVC down pipe,
rubber rings/washers, making requisite number of holes in walls, plinth and floor for
pipe connection and making good with approved material.

Cistern 4006 white colour

W.C. Non-coupled 7HU coloured

W.C. Indian 902 white colour

Cistern 4006 white colour

W.C. Non-coupled 7HU white colour

Coloured

White

W.C. non-coupled 7HU

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

White 
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

Cistern bolt kit 1.00 No. @ 38.50 38.50

1.00 No. @ 990.00 990.00

1.00 No. @ 77.00 77.00

W.C. trap 4" 1.00 No. @ 137.50 137.50

Screws 2% 74.00

1317.00 B

Total A + B 5229.50

20% 1045.90

Total Composite rate 7295.40 7295.40

Each ii) Coloured

1. Labour

Total Labour rate Same as initem 23-2(a)1 1020.00 1020.00

1.00 No. @ 3500.00 3500.00

1.00 No. @ 1750.00 1750.00

Other materials Same as in item 23-2(a)1 1317.00

6567.00

20% 1313.40

Total Composite rate 8900.40 8900.40

Each b)

i) White

1. Labour

Total Labour rate Same as initem 23-2(a)1 1020.00 1020.00

2. Material

1.00 No. @ 2800.00 2800.00

1.00 No. @ 1500.00 1500.00

Other materials Same as in item 23-2(a)1 1317.00

5617.00

20% 1123.40

Total Composite rate 6740.40 6740.40

Each ii) Coloured

1. Labour

Total Labour rate Same as initem 23-2(a)1 1020.00 1020.00

1.00 No. @ 2500.00 2500.00

1.00 No. @ 1750.00 1750.00

Other materials Same as in item 23-2(a)1 1317.00

5567.00

20% 1113.40

Total Composite rate 7700.40 7700.40

Item No. 23- 3

Each

a) White 

1. Labour

Plumber 4.00 Hrs @ 125.00 500.00

Labourer 4.00 Hrs @ 87.50 350.00

850.00

W.C. Orisa/Asian/900 with glazed earthen ware 4" (100 mm) trap 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

W.C. PVC down pipe

W.C. Indian 902  coloured

W.C. Asian/Orisa/900 white

Cistern 4006 white colour

W.C. Asian/Orisa/900 coloured

Cistern 4006 coloured

Stop cock 1/2"

Providing and fixing European type glazed earthenware water closet ICL Ifo/Forte or
approved equivalent make including cost of inlet pipe, lid cistern kit, stop cock deluxe
and other accessories, fitting material such as brackets, PVC down pipe where
required, rubber rings/washers, making requisite number of holes in walls, plinth and
floor for pipe connection and making good with approved material.

Contractor's profit & overhead

Cistern 4006 coloured
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

20% 170.00

Total Labour rate 1020.00 1020.00

2. Material

1.00 No. @ 8800.00 8800.00 A

Other materials

Seat cover 1.00 No. @ 418.00 418.00

Cistern bolt kit 1.00 No. @ 38.50 38.50

1.00 No. @ 990.00 990.00

Screws 2% 176.00

1622.50 B

Total A + B 10422.50

20% 2084.50

Total Composite rate 13527.00 13527.00

Each b) Coloured

1. Labour

Total Labour rate Same as in item 23-3(a) 1020.00 1020.00

2. Material

1.00 No. @ 8500.00 8500.00

Other materials Same as in item 23-3(a) 1622.50

10122.50

20% 2024.50

Total Composite rate 13167.00 13167.00

Item No. 23- 4

Each a) Urinal 6003

i) White 

1. Labour

Plumber 3.00 Hrs @ 125.00 375.00

Labourer 3.00 Hrs @ 87.50 262.50

637.50

20% 127.50

Total Labour rate 765.00 765.00

1.00 No. @ 1100.00 1100.00 A

Other materials

1.00 No. @ 2700.00 2700.00

1.00 No. @ 600.00 600.00

1.00 Pair @ 200.00 200.00

1.00 No. @ 150.00 150.00

1.00 No. @ 85.00 85.00

Screws 2% 22.00

3757.00 B

Total A + B 4857.00

20% 971.40

Total Composite rate 6593.40 6593.40

Each ii) Coloured

1. Labour

Total Labour rate Same as in item 23-4(a)1 765.00 765.00

Urinal 6003 white

Flush pipe with C.P. accessories 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

C.I. automatic flushing cistern

Stop cock 1/2"

W.C. Ifo coloured

PVC waste pipe

Rubber connection

C.I. bracket for flushing cistern

Providing and fixing export quality ICL Boch/Karam Cera or equivalent make flat back
lipped front urinal basin or glazed earthen ware with and including the cost of 1 gallon
(4.5 lit) C.I automatic flushing cistern with fittings a pet cock C.I. or W.I. brackets
standard flush pipe with fittings, standard waste pipe (enamelled iron) connection and
making good with approved material.

W.C. Ifo white colour
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

2. Material

1.00 No. @ 1200.00 1200.00

Other materials Same as in item 23-4(a)1 3757.00

4957.00

20% 991.40

Total Composite rate 6713.40 6713.40

b) Urinal 6001

Each i) White 

1. Labour

Total Labour rate Same as in item 23-4(a)1 765.00 765.00

2. Material

1.00 No. @ 1000.00 1000.00

Other materials Same as in item 23-4(a)1 3757.00

4757.00

20% 951.40

Total Composite rate 6473.40 6473.40

Each ii) Coloured

1. Labour

Total Labour rate Same as in item 23-4(a)1 765.00 765.00

2. Material

1.00 No. @ 1000.00 1000.00

Other materials Same as in item 23-4(a)1 3757.00

4757.00

20% 951.40

Total Composite rate 6473.40 6473.40

Item No.  23-5

Each a)

i) White 

1. Labour

Plumber 3.00 Hrs @ 125.00 375.00

Labourer 3.00 Hrs @ 87.50 262.50

637.50

20% 127.50

Total Labour rate 765.00 765.00

2. Materials

1.00 No. @ 1500.00 1500.00 A

Other materials

W.B. bolt kit 1.00 No. @ 390.50 390.50

1.00 No. @ 3000.00 3000.00

W.B. stop cock 2.00 No. @ 990.00 1980.00

1.00 No. @ 165.00 165.00

C.P. brass waste 1.00 No. @ 780.00 780.00

Bottle trap 1.00 No. @ 760.00 760.00

Wash basin 18" (450 mm) without pedestal

Contractor's profit & overhead

Contractor's profit & overhead

C.P. mixer single hole deluxe 

W.B. C.P. brass chain

Providing and fixing export quality glazed earthen ware wash basin manufactured by
ICL Boch/Karam Cera or equivalent approved make with single hole chromium plated
mixer tap 1/2" (15mm), pillar tap delux, stop cocks, C.I. or W.I. brackets 6" (150mm)
built into walls 1.5" (40mm) C.P. brass waste with malleable iron or C.P. brass trap with
malleable iron or brass union and making requisite number of holes in walls, plinth
and floor for pipe connections and making good with approved material.

W.B. 18" (450 mm) white colour

Contractor's profit & overhead

Urinal 6001 coloured

Urinal 6003 coloured

Urinal 6001 white 

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

7075.50 B

Total A + B 8575.50

20% 1715.10

Total Composite rate 11055.60 11055.60

Each ii) Coloured

1. Labour

Total Labour rate Same as in item 23-5(a)1 765.00 765.00

2. Material

1.00 No. @ 1680.00 1680.00

Other materials Same as in item 23-5(a)1 7075.50

8755.50

20% 1751.10

Total Composite rate 11271.60 11271.60

b)

Each i) White 

1. Labour

Total Labour rate Same as in item 23-5(a)1 765.00 765.00

2. Material

1.00 No. @ 2100.00 2100.00

Other materials Same as in item 23-5(a)1 7075.50

9175.50

20% 1835.10

Total Composite rate 11775.60 11775.60

Each ii) Coloured

1. Labour

Total Labour rate Same as in item 23-5(a)1 765.00 765.00

2. Material

1.00 No. @ 2200.00 2200.00

Other materials Same as in item 23-5(a)1 7075.50

9275.50

20% 1855.10

Total Composite rate 11895.60 11895.60

c)

Each i) White 

1. Labour

Total Labour rate Same as in item 23-5(a)1 765.00 765.00

2. Material

1.00 No. @ 2400.00 2400.00

Other materials Same as in item 23-5(a)1 7075.50

9475.50

20% 1895.10

Total Composite rate 12135.60 12135.60

Each ii) Coloured

1. Labour

Total Labour rate Same as in item 23-5(a)1 765.00 765.00

2. Material

1.00 No. @ 2300.00 2300.00

Other materials Same as in item 23-5(a)1 7075.50

Wash basin 24" (610 mm) Futura without pedestal

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

W.B. 26" white colour ICL 2032/66

W.B. 26" coloured ICL 2032/65

W.B. 24" white colour ICL  Futura 2041/60

Contractor's profit & overhead

Contractor's profit & overhead

W.B. 18" (450 mm) coloured

W.B. 24" coloured ICL  Futura 2041/60

Wash basin 26" (650 mm) without pedestal
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

9375.50

20% 1875.10

Total Composite rate 12015.60 12015.60

d)

Each i) White 

1. Labour

Plumber 0.50 Hrs @ 125.00 62.50

Labourer 0.75 Hrs @ 87.50 65.63

128.13

20% 25.63

Total Labour rate 153.75 153.75

1.00 No. @ 1320.00 1320.00

20% 264.00

Total Composite rate 417.75 417.75

Each ii) Coloured

1. Labour

Total Labour rate Same as in item 23-5(d)1 153.75 153.75

1.00 No. @ 1491.60 1491.60

20% 298.32

Total Composite rate 452.07 452.05

Item No. 23- 6

Each a)

1. Labour

Plumber 10.00 Hrs @ 125.00 1250.00

Labourer 10.00 Hrs @ 87.50 875.00

2125.00

20% 425.00

Total Labour rate 2550.00 2550.00

1.00 No. @ 17000.00 17000.00 A

Other materials

W.B. bolt kit 1.00 No. @ 390.50 390.50

1.00 No. @ 3000.00 3000.00

W.B. stop cock 2.00 No. @ 990.00 1980.00

1.00 No. @ 165.00 165.00

5535.50 B

Total A + B 22535.50

20% 4507.10

Total Composite rate 29592.60 29592.60

Each b)

1. Labour

Total Labour rate Same as in item 23-6(a) 2550.00 2550.00

1.00 No. @ 14000.00 14000.00

Other materials Same as in item 23-6(a) 5535.50

Total 19535.50

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Bath tub porcelain enamelled 

Providing and fixing English or approved equivalent bath tub of desired colour with
and including the cost of 1.5" dia. C.P. brass waste, 1.25" dia. brass overflow, (3/4")
size C.P. brass pillar taps, C.P. brass chain with rubber plug and making required
number of holes in walls plinth and floor for pipe connections and making good with
approved material.

Extra over above for providing and fixing white glazed earthen ware pedestal
manufactured by ICL/Karam Cera or approved equivalent make.

Porcelain enamelled cast iron bath tub 66" x 28" x 23" size

C.P. mixer single hole deluxe 

Fibre glass bath tub 72" x 28" x 23"  

Contractor's profit & overhead

Pedestal white colour

Pedestal coloured

W.B. C.P. brass chain

Bath tub fibre glass

  23 - 765



Government of Balochistan

(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

20% 3907.10

Total Composite rate 25992.60 25992.60

Item No. 23- 7-1

Each

1. Labour

Total Labour rate Same as in item 23-3(a) 1020.00 1020.00

1.00 No. @ 188.00 188.00

1.00 No. @ 900.00 900.00

1.00 No. @ 1080.00 1080.00

Shower kit 1.00 No. @ 1000.00 1000.00

1.00 No. @ 312.50 312.50

Screws 2% 3.76

3484.26

20% 696.85

Total Composite rate 5201.11 5201.10

Item No. 23- 8

Each a)

1. Labour

Plumber 4.00 Hrs @ 125.00 500.00

Labourer 4.00 Hrs @ 87.50 350.00

850.00

20% 170.00

Total Labour rate 1020.00 1020.00

1.00 No. @ 4000.00 4000.00 A

Other materials

Sink bracket C.I. 1.00 Pair @ 400.00 400.00

1.00 No. @ 350.00 350.00

1.00 No. @ 375.00 375.00

1.00 No. @ 1200.00 1200.00

Screws 2% 80.00

2325.00 B

Total A + B 6325.00

20% 1265.00

Total Composite rate 8610.00 8610.00

Each b)

1. Labour

Total Labour rate Same as in item 23-8(a) 1020.00 1020.00

1.00 No. @ 3000.00 3000.00

Other materials Same as in item 23-8(a) 2325.00

Total 5325.00

20% 1065.00

Total Composite rate 7410.00 7410.00

Providing and fixing ICL /Karam cera or approved equivalent make glazed earthen ware
shower tray including fittings, bib cok, stop cock, shower kit, trap and making requisite
numbers of holes and making good with approved material.

Contractor's profit & overhead

Sink C.P. brass waste 

Stop cock with C.P. cover

C.P. bib cock 1/2" 

Trap, ceramic china

Contractor's profit & overhead

Contractor's profit & overhead

Stainless steel sink 33" x 18" (825 mm x 450 mm)

Providing and fixing stainless steel sink Pakistan made with C.I. or W.I brackets 6"
built in wall, 1.5" (40 mm) rubber plug,C.P. brass chain, C.P. brass waste, pillar tap 2
way delux, 1.5" dia malleable iron or C.P. brass trap and unions and making requisite
number of holes in walls, plinth and floor for pipe connections and making good with
approved material.

Stainless steel sink 40" x 20" (1000 mm x 500 mm)

Sink plug with chain

Sink pillar tap 2 way

Sink stainless steel 42" x 24" 

Shower tray, glazed

Contractor's profit & overhead

Contractor's profit & overhead

Sink stainless steel 42" x 24" 
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

Item No. 23- 9

Each a)

1. Labour

Plumber 1.00 Hrs @ 125.00 125.00

Labourer 1.00 Hrs @ 87.50 87.50

212.50

20% 42.50

Total Labour rate 255.00 255.00

2. Material

1.00 No. @ 1000.00 1000.00

20% 200.00

Total Composite rate 1455.00 1455.00

Each b)

1. Labour

Total Labour rate Same as in item 23-9(a) 255.00 255.00

2. Material

1.00 No. @ 1200.00 1200.00

Contractor's profit & overhead 20% 240.00

Total Composite rate 1695.00 1695.00

Each c)

1. Labour

Total Labour rate Same as in item 23-9(a) 255.00 255.00

1.00 No. @ 1000.00 1000.00

Concrete chamber 30% 300.00

1300.00

20% 200.00

Total Composite rate 1755.00 1755.00

Each d)

1. Labour

Total Labour rate Same as in item 23-9(a) 255.00 255.00

1.00 No. @ 1200.00 1200.00

Concrete chamber 0.30 360.00

1560.00

20% 240.00

Total Composite rate 2055.00 2055.00

Item No.  23-10-1

Each

1. Labour

Plumber 3.00 Hrs @ 125.00 375.00

Labourer 3.00 Hrs @ 87.50 262.50

637.50

20% 127.50

Total Labour rate 765.00 765.00

Bidet 1.00 No. @ 5300.00 5300.00

C.P. floor trap with grating

C.P. floor trap with grating

C.I. floor trap 4" dia. inlet and outlet with C.I. grating.

C.I. floor trap 6" x 2" size with grating including concrete chamber all round

C.I. floor trap 6" x 4" size with grating including concrete chamber all round

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing white glazed earthen ware export quality bidet with fittings in
bath room.

Providing and fixing floor trap of approved self cleaning design with screwed down
grating with or without a vent arm with and including making requisite number of holes
in walls, plinth and floor for pipe connection and making good with 

C.P. floor trap with grating

C.P. floor trap with grating

C.I. floor trap 6" x 2" and 6" x 3" size with grating.

Contractor's profit & overhead

Contractor's profit & overhead
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Bidet kit 1.00 No. @ 5500.00 5500.00

2.00 No. @ 1080.00 2160.00

12960.00

20% 2592.00

Total Composite rate 16317.00 16317.00

Item No.  23-11-1

Each

1. Labour

Plumber 4.00 Hrs @ 125.00 500.00

Labourer 4.00 Hrs @ 87.50 350.00

850.00

20% 170.00

Total Labour rate 1020.00 1020.00

2. Materials

1.00 No. @ 1500.00 1500.00

C.P shower mixer  complete set (Sonex, Master etc.) 1.00 No. @ 5500.00 5500.00

C.P shower kit 1.00 No. @ 2600.00 2600.00

9600.00

20% 1920.00

Total Composite rate 12540.00 12540.00

Item No. 23- 12-1

Each

1. Labour

Plumber 0.75 Hrs @ 125.00 93.75

Labourer 0.75 Hrs @ 87.50 65.63

159.38

20% 31.88

Total Labour rate 191.25 191.25

2. Materials

Shower telephonic 1.00 No. @ 1800.00 1800.00

C.P. bib cock 1/2" 1.00 No. @ 900.00 900.00

Clamps etc. 20% 360.00

3060.00

20% 612.00

Total Composite rate 3863.25 3863.25

Item No. 23-13

Each a)

1. Labour
Plumber 0.20 Hrs @ 125.00 25.00

Labourer 0.20 Hrs @ 87.50 17.50

42.50

20% 8.50

Total Labour rate 51.00 51.00

2. Materials

1.00 No. @ 1560.00 1560.00

20% 312.00

Total Composite rate 1923.00 1923.00

C.P. brass shower rose

Stop cock with C.P. cover

Providing and fixing C.P. brass telephonic shower including holder clamps, screw and
bib cock.

Towel rail 24" x 3/4" (600mm x 20mm)

Providing and fixing approved quality chromium plated towel rail with bracket and
screws.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing standing shower concealed in wall with approved quality control
valves, mixer unit and moveable shower head.

Contractor's profit & overhead

Contractor's profit & overhead

C.P. Towel rail with brackets and screws
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Each b)

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 1950.00 1950.00

20% 390.00

Total Composite rate 2391.00 2391.00

Item No.  23-14-1

Each

1. Labour

Plumber 0.50 Hrs @ 125.00 62.50

Labourer 0.50 Hrs @ 87.50 43.75

106.25

20% 21.25

Total Labour rate 127.50 127.50

2. Materials

1.00 No. @ 900.00 900.00

20% 180.00

Total Composite rate 1207.50 1207.50

Item No. 23-15-1

Sq.M

1. Labour

Plumber 1.00 Hrs @ 125.00 125.00

Labourer 1.00 Hrs @ 87.50 87.50

212.50

20% 42.50

Total Labour rate 255.00 255.00

2. Materials

1.00 Sq.m. @ 1017.00 1017.00

20% 203.40

Total Composite rate 1475.40 1475.40

Item No.  23-16

Each a)

1. Labour

Plumber 0.25 Hrs @ 125.00 31.25

Labourer 0.25 Hrs @ 87.50 21.88

53.13

20% 10.63

Total Labour rate 63.75 63.75

2. Materials

1.00 No. @ 2500.00 2500.00

20% 500.00

Total Composite rate 3063.75 3063.75

b)

1. Labour

Providing and fixing approved quality C.P. brass toilet paper holder Master /Sonex or
equivalent make.

Towel rail 30" x 3/4" (750mm x 20mm)

Looking miror 

C.P. brass toilet paper holder (Master, Sonex etc.)

Shelf (Master/Sonex make)

Providing and fixing shelf of standard size.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing looking mirror of Belgium/ Malaysian/ Indonesian glass with
chromium plated screws.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Glass shelf with brackets

Contractor's profit & overhead

C.P. Towel rail with brackets and screws

Glass shelf of 24" x 5" size with guard rails & C.P. brackets.
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Total Labour rate Same as in item 23-16(a) 63.75 63.75

2. Materials

1.00 No. @ 2000.00 2000.00

20% 400.00

Total Composite rate 2463.75 2463.75

Item No.  23-17

Each a) Without trap

1. Labour

Plumber 2.00 Hrs @ 125.00 250.00

Labourer 2.00 Hrs @ 87.50 175.00

425.00

20% 85.00

Total Labour rate 510.00 510.00

2. Materials

1.00 No. @ 1595.00 1595.00

20% 319.00

Total Composite rate 2424.00 2424.00

Each b)

1. Labour

Total Labour rate Same as in item 23-17(a) 510.00 510.00

2. Materials

1.00 No. @ 1595.00 1595.00

1.00 No. @ 165.00 165.00

1760.00

20% 319.00

Total Composite rate 2589.00 2589.00

Item No. 23-18

Each a) 

1. Labour

Total Labour rate Same as in item 23-17(a) 510.00 510.00

2. Material

1.00 No. @ 3300.00 3300.00

20% 660.00

Total Composite rate 4470.00 4470.00

Each b) 

1. Labour

Total Labour rate Same as in item 23-9(a) 255.00 255.00

2. Material

1.00 No. @ 792.00 792.00

G.I. Brackets 1.00 Pair @ 360.00 360.00

1.00 No. @ 200.00 200.00

1352.00

20% 270.40

Total Composite rate 1877.40 1877.40

W.C. pan

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing approved quality fixtures

Providing and fixing plastic flushing cistern of approved quality and colour.

Plastic flushing cistern

Providing and fixing white glazed vitreous China squatting type W.C. pan with integral
treads similar to Orissa type.

 European type White glazed earthen ware W.C. pan.

Copper connection

Contractor's profit & overhead

Contractor's profit & overhead

With vitreous China trap

Glass shelf Master/Sonex

W.C. pan

W.C. Non-coupled 7HU white colour

Vitreous China trap
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Each c) 

1. Labour

Total Labour rate Same as in item 23-9(a) 255.00 255.00

2. Material

1.00 No. @ 1500.00 1500.00

20% 300.00

Total Composite rate 2055.00 2055.00

Each d)

1. Labour

Total Labour rate Same as in item 23-9(a) 255.00 255.00

2. Material

1.00 No. @ 2100.00 2100.00

20% 420.00

Total Composite rate 2775.00 2775.00

Item No. 23-19

Each a) White 

1. Labour

Total Labour rate Same as in item 23-9(a) 255.00 255.00

2. Material

1.00 No. @ 1500.00 1500.00

Cistern bolt kit 1.00 No. @ 38.50 38.50

Screws 1% 15.39

1553.89

20% 300.00

Total Composite rate 2108.89 2108.90

Each b) Coloured

1. Labour

Total Labour rate Same as in item 23-9(a) 255.00 255.00

2. Material

1.00 No. @ 1750.00 1750.00

Cistern bolt kit 1.00 No. @ 38.50 38.50

Screws 1% 17.89

1806.39

20% 350.00

Total Composite rate 2411.39 2411.40

Item No.23-20-1

Each

1. Labour

Total Labour rate Same as in item 23-16(a) 63.75 63.75

2. Materials

1.00 No. @ 418.00 418.00

20% 83.60

Total Composite rate 565.35 565.35

Item No. 23-21-1

Cistern 4006 white colour

Cistern 4006 coloured

Wash basin 24" (610 mm) ICL Futura make 

Wash basin 18" (450 mm), White colour 

Seat cover

Providing and fixing ICL (Boch) or Karam Cera export quality glazed earthen ware
cistern with lid and kit.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

W.B. 18" (450 mm) white colour

W.B. 24" white colour ICL  Futura 2041/60

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing approved qualty of Bacolite plastic seat with lid.
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Each

1. Labour

Total Labour rate Same as in item 23-16(a) 63.75 63.75

2. Materials

1.00 No. @ 100.00 100.00

20% 20.00

Total Composite rate 183.75 183.75

Item  No. 23- 22-1

Each

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 104.50 104.50

20% 20.90

Total Composite rate 176.40 176.40

Item  No. 23- 23

Each a)

1. Labour

Total Labour rate Same as in item 23-5(a)1 765.00 765.00

2. Materials

1.00 No. @ 4500.00 4500.00

Other materials Same as in item 23-5(a)1 7075.50

11575.50

20% 2315.10

Total Composite rate 14655.60 14655.60

Each b)

1. Labour

Total Labour rate Same as in item 23-5(a)1 765.00 765.00

2. Materials

1.00 No. @ 6100.00 6100.00

Other materials Same as in item 23-5(a)1 7075.50

13175.50

20% 2635.10

Total Composite rate 16575.60 16575.60

Item  No. 23- 24-1

Each

1. Labour

Total Labour rate Same as in item 23-8(a) 1020.00 1020.00

C.P. brass chain with pull

Rubber connection pipe

Lavatory basin 

Providing and fixing glazed pottery/C.P. brass pull.

Contractor's profit & overhead

Contractor's profit & overhead

Lavatory basin 22" x 16" (550 mm x 400 mm)

Providing and fixing approved quality white glazed earthenware lavatory basin with
1/2" (15 mm) dia. single hole C.P. mixer tap, 2 way deluxe pillar tap, stop cocks, 6" C.I.
or W.I. brackets built into walls, rubber plug, C.P. brass chain, C.P. brass waste,
malleable iron or C.P. brass bottle trap with malleable iron or brass union and making
requisite number of holes in walls, plinth and floor for pipe connection and making
good with approved material.

Contractor's profit & overhead

Contractor's profit & overhead

Lavatory basin 

Providing and fixing approved quality glazed fire clay sink 24" x 18" with 6" (150mm)
size C.I. or W.I. brackets built in walls, 1.5" (40 mm) rubber plug and C.P. brass chain,
C.P. brass waste, pillar tap 2 way deluxe, malleable iron or C.P. brass trap and unions
and making requisite numbers of holes in walls, plinth and floor for pipe connections
and making good with approved material.

Lavatory basin 25" x 18" (625 mm x 450 mm)

Providing and fixing rubber connection for flush pipe with European W.C. 
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

2. Materials

1.00 No. @ 2800.00 2800.00

Other materials Same as in item 23-8(a) 2325.00

Total 5125.00

20% 1025.00

Total Composite rate 7170.00 7170.00

Item  No. 23- 25-1

Each

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 50.00 50.00

20% 10.00

Total Composite rate 111.00 111.00

Item  No. 23- 26-1

Each

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 16.50 16.50

20% 3.30

Total Composite rate 70.80 70.80

Item  No. 23- 27-1

Each

1. Labour

Total Labour rate Same as in item 23-14 127.50 127.50

2. Materials

1.00 No. @ 135.00 135.00

20% 27.00

Total Composite rate 289.50 289.50

Item  No.  23-28

Each

a) 1.25" (30 mm) dia. 

1. Labour

Total Labour rate Same as in item 23-9(a) 255.00 255.00

2. Material

1.00 No. @ 1075.00 1075.00

20% 215.00

Total Composite rate 1545.00 1545.00

Each b) 1.5" (40 mm) dia.

1. Labour

Total Labour rate Same as in item 23-9(a) 255.00 255.00

2. Material

1.00 No. @ 1600.00 1600.00

Foot rest, earthenware

Providing and fixing glazed earthen ware foot rest.

Providing and fixing rubber plug for sink and lavatory basin.

C.P. chain

Rubber plug

Providing and fixing C.P. bottle trap with union and waste pipe

C.P. bottle trap 1-1/4"

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

C.P. bottle trap 1-1/4"

Providing and fixing C.P. chain for sink and lavatory basin.

Contractor's profit & overhead

Sink glazed fire clay 24" x 18"
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

20% 320.00

Total Composite rate 2175.00 2175.00

Item  No. 23- 29

Each a) Chromium plated

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

Soap dish C.P. 1.00 No. @ 720.00 720.00

20% 144.00

Total Composite rate 915.00 915.00

Each b) Glazed earthen ware

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 912.00 912.00

20% 182.40

Total Composite rate 1145.40 1145.40

Item  No. 23- 30

Each a) Soap dish

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 270.00 270.00

20% 54.00

Total Composite rate 375.00 375.00

Each b) Toilet paper holder

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 250.00 250.00

20% 50.00

Total Composite rate 351.00 351.00

Each c) Towel rod

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 200.00 200.00

20% 40.00

Total Composite rate 291.00 291.00

Each d)

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Toilet paper holder plastic

Soap dish plastic

Soap dish earthenware

Contractor's profit & overhead

Providing and fitting superior quality plastic accessories of approved make 

Towel rail plastic

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing soap dish.

Shelf  24" x 5" with bracket and railing.
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

2. Materials

1.00 No. @ 160.00 160.00

20% 32.00

Total Composite rate 243.00 243.00

Item  No. 23- 31

Each a) 1/2" (12 mm) dia.

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 875.00 875.00

20% 175.00

Total Composite rate 1101.00 1101.00

Each b) 3/4" (20 mm) dia.

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 1000.00 1000.00

20% 200.00

Total Composite rate 1251.00 1251.00

Item  No. 23- 32

Each a) 1/2" (12 mm) dia.

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

0.43 No. @ 910.00 391.30

20% 78.26

Total Composite rate 520.56 520.55

Each b) 3/4" (20 mm) dia.

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 1170.00 1170.00

20% 234.00

Total Composite rate 1455.00 1455.00

Item  No. 23- 33

Each a) 1/2" (12 mm) size

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

C.P. stop cock 1.00 No. @ 910.00 910.00

C.P. cover 1.00 No. @ 150.00 150.00

1060.00

Contractor's profit & overhead

Providing and fixing undergound stop-cock with superior quality C.P. cover of
approved make.

C.P. pillar cock 

C.P. stop cock 

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing C.P. pillar-cock of superior quality of approved make.

C.P. pillar cock 

Contractor's profit & overhead

Contractor's profit & overhead

Shelf, plastic with bracket

C.P. stop cock 

Providing and fixing C.P. stop-cock of superior quality of approved make.
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

20% 182.00

Total Composite rate 1293.00 1293.00

Each b) 3/4" (20 mm) size

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

C.P. stop cock 1.00 No. @ 1170.00 1170.00

C.P. cover 1.00 No. @ 150.00 150.00

1320.00

20% 234.00

Total Composite rate 1605.00 1605.00

Item  No. 23- 34

Each a) 1/2" (12 mm) dia.

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 900.00 900.00

20% 180.00

Total Composite rate 1131.00 1131.00

Each b) 3/4" (20 mm) dia.

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 1100.00 1100.00

20% 220.00

Total Composite rate 1371.00 1371.00

Item  No. 23- 35-1

Each

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

0.50 No. @ 1235.00 611.33

20% 122.27

Total Composite rate 784.59 784.60

Item  No. 23- 36

Each a)

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 630.00 630.00

20% 126.00

Total Composite rate 807.00 807.00

C.P. brass shower 1/2" with 6" dia. lid

Providing and fixing superior quality C.P. bib cock of approved make.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

1/2" (12 mm) dia inlet and 6" (150 mm) dia. detachable lid 

Providing and fixing C.P. brass shower 

Providing and fixing superior quality 1/2" size C.P. tee stop cock of approved make. 

C.P. bib cock 3/4"

C.P. tee stop cock 1/2" 

C.P. bib cock 1/2" 
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

Each b)

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 510.00 510.00

20% 102.00

Total Composite rate 663.00 663.00

Item  No. 23- 37-1

Each

1. Labour

Total Labour rate Same as in item 23-9(a) 255.00 255.00

2. Material

1.00 No. @ 3000.00 3000.00

20% 600.00

Total Composite rate 3855.00 3855.00

Item  No. 23- 38-1

Each

1. Labour

Total Labour rate Same as in item 23-9(a) 255.00 255.00

2. Material

1.00 No. @ 3125.00 3125.00

20% 625.00

Total Composite rate 4005.00 4005.00

Item  No. 23- 39

a) Screwed ends 

Each i) 1/2" (12 mm) dia.

1. Labour

Plumber 0.50 Hrs @ 125.00 62.50

Labourer 0.50 Hrs @ 87.50 43.75

106.25

20% 21.25

Total Labour rate 127.50 127.50

2. Materials

Gate valve gun metal 1/2" dia. 1.00 No. @ 115.00 115.00

20% 23.00

Total Composite rate 265.50 265.50

Each ii) 3/4" (20 mm) dia.

1. Labour

Total Labour rate Same as in item 23-39(a)1 127.50 127.50

2. Materials

1.00 No. @ 170.00 170.00

20% 34.00

Total Composite rate 331.50 331.50

C.P. mixer single hole deluxe 

Providing and fixing 1" (25 mm) superior quality C.P. flushing valve of approved make
for wash hand basin, sink or shower.

C.P. brass shower 1/2" with 4" dia. lid

1/2" (12 mm) dia inlet and 4" (100 mm) dia. detachable lid 

Providing and fixing 1/2" (12 mm) single hole superior quality C.P. mixer of approved
make for wash hand basin, sink or shower.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

C.P. flushing valve 1"

Gate valve gun metal 3/4" dia.

Providing and fixing superior quality gun-metal peet/gate valve (Class150) of approved
make.
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

Each iii) 1" (25 mm) dia.

1. Labour

Plumber 0.75 Hrs @ 125.00 93.75

Labourer 0.75 Hrs @ 87.50 65.63

159.38

20% 31.88

Total Labour rate 191.25 191.25

2. Materials

1.00 No. @ 240.00 240.00

20% 48.00

Total Composite rate 479.25 479.25

Each iv) 1.25" (30 mm) dia. 

1. Labour

Total Labour rate Same as in item 23-39(a)3 191.25 191.25

2. Materials

1.00 No. @ 340.00 340.00

20% 68.00

Total Composite rate 599.25 599.25

Each v) 1.5" (40 mm) dia.

1. Labour

Plumber 1.00 Hrs @ 125.00 125.00

Labourer 1.00 Hrs @ 87.50 87.50

212.50

20% 42.50

Total Labour rate 255.00 255.00

2. Materials

0.82 No. @ 475.00 389.50

20% 77.90

Total Composite rate 722.40 722.40

Each vi) 2" (50 mm) dia.

1. Labour

Total Labour rate Same as in item 23-39(a)5 255.00 255.00

2. Materials

1.00 No. @ 670.00 670.00

20% 134.00

Total Composite rate 1059.00 1059.00

Each vii) 2.5" (65 mm) dia.

1. Labour

Plumber 3.50 Hrs @ 125.00 437.50

Labourer 3.50 Hrs @ 87.50 306.25

743.75

20% 148.75

Total Labour rate 892.50 892.50

2. Materials

1.00 No. @ 1075.00 1075.00

20% 215.00

Total Composite rate 2182.50 2182.50

Each viii) 3" (75 mm) dia.

Gate valve gun metal 2-1/2" dia.

Gate valve gun metal 1-1/2" dia.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Gate valve gun metal 1" dia.

Gate valve gun metal 1-1/4" dia.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Gate valve gun metal 2" dia.
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

1. Labour

Total Labour rate Same as in item 23-39(a)7 892.50 892.50

2. Materials

1.00 No. @ 1600.00 1600.00

20% 320.00

Total Composite rate 2812.50 2812.50

Each ix) 4" (100 mm) dia.

1. Labour

Plumber 5.00 Hrs @ 125.00 625.00

Labourer 5.00 Hrs @ 87.50 437.50

1062.50

20% 212.50

Total Labour rate 1275.00 1275.00

2. Materials

1.00 No. @ 1900.00 1900.00

20% 380.00

Total Composite rate 3555.00 3555.00

Each x) 6" (150 mm) dia.

1. Labour

Total Labour rate Same as in item 23-39(a)9 1275.00 1275.00

2. Materials

1.00 No. @ 2300.00 2300.00

20% 460.00

Total Composite rate 4035.00 4035.00

b) Flanged ends 

Each i) 1/2" (12 mm) dia.

1. Labour

Plumber 1.50 Hrs @ 125.00 187.50

Labourer 1.50 Hrs @ 87.50 131.25

318.75

20% 63.75

Total Labour rate 382.50 382.50

2. Materials

1.00 No. @ 115.00 115.00

20% 23.00

Total Composite rate 520.50 520.50

Each ii) 3/4" (20 mm) dia.

1. Labour

Total Labour rate Same as in item 23-39(b)1 382.50 382.50

2. Materials

1.00 No. @ 168.00 168.00

20% 33.60

Total Composite rate 584.10 584.10

Each iii) 1" (25 mm) dia.

1. Labour

Plumber 3.00 Hrs @ 125.00 375.00

Labourer 3.00 Hrs @ 87.50 262.50

Gate valve gun metal 3" dia.

Gate valve gun metal 6" dia.

Gate value flanged end 1/2" class 150

Gate value flanged end 3/4" class 150

Contractor's profit & overhead

Contractor's profit & overhead

Gate valve gun metal 4" dia.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

637.50

20% 127.50

Total Labour rate 765.00 765.00

2. Materials

1.00 No. @ 240.00 240.00

20% 48.00

Total Composite rate 1053.00 1053.00

Each iv) 1.25" (30 mm) dia. 

1. Labour

Total Labour rate Same as in item 23-39(b)3 765.00 765.00

2. Materials

1.00 No. @ 340.00 340.00

20% 68.00

Total Composite rate 1173.00 1173.00

Each v) 1.5" (40 mm) dia.

1. Labour

Plumber 4.00 Hrs @ 125.00 500.00

Labourer 4.00 Hrs @ 87.50 350.00

850.00

20% 170.00

Total Labour rate 1020.00 1020.00

2. Materials

1.00 No. @ 475.00 475.00

20% 95.00

Total Composite rate 1590.00 1590.00

Each vi) 2" (50 mm) dia.

1. Labour

Total Labour rate Same as in item 23-39(b)5 1020.00 1020.00

2. Materials

1.00 No. @ 670.00 670.00

20% 134.00

Total Composite rate 1824.00 1824.00

Each vii) 2.5" (65 mm) dia.

1. Labour

Plumber 8.00 Hrs @ 125.00 1000.00

Labourer 8.00 Hrs @ 87.50 700.00

1700.00

20% 340.00

Total Labour rate 2040.00 2040.00

2. Materials

1.00 No. @ 1075.00 1075.00

20% 215.00

Total Composite rate 3330.00 3330.00

Each viii) 3" (75 mm) dia.

1. Labour

Total Labour rate Same as in item 23-39(b)7 2040.00 2040.00

Gate value flanged end 1-1/4" class 150

Gate value flanged end 2-1/2" class 150

Gate value flanged end 1" class 150

Gate value flanged end 2" class 150

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Gate value flanged end 1-1/2" class 150
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

2. Materials

1.00 No. @ 1600.00 1600.00

20% 320.00

Total Composite rate 3960.00 3960.00

Each ix) 4" (100 mm) dia.

1. Labour

Plumber 12.00 Hrs @ 125.00 1500.00

Labourer 12.00 Hrs @ 87.50 1050.00

2550.00

20% 510.00

Total Labour rate 3060.00 3060.00

2. Materials

1.00 No. @ 1875.00 1875.00

20% 375.00

Total Composite rate 5310.00 5310.00

Each x) 6" (150 mm) dia.

1. Labour

Total Labour rate Same as in item 23-39(b)9 3060.00 3060.00

2. Materials

1.00 No. @ 2415.00 2415.00

20% 483.00

Total Composite rate 5958.00 5958.00

Item  No. 23- 40

Each

a) Single way

1. Labour

Total Labour rate Same as in item 23-39(a)1 85.00 85.00

2. Materials

1.00 No. @ 1690.00 1690.00

20% 338.00

Total Composite rate 2113.00 2113.00

b) Double way

1. Labour

Total Labour rate Same as in item 23-39(a)3 127.50 127.50

2. Materials

1.00 No. @ 1950.00 1950.00

20% 390.00

Total Composite rate 2467.50 2467.50

Item  No. 23- 41

Each a) 1/2" (12 mm) dia.

1. Labour

Plumber 0.25 Hrs @ 125.00 31.25

Labourer 0.25 Hrs @ 87.50 21.88

53.13

20% 10.63

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing brass bib cock/ stop cock of approved make.

Contractor's profit & overhead

Gate value flanged end 4" class 150

Gate value flanged end 6" class 150

Contractor's profit & overhead

Providing and fitting superior quality C.P. or brass oxidised 1/2" (12mm) swan neck
pillar cock (tap) of approved make.

Gate value flanged end 3" class 150

Contractor's profit & overhead

Contractor's profit & overhead

C.P. swan neck cock single way

C.P. swan neck cock double way
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

Total Labour rate 63.75 63.75

2. Materials

1.00 No. @ 100.00 100.00

20% 20.00

Total Composite rate 183.75 183.75

Each b) 3/4" (20 mm) dia.

1. Labour

Total Labour rate Same as in item 23-41(a) 63.75 63.75

2. Materials

1.00 No. @ 120.00 120.00

20% 24.00

Total Composite rate 207.75 207.75

Each c) 1" (25 mm) dia.

1. Labour

Total Labour rate Same as in item 23-41(a) 63.75 63.75

2. Materials

1.00 No. @ 250.00 250.00

20% 50.00

Total Composite rate 363.75 363.75

Item  No. 23- 42

Each a)

1. Labour

Plumber 1.00 Hrs @ 125.00 125.00

Labourer 1.00 Hrs @ 87.50 87.50

212.50

20% 42.50

Total Labour rate 255.00 255.00

2. Materials

1.00 No. @ 1000.00 1000.00

Other materials

Grating G.I. 1.00 No. @ 250.00 250.00

Concrete chamber 0.25 312.50

562.50

20% 312.50

Total Composite rate 2130.00 2130.00

Each b)

1. Labour

Total Labour rate Same as in item 23-41(a) 255.00 255.00

2. Materials

1.00 No. @ 160.00 160.00

Other materials Same as in item 23-41(a) 562.50

722.50

20% 144.50

Total Composite rate 1122.00 1122.00

Item  No. 23- 43-1

Each

Contractor's profit & overhead

Glazed 4" (100 mm) size

Cast iron 4" (100 mm) size

Providing and fixing 'P' trap including concrete chamber and C.I. grating.

Brass bib/stop cock 1/2" dia.

Brass bib/stop cock 3/4" dia.

Brass bib/stop cock 1" dia.

C.I. P - trap 4"

Providing and fixing C.I. gully trap 6"x6"x4" including concrete embedment and cost of
G.I. grating 6"x6" and masonry chamber 12"x12" 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

P. trap  4", glazed
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

1. Labour

Total Labour rate Same as in item 23-41(a) 255.00 255.00

2. Materials

1.00 No. @ 600.00 600.00

Masonry chamber 0.15 90.00

Other materials Same as in item 23-41(a) 562.50

1252.50

20% 250.50

Total Composite rate 1758.00 1758.00

Item  No. 23- 44

R.M. a) 2" (50 mm) dia.

1. Labour

Total Labour rate Same as in item 27-22(a)1 72.00 72.00

2. Materials

1.00 R.M. @ 1350.00 1350.00

Jointing material 2% 27.00

1377.00

20% 275.40

1724.40 1724.40

R.M. b) 3" (75 mm) dia.

1. Labour

Total Labour rate Same as in item 27-22(a)1 72.00 72.00

2. Materials

1.00 R.M. @ 2025.00 2025.00

Jointing material 2% 40.50

2065.50

20% 413.10

2550.60 2550.60

R.M. c) 4" (100 mm) dia.

1. Labour

Total Labour rate Same as in item 27-22(a)1 72.00 72.00

2. Materials

1.00 R.M. @ 2700.00 2700.00

Jointing material 2% 54.00

2754.00

20% 550.80

3376.80 3376.80

Item  No. 23- 45

R.M. a)

1. Labour

Pipe layer 0.50 Hrs @ 125.00 62.50

Labourer 1.00 Hrs @ 87.50 87.50

 150.00

20% 30.00

C.I. pipe 100 mm dia. 

Total Composite rate

Providing and laying Non Asbestos Cement Fibre building and sanitary pipe with
cement chaulked or comet joint including cost of sockets, bends and specials.

C.I. Pipe 75 mm dia. 

Providing, laying, cutting, jointing, testing and disinfecting cast iron soil pipe with
spigot, socket chaulked lead or comet joint or flanged joints/tyton joints including cost
of jointing material such as lead, comet and yarn.

2.5" (65 mm) inner dia. 

Contractor's profit & overhead

Contractor's profit & overhead

C.P. gully trap 6" x 6" x 4"

Total Composite rate

C.I. Pipe 50 mm dia. 

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

Total Labour rate 180.00 180.00

2. Material

1.00 R.M. @ 310.00 310.00

Jointing material 2% 6.20

316.20

20% 63.24

559.44 559.45

b) 3" (75 mm) inner dia.

1. Labour

Total Labour rate Same as in item 23-45(a) 180.00 180.00

2. Material

1.00 R.M. @ 501.84 501.84

Jointing material 2% 10.04

511.88

20% 102.38

794.25 794.25

R.M. c)

1. Labour

Pipe layer 1.00 Hrs @ 125.00 125.00

Labourer 2.00 Hrs @ 87.50 175.00

 300.00

Contractor's profit & overhead 20% 60.00

Total Labour rate 360.00 360.00

2. Material

1.00 R.M. @ 689.00 689.00

Jointing material 2% 13.78

702.78

20% 140.56

1203.34 1203.35

d)

1. Labour

Total Labour rate Same as in item 23-45(c) 360.00 360.00

2. Material

1.00 R.M. @ 1082.00 1082.00

Jointing material 2% 21.64

1103.64

20% 220.73

Total Composite rate 1684.37 1684.35

Item  No. 23- 46

a)

Kg. i)

Total Labour rate Same as in item 27-27(a)1 72.00 72.00

Total Composite rate Same as in item 27-27(a)1 195.75 195.75

Kg. ii)

Non Asbestos Cement Fibre  pipe 65 mm dia.

Total Composite rate

Cast iron S.S. specials with spigot and socket joint

Non Asbestos Cement Fibre  pipe 150 mm dia

Providing and fixing C.I. specials such as bend, tees, collars, cross, reducers, tail
pieces, flanged spigots, cap, flanged socket, taper, angle bends and plugs including
turning threading, facing and fitting for C.I. pipe line.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Non Asbestos Cement Fibre  pipe 80 mm dia.

Total Composite rate

3" to 6" (75 mm to 150 mm) dia.

6" (150 mm) inner dia.

4" (100 mm) inner dia.

8" to 12" (200 mm to 300 mm) inner dia.

Total Composite rate

Non Asbestos Cement Fibre  pipe 100 mm dia
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

Total Labour rate Same as in item 27-27(a)2 54.00 54.00

Total Composite rate Same as in item 27-27(a)2 195.75 195.75

Kg. iii)

Total Labour rate Same as in item 27-27(a)3 36.00 36.00

Total Composite rate Same as in item 27-27(a)3 159.75 159.75

b)

Kg. i)

Total Labour rate Same as in item 27-27(a)3 36.00 36.00

Total Composite rate Same as in item 27-27(b)1 159.75 159.75

Kg. ii)

Total Labour rate Same as in item 27-27(b)2 27.75 27.75

Total Composite rate Same as in item 27-27(b)2 151.50 151.50

Kg. iii)

Total Labour rate Same as in item 27-27(b)3 18.00 18.00

Total Composite rate Same as in item 27-27(b)3 141.75 141.75

c)

Kg. i)

Total Labour rate Same as in item 27-27(b)3 18.00 18.00

Total Composite rate Same as in item 27-27(c)1 164.25 164.25

Kg. ii)

Total Labour rate Same as in item 27-27(b)3 18.00 18.00

Total Composite rate Same as in item 27-27(c)2 186.75 186.75

Kg. iii)

Total Labour rate Same as in item 27-27(b)3 18.00 18.00

Total Composite rate Same as in item 27-27(c)3 220.50 220.50

Item  No.23- 47

Each a) 12" (300 mm.) dia.

1. Labour

Plumber 1.00 Hrs @ 125.00 125.00

Labourer 1.00 Hrs @ 87.50 87.50

212.50

20% 42.50

Total Labour rate 255.00 255.00

2. Materials

C.I. Manhole cover 4.35 Kg. @ 93.75 407.81

20% 81.56

Total Composite rate 744.38 744.40

15" to 18" (375 mm to 450 mm) inner dia.

8" to 12" (200 mm to 300 mm) inner dia.

3" to 6" (75 mm to 150 mm) dia.

15" to 18" (375 mm to 450 mm) inner dia.

Cast iron specials with tyton joints

3" to 6" (75 mm to 150 mm) dia.

Supplying and fitting C.I. manhole cover with frame weighing not less than 10.25
lbs/sq.ft (50 kg per sq.m.).

Cast iron flanged specials with flanged joints

15" to 18" (375 mm to 450 mm) inner dia.

8" to 12" (200 mm to 300 mm) inner dia.

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

Each b) 18" (450 mm.) dia.

1. Labour

Total Labour rate Same as in item 23-47(a) 255.00 255.00

2. Materials

C.I. Manhole cover 7.37 Kg. @ 93.75 690.94

20% 138.19

Total Composite rate 1084.13 1084.15

Each c) 24" (600 mm.) dia.

1. Labour

Plumber 0.75 Hrs @ 125.00 93.75

Labourer 0.75 Hrs @ 87.50 65.63

159.38

20% 31.88

Total Labour rate 191.25 191.25

2. Materials

C.I. Manhole cover 14.14 Kg. @ 93.75 1325.63

20% 265.13

Total Composite rate 1782.00 1782.00

Each d)

1. Labour

Total Labour rate Same as in item 23-47(a) 255.00 255.00

2. Materials

C.I. Manhole cover 4.50 Kg. @ 93.75 421.88

20% 84.38

Total Composite rate 761.25 761.25

Each e)

1. Labour

Total Labour rate Same as in item 23-47(d) 255.00 255.00

2. Materials

C.I. Manhole cover 10.13 Kg. @ 93.75 949.69

20% 189.94

Total Composite rate 1394.63 1394.65

f)

1. Labour

Plumber 1.50 Hrs @ 125.00 187.50

Labourer 1.50 Hrs @ 87.50 131.25

318.75

20% 63.75

Total Labour rate Same as in item 23-47(d) 382.50 382.50

2. Materials

C.I. Manhole cover 18.00 Kg. @ 93.75 1687.50

20% 337.50

Total Composite rate 2407.50 2407.50

Item  No. 23- 48

Each a) Single way

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fitting C.P. or oxidised gas cock 1/4" (6 mm) dia.

Contractor's profit & overhead

24" (600 mm.) square

12" (300 mm.) square

Contractor's profit & overhead

Contractor's profit & overhead

18" (450 mm.) square

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

1. Labour

Total Labour rate Same as in item 23-47(c) 79.69 79.70

2. Materials

1.00 No. @ 362.50 362.50

20% 72.50

Total Composite rate 514.69 514.70

Each b) Double way

1. Labour

Total Labour rate Same as in item 23-47(c) 119.53 119.55

2. Materials

1.00 No. @ 362.50 362.50

20% 72.50

Total Composite rate 554.53 554.55

Each c) Three way

1. Labour

Total Labour rate Same as in item 23-47(c) 159.38 159.40

2. Materials

1.00 No. @ 437.50 437.50

20% 87.50

Total Composite rate 684.38 684.40

Item  No. 23- 49-1

Each

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 30.00 30.00

20% 6.00

Total Composite rate 87.00 87.00

Item  No. 23- 50

Each a) 1/2" (12 mm) dia.

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

Socket /union 1/2" dia. 1.00 No. @ 564.00 564.00

20% 112.80

Total Composite rate 727.80 727.80

Each b) 3/4" (20 mm) dia.

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

Socket /union 3/4" dia. 1.00 No. @ 696.00 696.00

20% 139.20

Total Composite rate 886.20 886.20

Each c) 1" (25 mm) dia.

1. Labour

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

C.P. gas cock 1/4" dia. Three way

C.P. gas cock 1/4" dia. Double way

Providing and fitting nipple or bush 1/4" x 3/8" (6mm - 10mm) inner dia.

Contractor's profit & overhead

Contractor's profit & overhead

Nipple  

Contractor's profit & overhead

Providing and fitting union/socket

C.P. gas cock 1/4" dia. Single way
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

Socket /union 1" dia. 1.00 No. @ 864.00 864.00

20% 172.80

Total Composite rate 1087.80 1087.80

Item  No. 23- 51

Each a)

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

Socket /union 1/2" dia. 1.00 No. @ 564.00 564.00

20% 112.80

Total Composite rate 727.80 727.80

Each b) 3/4" (20 mm) dia.

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

Socket /union 3/4" dia. 1.00 No. @ 696.00 696.00

20% 139.20

Total Composite rate 886.20 886.20

Item  No. 23-52

a) Light duty

R.M. i)

Total Labour rate Same as in item 27-23(a)1 102.00 102.00

Total Composite rate Same as in item 27-23(a)1 604.35 604.35

R.M. ii)

Total Labour rate Same as in item 27-23(a)1 102.00 102.00

Total Composite rate Same as in item 27-23(a)2 770.10 770.10

R.M. iii)

Total Labour rate Same as in item 27-23(a)3 115.50 115.50

Total Composite rate Same as in item 27-23(a)3 1076.85 1076.85

R.M. iv)

Total Labour rate Same as in item 27-23(a)3 115.50 115.50

Total Composite rate Same as in item 27-23(a)4 1451.70 1451.70

R.M. v)

Total Labour rate Same as in item 27-23(a)5 131.25 131.25

Total Composite rate Same as in item 27-23(a)5 1676.55 1676.55

Providing, laying, cutting, jointing, testing and disinfecting G.I. pipe ILL make or
equivalent gas line including the cost of jointing material.

Providing and fixing brass gas cock.

Contractor's profit & overhead

1/2" (12 mm) dia.

1.5" (40 mm) inner dia.

1.25" (30 mm) inner dia. 

1" (25 mm) inner dia.

3/4" (20 mm) inner dia.

1/2" (15 mm) inner dia. 

Contractor's profit & overhead

Contractor's profit & overhead
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Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

R.M. vi)

Total Labour rate Same as in item 27-23(a)5 131.25 131.25

Total Composite rate Same as in item 27-23(a)6 2265.60 2265.60

Item  No. 23- 53

Each a) 1/2" (12 mm) dia.

1. Labour

Total Labour rate Same as in item 23-41(a) 63.75 63.75

2. Materials

1.00 No. @ 1600.00 1600.00

20% 320.00

Total Composite rate 1983.75 1983.75

Each b) 3/4" (20 mm) dia.

1. Labour

Total Labour rate Same as in item 23-41(a) 63.75 63.75

2. Materials

1.00 No. @ 2100.00 2100.00

20% 420.00

Total Composite rate 2583.75 2583.75

Each c) 1" (25 mm) dia.

1. Labour

Total Labour rate Same as in item 23-39(a)1 127.50 127.50

2. Materials

1.00 No. @ 2400.00 2400.00

20% 480.00

Total Composite rate 3007.50 3007.50

Each d) 1.25" (30 mm) dia. 

1. Labour

Total Labour rate Same as in item 23-39(a)3 191.25 191.25

2. Materials

1.00 No. @ 3500.00 3500.00

20% 700.00

Total Composite rate 4391.25 4391.25

Each e) 1.5" (40 mm) dia.

1. Labour

Total Labour rate Same as in item 23-42(a) 255.00 255.00

2. Materials

1.00 No. @ 4600.00 4600.00

20% 920.00

Total Composite rate 5775.00 5775.00

Each f) 2" (50 mm) dia.

1. Labour

Total Labour rate Same as in item 23-45(c) 360.00 360.00

C.P. check valve 20 mm dia

C.P. check valve 25 mm dia

C.P. check valve 30 mm dia

Providing and fixing superior quality C.P. check valve of approved make for water
supply or gas lines.

C.P. check valve 15 mm dia

C.P. check valve 40 mm dia

2" (50 mm) inner dia.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

(Rs)
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CostUnit 

2. Materials

1.00 No. @ 7000.00 7000.00

20% 1400.00

Total Composite rate 8760.00 8760.00

Item  No. 23- 54

Each a) 1.25" (30 mm) dia. 

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

0.81 No. @ 390.00 315.90

20% 63.18

Total Composite rate 430.08 430.10

Each b) 1.5" (40 mm) dia.

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 455.00 455.00

20% 91.00

Total Composite rate 597.00 597.00

Item  No. 23- 55

Each a) 1.25" (30 mm) dia. 

1. Labour

Total Labour rate Same as in item 23-13(a) 2.13 2.15

2. Materials

1.00 No. @ 110.00 110.00

20% 22.00

Total Composite rate 134.13 134.15

Each b) 1.5" (40 mm) dia.

1. Labour

Total Labour rate Same as in item 23-13(a) 2.13 2.15

2. Materials

1.00 No. @ 150.00 150.00

20% 30.00

Total Composite rate 182.13 182.15

Item  No. 23- 56

Each a) 1.25" (30 mm) dia. 

1. Labour

Total Labour rate Same as in item 23-13(a) 2.13 2.15

2. Materials

1.00 No. @ 175.25 175.25

20% 35.05

Total Composite rate 212.43 212.45

Each b) 1.5" (40 mm) dia.

1. Labour

Total Labour rate Same as in item 23-13(a) 2.13 2.15

C.P. chain with rubber plug

U-PVC waste pipe 30 mm

Providing and fixing  P.V.C. waste pipe 

Providing and fixing C.P chain with rubber plug.

C.P. waste coupling 40 mm

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

C.P. check valve 50 mm dia

Providing and fixing C.P. waste coupling.

C.P. waste coupling 30 mm

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

C.P. chain with rubber plug
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(Rs)

Unit       
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(Rs)

Description
Component  

CostUnit 

2. Materials

1.00 No. @ 227.23 227.23

20% 45.45

Total Composite rate 274.80 274.80

Item  No. 23- 57

Each a) 1.25" (30 mm) dia. 

1. Labour

Total Labour rate Same as in item 23-13(a) 25.50 25.50

2. Materials

1.00 No. @ 71.30 71.30

20% 14.26

Total Composite rate 111.06 111.05

Each b) 1.5" (40 mm) dia.

1. Labour

Total Labour rate Same as in item 23-13(a) 25.50 25.50

2. Materials

1.00 No. @ 105.95 105.95

20% 21.19

Total Composite rate 152.64 152.65

Item  No.23- 58-1
Each

1. Labour

Total Labour rate Same as in item 23-41(a) 63.75 63.75

2. Materials

1.00 pair @ 150.00 150.00

20% 30.00

Total Composite rate 243.75 243.75

Item  No.  23-59

Each a)

1. Labour

Total Labour rate Same as in item 23-13(a) 51.00 51.00

2. Materials

1.00 No. @ 104.50 104.50

20% 20.90

Total Composite rate 125.40 125.40

Each b)

1. Labour

Total Labour rate Same as in item 23-13(a) 44.35 44.35

2. Materials

1.00 No. @ 200.00 200.00

20% 40.00

Total Composite rate 240.00 240.00

Item  No. 23- 60

Rubber connection pipe

Copper connection pipe 

Providing and fixing  P.V.C. waste flushing bend

Angle iron bracket

Copper connection

Plastic rubber connection pipe

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing angle iron brackets for wash hand basin, cistern
and sinks.

Providing and fixing 1/2" (12 mm) dia. connection pipe including check nuts.

U-PVC waste pipe 40 mm

U-PVC flushing bend 30 mm dia.

U-PVC flushing bend 40 mm dia.
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Each a) 1/2" (12 mm) dia.

1. Labour

Total Labour rate Same as in item 23-13(a) 44.35 44.35

2. Materials

1.00 No. @ 115.00 115.00

20% 23.00

Total Composite rate 138.00 138.00

Each b) 3/4" (20 mm) dia.

1. Labour

Total Labour rate Same as in item 23- 41(a) 43.97 43.95

2. Materials

1.00 No. @ 160.00 160.00

20% 32.00

Total Composite rate 192.00 192.00

Each c) 1" (25 mm) dia.

1. Labour

Total Labour rate Same as in item 23- 39(a) 1 106.25 106.25

2. Materials

1.00 No. @ 195.00 195.00

20% 39.00

Total Composite rate 234.00 234.00

Each d) 1.25" (30 mm) dia. 

1. Labour

Total Labour rate Same as in item 23-39(a)3 159.38 159.40

2. Materials

1.00 No. @ 325.00 325.00

20% 65.00

Total Composite rate 390.00 390.00

Each e) 1.5" (40 mm) dia.

1. Labour

Total Labour rate Same as in item 23-39(a)3 159.38 159.40

2. Materials

1.00 No. @ 425.00 425.00

20% 85.00

Total Composite rate 510.00 510.00

Each f) 2" (50 mm) dia.

1. Labour

Total Labour rate Same as in item 23-45(c) 55.81 55.80

2. Materials

1.00 No. @ 750.00 750.00

20% 150.00

Total Composite rate 900.00 900.00

Item  No. 23- 61-1

Providing and fixing brass ball valve with unsoldered copper ball.

Brass ball valve 15 mm

Brass ball valve 20 mm

Brass ball valve 25 mm

Brass ball valve 40 mm

Brass ball valve 50 mm

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Brass ball valve 30 mm

  23 - 792



Government of Balochistan

(Rs)

Unit       
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(Rs)

Description
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Each

Materials

Excavation 1.5 x 1.25 x 3 5.63 Cu.ft = 0.16 Cu.m.

6" found. concrete 1.5 x 1.25 x 0.5 0.94 Cu.ft = 0.03 Cu.m.

Brick masonry 1:6 4 x 0.38 x 2 3.04 Cu.ft = 0.09 Cu.m.

1/2" thick plaster 1:3 2.5 x 1.92 4.80 Sq.ft = 0.45 Sq.m.

1" thick 1:2:4 conc. 0.75 x 0.5  0.38 Sq.ft = 0.03 Sq.m.

C.I. hinged cover & frame 6.35 Kg.

1. Labour

For excavation Same as in item 3-21(b) 0.16 Cu.m. @ 207.38 33.04

For concrete Same as in item 5-5(a) 0.03 Cu.m. @ 2013.13 53.45

For brick masonry Same as in item 11-2(b) 0.09 Cu.m. @ 1194.75 102.86

For plaster Same as in item 15-3 0.45 Sq.m. @ 127.19 56.74

For flooring Same as in item 14-2(b) 0.03 Sq.m. @ 114.38 3.99

For fixing
Mason 0.50 Hrs @ 125.00 62.50

Labourer 0.50 Hrs @ 87.50 43.75

 356.32

20% 71.26

Total Labour rate 427.58 427.60

2. Material

Concrete 1:4:8    Rate as per item 5-5(a) 0.03 Cu.m. @ 4613.64 122.49

Brick masonry Rate as per item 11-3(b)2 0.09 Cu.m. @ 6294.87 541.95

Flooring 1:2:4 Rate as per item 14-2(b)1 0.03 Sq.m. @ 195.77 6.82

Plaster 1/2" thick Rate as per item 15-2 0.45 Sq.m. @ 96.01 42.83

C.I. cover & frame 6.35 Kg. @ 105.00 666.75

1380.85

20% 276.17

2084.61 2084.60

Item  No. 23- 62-1
Each

Materials

Excavation 2 x 1.5 x 3 9.00 Cu.ft = 0.25 Cu.m.

6" found. concrete 2 x 1.5 x  0.5 1.50 Cu.ft = 0.04 Cu.m.

Brick masonry 1:6 5.5 x 0.38 x 2 4.18 Cu.ft = 0.12 Cu.m.

1/2" thick plaster 1:3 4 x 2 8.00 Sq.ft = 0.74 Sq.m.

1" thick 1:2:4 conc. 1.25 x 0.5  0.63 Sq.ft = 0.06 Sq.m.

C.I. hinged cover & frame 12.70 Kg.

1. Labour

For excavation Same as in item 3-21(b) 0.25 Cu.m. @ 207.38 52.86

For concrete Same as in item 5-5(a) 0.04 Cu.m. @ 2013.13 85.52

For brick masonry Same as in item 11-2(b) 0.12 Cu.m. @ 1194.75 141.43

For plaster Same as in item 15-3 0.74 Sq.m. @ 127.19 94.56

For flooring Same as in item 14-2(b) 0.06 Sq.m. @ 114.38 6.64

For fixing

Mason 0.50 Hrs @ 125.00 62.50

Labourer 0.50 Hrs @ 87.50 43.75

 487.27

20% 97.45

Total Composite rate

Providing chambers 9" x 6" x 24" for stop cocks and valves etc. with 4-1/2" (115mm)
thick burnt brick masonry walls in 1:6 cement sand mortar, 6" thick cement concrete
1:4:8 in foundation, 1/2" thick plaster in 1:3 cement sand mortar to all inner wall
surfaces, 1" thick concrete 1:2:4 flooring complete with C.I. hinged cover and frame 9"
x 6" weighing 6.35 kg fixed in 1:2:4 concrete including curing, excavation, back filling
and disposal of earth.

Providing chambers 15" x 9" x 24" for house meters with 4-1/2" thick burnt brick
masonry walls in 1:6 cement sand mortar, 6" thick cement concrete 1:4:8 in
foundation, 1/2" thick plaster in 1:3 cement sand mortar to all inner wall surfaces, 1"
thick concrete 1:2:4 flooring complete with cast iron hinged cover and frame 15" x 9"
weighing 12.7 kg fixed in 1:2:4 concrete including curing, excavation, back filling and
disposal of earth.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Unit       
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(Rs)

Description
Component  

CostUnit 

Total Labour rate 584.72 584.70
2. Material
Concrete 1:4:8    Rate as per item 5-5(a) 0.04 Cu.m. @ 4613.64 195.99

Brick masonry Rate as per item 11-3(b)2 0.12 Cu.m. @ 6294.87 745.19

Plaster 1/2" thick Rate as per item 14-2(b)1 0.74 Sq.m. @ 195.77 145.55

Flooring 1:2:4 Rate as per item 15-2 0.06 Sq.m. @ 96.01 5.58

C.I. cover & frame 12.70 Kg. @ 105.00 1333.50

2425.81

20% 485.16

3495.69 3495.70

Item  No. 23-63

Each a)

Materials

Excavation 4 x 3 x 5.5 66.00 Cu.ft = 1.87 Cu.m.

R.C.C. slab 1:2:4 4 x 3 x 0.33 3.96 Cu.ft = 0.11 Cu.m.

6" found. concrete 2.5  x 1.5 x  0.5 2.50 Cu.ft = 0.07 Cu.m.

Brick masonry 1:6 11 x 0.75 x 9/2 37.13 Cu.ft = 1.05 Cu.m.

1/2" thick plaster 1:3 8 x 4.5 36.00 Sq.ft = 3.35 Sq.m.

1" thick 1:2:4 conc. 1.25 x 0.5  0.63 Sq.ft = 0.06 Sq.m.

M.S. bars 3.38 x 5/2.2 7.68 Kg.

C.I. hinged cover & frame 88.90 Kg.

1. Labour

For excavation Same as in item 3-21(b) 1.87 Cu.m. @ 207.38 387.62

For 1:2:4 concrete Same as in item 5-13(a) 0.11 Cu.m. @ 1292.38 144.94

For 1:3:6 concrete Same as in item 5-5(a) 0.07 Cu.m. @ 2013.13 142.53

For brick masonry Same as in item 11-2(b) 1.05 Cu.m. @ 1194.75 1256.16

For plaster Same as in item 15-3 3.35 Sq.m. @ 127.19 425.53

For flooring Same as in item 14-2(b) 0.06 Sq.m. @ 114.38 6.64

For fixing

Mason 0.50 Hrs @ 125.00 62.50

Labourer 0.50 Hrs @ 87.50 43.75

 2469.68

20% 493.94

Total Labour rate 2963.61 2963.60

2. Material

Concrete 1:2:4    Rate as per item 5-17(a)1 0.11 Cu.m. @ 8338.90 935.20

Concrete 1:3:6 Rate as per item 5-13(e) 0.07 Cu.m. @ 6712.29 475.24

Brick masonry Rate as per item 11-3(b)2 1.05 Cu.m. @ 6294.87 6618.44

Plaster 1/2" thick Rate as per item 15-2(a) 3.35 Sq.m. @ 96.01 321.22

Flooring 1:2:4 Rate as per item 14-2(b)1 0.06 Sq.m. @ 195.77 11.37

Mild steel bars( G-40) 7.68 Tonn
e

@ 88.00 676.00

C.I. cover & frame 88.90 Kg. @ 105.00 9334.50

C.I. foot rest 2.00 No. @ 80.00 160.00

18531.98

20% 3706.40

25201.99 25202.00

Per b)

Materials

Brick masonry 1:6 11 x 0.75 x 1 8.25 Cu.ft = 0.23 Cu.m.

Contractor's profit & overhead

Contractor's profit & overhead

Considering 12" (300 mm) depth 

Extra for depth beyond 54" (1.37m) including cost of C.I.foot rest for every 12"(300mm)
depth (for depth less than 54" (1.37m) deduct at the same rate).

Total Composite rate

Total Composite rate

Providing chambers 30" x 18" x 56" as per approved design for sluice valve 3" to 12"
dia. with 18" dia. C.I. cover and frame weighing 88.9 Kg. fixed in 4" thick R.C.C. 1:2:4
slab with re-steel 5 lbs./cu.ft and 9" thick burnt brick masonry walls in 1:6 cement
sand mortar, 6" thick cement concrete 1:3:6 in foundation, 1" thick concrete 1:2:4
flooring, 1/2" thick plaster in 1:3 cement sand mortar to all inner wall surfaces,
including providing anf fixing C.I. foot rest at every 12" beyond 30" depth including
curing, excavation, back filling and disposal of surplus earth.

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

1/2" thick plaster 1:3 8 x 1 8.00 Sq.ft = 0.74 Sq.m.

C.I. foot rest 1.00 No.

1. Labour

For brick masonry Same as in item 11-2(b) 0.23 Cu.m. @ 1194.75 279.15

For plaster Same as in item 15-3 0.74 Sq.m. @ 127.19 94.56

For fixing

Mason 0.25 Hrs @ 125.00 31.25

Labourer 0.25 Hrs @ 87.50 21.88

 426.84

20% 85.37

Total Labour rate 17.07 17.05

2. Material

Brick masonry Rate as per item 11-3(b)2 0.23 Cu.m. @ 6294.87 1470.76

Plaster 1/2" thick Rate as per item 15-2(a) 0.74 Sq.m. @ 960.10 713.83

C.I. foot rest 1.00 No. @ 80.00 80.00

2264.59

20% 452.92

107.66 107.65

Item  No. 23- 64
Each a)

Excavation 5 x 3 x 5.5 82.50 Cu.ft = 2.34 Cu.m.

R.C.C. slab 1:2:4 5 x 5 x 0.5 12.50 Cu.ft = 0.35 Cu.m.

6" found. concrete 2.5  x 1.5 x  0.5 2.50 Cu.ft = 0.07 Cu.m.

Brick masonry 1:6 17 x 0.75 x 7 89.25 Cu.ft = 2.53 Cu.m.

1/2" thick plaster 1:3 14 x 7 98.00 Sq.ft = 9.11 Sq.m.

1" thick 1:2:4 conc. 3.5 x 3.5 12.25 Sq.ft = 1.14 Sq.m.

M.S. bars 10.93 x 5/2.2 24.61 Kg.

127.00 Kg.

1. Labour

For excavation Same as in item 3-21(b) 2.34 Cu.m. @ 207.38 484.52

For 1:2:4 concrete Same as in item 5-13(a) 0.35 Cu.m. @ 1292.38 457.51

For 1:3:6 concrete Same as in item 5-5(a) 0.07 Cu.m. @ 2013.13 142.53

For brick masonry Same as in item 11-2(b) 2.53 Cu.m. @ 1194.75 3019.87

For plaster Same as in item 15-3 9.11 Sq.m. @ 127.19 1158.40

For flooring Same as in item 14-2(b) 1.14 Sq.m. @ 114.38 130.21

For fixing

Mason 0.50 Hrs @ 125.00 62.50

Labourer 0.50 Hrs @ 87.50 43.75

 5499.29

20% 1099.86

Total Labour rate 6599.15 6599.15
2. Material

Concrete 1:2:4    Rate as per item 5-17(a)1 0.35 Cu.m. @ 8338.90 2952.03

Concrete 1:3:6 Rate as per item 5-13(d) 0.07 Cu.m. @ 6712.29 475.24

Brick masonry Rate as per item 11-3(b)2 2.53 Cu.m. @ 6294.87 15911.00

Plaster 1/2" thick Rate as per item 15-2(a) 9.11 Sq.m. @ 96.01 874.44

Flooring 1:2:4 Rate as per item 14-2(b)1 1.14 Sq.m. @ 195.77 222.88

Mild steel bars( G-40) 24.61 Tonn
e

@ 88.00 2166.00

C.I. cover & frame 127.00 Kg. @ 105.00 13335.00

C.I. foot rest 5.00 No. @ 80.00 400.00

36336.59

20% 7267.32

C.I. hinged cover & frame

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Providing chambers 42" x 42" x 7'-0" as per approved design for sluice valve 15" to 24"
dia. with 24" dia. C.I. cover and frame weighing 127 Kg. fixed in 6" thick R.C.C. 1:2:4
slab with re-steel 5 lbs./cu.ft and 9" thick burnt brick masonry walls in 1:6 cement sand
mortar, 6" thick cement concrete 1:3:6 in foundation, 1" thick concrete 1:2:4 flooring,
1/2" thick plaster in 1:3 cement sand mortar to all inner wall surfaces, including
providing & fixing C.I foot rest at every 12" beyond 30" depth including curing,
excavation, back filling and disposal of surplus earth.
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

50203.06 50203.05

Per b)

Materials

Brick masonry 1:6 17 x 0.75 x 1 12.75 Cu.ft = 0.36 Cu.m.

1/2" thick plaster 1:3 14 x 1 14.00 Sq.ft = 1.30 Sq.m.

C.I. foot rest 1.00 No.

1. Labour

For brick masonry Same as in item 11-3(a) 0.36 Cu.m. @ 1194.75 431.41

For plaster Same as in item 15-3 1.30 Sq.m. @ 127.19 165.49

For fixing

Mason 0.25 Hrs @ 125.00 31.25

Labourer 0.25 Hrs @ 87.50 21.88

 650.02

20% 130.00

Total Labour rate 26.00 26.00

2. Material

Brick masonry Rate as per item 11-3(b)2 0.36 Cu.m. @ 6294.87 2273.00

Plaster 1/2" thick Rate as per item 15-2(a) 1.30 Sq.m. @ 96.01 124.92

C.I. foot rest 1.00 No. @ 80.00 80.00

2477.92

20% 495.58

125.12 125.10

Item  No. 23- 65

Each a)

Excavation 5.25 x 5 x 9 236.25 Cu.ft = 6.69 Cu.m.

R.C.C. slab 1:2:4 5.25x 5 x 0.5 13.13 Cu.ft = 0.37 Cu.m.

6" found. concrete 5.25  x 5 x  0.5 13.13 Cu.ft = 0.37 Cu.m.

Brick masonry 1:6 17.5 x 0.75 x 8 105.00 Cu.ft = 2.97 Cu.m.

1/2" thick plaster 1:3 14.5 x 8 116.00 Sq.ft = 10.78 Sq.m.

1" thick 1:2:4 conc. 3.75 x 3.5 13.13 Sq.ft = 1.22 Sq.m.

M.S. bars 9.6 x 5/2.2 21.82 Kg.

1. Labour

For excavation Same as in item 3-21(b) 6.69 Cu.m. @ 207.38 1387.49

For 1:2:4 concrete Same as in item 5-13(a) 0.37 Cu.m. @ 1292.38 480.39

For 1:3:6 concrete Same as in item 5-5(a) 0.37 Cu.m. @ 2013.13 748.29

For brick masonry Same as in item 11-2(b) 2.97 Cu.m. @ 1194.75 3552.78

For plaster Same as in item 15-3 10.78 Sq.m. @ 127.19 1371.17

For flooring Same as in item 14-2(b) 1.22 Sq.m. @ 114.38 139.51

For fixing

Mason 0.50 Hrs @ 125.00 62.50

Labourer 0.50 Hrs @ 87.50 43.75

 7785.88

20% 1557.18

Total Labour rate 9343.06 9343.05

2. Material

Concrete 1:2:4    Rate as per item 5-17(a)1 0.37 Cu.m. @ 8338.90 3099.63

Contractor's profit & overhead

Providing chambers 45" x 42" x 8'-0" as per approved design for sluice valve 27" to 30"
dia. with 30" dia. Concrete Cover. fixed in 6" thick R.C.C. 1:2:4 slab with re-steel 5
lbs./cu.ft and 9" thick burnt brick masonry walls in 1:6 cement sand mortar, 6" thick
cement concrete 1:3:6 in foundation, 1" thick concrete 1:2:4 flooring, 1/2" thick plaster
in 1:3 cement sand mortar to all inner wall surfaces, including providing anf fixing C.I.
foot rest at every 12" beyond 30" depth including curing, excavation, back filling and
disposal of surplus earth.

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Extra for depth beyond 7 ft.(2.14 m) including cost of C.I. foot rest for every 12"
(300mm) depth (for depth less than 7 ft (2.14 m) deduct at the same rate).

Considering 12" (300 mm) depth 

Total Composite rate
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

Concrete 1:3:6 Rate as per item 5-13(d) 0.37 Cu.m. @ 6712.29 2495.01

Brick masonry Rate as per item 11-3(b)2 2.97 Cu.m. @ 6294.87 18718.83

Plaster 1/2" thick Rate as per item 15-2(a) 10.78 Sq.m. @ 96.01 1035.05

Flooring 1:2:4 Rate as per item 14-2(b)1 1.22 Sq.m. @ 195.77 238.80

Mild steel bars( G-40) 21.82 Tonn
e

@ 88.00 1920.00

C.I. cover & frame 1.00 Nos. @ 105.00 105.00

C.I. foot rest 6.00 No. @ 80.00 480.00

28092.32

20% 5618.46

43053.84 43053.85

Per b)

Materials

Brick masonry 1:6 17.5 x 0.75 x 1 13.13 Cu.ft = 0.37 Cu.m.

1/2" thick plaster 1:3 14.5 x 1 14.50 Sq.ft = 1.35 Sq.m.

C.I. foot rest 1.00 No.

1. Labour

For brick masonry Same as in item 11-2(b) 0.37 Cu.m. @ 1194.75 444.10

For plaster Same as in item 15-3 1.35 Sq.m. @ 127.19 171.40

For fixing

Mason 0.25 Hrs @ 125.00 31.25

Labourer 0.25 Hrs @ 87.50 21.88

 668.62

20% 133.72

Total Labour rate 26.74 26.75

2. Material

Brick masonry Rate as per item 11-3(b)2 0.37 Cu.m. @ 6294.87 2339.85

Plaster 1/2" thick Rate as per item 15-2 1.35 Sq.m. @ 96.01 129.38

C.I. foot rest 1.00 No. @ 80.00 80.00

2549.23

20% 509.85

128.71 128.70

b)

CI Cover weight 95.00 Kg. @ 105.00 20002.50

20% 4000.50

24003.00 24003.00

Item  No. 23- 66

Each a)

1. Labour

Plumber 6.00 Hrs @ 125.00 750.00

Labourer 6.00 Hrs @ 87.50 525.00

1275.00

20% 255.00

Total Labour rate 1530.00 1530.00

2. Materials

1.00 No. @ 9350.00 9350.00

Accessories 5% 467.50

9817.50

20% 1963.50

Total Composite rate 13311.00 13311.00

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Extra for 95 Kg cast Iron Pipe

Contractor's profit & overhead

Total Composite rate

Gyser 35 gallons capacity

Supply and fix gas items including all accessories and fittings such as G.I pipe, rubber
pipe, specials, gas stop cocks etc.

Extra for depth beyond 8 ft (2.44 m) including cost of C.I. foot rest for every 12"
(300mm) depth (for depth less than 8 ft (2.44 m) deduct at the same rate).

Considering 12" (300 mm) depth 

Total Composite rate

Total Composite rate

Gas Gyser 35 gallons capacity
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

Each b)

1. Labour

Total Labour rate Same as in item 23-66(a) 1530.00 1530.00

2. Materials

1.00 No. @ 10500.00 10500.00

Accessories 5% 525.00

11025.00

20% 2205.00

Total Composite rate 14760.00 14760.00

Each c)

1. Labour

Plumber 4.00 Hrs @ 125.00 500.00

Labourer 4.00 Hrs @ 87.50 350.00

850.00

20% 170.00

Total Labour rate 1020.00 1020.00

2. Materials

1.00 No. @ 3500.00 3500.00

Accessories 5% 175.00

3675.00

20% 735.00

Total Composite rate 5430.00 5430.00

Each d)

1. Labour

Total Labour rate Same as in item 23-66(c) 1020.00 1020.00

2. Materials

1.00 No. @ 5500.00 5500.00

Accessories 5% 275.00

5775.00

20% 1155.00

Total Composite rate 7950.00 7950.00

Each e)

1. Labour

Total Labour rate Same as in item 23-66(c) 1020.00 1020.00

2. Materials

1.00 No. @ 6500.00 6500.00

Accessories 5% 325.00

6825.00

20% 1365.00

Total Composite rate 9210.00 9210.00

Each f)

1. Labour

Total Labour rate Same as in item 23-66(c) 1020.00 1020.00

2. Materials

1.00 No. @ 13500.00 13500.00

Accessories 5% 675.00

14175.00

Gas room heater (fancy, Double burner)

Gas room heater (Fancy)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Gas room heater (fancy, single burner)

Gas room heater (ordinary, double burner)

Gyser 50 gallons capacity

Gas room heater (ordinary, single burner)

Gas room heater (ordinary)

Gas room heater (ordinary)

Gas room heater (Fancy)

Gas Gyser 50 gallons capacity
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

Contractor's profit & overhead 20% 2835.00

Total Composite rate 18030.00 18030.00

Each g)

1. Labour

Total Labour rate Same as in item 23-66(a) 1530.00 1530.00

2. Materials

1.00 No. @ 5500.00 5500.00

Accessories 5% 275.00

5775.00

20% 1155.00

Total Composite rate 8460.00 8460.00

Each h)

1. Labour

Plumber 3.00 Hrs @ 125.00 375.00

Labourer 3.00 Hrs @ 87.50 262.50

637.50

20% 127.50

Total Labour rate 765.00 765.00

2. Materials

1.00 No. @ 500.00 500.00

Accessories 5% 25.00

525.00

20% 105.00

Total Composite rate 1395.00 1395.00

Each i)

1. Labour

Total Labour rate Same as in item 23-66(h) 765.00 765.00

2. Materials

1.00 No. @ 1000.00 1000.00

Accessories 5% 50.00

1050.00

20% 210.00

Total Composite rate 2025.00 2025.00

Each j)

1. Labour

Plumber 6.00 Hrs @ 125.00 750.00

Labourer 6.00 Hrs @ 87.50 525.00

1275.00

20% 255.00

Total Labour rate 1530.00 1530.00

2. Materials

1.00 No. @ 5500.00 5500.00

Accessories 5% 275.00

5775.00

20% 1155.00

Total Composite rate 8460.00 8460.00

Each k)

1. Labour

Plumber 6.00 Hrs @ 125.00 750.00

Labourer 6.00 Hrs @ 87.50 525.00

Contractor's profit & overhead

Instant Gas Gyser 5 Litre capacity

Contractor's profit & overhead

Instant Gas Gyser (6 Litre Capacity)

Contractor's profit & overhead

Instant Gas Gyser 8 Litre capacity

Gas lamp Double

Gas lamp (double)

Gas room heater (fire place design with artificial log or coal, double burner)

Gas lamp Single

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Gas lamp (single)

Gas room heater, fire place design
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

1275.00

20% 255.00

Total Labour rate 1530.00 1530.00

2. Materials

1.00 No. @ 7500.00 7500.00

Accessories 5% 375.00

7875.00

20% 1575.00

Total Composite rate 10980.00 10980.00

Each L)

1. Labour

Plumber 6.00 Hrs @ 125.00 750.00

Labourer 6.00 Hrs @ 87.50 525.00

1275.00

20% 255.00

Total Labour rate 1530.00 1530.00

2. Materials

1.00 No. @ 9500.00 9500.00

Accessories 5% 475.00

9975.00

20% 1995.00

Total Composite rate 13500.00 13500.00

Each m)

1. Labour

Plumber 6.00 Hrs @ 125.00 750.00

Labourer 6.00 Hrs @ 87.50 525.00

1275.00

20% 255.00

Total Labour rate 1530.00 1530.00

2. Materials

1.00 No. @ 12500.00 12500.00

Accessories 5% 625.00

13125.00

20% 2625.00

Total Composite rate 17280.00 17280.00

Item No. 23- 67-1

1. Labour

Pipe fitter 0.50 Hrs @ 125.00 62.50

20% 12.50

Total Labour rate 75.00 75.00

2. Materials

1.00 No. @ 104.50 104.50

Clamps 2.00 No. @ 12.00 24.00

128.50

20% 25.70

Total Composite rate 229.20 229.20

Item No. 23- 68

a) For first floor 10%

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Instant Gas Gyser (10 Litre Capacity)

Contractor's profit & overhead

Contractor's profit & overhead

Instant Gas Gyser (8 Litre Capacity)

Contractor's profit & overhead

Instant Gas Gyser 10 Litre capacity

Rubber connection pipe

% increase Add extra for respective payable item of ground floor

Per 
point

Providing and connecting PVC/ Rubber pipe for gas connection

Instant Gas Gyser 12.5 Litre capacity

Contractor's profit & overhead

Instant Gas Gyser (12 Litre Capacity)

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

(Rs)

Description
Component  

CostUnit 

b) 7.5%

Item No.  23-69 -1
Each

1. Labour

Plumber 6.00 Hrs @ 125.00 750.00

Labourer 12.00 Hrs @ 87.50 1050.00

1800.00

20% 360.00

Total Labour rate 2160.00 2160.00

2. Material

1.00 No. @ 13871.00 13871.00

20% 2774.20

Total Composite rate 18805.20 18805.20

Item No. 23- 70-1
Each

1. Labour

Plumber 0.50 Hrs @ 125.00 62.50

Labourer 1.00 Hrs @ 87.50 87.50

150.00

20% 30.00

Total Labour rate 180.00 180.00

Muslim Shower CR (Complete Set including Pipe) 1.00 No. @ 2000.00 2000.00

1.00 No. @ 900.00 900.00

2900.00

20% 580.00

Total Composite rate 3660.00 3660.00

Item  No. 23- 71-1

Each a)
1. Labour
Plumber 8.00 Hrs @ 125.00 1000.00

Labourer 8.00 Hrs @ 87.50 700.00
1700.00

20% 340.00
Total Labour rate 2040.00 2040.00

2. Materials
1.00 No. @ 120000.00 120000.00

Accessories 5% 6000.00
126000.00

20% 25200.00

Total Composite rate 153240.00 153240.00

Supply and fix Hot water Boiler 100 Gallon capacity with galvanized sheet 10 Guage
thickness with 6.5 ft hight and 2.5 ft Diameter as G.I pipe including Specials
Water Boiler 100 gallons capacity

Contractor's profit & overhead

100 Gallon Water Boiler

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing Sonex/Master WC CR Shower including Connecting Flexible Pipe
and bib cok including making requisite numbers of holes and making good with
approved material.

C.P. bib cock 1/2" 

Contractor's profit & overhead

For every additional floor above first floor

Contractor's profit & overhead

Providing and fixing Complete Bathroom set of Master Common Bath Set with noble
hand shower 009/1, 010/3, 025/1, 027B/1, 085/1, 2015/1(3002) including Shower Set,
Basin Mixer, bib Cock etc. complete in all respect

Contractor's profit & overhead

Common Bath Set with noble hand shower 009/1, 010/3, 
025/1, 027B/1, 085/1, 2015/1(3002)
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R.M. a)

Brick + Mortar     4.38 + 0.38 = 4.76"/12 = 0.40 Cu.ft.

No. of bricks 100/0.396 252.63 Nos.

Wastage  @ 5% 12.63 Nos.

266.00 Nos.

Joint mortar 253x9x43/16x.38x1/1728 1.35 Cu.ft.

Beding 100x43/16x.5x1/144 0.93 Cu.ft.

2.28 Cu.ft.

Wastage  @ 10%  0.23 Cu.ft.

2.51 Cu.ft. = 0.07 Cu.m.

i)

1. Labour

Mason 6.00 Hrs @ 125.00 750.00

Labourer 6.00 Hrs @ 87.50 525.00

Bahishti 0.50 Hrs @ 87.50 43.75

1318.75

20% 263.75

Total Labour rate 51.92 51.90

2. Material

Bricks 266.00 No. @ 10.00 2660.00

Mortar 1 : 3 0.07 Cu.m @ 2538.00 180.18

2840.18

Water Charges 1.5% 42.60

2882.78

20% 576.56

Total 3459.34

Total Composite rate 165.42 165.40

ii)

1. Labour

Total Labour rate Same as in item 24-1(a)1 51.90 51.90

2. Material

Bricks 266.00 No. @ 10.00 2660.00

Mortar 1 : 5 0.07 Cu.m @ 1645.00 116.78

2776.78

Water Charges 1.5% 41.65

2818.43

20% 563.69

Total 3382.12

Total Composite rate 162.87 162.85

R.M. b)

Brick + Mortar     2.69 + 0.38 = 3.07"/12 = 0.26 Cu.ft.

No. of bricks 100/0.256 390.88 Nos.

Wastage  @ 5% 19.54 Nos.

411.00 Nos.

Joint mortar 391x9x35/8x.38x1/1728 3.39 Cu.ft.

Unit       
Rate  

4-1/2" (114 mm) thick

(Rs)

Description

Item No.  24-1

3" (75 mm) thick

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Unit 
Component  

Cost

Providing and laying tega formed of first class burnt clay bricks on end laid in 3/8"
(9.5mm) joint and over 1/2" (13mm) thick cement sand mortar bedding projecting to a
height of not more than 6" (150mm) top of drain along the property side where
required laid to line, grade, slope and shape according to the drawings.

Cosidering 100 ft length, size of brick  = 9"x 4.38"x 2.69" 

Cement sand mortar 1 : 3

Cement sand mortar 1 : 5

 24 - 802



Government of Balochistan

(Rs)

Unit       
Rate  

(Rs)

DescriptionUnit 
Component  

Cost

Bedding 100x35/8x0.5x1/144 1.52 Cu.ft.

4.90 Cu.ft.

Wastage  @ 10%  0.49 Cu.ft.

5.40 Cu.ft. = 0.15 Cu.m.

i)

1. Labour

Mason 9.00 Hrs @ 125.00 1125.00

Labourer 9.00 Hrs @ 87.50 787.50

Bahishti 0.50 Hrs @ 87.50 43.75

1956.25

20% 391.25

Total Labour rate 77.02 77.00

2. Material

Bricks 411.00 No. @ 10.00 4110.00

Mortar 1 : 3 0.15 Cu.m @ 2538.00 387.79

4497.79

Water Charges 1.5% 67.47

4565.26

20% 913.05

Total 5478.31

Total Composite rate 256.76 256.75

ii)

1. Labour

Total Labour rate Same as in item 24-1(b)1 77.00 77.00

2. Material

Bricks 266.00 No. @ 10.00 2660.00

Mortar 1 : 5 0.07 Cu.m @ 1645.00 116.78

2776.78

Water Charges 1.5% 41.65

2818.43

20% 563.69

Total 3382.12

Total Composite rate 187.97 187.95

Sq.m

Size of brick  = 9"x 4.38"x 2.69" 

Brick + mortar  =   9" + 0.38" = 9.38"/12 0.78 Ft.

  4.38" + 0.38" = 4.76"/12 0.40 Ft.

Area 0.782 x 0.397 0.31 Sq.ft.

No. of bricks 100/0.31 322.11 Nos.

Wastage  @ 5% 16.11 Nos.

338.21 Nos.

Surface area  brick 9" x 35/8 x 1/144 0.27 Sq.ft.

Surface area of mortar 0.04 Sq.ft.

Joint mortar 322x0.0358x43/16x1/12 2.58 Cu.ft.

Wastage  @ 10%  0.26 Cu.ft.

2.84 Cu.ft. = 0.08 Cu.m.

Providing and laying first class burnt clay bricks 3" (75 mm) thick laid in 3/8" (9.5mm)
joint in cement sand mortar on side of drains and in other works where required. All
joints to be completely filled and struck flush.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Cement sand mortar 1 : 3

Cement sand mortar 1 : 5

Cosidering 100 Sq.ft  of surface area

Item No. 24-2
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Government of Balochistan

(Rs)

Unit       
Rate  

(Rs)

DescriptionUnit 
Component  

Cost

a)

1. Labour

Mason 8.75 Hrs @ 125.00 1093.75

Labourer 8.75 Hrs @ 87.50 765.63

Bahishti 0.75 Hrs @ 87.50 65.63

1925.00

20% 385.00

Total Labour rate 248.56 248.55

2. Material

Bricks 338.21 No. @ 10.00 3382.14

Mortar 1 : 3 0.08 Cu.m @ 2538.00 204.12

3586.27

Water Charges 1.5% 53.79

3640.06

20% 728.01

Total Composite rate 718.56 718.55

b)

1. Labour

Total Labour rate Same as in item 24-2(a) 248.55 248.55

2. Material

Bricks 338.21 No. @ 10.00 3382.14

Mortar 1 : 5 0.08 Cu.m @ 1645.00 132.30

3514.45

Water Charges 1.5% 52.72

3567.16

20% 713.43

Total 4280.59

Total Composite rate 709.14 709.15

c)

1. Labour

Total Labour rate Same as in item 24-2(a) 248.55 248.55

2. Material

Bricks 338.21 No. @ 10.00 3382.14

Mortar 1 : 6 0.08 Cu.m @ 1410.00 113.40

3495.55

Water Charges 1.5% 52.43

3547.98

20% 709.60

Total 4257.57

Total Composite rate 706.66 706.65

Sq.m.

Size of brick  = 9"x 4.38"x 2.69" 

Brick + mortar  =   9" + 0.38" = 9.38"/12 0.78 Ft.

2.69" + 0.38" = 3.07"/12 0.26 Ft.

Area 0.782 x 0.256 0.20 Sq.ft.

Providing and laying first class burnt clay bricks on edge 4.5" (115mm) thick laid in
3/8" (9.5mm) joint in cement sand mortar on side of drains and on other works where
required. All joints to be completely filled and struck flush.

Cement sand mortar 1 : 3

Cement sand mortar 1 : 5

Cement sand mortar 1 : 6

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Cosidering 100 Sq.ft  of surface area

Contractor's profit & overhead

Item No. 24-3
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(Rs)

Unit       
Rate  

(Rs)

DescriptionUnit 
Component  

Cost

No. of bricks 100/0.20 499.52 Nos.

Wastage  @ 5% 24.98 Nos.

524.50 Nos.

Surface area  brick 9" x 43/16 x 1/144 0.17 Sq.ft.

Surface area of mortar 0.03 Sq.ft.

Joint mortar 500x0.0314x35/8x1/12 5.72 Cu.ft.

Wastage  @ 10%  0.57 Cu.ft.

6.30 Cu.ft. = 0.18 Cu.m.

a)

1. Labour

Mason 12.50 Hrs @ 125.00 1562.50

Labourer 12.50 Hrs @ 87.50 1093.75

Bahishti 1.00 Hrs @ 87.50 87.50

2743.75

20% 548.75

Total Labour rate 354.27 354.25

2. Material

Bricks 524.50 No. @ 10.00 5244.96

Mortar 1 : 3 0.18 Cu.m @ 2538.00 452.57

5697.53

Water Charges 1.5% 85.46

5782.99

20% 1156.60

Total 6939.59

Total Composite rate 1100.97 1100.95

b)

1. Labour

Total Labour rate Same as in item 24-3(a) 354.25 354.25

2. Material

Bricks 524.50 No. @ 10.00 5244.96

Mortar 1 : 5 0.18 Cu.m @ 1645.00 293.33

5538.30

Water Charges 1.5% 83.07

5621.37

20% 1124.27

Total 6745.64

Total Composite rate 1080.08 1080.10

c)

1. Labour

Total Labour rate Same as in item 24-3(a) 354.25 354.25

2. Material

Bricks 524.50 No. @ 10.00 5244.96

Mortar 1 : 6 0.18 Cu.m @ 1410.00 251.43

5496.39

Water Charges 1.5% 82.45

5578.84

20% 1115.77

Total 6694.60

Total Composite rate 1074.59 1074.60

Cement sand mortar 1 : 5

Cement sand mortar 1 : 6

Cement sand mortar 1 : 3

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

 24 - 805



Government of Balochistan

(Rs)

Unit       
Rate  

(Rs)

DescriptionUnit 
Component  

Cost

Cu.m.

Brick on edge 100 x 9 x 4.38 x 1/144 27.38 Cu.ft

Flat brick 100 x 9 x 2.69 x 1/144 16.81 Cu.ft

44.19 Cu.ft = 1.25 Cu.m

75.00 Sq.ft = 6.97 Sq.m

a)

1. Labour

Mason 10.50 Hrs @ 125.00 1312.50

Labourer 10.50 Hrs @ 87.50 918.75

Bahishti 0.85 Hrs @ 87.50 74.38

2305.63

20% 461.13

Total Labour rate 238.16 238.15

2. Material

Brick on edge Rate as in item 24-3(a) 6.97 Sq.m @ 622.25 4337.08

Flat brick Rate as in item 24-2(a) 6.97 Sq.m @ 391.67 2729.94

7067.03

Water Charges 1.5% 106.01

Total 7173.03

20% 1434.61

Total 8607.64 A
7124.27 7124.25

b)

1. Labour

Total Labour rate Same as in item 24-4(a) 238.15 238.15

2. Material

Brick on edge Rate as in item 24-3(a) 6.97 Sq.m @ 595.92 4153.57

Flat brick Rate as in item 24-2(a) 6.97 Sq.m @ 378.15 2635.74

6789.30

Water Charges 1.5% 101.84

6891.14

20% 1378.23

Total 8269.37 A
6853.65 6853.65

c)

1. Labour

Total Labour rate Same as in item 24-4(a) 238.15 238.15

2. Material

Brick on edge Rate as in item 24-3(a) 6.97 Sq.m @ 591.41 4122.14

Flat brick Rate as in item 24-2(a) 6.97 Sq.m @ 376.12 2621.56

6743.70

Water Charges 1.5% 101.16

6844.86

20% 1368.97

Total 8213.83 A
6809.21 6809.20

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Cement sand mortar 1 : 5

Cement sand mortar 1 : 6

Total Composite rate = A/1.25 + Lab rate

Considering drain length 100 ft. and 9" wide.

Surface area of drain = 100 x 9/12 

Providing and laying first class burnt brick masonry including raking out joints and
curing in base (foundation) of surface drains in 3/8" (9.5mm) joints of required
thickness.

Total Composite rate = A/1.25 + Lab rate

Item No. 24-4

Cement sand mortar 1 : 3

Total Composite rate = A/1.25 + Lab rate
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(Rs)

Unit       
Rate  

(Rs)

DescriptionUnit 
Component  

Cost

Cu.m.

a)

1. Labour

Mason 1.50 Hrs @ 125.00 187.50

Labourer 10.00 Hrs @ 87.50 875.00

Bahishti 2.00 Hrs @ 87.50 175.00

Mistri 0.25 Hrs @ 110.00 27.50

1265.00

5.0% 63.25

1328.25

20% 265.65

Total Labour rate 1593.90 1593.90

2. Material

4971.92

214.00

10% 497.19

Total of 2,3 & 4 5683.12

20% 1136.62

Total 6819.74

Total Composite rate 8413.64 8413.65

b)

1. Labour

1593.90 1593.90

2. Material

4379.69

3. Mixing charges

214.00

4. Formwork 10% 437.97

Total of 2,3 & 4 6625.56

20% 1325.11

Total 7950.67

Total Composite rate 9544.57 9544.55

c)

1. Labour

1593.90 1593.90

2. Material

3682.80

3. Mixing charges

214.00

4. Formwork 12% 441.94

Total of 2,3 & 4 5932.63

20% 1186.53

Total 7119.16

Total Composite rate 8713.06 8713.05

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Same as per item 24-5(a) above

4. Formwork 

Same ai in item 5-8(c)

Same ai in item 5-5(a)

Same as per item 5-5(a)

Same as per item 5-5(a)

1 : 4 : 8

Same as per item 5-8(d)

Same as per item 5-8(e)

Providing and laying cement concrete using 3/4" (19mm) and down gauge crushed
aggregate in base (foundation) of flat or semi circular surface drain of required
thickness cast in panels not exceeding 24 sq.in (60 sq.cm) including curing, but
excluding the cost of reinforcement and expansion joints.

1 : 2 : 4

1 : 3 : 6

Extra for surface preparation & working in confined space

Item No. 24-5

3. Plant and equipment

Same as per item 24-5(a) above
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(Rs)

Unit       
Rate  

(Rs)

DescriptionUnit 
Component  

Cost

Cu.m.

Contents

Sides 2x 100x 35/8x 22.5x 1/144 136.72 Cu.ft. = 3.87 Cu.m.

Bottom 100x 9x 35/8x 1/144 27.34 Cu.ft. = 0.77 Cu.m.

4.65 Cu.m.

Sides

Surface area 2x100x22.5x1/12 375.00 Cu.ft. = 34.85 Sq.m.

Bottom 100x 9x 35/8x 1/144 27.34 Cu.ft. = 0.77 Cu.m.

a)

Labour

Cost of sides Rate as per item 24-3(a) 34.85 Sq.m. @ 354.25 12346.07

Cost of bottom Rate as per item 24-4(a) 0.77 Cu.m. @ 238.15 184.42

12530.49 A

Total Labour rate A /4.65 2696.85 2696.85

Composite

Cost of sides Rate as per item 24-3(a) 34.85 Sq.m. @ 1100.95 38369.54

Cost of bottom Rate as per item 24-4(a) 0.77 Cu.m. @ 7124.25 5516.96

43886.50 A

Total Composite rate A /4.65 9445.38 9445.40

b)

Labour

Total Labour rate Same as in item 24 - 6(a) 
above

2696.85 2696.85

Composite

Cost of sides Rate as per item 24-3(b) 34.85 Sq.m. @ 1080.10 37641.49

Cost of bottom Rate as per item 24-4(b) 0.77 Cu.m. @ 6853.65 5307.41

42948.89 A

Total Composite rate A /4.65 9243.58 9243.60

c)

Labour

Total Labour rate 2696.85 2696.85

Cost of sides Rate as per item 24-3(c) 34.85 Sq.m. @ 1074.60 37449.81

Cost of bottom Rate as per item 24-4(c) 0.77 Cu.m. @ 6809.20 5272.98

42722.79 A

Total Composite rate A /4.65 9194.92 9194.90

Sq.m.

a)

1. Labour

Mason 7.50 Hrs @ 125.00 937.50

Labourer 7.50 Hrs @ 87.50 656.25

Cement sand mortar 1 : 5

Cement sand mortar 1 : 6

Same as in item 24 - 6(a) above

Considering drain length 100 ft. and 9" wide and vertical sides 18" 
high and thickness 4.5".

Item No. 24-6

Item No. 24-7

Providing and laying first class burnt flat bricks 3" (75mm) thick laid in 3/8" (9.5mm)
joint in Herring bond pitching in cement sand mortar laid to lines, grades, shapes
and slopes as per drawings.

Considering 100 Sq.ft of surface area

Cement sand mortar 1 : 3

Cement sand mortar 1 : 3

Providing and laying first class burnt brick masonry including surface preparation,
raking out joints and curing of surface preparation, raking out joints and curing of
surface drains in 3/8" (9.5 mm) joints of required thickness.
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(Rs)

Unit       
Rate  

(Rs)

DescriptionUnit 
Component  

Cost

Bahishti 0.50 Hrs @ 87.50 43.75

1637.50

20% 327.50

Total Labour rate 211.43 211.45

2. Material Same as in item 24-2(a) 3640.06

20% 728.01

Total 4368.07

Total Composite rate 681.44 681.45

b)

1. Labour

Total Labour rate Same as in item 24-7(a) 211.45 211.45

2. Material Same as in item 24-2(b) 3514.45

20% 702.89

Total 4217.33

Total Composite rate 665.24 665.25

c)

1. Labour

Total Labour rate Same as in item 24-7(a) 211.45 211.45

2. Material Same as in item 24-2(c) 3495.55

20% 699.11

Total 4194.65

Total Composite rate 662.79 662.80

Sq.m.

a)

1. Labour

Mason 11.00 Hrs @ 125.00 1375.00

Labourer 11.00 Hrs @ 87.50 962.50

Bahishti 0.75 Hrs @ 87.50 65.63

2403.13

20% 480.63

Total Labour rate 310.29 310.30

2. Material Same as in item 24-3(a) 5782.99

20% 1156.60

Total 6939.59

Total Composite rate 1056.99 1057.00

b)

1. Labour

Total Labour rate Same as in item 24-8(b) 310.30 310.30

2. Material Same as in item 24-3(b) 5538.30

20% 1107.66

Total 6645.95

Total Composite rate 1025.40 1025.40

Contractor's profit & overhead

Cement sand mortar 1 : 3

Considering 100 Sq.ft of surface area

Item No. 24-8

Cement sand mortar 1 : 5

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and laying first class burnt brick on edge 4.5" (115mm) thick laid in 3/8"
(9.5mm) joint in herring bond pitching in cement sand mortar laid to lines, grades,
shapes and slopes as per drawings.

Cement sand mortar 1 : 5

Cement sand mortar 1 : 6

 24 - 809



Government of Balochistan

(Rs)

Unit       
Rate  

(Rs)

DescriptionUnit 
Component  

Cost

c)

1. Labour

Total Labour rate Same as in item 24-8(a) 310.30 310.30

2. Material Same as in item 24-3(c) 5496.39

20% 1099.28

Total 6595.67

Total Composite rate 1019.99 1020.00

Cu.m.

a)

i)

1. Labour

Labour rate Same as in item 9-1(ai) 2644.34

5% 132.22

2776.56

20% 555.31

Total Labour rate 3331.87 3331.85

4000.92

20% 800.18

Total 4801.10

Total Composite rate 8132.97 8132.95

ii)

Labour

Total Labour rate Same as in item 24 - 9(ai) 
above

3331.85 3331.85

Material + scaffolding

3914.01

20% 782.80

Total 4696.81

Total Composite rate 8028.66 8028.65

iii)

Labour

Total Labour rate Same as in item 24 - 9(a) 
above

3331.85 3331.85

Material + scaffolding

3873.40

20% 774.68

Total 4648.08

Total Composite rate 7979.93 7979.95

b)

i)

1. Labour

Total Labour rate Same as per item 24-9(a)i 3331.85 3331.85

Material + scaffolding

4792.85

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

1 : 4 : 8

1 : 3 : 6

Item No. 24-9

Cement sand mortar 1 : 6

Same as in item 9-1(aiii)

Cement sand mortar 1 : 6

Same as in item 9-1(ai)

Cement sand mortar 1 : 4

Extra for surface preparation & working in confined space

Cement sand mortar 1 : 3

Same as in item 9-2(ai)

Cement sand mortar 1 : 5

Same as in item 9-1(aii)

Providing and laying 4" (100 mm) thick cement concrete block masonry using
crushed aggregate 3/4" (19mm) and down gauge including surface preparation
raking out joints and curing for surface drains in 1/2" (12.7mm) thick joints of
required thickness.
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(Rs)

Unit       
Rate  

(Rs)

DescriptionUnit 
Component  

Cost

20% 958.57

Total 5751.42

Total Composite rate 9083.27 9083.25

ii)

Labour

Total Labour rate Same as in item 24 - 9(ai) 
above

3331.85 3331.85

Material + scaffolding

4665.33

20% 933.07

Total 5598.40

Total Composite rate 8930.25 8930.25

iii)

Labour

Total Labour rate Same as in item 24 - 9(ai) 
above

3331.85 3331.85

Material + scaffolding

4590.95

20% 918.19

Total 5509.14

Total Composite rate 8840.99 8841.00

Cu.m.

i)

1. Labour

Labour rate Same as in item 12- 4(b)1 1930.00

5% 96.50

2026.50

20% 405.30

Total Labour rate 2431.80 2431.80

Material + scaffolding

3455.57

20% 691.11

Total 4146.68

Total Composite rate 6578.48 6578.50

ii)

Labour

Total Labour rate Same as in item 24 -10(a) 
above

2431.80 2431.80

Material + scaffolding

2957.24

20% 591.45

Total 3548.69

Total Composite rate 5980.49 5980.50

iii)

Labour

Total Labour rate Same as in item 24 -10(a) 
above

2431.80 2431.80

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Item No. 24-10

Extra for surface preparation & working in confined space

Same as in item 12-4(b)1

Cement sand mortar 1 : 4

Same as in item 12-4(b)ii

Cement sand mortar 1 : 6

Same as in item 9-2(aiii)

Cement sand mortar 1 : 3

Providing, dressing and laying uncoursed rubble masonry in foundation and sides of
drains of required thickness including curing.

Cement sand mortar 1 : 5

Same as in item 9-2(ii)

Cement sand mortar 1 : 6

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

(Rs)

DescriptionUnit 
Component  

Cost

Material + scaffolding

2948.70

20% 589.74

Total 3538.44

Total Composite rate 5970.24 5970.25

Cu.m.

a)

1. Labour

Labour Same as in item 24 -5(a) 1265.00

25% 316.25

1581.25

20% 316.25

Total Labour rate 1897.50 1897.50

2. Material

4971.92

214.00

1% 49.72

Total of 2,3 & 4 5235.64

20% 1047.13

Total 6282.77

Total Composite rate 8180.27 8180.25

b)

1. Labour

1897.50 1897.50

2. Material Same as per item 5-8(d) 4379.69

3. Mixing charges

214.00

4. Formwork 1% 43.80

Total of 2,3 & 4 4637.49

20% 927.50

Total 5564.98

Total Composite rate 7462.48 7462.50

c)

1. Labour

1897.50 1897.50

2. Material Same as per item 5-8(e) 3682.80

3. Mixing charges

214.00

4. Formwork 1% 36.83

Total of 2,3 & 4 3933.62

20% 786.72

Total 4720.35

Total Composite rate 6617.85 6617.85

Contractor's profit & overhead

Contractor's profit & overhead

1 : 4 : 8

1 : 3 : 6

1 : 2 : 4

Item No. 24-11

Same as in item 12-4(b)iii

Providing and laying cement concrete using 3/4" (19mm) and down gauge crushed
aggregate in base (foundation) flat or semi circular and sides of open surface drains
of required thickness cast in panels not exceeding 24" (60cm) without using forms
including curing but excluding the cost of reinforcement and expansion joints.

Extra for surface preparation & working in confined space

Same as per item 5-5(a)

Same as in item 5-5(a)

4. Formwork 

Same as per item 24-11(a) above

Same as in item 5-8(c)

3. Plant and equipment

Same as per item 24-11(a) above

Same as per item 5-5(a)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

(Rs)

DescriptionUnit 
Component  

Cost

R.M.

a)

1. Labour

Pipe layer 1.00 Hrs @ 125.00 125.00

Labourer 2.00 Hrs @ 87.50 175.00

300.00 A

20% 60.00

Total Labour rate 360.00 360.00

2. Material

25% 75.00

20% 15.00

Total 90.00

Total Composite rate 450.00 450.00

b)

1. Labour

Pipe layer 1.50 Hrs @ 125.00 187.50

Labourer 3.00 Hrs @ 87.50 262.50

450.00 A

20% 90.00

Total Labour rate 540.00 540.00

2. Material

25% 112.50

20% 22.50

Total 135.00

Total Composite rate 675.00 675.00

c)

1. Labour

Pipe layer 2.00 Hrs @ 125.00 250.00

Labourer 4.00 Hrs @ 87.50 350.00

600.00 A

20% 120.00

Total Labour rate 720.00 720.00

2. Material

25% 150.00

20% 30.00

Total 180.00

Total Composite rate 900.00 900.00

R.M.

a)
1. Labour

Mason 3.25 Hrs @ 125.00 406.25

Labourer 11.83 Hrs @ 87.50 1035.13

Item No. 24-14
Construct drain comprising P.C.C. 1:2:4 with 1:4:8 P.C.C. bedding laid in lines,
grades, slopes and shapes rendering exposed surface of concrete with 3/8" (6mm)
thick 1:2 cement sand mortar in accordance with Punjab Standard Drains and as
directed by the Engineer Incharge (Excavation shall be paid seperately)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Type IV

Item No. 24-12

6" to 12" (150mm to 300mm)

Jointing material @ 25% of A

Jointing material @ 25% of A

Above 12" to 24" (300mm to 600mm)

Above 24" to 36" (600mm to 900mm)

Jointing material @ 25% of A

Laying R.C.C pipes in position provided by the Department including jointing.
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(Rs)

Unit       
Rate  

(Rs)

DescriptionUnit 
Component  

Cost

Bahishti 1.67 Hrs @ 87.50 146.13

1587.50

20% 317.50

Total Labour rate 580.62 580.60

2. Material

Concrete 1:4:8 for 
bedding

104.76 Cu.ft @      91.37           9,572 
Concrete 1:2:4 55.92 Cu.ft @    211.56         11,830 
Plaster 1:2 324.16 Sq.ft @        8.44           2,737 

        24,139 
3. Plant and equipment 214.00        

Total         24,353 

20%           4,871 

Total         29,224 

Total Composite rate         977.88 977.90

b)
1. Labour

Mason 4.00 Hrs @ 125.00 500.00

Labourer 16.00 Hrs @ 87.50 1400.00

Bahishti 2.20 Hrs @ 87.50 192.50

2092.50

20% 418.50

Total Labour rate 765.32 765.30

2. Material

Concrete 1:4:8 for 
bedding

155.21 Cu.ft @      91.37         14,181 
Concrete 1:2:4 77.43 Cu.ft @    211.56         16,381 
Plaster 1:2 382.49 Sq.ft @        8.44           3,229 

        33,792 
3. Plant and equipment 214            

Total         34,006 

20%           6,801 

Total         40,807 

Total Composite rate      1,363.98 1364.00

c)
1. Labour

Mason 4.55 Hrs @ 125.00 568.75

Labourer 18.50 Hrs @ 87.50 1618.75

Bahishti 2.50 Hrs @ 87.50 218.75

2406.25

20% 481.25

Total Labour rate 880.07 880.05

2. Material

Concrete 1:4:8 for 
bedding

180.68 Cu.ft @      91.37         16,509 
Concrete 1:2:4 86.05 Cu.ft @    211.56         18,205 
Plaster 1:2 432.49 Sq.ft @        8.44           3,651 

        38,365 
3. Plant and equipment 214            

Total         38,579 

20%           7,716 

Total         46,294 

Total Composite rate      1,547.79 1547.80

d)

Type V

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Type VI

Contractor's profit & overhead

Contractor's profit & overhead

Type VII

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

(Rs)

DescriptionUnit 
Component  

Cost

1. Labour

Mason 5.04 Hrs @ 125.00 630.00

Labourer 20.50 Hrs @ 87.50 1793.75

Bahishti 2.78 Hrs @ 87.50 243.25

2667.00

20% 533.40

Total Labour rate 975.43 975.45

2. Material

Concrete 1:4:8 for 
bedding

205.21 Cu.ft @      91.37         18,750 
Concrete 1:2:4 90.71 Cu.ft @    211.56         19,191 
Plaster 1:2 482.50 Sq.ft @        8.44           4,073 

        42,014 
3. Plant and equipment 214            

Total         42,228 

20%           8,446 

Total         50,674 

Total Composite rate      1,694.60 1694.60

e)
1. Labour

Mason 5.63 Hrs @ 125.00 703.75

Labourer 22.90 Hrs @ 87.50 2003.75

Bahishti 3.10 Hrs @ 87.50 271.25

2978.75

20% 595.75

Total Labour rate 1089.45 1089.45

2. Material

Concrete 1:4:8 for 
bedding

229.56 Cu.ft @      91.37         20,975 
Concrete 1:2:4 99.78 Cu.ft @    211.56         21,110 
Plaster 1:2 540.83 Sq.ft @        8.44           4,566 

        46,650 
3. Plant and equipment 214            
Total         46,864 

20%           9,373 
Total         56,237 
Total Composite rate      1,880.88 1880.90

Type VIII

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Item No.  25-1

R.M. a)

i) 

1. Labour

Labourer 1.00 Hrs @ 87.50            87.50 

20%            17.50 

Total Labour rate          105.00 105.00

2. Material

1.00 R.M. @ 82.5            82.50 

5%              4.13 

           86.63 

20%            17.33 

         208.95 208.95

R.M. ii)

1. Labour

Pipe layer 0.50 Hrs @ 125.00            62.50 

Labourer 0.50 Hrs @ 87.50            43.75 

          106.25 

20%            21.25 

Total Labour rate          127.50 127.50

2. Material

1.00 R.M. @ 99.00            99.00 

5%              4.95 

         103.95 

20%            20.79 

         252.24 252.25

R.M. iii)

1. Labour

Pipe layer 0.70 Hrs @ 125.00            87.50 

Labourer 0.70 Hrs @ 87.50            61.25 

          148.75 

20%            29.75 

Total Labour rate          178.50 178.50

2. Material

1.00 R.M. @ 203.50          203.50 

5%            10.18 

         213.68 

20%            42.74 

         434.91 434.90

b)

R.M. i) 

1. Labour

Unit       
Rate  

Component  
Cost

(Rs)

Description

9" (225 mm) inner dia.

Unit 

Providing and laying cement concrete pipes moulded with cement concrete 1:1.5:3
with spigot socket or collar joint as specified in trenches to correct alignment and
grade, jointing with jointing materials including cutting pipes where necessary,
finishing and testing.

Pipe 150 mm dia. with collars etc.

4" (100 mm) inner dia.

Total Composite rate

Total Composite rate

Pipe 200 mm dia. with collars etc.

9" 225 mm inner dia.

R.C.C pipe with bell & spigot or tongued & grooved joint conforming to ASTM C-76 
class II wall B or BS 3911 Part I class M including cost of reinforcement.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Jointing material

Jointing material

Contractor's profit & overhead

Jointing material

Contractor's profit & overhead

Contractor's profit & overhead

6" (150 mm) inner dia.

Pipe 100 mm dia. with collars etc.

Total Composite rate

Plain cement concrete pipe conforming to ASTM C-14 class-II or
equivalent.
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

Total Labour rate Same as in item 25-1(a) 3          178.50 178.50

2. Material

1.00 R.M. @ 632.00          632.00 

5%            31.60 

         663.60 

20%          132.72 

         974.82 974.80

R.M. ii)

1. Labour

Pipe layer 1.50 Hrs @ 125.00          187.50 

Labourer 1.50 Hrs @ 87.50          131.25 

          318.75 

20%            63.75 

Total Labour rate          382.50 382.50

2. Material

1.00 R.M. @ 752.75          752.75 

5%            37.64 

         790.39 

20%          158.08 

      1,330.97 1330.95

R.M. iii) 

1. Labour

Pipe layer 1.50 Hrs @ 125.00          187.50 

Labourer 1.50 Hrs @ 87.50          131.25 

          318.75 

20%            63.75 

Total Labour rate          382.50 382.50

2. Material

Pipe  375 mm 1.00 R.M. @ 954.88          954.88 

Jointing material 5%            47.74 

      1,002.62 

20%          200.52 

      1,585.64 1585.65

R.M. iv)

1. Labour

Pipe layer 1.75 Hrs @ 125.00          218.75 

Labourer 1.75 Hrs @ 87.50          153.13 

          371.88 

20%            74.38 

Total Labour rate          446.25 446.25

2. Material

1.00 R.M. @ 1157.00       1,157.00 

5%            57.85 

      1,214.85 

20%          242.97 

      1,904.07 1904.05

R.M. v)

1. Labour

Pipe layer 2.25 Hrs @ 125.00          281.25 

Labourer 2.25 Hrs @ 87.50          196.88 

          478.13 

Total Composite rate

Total Composite rate

15" (375 mm) inner dia.

Contractor's profit & overhead

21" (525 mm) inner dia. 

Pipe  450 mm 

12" (300 mm) inner dia.

Pipe  300 mm 

Total Composite rate

Pipe  225 mm 

18" (450 mm) inner dia.

Jointing material

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Jointing material

Jointing material

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

20%            95.63 

Total Labour rate          573.75 573.75

2. Material

0.94 R.M. @ 1538.15       1,445.86 

5%            72.29 

      1,518.15 

20%          303.63 

      2,395.53 2395.55

R.M. vi)

1. Labour

Pipe layer 2.50 Hrs @ 125.00          312.50 

Labourer 2.50 Hrs @ 87.50          218.75 

          531.25 

20%          106.25 

Total Labour rate          637.50 637.50

2. Material

1.00 R.M. @ 1792.25       1,792.25 

5%            89.61 

      1,881.86 

20%          376.37 

      2,895.74 2895.75

R.M. vii)

1. Labour

Pipe layer 3.50 Hrs @ 125.00          437.50 

Labourer 3.50 Hrs @ 87.50          306.25 

          743.75 

20%          148.75 

Total Labour rate          892.50 892.50

2. Material

1.00 R.M. @ 2225.38       2,225.38 

Jointing material 5%          111.27 

      2,336.64 

20%          467.33 

      3,696.47 3696.45

R.M. viii)

1. Labour

Pipe layer 4.00 Hrs @ 125.00          500.00 

Labourer 4.00 Hrs @ 87.50          350.00 

          850.00 

20%          170.00 

Total Labour rate       1,020.00 1020.00

2. Material

1.00 R.M. @ 2543.00       2,537.91 

5%          126.90 

      2,664.81 

20%          532.96 

      4,217.77 4217.75

R.M. ix)

1. Labour

Total Composite rate

24" (600 mm) inner dia.

Contractor's profit & overhead

Contractor's profit & overhead

Jointing material

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Jointing material

Contractor's profit & overhead

Pipe  750 mm 

27" (675 mm) inner dia.

30" (750 mm) inner dia. 

33" (825 mm) inner dia.

Total Composite rate

Pipe  600 mm 

Pipe  525 mm 

Total Composite rate

Contractor's profit & overhead

Jointing material

Pipe  675 mm 

Total Composite rate
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

Pipe layer 4.20 Hrs @ 125.00          525.00 

Labourer 5.00 Hrs @ 87.50          437.50 

          962.50 

20%          192.50 

Total Labour rate       1,155.00 1155.00

2. Material

1.00 R.M. @ 3120.50       3,120.50 

5%          156.03 

      3,276.53 

20%          655.31 

      5,086.83 5086.85

R.M. x)

1. Labour

Pipe layer 6.00 Hrs @ 125.00          750.00 

Labourer 6.00 Hrs @ 87.50          525.00 

       1,275.00 

20%          255.00 

Total Labour rate       1,530.00 1530.00

2. Material

1.00 R.M. @ 4160.00       4,160.00 

5%          208.00 

      4,368.00 

20%          873.60 

      6,771.60 6771.60

R.M. xi)

1. Labour

Pipe layer 8.00 Hrs @ 125.00       1,000.00 

Labourer 8.00 Hrs @ 87.50          700.00 

       1,700.00 

20%          340.00 

Total Labour rate       2,040.00 2040.00

2. Material

1.00 R.M. @ 5603.75       5,603.75 

5%          280.19 

      5,883.94 

20%       1,176.79 

      9,100.73 9100.75

R.M. xii)

1. Labour

Pipe layer 12.00 Hrs @ 125.00       1,500.00 

Labourer 14.00 Hrs @ 87.50       1,225.00 

       2,725.00 

20%          545.00 

Total Labour rate       3,270.00 3270.00

2. Material

0.97 R.M. @ 6816.50       6,605.19 

5%          330.26 

      6,935.45 

20%       1,387.09 

48" (1200 mm) inner dia.

36" (900 mm) inner dia.

Pipe 1050 mm 

Total Composite rate

42" (1050 mm) inner dia.

Pipe 1200 mm 

Total Composite rate

Contractor's profit & overhead

Jointing material

Contractor's profit & overhead

Pipe  825 mm 

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Jointing material

Contractor's profit & overhead

Jointing material

Contractor's profit & overhead

Pipe  900 mm 

Contractor's profit & overhead

Jointing material

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

    11,592.54 11592.55

R.M. xiii)

1. Labour

Pipe layer 18.00 Hrs @ 125.00       2,250.00 

Labourer 18.00 Hrs @ 87.50       1,575.00 

       3,825.00 

20%          765.00 

Total Labour rate       4,590.00 4590.00

2. Material

1.00 R.M. @ 10397.00     10,397.00 

5%          519.85 

    10,916.85 

20%       2,183.37 

    17,690.22 17690.20

R.M. xiv)

1. Labour

Pipe layer 24.42 Hrs @ 125.00       3,052.50 

Labourer 24.00 Hrs @ 87.50       2,100.00 

       5,152.50 

20%       1,030.50 

Total Labour rate       6,183.00 6183.00

2. Material

1.00 R.M. @ 11552.00     11,552.00 

5%          577.60 

    12,129.60 

20%       2,425.92 

    20,738.52 20738.50

R.M. xv)

1. Labour

Pipe layer 36.00 Hrs @ 125.00       4,500.00 

Labourer 36.00 Hrs @ 87.50       3,150.00 

       7,650.00 

20%       1,530.00 

Total Labour rate       9,180.00 9180.00

2. Material

0.72 R.M. @ 13862.00       9,911.33 

5%          495.57 

    10,406.90 

20%       2,081.38 

    21,668.28 21668.30

R.M. xvi)

1. Labour

Pipe layer 48.00 Hrs @ 125.00       6,000.00 

Labourer 48.00 Hrs @ 87.50       4,200.00 

     10,200.00 

20%       2,040.00 

Total Labour rate     12,240.00 12240.00

2. Material

Pipe 1650 mm 

Total Composite rate

Pipe 1350 mm 

54" (1350 mm) inner dia.

Total Composite rate

Total Composite rate

66" (1650 mm) inner dia.

72" (1800 mm) inner dia.

Pipe 1500 mm 

Jointing material

Total Composite rate

Contractor's profit & overhead

60" (1500 mm) inner dia.

Contractor's profit & overhead

Contractor's profit & overhead

Jointing material

Contractor's profit & overhead

Contractor's profit & overhead

Jointing material

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

1.00 R.M. @ 15400.00     15,400.00 

5%          770.00 

    16,170.00 

20%       3,234.00 

    31,644.00 23440.00

Item No. 25-2

Each a)

1. Labour

For concrete Same as in item 5-13(a)       1,292.38 

For plaster Same as in item 15-3          127.19 

For fixing

Mason 1.00 Hrs @ 125.00          125.00 

Labourer 2.00 Hrs @ 87.50          175.00 

       1,719.56 

20%          343.91 

Total Labour rate       2,063.48 2063.50

2. Material

Concrete base 1.67 x 1.67 x 0.33  0.92 Cu.ft.

kerb 4 / 1.67 x 0.33 x 1.5 1.19 Cu.ft.

2.11 Cu.ft.

Wastage @ 10%         0.21 Cu.ft.

2.32 Cu.ft. = 0.07  Cu.m. 

1/2" thick plaster 1:3

Inside 4/1x1.5   4/1 x 1.5   6.00 Sq.ft.

Wastage @ 10%      0.60 Sq.ft.

6.60 Sq.ft. = 0.61  Sq.m. 

Concrete 1:2:4    Rate as per item 5-13(c) 0.07 Cu.m. @ 7304.52          479.22 

Plaster 1/2" thick Rate as per item 15-3(b) 0.61 Sq.m. @ 97.36            59.72 

Concrete gully trap 1.00 No. @ 400.00          400.00 

Cast iron grating 1.00 Kg. @ 75.00            75.00 

10.00 Kg. @ 105.00       1,050.00 

      2,063.94 

20%          412.79 

      4,540.21 4540.20

Each b)

1. Labour

Total Labour rate Same as in item 25-2(a)       2,063.50 2063.50

2. Material       2,063.94 

1.00 No. @ 400.00          400.00 

      1,663.94 

1.00 No. @ 600.00          600.00 

      2,263.94 

20%          452.79 

      4,780.23 4780.25

Each c)

1. Labour

Pipe 1800 mm 

Total Composite rate

Total Composite rate

Cost same as in item 25.2(a) above

Less cement concrete gulley trap

Providing and fixing gulley trap with 4" (100mm) outlet, complete with 4" (100mm)
thick 1:2:4 cement concrete using 3/4" (19mm) crushed aggregate for bed and kerb,
1/2" (13mm) thick cement plaster 1:3, 12"x12"x18" deep inside dimension chamber
with C.I. grating 6"x6" cover and frame 12"x12".

C.P. gully trap 6" x 6" x 4"

C.I. Gulley trap 6" x 6" x 4" weighing not less than 20 kg 

C.I. cover & frame 

Jointing material

Contractor's profit & overhead

Contractor's profit & overhead

Cement concrete gulley trap 6" x 6" x 4" with 2" (50 mm) thick RCC cover and C.I.
frame weighing not less than 4 kg.

Contractor's profit & overhead

Cement concrete gulley trap 6" x 6" x 4" (150 x 150 x 100 mm) with C.I.
cover and frame weighing not less than 10 kg.

Contractor's profit & overhead

Total Composite rate
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

Total Labour rate Same as in item 25-2(a)       2,063.50 2063.50

2. Material       2,063.94 

10.00 Kg. @ 105.00       1,050.00 

      1,013.94 

4.00 Kg. @ 110.00          440.00 

0.17 Cu.ft. @ 1942.40          330.21 

      1,784.15 

20%          356.83 

      4,204.48 4204.50

Each d)

1. Labour

Total Labour rate Same as in item 25-2(a)       2,063.50 2063.50

2. Material

      2,263.94 

      1,050.00 

      1,213.94 

4.00 Kg. @ 110.00          440.00 

0.17 Cu.ft. @ 1942.40          330.21 

      1,984.15 

20%          396.83 

      4,444.48 4444.50

Item No. 25-3-1

Each

1. Labour

For concrete Same as in item 5-13(a) 0.40 Cu.m. @ 1292.38          521.56 

For brick masonry Same as in item 11-2(a) 0.74 Cu.m. @ 1619.75       1,204.15 

For plaster Same as in item 15-3 0.70 Sq.m. @ 127.19            88.65 

For flooring Same as in item 14-2(b) 2.56 Sq.m. @ 114.38          292.32 

For fixing

Mason 1.00 Hrs @ 125.00          125.00 

Labourer 2.00 Hrs @ 87.50          175.00 

       2,406.68 

20%          481.34 

Total Labour rate       2,888.01 2888.00

2. Material

Concrete 1:3:6 4.5 x 4 x 0.5  9.00 Cu.ft. = 0.25  Cu.m. 

Brick masonry 14 x 0.75 x 2.5 26.25 Cu.ft. = 0.74  Cu.m. 

Flooring 3 x 2.5 7.50 Sq.ft. = 0.70  Sq.m. 

Plastering 11 x 2.5 27.50 Sq.ft. = 2.56  Sq.m. 

Concrete 1:2:4    Rate as per item 5-17(a)1 0.07 Cu.m. @ 8338.90          547.09 

Concrete 1:3:6 Rate as per item 5-13(c) 0.07 Cu.m. @ 7304.52          479.22 

Brick masonry Rate as per item 11-3(b)2 0.74 Cu.m. @ 6294.87       4,679.71 

Flooring 1:2:4 Rate as per item 14-2(b)1 2.56 Sq.m. @ 195.77          500.34 

Plaster 1/2" thick Rate as per item 15-3(b) 2.56 Sq.m. @ 97.36          248.84 

Constructing gulley grating chamber size 36" x 30" (inner dimensions) and 30" deep
with glazed earthen ware trap and C.I grating 36" x 30" fixed in 6" thick RCC 1:2:4
slab with (5 lbs. per Cu.ft or 80.09 kg/cu.m steel) with 9" (225mm) burnt brick
masonry walls set in 1:6 cement sand mortar, 6" (150 mm) thick 1:3:6 cement
concrete in foundation, 1" (25 mm) thick 1:2:4 cement concrete flooring and 1/2"
(13mm) thick 1:3 cement plaster to all inside wall surfaces including curing but
excluding the cost of excavation, back filling and disposal of excavated stuff.

R.C.C cover (2" thick)

Cost same as in item 25.2(a) above

Less C.I. Cover & frame

C.I. gulley trap 6" x 6" x 4" with 2" (50 mm) thick RCC cover and C.I.
frame weighing not less than 4 kg.

Less C.I. Cover & frame

Total Composite rate

C.I. frame of any size 

Contractor's profit & overhead

Contractor's profit & overhead

R.C.C cover (2" thick)

Contractor's profit & overhead

Cost same as in item 25.2(b) above

C.I. frame of any size 

Total Composite rate
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

12.00 Kg. @ 88.00       1,056.00 

Cast iron grating 35.00 Kg. @ 75.00       2,625.00 

1.00 No. @ 160.00          160.00 

    10,296.19 

20%       2,059.24 

    15,243.45 15243.45

Item No. 25-4

Each a)

Concrete 1:2:4 3.5 x 3 x 0.33  3.47 Cu.ft. = 0.10  Cu.m. 

Concrete 1:3:6 3.5 x 3 x 0.5  5.25 Cu.ft. = 0.15  Cu.m. 

Benching concrete 1.00 Cu.ft. = 0.03  Cu.m. 

0.28  Cu.m. 

Brick masonry 10 x 0.75 x 2 15.00 Cu.ft. = 0.42  Cu.m. 

M.S. bars 3.47 x 5 / 2.2046 7.87 Kg.

Benching 2 x 1.5 3.00 Sq.ft. = 0.28  Sq.m. 

Plastering 7 x 2 14.00 Sq.ft. = 1.30  Sq.m. 

1.58  Sq.m. 

1. Labour

For concrete Same as in item 5-13(a) 0.28 Cu.m. @ 1292.38          355.58 

For brick masonry Same as in item 11-2(a) 0.42 Cu.m. @ 1619.75          688.08 

For plaster Same as in item 15-3 1.58 Sq.m. @ 127.19          200.95 

For flooring Same as in item 14-2(b) 0.28 Sq.m. @ 114.38            31.89 

       1,276.50 

20%          255.30 

Total Labour rate       1,531.80 1531.80

2. Material

Concrete 1:2:4    Rate as per item 5-17(a)1 0.10 Cu.m. @ 8338.90          818.30 

Concrete 1:3:6 Rate as per item 5-13(c) 0.15 Cu.m. @ 7304.52       1,086.06 

Brick masonry Rate as per item 11-3(b)2 0.42 Cu.m. @ 6294.87       2,674.12 

Flooring 1:2:4 Rate as per item 14-2(b)1 0.28 Sq.m. @ 195.77            54.58 

Plaster 1/2" thick Rate as per item 15-3(b) 1.30 Sq.m. @ 97.36          126.68 

7.87 Kg. @ 88.00          692.55 

1.00 Nos. @ 3500.00       3,500.00 

      8,952.30 

5%          447.61 

      9,399.91 

20%       1,879.98 

    12,811.69 12811.70

Cm. b)

Brick masonry 10 x 0.75 x 1 7.50 Cu.ft. = 0.21  Cu.m. 

Plastering 7 x 1 7.00 Sq.ft. = 0.65  Sq.m. 

1. Labour

For brick masonry Same as in item 11-2(a) 0.21 Cu.m. @ 1619.75          344.04 

Contractor's profit & overhead

Mild steel bars( G-40)

P. trap  4", glazed

Providing manhole type 'A' size 24" x 18" (inside dimensions) as per approved
design and specifications complete for 4" to 12" dia pipes upto 4 ft. (1.2 m) depth
with 16" dia.Concrete Cover fixed in 4" thick RCC 1:2:4 slab (with 5 lbs per Cu.ft.
or 80 kg/Cu.m of steel), burnt brick masonry walls 9" (225 mm) thick set in 1:3
cement sand mortar, 6" thick 1:3:6 cement concrete in foundation, 4" av. thickness
1:2:4 cement concrete in benching and 1/2" (13mm) thick cement sand plaster in 1:3
to all inside wall surfaces, channels and benching including making requisite
number of main and branch channels but excluding the cost of excavation, back
filling and disposal of excavated stuff.

Contractor's profit & overhead

Sundries

For 12" (30 cm.)depth

16'' Dia Concrete Cover along with  Frame

Total Composite rate

Contractor's profit & overhead

Mild steel bars( G-40)

Extra for depth beyond 24" (600 m) and upto 48" (1.2 m) for 'A' type manholes

Total Composite rate

  25 - 823



Government of Balochistan

(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

For plaster Same as in item 15-3 0.65 Sq.m. @ 1271.88          827.43 

       1,171.47 

20%          234.29 

Total Labour rate            46.86 46.85

2. Material

Brick masonry Rate as per item 11-3(b)2 0.21 Cu.m. @ 6294.87       1,337.06 

Plaster 1/2" thick Rate as per item 15-2 0.65 Sq.m. @ 491.19          319.55 

      1,656.61 

5%            82.83 

      1,739.44 

20%          347.89 

         116.44 116.45

Item No. 25-5

Each a)

Materials

Concrete 1:2:4 4.5 x 4 x 0.5  9.00 Cu.ft. = 0.25  Cu.m. 

Concrete 1:3:6 4.5 x 4 x 0.5  9.00 Cu.ft. = 0.25  Cu.m. 

2.48 Cu.ft. = 0.07  Cu.m. 

0.58  Cu.m. 

Brick masonry 14 x 0.75 x 2 21.00 Cu.ft. = 0.59  Cu.m. 

M.S. bars 9 x 5 / 2.2046 20.41 Kg.

Benching 3 x 2.5 7.50 Sq.ft. = 0.70  Sq.m. 

Plastering 11 x 4 44.00 Sq.ft. = 4.09  Sq.m. 

4.79  Sq.m. 

1. Labour

For concrete Same as in item 5-13(a) 0.58 Cu.m. @ 1292.38          749.40 

For brick masonry Same as in item 11-2(a) 0.59 Cu.m. @ 1619.75          963.32 

For plaster Same as in item 15-3 4.79 Sq.m. @ 127.19          608.75 

For flooring Same as in item 14-2(b) 0.70 Sq.m. @ 114.38            79.72 

       2,401.19 

20%          480.24 

Total Labour rate       2,881.43 2881.45

2. Material

Concrete 1:2:4    Rate as per item 5-17(a)1 0.32 Cu.m. @ 8338.90       2,709.96 

Concrete 1:3:6 Rate as per item 5-13(c) 0.25 Cu.m. @ 7304.52       1,861.82 

Brick masonry Rate as per item 11-3(b)2 0.59 Cu.m. @ 6294.87       3,743.77 

Flooring 1:2:4 Rate as per item 14-2(b)1 0.70 Sq.m. @ 195.77          136.46 

Plaster 1/2" thick Rate as per item 15-3(b) 4.09 Sq.m. @ 97.36          398.14 

20.41 Kg. @ 88.00       1,796.24 

18'' Dia Concrete Cover along with  Frame 1.00 Nos. @ 4500.00       4,500.00 

    15,146.39 

20%       3,029.28 

    21,057.10 21057.10

Contractor's profit & overhead

Providing manhole type 'B' size 36" x 30" (inside dimensions) x 48" deep as per
approved design and specifications complete for 4" to 12" dia. pipe 4ft to 7'-6" depth 
with 18" dia (inside) Concrete Cover fixed in 6" thick RCC 1:2:4 slab with 5 lbs. per
Cu.ft steel and brick masonry walls set in 1:3 cement sand mortar,6" thick 1:3:6
cement concrete foundation, 4" av. thick 1:2:4 cement concrete in benching and
1/2" (13mm) thick cement plaster in 1:3 cement sand mortar, to all inner wall
surfaces, channels and benching including providing and making requisite number
of main and branch channels but excluding the cost of excavation, back filling,
disposal of excavated stuff.

Mild steel bars( G-40)

Sundries

Total Composite rate

Benching concrete = 3 x 2.5 x .33

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

Cm. b)

Brick masonry 14 x 0.75 x 1 10.50 Cu.ft. = 0.30  Cu.m. 

Plastering 7 x 1 7.00 Sq.ft. = 0.65  Sq.m. 

1. Labour

For brick masonry Same as in item 11-3(a) 0.30 Cu.m. @ 1619.75          481.66 

For plaster Same as in item 15-3 0.65 Sq.m. @ 127.19            82.74 

          564.40 

20%          112.88 

Total Labour rate            22.58 22.60

2. Material

Brick masonry Rate as per item 11-3(b)2 0.30 Cu.m. @ 6294.87       1,871.88 

Plaster 1/2" thick Rate as per item 15-2 0.65 Sq.m. @ 491.19          319.55 

C.I. foot rest 1.00 No. @ 80.00            80.00 

      2,271.43 

5%          113.57 

      2,385.00 

20%          477.00 

         117.98 118.00

Each c)

1. Material

89.00 Kg. @ 75.00       6,675.00 

18'' Dia Concrete Cover along with  Frame 1.00 Each @ 4500.00       4,500.00 

      2,175.00 
20%       1,335.00 

      3,510.00 3510.00

Item No. 25-6

Each a)

Materials

Concrete 1:2:4 4.5 x 4 x 0.5  9.00 Cu.ft. = 0.25  Cu.m. 

Concrete 1:3:6 4.5 x 4 x 0.5  9.00 Cu.ft. = 0.25  Cu.m. 

2.48 Cu.ft. = 0.07  Cu.m. 

0.58  Cu.m. 

Brick masonry 14 x 0.75 x 7.5 78.75 Cu.ft. = 2.23  Cu.m. 

M.S. bars 9 x 5 / 2.2046 20.41 Kg.

Benching 3 x 2.5 7.50 Sq.ft. = 0.70  Sq.m. 

Plastering 11 x 7.5 82.50 Sq.ft. = 7.67  Sq.m. 

Extra for channel 1.00 Sq.ft. = 0.09  Sq.m. 

8.46  Sq.m. 

Extra for using C.I. cover and frame 18" dia. inside and weighing 89 kg for main
roads.

Extra for using 89 Kg.C.I. cover and frame 
C.I. cover & frame 

Contractor's profit & overhead

Total Composite rate

Providing manhole type 'C' size 36" x 30" (inside dimensions) x 7.5 ft deep as per
approved design and specifications complete for 4" to 12" dia. pipe 7'-6" to 12 ft
depth with 18" dia (inside) Concrete Cover fixed in 6" thick RCC 1:2:4 slab with 5 lbs
per Cu.ft steel and brick masonry walls set in 1:3 cement sand mortar,6" thick 1:3:6
cement concrete foundation, 4" av. thick 1:2:4 cement concrete in benching and
1/2" (13 mm) thick cement plaster in 1:3 cement sand mortar, to all inner wall
surfaces, channels and benching including providing and making requisite number
of main and branch channels but excluding the cost of excavation, back filling,
disposal of excavated stuff.

Contractor's profit & overhead

Extra for depth beyond 4' (1.2 m) and upto 7'-6" (2.2 m) for 'B' type manholes
including cost of cast iron foot rest at every 12" (300mm) of depth 

For 12" (30 cm.)depth

Total Composite rate

Sundries

Contractor's profit & overhead

Benching concrete = 3 x 2.5 x 0.33
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

C.I. foot rest 7.00 Nos.

1. Labour

For concrete Same as in item 5-13(a) 0.58 Cu.m. @ 1292.38          749.40 

For brick masonry Same as in item 11-2(a) 2.23 Cu.m. @ 1619.75       3,612.44 

For plaster Same as in item 15-3 8.46 Sq.m. @ 127.19       1,075.66 

For flooring Same as in item 14-2(b) 0.70 Sq.m. @ 114.38            79.72 

       5,517.22 

20%       1,103.44 

Total Labour rate       6,620.67 6620.65

2. Material

Concrete 1:2:4    Rate as per item 5-17(a)1 0.32 Cu.m. @ 8338.90       2,709.96 

Concrete 1:3:6 Rate as per item 5-13(c) 0.25 Cu.m. @ 7304.52       1,861.82 

Brick masonry Rate as per item 11-3(b)2 2.23 Cu.m. @ 6294.87     14,039.12 

Flooring 1:2:4 Rate as per item 14-2(b)1 0.70 Sq.m. @ 195.77          136.46 

Plaster 1/2" thick Rate as per item 15-3(b) 7.67 Sq.m. @ 97.36          746.52 

20.41 Kg. @ 88.00       1,796.24 

1.00 Each @ 4500.00       4,500.00 

C.I. foot rest 7.00 No. @ 80.00          560.00 

    26,350.12 

20%       5,270.02 

    38,240.81 38240.80

Cm. b)

1. Labour

Total Labour rate Same as in item 25-5(b)            22.60 22.60

         118.00 118.00

Item No. 25-7

Each a)

Materials

RCC slab  1:2:4 4.5 x 3.5 x 0.5  7.88 Cu.ft. = 0.22  Cu.m. 

Middle slab 7.5 x 6 x 0.58 26.10 Cu.ft. = 0.74  Cu.m. 

0.96  Cu.m. 

Less openings 3.14 x 0.83 x 0.83 x 0.5  1.08 Cu.ft. = 0.03  Cu.m. 

4.5 x 3.5 x 0.58  9.14 Cu.ft. = 0.26  Cu.m. 

0.67  Cu.m. 

Concrete 1:3:6 7.5 x 6 x 0.75  33.75 Cu.ft. = 0.96  Cu.m. 

4.46 Cu.ft. = 0.13  Cu.m. 

1.75  Cu.m. 

Brick masonry

Benching concrete = 4.5 x 3 x 0.33

Providing manhole type 'D' size 4'-6" x 3' at bottom and 3' x 2' at top (inside
dimensions at both level) x 13.5 ft deep as per approved design and specifications
complete for 6" to 15" dia. pipe deeper than 12' upto 20 ft depth with 20" dia (inside)
C.I. cover and frame (Wt. = 101.6 kg) fixed in 6" thick RCC 1:2:4 slab and 7" thick
RCC slab and lintel for supporting 9" thick brick masonry upto 7'-6" depth from top
and 18" thick masonry 6' including lintel (height from bottom) set in 1:3 cement
sand mortar, 9" thick 1:3:6 cement concrete in foundation, 1:2:4 cement concrete in
benching and 1/2" (13mm) thick cement plaster in 1:3 cement sand mortar, to all
inner wall surfaces, channels and benching including providing and fixing C.I. foot
rest at every 12" of depth and making requisite number of main and branch
channels but excluding the cost of excavation, back filling, disposal of excavated
stuff. The reinforcement for RCC shall be used at 5 lbs. per Cu.ft of concrete.

Mild steel bars( G-40)

Total Composite rate: Same as in item 25-5(b)

Total Composite rate

Contractor's profit & overhead

Extra for depth beyond 7'-6" upto 12 ft (2.2 m to 3.66 m) for 'C' type manholes
including cost of cast iron foot rest at every 12" (300mm) of depth 

18'' Dia Concrete Cover along with  Frame

Contractor's profit & overhead

For 12" (30 cm.)depth
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

Upto 7.5' depth 13 x 0.75 x 7.5 73.13 Cu.ft. = 2.07  Cu.m. 

Above 7.5' to 13.5' 21 x 1.5 x 5.42 170.73 Cu.ft. = 4.84  Cu.m. 

6.91  Cu.m. 

M.S. bars 25.07 x 5 / 2.2046 56.86 Kg.

Benching 4.5 x 3 13.50 Sq.ft. = 1.25  Sq.m. 

Plastering 10 x 7.5 75.00 Sq.ft. = 6.97  Sq.m. 

15 x 5.42 81.30 Sq.ft. = 7.56  Sq.m. 

Extra for channel 1.00 Sq.ft. = 0.09  Sq.m. 

15.87  Sq.m. 

C.I. foot rest 12.00 Nos.

1. Labour

For concrete Same as in item 5-13(a) 1.75 Cu.m. @ 1292.38       2,267.91 

For brick masonry Same as in item 11-2(a) 6.91 Cu.m. @ 1619.75     11,186.18 

For plaster Same as in item 15-3 15.87 Sq.m. @ 127.19       2,018.92 

     15,473.02 

20%       3,094.60 

Total Labour rate     18,567.62 18567.60

2. Material

Concrete 1:2:4    Rate as per item 5-17(a)1 0.80 Cu.m. @ 8338.90       6,662.95 

Concrete 1:3:6 Rate as per item 5-13(c) 0.96 Cu.m. @ 7304.52       6,981.81 

Brick masonry Rate as per item 11-3(b)2 6.91 Cu.m. @ 6294.87     43,473.14 

Plaster 1/2" thick Rate as per item 15-3(b) 15.87 Sq.m. @ 97.36       1,545.52 

56.86 Kg. @ 88.00       5,003.54 

1.00 No. @ 4500.00       4,500.00 

C.I. foot rest 12.00 No. @ 80.00          960.00 

    69,126.95 

20%     13,825.39 

  101,519.97 101519.95

Cm. b)

Brick masonry 21 x 1.5 x 1 31.50 Cu.ft. = 0.89  Cu.m. 

Plastering 15 x 1 15.00 Sq.ft. = 1.39  Sq.m. 

1. Labour

For brick masonry Same as in item 11-2(a) 0.89 Cu.m. @ 1619.75       1,444.98 

For plaster Same as in item 15-3 1.39 Sq.m. @ 127.19          177.31 

       1,622.28 

20%          324.46 

Total Labour rate            64.89 64.90

2. Material

Brick masonry Rate as per item 11-3(b)2 0.89 Cu.m. @ 6294.87       5,615.65 

Plaster 1/2" thick Rate as per item 15-2 1.39 Sq.m. @ 49.12            68.47 

C.I. foot rest 1.00 No. @ 80.00            80.00 

      5,764.12 

5%          288.21 

      6,052.33 

20%       1,210.47 

         306.98 307.00

c)

For 12" (30 cm.)depth

Total Composite rate

Total Composite rate

For 12" (30 cm.)depth

Contractor's profit & overhead

Contractor's profit & overhead

Sundries

Extra for 18" thick masonry beyond 13'-6" upto 20 ft (4.1 m to 6.1 m) for 'D' type
manholes including cost of extra foot rest at every 12" (300 mm) of depth 

Deduct for lesser depth than 13'-6"(4.1 m) for 'D' type manholes effecting 9" thick
masonry, plastering and C.I. foot rest. 

Contractor's profit & overhead

Mild steel bars( G-40)

18'' Dia Concrete Cover along with  Frame

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

Brick masonry 13 x 0.75 x 1 9.75 Cu.ft. = 0.28  Cu.m. 

Plastering 10 x 1 10.00 Sq.ft. = 0.93  Sq.m. 

1. Labour

For brick masonry Same as in item 11-2(a) 0.28 Cu.m. @          447.25 

For plaster Same as in item 15-3 0.93 Sq.m. @          118.20 

          565.46 

20%          113.09 

Total Labour rate            22.62 22.60

2. Material

Brick masonry Rate as per item 11-3(b)2 0.28 Cu.m. @ 6294.87       1,738.18 

Plaster 1/2" thick Rate as per item 15-2 0.93 Sq.m. @ 49.12            45.65 

C.I. foot rest 1.00 No. @ 80.00            80.00 

      1,863.83 

Sundries 5%            93.19 

      1,957.02 

20%          391.40 

         100.90 100.90

Item No. 25-8

Each a)

Materials

RCC slab  1:2:4 4.5 x 3.5 x 0.5  7.88 Cu.ft. = 0.22  Cu.m. 

Middle slab 7.5 x 7 x 0.58 30.45 Cu.ft. = 0.86  Cu.m. 

1.09  Cu.m. 

Less openings 3.14 x 0.83 x 0.83 x 0.5  1.08 Cu.ft. = 0.03  Cu.m. 

4.5 x 4 x 0.58  10.44 Cu.ft. = 0.30  Cu.m. 

0.76  Cu.m. 

Concrete 1:3:6 7.5 x 7 x 0.75  39.38 Cu.ft. = 1.12  Cu.m. 

3.96 Cu.ft. = 0.11  Cu.m. 

1.99  Cu.m. 

Brick masonry

Upto 7.5' depth 13 x 0.75 x 7.5 73.13 Cu.ft. = 2.07  Cu.m. 

Above 7.5' to 13.5' 23 x 1.5 x 6.25 215.63 Cu.ft. = 6.11  Cu.m. 

8.18  Cu.m. 

M.S. bars 32.68 x 5 / 2.2046 74.12 Kg.

Benching 4.5 x 3 18.00 Sq.ft. = 1.67  Sq.m. 

Plastering 10 x 7.5 75.00 Sq.ft. = 6.97  Sq.m. 

17 x 6.25 106.25 Sq.ft. = 9.87  Sq.m. 

Extra for channel 1.00 Sq.ft. = 0.09  Sq.m. 

18.61  Sq.m. 

C.I. foot rest 13.00 Nos.

1. Labour

For concrete Same as in item 5-13(a) 1.99 Cu.m. @ 1292.38       2,567.12 

Benching concrete = 4.5 x 4 x 0.33

Contractor's profit & overhead

Contractor's profit & overhead

Providing manhole type 'E' size 4'-6"x4' at bottom and 3'x2' at top (inside
dimensions at both level) x 14.5 ft deep as per approved design and specifications
complete for 18" to 24" dia. pipe deeper than 12' upto 20 ft depth with 20" dia
(inside) Concrete cover 20 '' with frame fixed in 6" thick RCC 1:2:4 slab and 9" thick
RCC slab and lintel for supporting 9" thick brick masonry upto 7'-6" depth from top
and 18" thick masonry 7' including lintel (height from bottom) set in 1:3 cement
sand mortar, 9" thick 1:3:6 cement concrete in foundation, 1:2:4 cement concrete in
benching and 1/2" (13mm) thick cement plaster in 1:3 cement sand mortar, to all
inner wall surfaces, channels and benching including providing and fixing C.I. foot
rest at every 12" of depth and making requisite number of main and branch
channels but excluding the cost of excavation, back filling, disposal of excavated
stuff. The reinforcement for RCC shall be used at 5 lbs. per Cu.ft of concrete.

Total Composite rate
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

For brick masonry Same as in item 11-2(a) 8.18 Cu.m. @ 1619.75     13,245.62 

For plaster Same as in item 15-3 18.61 Sq.m. @ 127.19       2,367.04 

     18,179.78 

20%       3,635.96 

Total Labour rate     21,815.73 21815.75

2. Material

Concrete 1:2:4    Rate as per item 5-17(a)1 0.87 Cu.m. @ 8338.90       7,265.17 

Concrete 1:3:6 Rate as per item 5-13(c) 1.12 Cu.m. @ 7304.52       8,145.44 

Brick masonry Rate as per item 11-3(b)2 8.18 Cu.m. @ 6294.87     51,476.77 

Plaster 1/2" thick Rate as per item 15-3(b) 18.61 Sq.m. @ 97.36       1,812.00 

74.12 Kg. @ 88.00       6,522.36 

1.00 Each @ 5500.00       5,500.00 

C.I. foot rest 13.00 No. @ 80.00       1,040.00 

    81,761.75 

20%     16,352.35 

  119,929.83 119929.85

Cm. b)

Brick masonry 23 x 1.5 x 1 34.50 Cu.ft. = 0.98  Cu.m. 

Plastering 17 x 1 17.00 Sq.ft. = 1.58  Sq.m. 

1. Labour

For brick masonry Same as in item 11-2(a) 0.98 Cu.m. @ 1619.75       1,582.59 

For plaster Same as in item 15-3 1.58 Sq.m. @ 127.19          200.95 

       1,783.54 

20%          356.71 

Total Labour rate            71.34 71.35

2. Material

Brick masonry Rate as per item 11-3(b)2 0.98 Cu.m. @ 6294.87       6,150.47 

Plaster 1/2" thick Rate as per item 15-2 1.58 Sq.m. @ 491.19          776.04 

C.I. foot rest 1.00 No. @ 80.00            80.00 

      7,006.51 

5%          350.33 

      7,356.84 

20%       1,471.37 

         365.62 365.60

c)

Total Labour rate Same as in item 25-7 (c)            22.60 22.60

Total Composite rate Same as in item 25-7 (c)          100.90 100.90

Item No.  25-9-1

Sq.m. 

Detail of cost of 10 
Sq.m.Cement 1.12 / 35.31 x 1440 45.68 Kg.

1. Labour

Mild steel bars( G-40)

20'' Dia Concrete Cover along with  Frame

Deduct for lesser depth than 14'-6" (4.42 m) for 'E' type manholes effecting 9" thick
masonry, plastering and C.I. foot rest. 

Extra for 18" thick masonry required for extra depth beyond 14'- 6" upto 20 ft (4.42m
to 6.1m) for 'E' type manholes including cost of extra foot rest at every 12" (300mm)
of depth 

Mixing and finishing 1:2:4 concrete benching for floor work in manhole chamber
with 1/8" (3 mm) thick cement finish.

Contractor's profit & overhead

For 12" (30 cm.)depth

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Sundries

Total Composite rate

Total Composite rate

For 12" (30 cm.)depth
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

Mason 12.00 Hrs @ 125.00       1,500.00 

Labourer 12.00 Hrs @ 87.50       1,050.00 

       2,550.00 

20%          510.00 

Total Labour rate          306.00 306.00

2. Material

Cement OPC 45.68 Kg. @ 10.50          479.59 

10%            47.96 

1.5%              7.19 

         534.75 

20%          106.95 

         370.17 370.15

Item No. 25-10-1

Sq.m. 

Total Labour rate Same as in item 14-40-1          133.45 133.45

Composite rate As in item 14-40-1          909.50 

Total Composite rate 60% of item 14-40 -1          545.70 545.70

Item No. 25-11

Sq.m. 

Total Labour rate Same as in item 14-41-1          107.95 107.95

Composite rate As in item 14-41-1          596.45 

Total Composite rate 60% of item 14-41 -1          357.87 357.85

Item No. 25-12

Each a)

Materials

Weight 2.17 x 0.75 1.63 Kg.

1. Labour

For fixing

Mason 0.25 Hrs @ 125.00            31.25 

Labourer 0.50 Hrs @ 87.50            43.75 

            75.00 

20%            15.00 

Total Labour rate            90.00 90.00

2. Material

Angle iron 1.63 Kg. @ 74.00          120.44 

50%            60.22 

         180.65 

20%            36.13 

         306.78 306.80

b) C.I. foot rest

1. Labour

Contractor's profit & overhead

Restoration of flat brick pavement laid dry and joint filled with sand laid on service
line with 2" (50 mm) sand cushion underneath.

Total Composite rate

Sundries

Water charges

Contractor's profit & overhead

Contractor's profit & overhead

Manufacturing

Contractor's profit & overhead

Restoration of brick pavement laid dry on edge and joint filled with sand laid over
service line with 2" (50 mm) sand cushion underneath.

Providing and fixing step iron or foot rest in manhole chambers including setting to
correct lines and levels.

Total Composite rate

Angle iron 1.25" x 1.25" x 3/16" (32 mm x 32 mm x 5 mm)
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

Total Labour rate Same as in item 25-12(a)            90.00 90.00

2. Material

C.I. foot rest 1.00 No. @ 80.00            80.00 

15%            12.00 

           92.00 

20%            18.40 

         200.40 200.40

Item No. 25-13-1

Each

1. Labour

Mason 1.25 Hrs @ 125.00          156.25 

Labourer 1.25 Hrs @ 87.50          109.38 

          265.63 

20%            53.13 

Total Labour rate          318.75 318.75

2. Material

35%            92.97 

20%            18.59 

         430.31 430.30

Item No. 25-14-1

Each

Materials

RCC 1:2:4 concrete 3.142 x11/12 x11/12 x3/12  0.66 Cu.ft. = 0.02  Cu.m. 

M.S. bars 0.69 x 5 / 2.2046 1.56 Kg.

C.I. Frame 37.50 Kg.

1. Labour

Mason 2.50 Hrs @ 125.00          312.50 

Labourer 2.50 Hrs @ 87.50          218.75 

          531.25 

20%          106.25 

Total Labour rate          637.50 637.50

2. Material

Concrete 1:2:4    Rate as per item 5-17(a)1 0.02 Cu.m. @ 8338.90          155.86 

1.56 Kg. @ 88.00          137.71 

37.50 Kg. @ 110.00       4,125.00 

      4,418.57 

20%          883.71 

      5,939.78 5939.80

Item No. 25-15-1

Each

Materials

RCC 1:2:4 concrete 3.142 x11/12 x11/12 x6/12  1.32 Cu.ft. = 0.04  Cu.m. 

M.S. bars 1.39 x 5 / 2.2046 3.15 Kg.

C.I. Frame 37.50 Kg.

Total Composite rate

Total Composite rate

Mild steel bars( G-40)

C.I. frame of any size 

Providing and fixing 22 " dia. manhole cover in 6" (150 mm) thick RCC 1:2:4 slab
with 5 lbs per Cu.ft steel with tee shaped C.I. frame of 20" (500mm) clear inner dia.
frame weighing 37.50 kg. including cost of fixing material.

Total Composite rate

Sundries

Contractor's profit & overhead

Fixing manhole frame and cover in R.C.C. slab including carriage and cost of fixing
material.

Contractor's profit & overhead

Fixing materials

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing 22" dia. manhole cover in 3" (75 mm) thick RCC 1:2:4, with
steel at 5 lbs per cu.ft of concrete with tee shaped C.I. frame of 20" clear inner dia.
frame weighing 37.5 kg. including cost of fixing material.

  25 - 831



Government of Balochistan

(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

1. Labour

Mason 3.00 Hrs @ 125.00          375.00 

Labourer 3.00 Hrs @ 87.50          262.50 

          637.50 

25%          159.38 

         796.88 

20%          159.38 

Total Labour rate          956.25 956.25

2. Material

Concrete 1:2:4    Rate as per item 5-17(a)1 0.04 Cu.m. @ 8338.90          311.71 

3.15 Kg. @ 88.00          277.42 

37.50 Kg. @ 110.00       4,125.00 

      4,714.13 

20%          942.83 

      6,613.21 6613.20

Item No. 25-16-1

Each

Materials

R.C.C. 1:2:4 Same as per item 25-15 0.04 Cu.m.

M.S. Bars Same as per item 25-16 3.15 Kg.

Angle iron frame 15.50 Kg.

1. Labour

Mason 3.00 Hrs @ 125.00          375.00 

Black smith 1.00 Hrs @ 112.00          112.00 

Labourer 3.00 Hrs @ 87.50          262.50 

          749.50 

25%          187.38 

         936.88 

20%          187.38 

Total Labour rate       1,124.25 1124.25

2. Material

Concrete 1:2:4    Rate as per item 5-17(a)1 0.04 Cu.m. @ 8338.90          311.71 

3.10 Kg. @ 88.00          272.80 

15.50 Kg. @ 74.00       1,147.00 

      1,731.51 

20%          346.30 

      3,202.07 3202.05

Angle iron

Total Composite rate

Mild steel bars( G-40)

Providing and fixing 22 " (550 mm) dia. manhole cover in 6" (150mm) thick RCC
1:2:4 slab with 5 lbs per Cu.ft steel with 3" x 3" x 3/8" angle iron frame of 20"
(500mm) clear inner dia. weighing 15.5 kg. including cost of fixing material.

Contractor's profit & overhead

Fixing charges

Contractor's profit & overhead

Mild steel bars( G-40)

C.I. frame of any size 

Total Composite rate

Contractor's profit & overhead

Fixing charges

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

Item No. 25-17-1

Cu.m.

1. Labour

Labourer 2.00 Hrs @ 87.50          175.00 

20%            35.00 

Total Labour rate          210.00 210.00

2. Equipment

Hire charges of 

0.25 Hrs @ 300.00            75.00 

20%            15.00 

         300.00 300.00

Item No. 25-18

Kg. a)

i)

Detail of cost for 100 kg.

1. Labour

Pipe fitter 1.75 Hrs @ 125.00          218.75 

Labourer 1.75 Hrs @ 87.50          153.13 

          371.88 

20%            74.38 

Total Labour rate              4.46 4.45

2. Material

C.I. specials 100.00 Kg. @ 93.75       9,375.00 

10%          937.50 

    10,312.50 

20%       2,062.50 

         128.21 128.20

ii)

1. Labour

Pipe fitter 2.00 Hrs @ 125.00          250.00 

Labourer 2.00 Hrs @ 87.50          175.00 

          425.00 

20%            85.00 

Total Labour rate              5.10 5.10

2. Material

    10,312.50 

20%       2,062.50 

         128.85 128.85

iii)

1. Labour

Pipe fitter 2.50 Hrs @ 125.00          312.50 

Labourer 2.50 Hrs @ 87.50          218.75 

          531.25 

Total Composite rate

Same as in item 25-18(a)1

Desilting of disposal work collecting tank, including removal of sludge upto 300ft 
(90m)

Contractor's profit & overhead

Pump including POL with driver

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Painting

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

30 ft. (9.15 m.) long

18 ft. (5.5 m.) long

24 ft. (7.3 m.) long

Providing and fixing C.I. ventilating shaft with all specials required such as sockets,
flanges, radial tees including cost of painting two coats of white zinc paint with
pigment of approved shade, excavation. Concrete work shall be paid for separately.

6" (150 mm) inner dia.

Total Composite rate
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

20%          106.25 

Total Labour rate              6.38 6.40

2. Material

    10,312.50 

20%       2,062.50 

         130.13 130.15

iv)

1. Labour

Pipe fitter 3.00 Hrs @ 125.00          375.00 

Labourer 3.00 Hrs @ 87.50          262.50 

          637.50 

20%          127.50 

Total Labour rate              7.65 7.65

2. Material

    10,312.50 

20%       2,062.50 

         131.40 131.40

Kg. b)

i) 18 ft. (5.5 m.) long

Detail of cost for 100 kg.

1. Labour

Total Labour rate Same as in item 25-18(a)2              5.10 5.10

2. Material

    10,312.50 

20%       2,062.50 

         128.85 128.85

ii)

1. Labour

Total Labour rate Same as in item 25-18(a)3              6.40 6.40

2. Material

    10,312.50 

20%       2,062.50 

         130.15 130.15

iii)

1. Labour

Total Labour rate Same as in item 25-18(a)4              7.65 7.65

2. Material

    10,312.50 

20%       2,062.50 

         131.40 131.40

iv)

1. Labour

Pipe fitter 3.25 Hrs @ 125.00          406.25 

Labourer 3.25 Hrs @ 87.50          284.38 

          690.63 

20%          138.13 

9" 225 mm inner dia.

Total Composite rate

Same as in item 25-18(a)1

Total Composite rate

Same as in item 25-18(a)1

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

36 ft. (11 m.) long

Same as in item 25-18(a)1

Total Composite rate

Contractor's profit & overhead

Total Composite rate

Same as in item 25-18(a)1

Total Composite rate

Same as in item 25-18(a)1

24 ft. (7.3 m.) long

30 ft. (9.15 m.) long

36 ft. (11 m.) long
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

Total Labour rate              8.29 8.30

2. Material

    10,312.50 

20%       2,062.50 

         132.04 132.05

Kg. c)

i)

Detail of cost for 100 kg.

1. Labour

Total Labour rate Same as in item 25-18(a)3              6.40 6.40

2. Material

    10,312.50 

20%       2,062.50 

         130.15 130.15

ii)

1. Labour

Total Labour rate Same as in item 25-18(a)4              7.65 7.65

2. Material

    10,312.50 

20%       2,062.50 

         131.40 131.40

iii)

1. Labour

Total Labour rate Same as in item 25-18(b)4              8.30 8.30

2. Material

    10,312.50 

20%       2,062.50 

         132.05 132.05

Item No. 25-19

R.M.

a)

Detail of cost of 3 m.

1. Labour

Labourer 84.45 Hrs @ 87.50       7,389.38 

20%       1,477.88 

Total Labour rate       2,955.75 2955.75

R.M. b)

1. Labour

Labourer 100.00 Hrs @ 87.50       8,750.00 

20%       1,750.00 

Total Labour rate       3,500.00 3500.00

Same as in item 25-18(a)1

Total Composite rate

Same as in item 25-18(a)1

Total Composite rate

Clearing of silt in 10 ft (3m.) dia wells and removal of slush outside the compound.

Contractor's profit & overhead

24 ft. (7.3 m.) long

30 ft. (9.15 m.) long

Beyond 10 ft (3 m.) depth of slush

Contractor's profit & overhead

Upto 10 ft (3 m.) depth of slush

18 ft. (5.5 m.) long

12" (300 mm) inner dia.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Same as in item 25-18(a)1

Same as in item 25-18(a)1

Total Composite rate

Total Composite rate
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

Item No. 25-20
R.M.

a)
i)

1. Labour
Pipe layer 0.10 Hrs @ 125.00            12.50 
Labourer 0.20 Hrs @ 87.50            17.50 

            30.00 
20%              6.00 

Total Labour rate            36.00                36 

2. Material
1.00 R.M. @ 314.40          314.40 

Specialls 30%            94.32 

Jointing material 2%              8.17 
         416.89 

20%            83.38 

         536.27              536 

ii)

1. Labour
Pipe layer 0.10 Hrs @ 125.00            12.50 
Labourer 0.20 Hrs @ 87.50            17.50 

            30.00 
20%              6.00 

Total Labour rate            36.00                36 

2. Material
1.00 R.M. @ 477.60          477.60 

Specialls 30%          143.28 
Jointing material 2%            12.42 

         633.30 
20%          126.66 

         795.96              796 

iii)

1. Labour
Pipe layer 0.15 Hrs @ 125.00            18.75 
Labourer 0.30 Hrs @ 87.50            26.25 

            45.00 
20%              9.00 

Total Labour rate            54.00                54 

2. Material
1.00 R.M. @ 668.80          668.80 

Specialls 30%          200.64 
Jointing material 2%            17.39 

         886.83 
20%          177.37 

      1,118.19           1,118 

iv)

1. Labour
Pipe layer 0.15 Hrs @ 125.00            18.75 
Labourer 0.30 Hrs @ 87.50            26.25 

            45.00 

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

U-PVC  125 mm dia

Contractor's profit & overhead
Total Composite rate

6" (150 mm) dia 

U-PVC  100 mm dia

5" (125 mm) dia 

Contractor's profit & overhead

Providing and Installing uPVC pipe IIL, Dadex or equivalent make registered with
PSQCA in sewerlines and/or laying, cutting, jointing, testing including all specials in
pipe lines in trenches.

Class B
3" (75 mm) dia 

Contractor's profit & overhead

U-PVC 75 mm dia

Contractor's profit & overhead

Total Composite rate

4" (100 mm) dia 
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

20%              9.00 
Total Labour rate            54.00                54 

2. Material
1.00 R.M. @ 936.80          936.80 

Specialls 30%          281.04 
Jointing material 2%            24.36 

      1,242.20 
20%          248.44 

      1,544.64           1,545 

v)

1. Labour
Pipe layer 0.15 Hrs @ 125.00            18.75 
Labourer 0.30 Hrs @ 87.50            26.25 

            45.00 
20%              9.00 

Total Labour rate            54.00                54 

2. Material
1.00 R.M. @ 1430.40       1,430.40 

Specialls 30%          429.12 
Jointing material 2%            37.19 

      1,896.71 
20%          379.34 

      2,330.05           2,330 

vi)

1. Labour
Pipe layer 0.20 Hrs @ 125.00            25.00 
Labourer 0.40 Hrs @ 87.50            35.00 

            60.00 
20%            12.00 

Total Labour rate            72.00                72 

2. Material
1.00 R.M. @ 2309.60       2,309.60 

Specialls 30%          692.88 
Jointing material 2%            60.05 

      3,062.53 
20%          612.51 

      3,747.04           3,747 

vii)

1. Labour
Pipe layer 0.20 Hrs @ 125.00            25.00 
Labourer 0.40 Hrs @ 87.50            35.00 

            60.00 
20%            12.00 

Total Labour rate            72.00                72 

2. Material
1.00 R.M. @ 3207.20       3,207.20 

Specialls 30%          962.16 
Jointing material 2%            83.39 

      4,252.75 
20%          850.55 

      5,175.30           5,175 

viii)

1. Labour

U-PVC  150 mm dia

Contractor's profit & overhead

U-PVC  300 mm dia

Contractor's profit & overhead
Total Composite rate

14" (350 mm) dia 

Total Composite rate

10" (250 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

U-PVC  250 mm dia

Total Composite rate

12" (300 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

U-PVC  200 mm dia

Contractor's profit & overhead

8" (200 mm) dia 

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

Pipe layer 0.20 Hrs @ 125.00            25.00 
Labourer 0.40 Hrs @ 87.50            35.00 

            60.00 
20%            12.00 

Total Labour rate            72.00                72 

2. Material
1.00 R.M. @ 4068.00       4,068.00 

Specialls 30%       1,220.40 
Jointing material 2%          105.77 

      5,394.17 
20%       1,078.83 

      6,545.00           6,545 

ix)

1. Labour
Pipe layer 0.30 Hrs @ 125.00            37.50 
Labourer 0.60 Hrs @ 87.50            52.50 

            90.00 
20%            18.00 

Total Labour rate          108.00              108 

2. Material
1.00 R.M. @ 5459.20       5,459.20 

Specialls 30%       1,637.76 
Jointing material 2%          141.94 

      7,238.90 
20%       1,447.78 

      8,794.68           8,795 

x)

1. Labour
Pipe layer 0.30 Hrs @ 125.00            37.50 
Labourer 0.60 Hrs @ 87.50            52.50 

            90.00 
20%            18.00 

Total Labour rate          108.00              108 

2. Material
1.00 R.M. @ 8556.00       8,556.00 

Specialls 30%       2,566.80 
Jointing material 2%          222.46 

    11,345.26 
20%       2,269.05 

    13,722.31         13,722 

xi)

1. Labour
Pipe layer 0.30 Hrs @ 125.00            37.50 
Labourer 0.60 Hrs @ 87.50            52.50 

            90.00 
20%            18.00 

Total Labour rate          108.00              108 

2. Material
1.00 R.M. @ 10760.80     10,760.80 

Specialls 30%       3,228.24 
Jointing material 2%          279.78 

    14,268.82 
20%       2,853.76 

    17,230.58         17,231 

Contractor's profit & overhead

Total Composite rate

U-PVC  500 mm dia

Contractor's profit & overhead

U-PVC  400 mm dia

Contractor's profit & overhead

U-PVC  350 mm dia

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

16" (400 mm) dia 

Contractor's profit & overhead

Total Composite rate

18" (450 mm) dia 

Contractor's profit & overhead

U-PVC  450 mm dia

Total Composite rate

20" (500 mm) dia 

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

xii)

1. Labour
Pipe layer 0.50 Hrs @ 125.00            62.50 
Labourer 1.00 Hrs @ 87.50            87.50 

          150.00 
20%            30.00 

Total Labour rate          180.00              180 

2. Material
1.00 R.M. @ 13648.00     13,648.00 

Specialls 30%       4,094.40 
Jointing material 2%          354.85 

    18,097.25 
20%       3,619.45 

    21,896.70         21,897 

xiii)

1. Labour
Pipe layer 0.50 Hrs @ 125.00            62.50 
Labourer 1.00 Hrs @ 87.50            87.50 

          150.00 
20%            30.00 

Total Labour rate          180.00              180 

2. Material
1.00 R.M. @ 16797.60     16,797.60 

Specialls 30%       5,039.28 
Jointing material 2%          436.74 

    22,273.62 
20%       4,454.72 

    26,908.34         26,908 

b)
i)

1. Labour
Pipe layer 0.10 Hrs @ 125.00            12.50 
Labourer 0.20 Hrs @ 87.50            17.50 

            30.00 
20%              6.00 

Total Labour rate            36.00                36 

2. Material
1.00 R.M. @ 377.95          377.95 

Specialls 30%          113.39 
Jointing material 2%              9.83 

         501.16 
20%          100.23 

         637.40              637 

ii)

1. Labour
Pipe layer 0.10 Hrs @ 125.00            12.50 
Labourer 0.20 Hrs @ 87.50            17.50 

            30.00 
20%              6.00 

Total Labour rate            36.00                36 

2. Material
1.00 R.M. @ 616.79          616.79 

Specialls 30%          185.04 
Jointing material 2%            16.04 

         817.87 

Total Composite rate

Contractor's profit & overhead

U-PVC  100 mm dia

Total Composite rate

Contractor's profit & overhead

U-PVC 75 mm dia

Contractor's profit & overhead

4" (100 mm) dia 

Contractor's profit & overhead

U-PVC  550 mm dia

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

24" (600 mm) dia 

U-PVC  600 mm dia

Class C
3" (75 mm) dia 

22" (550 mm) dia 
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

20%          163.57 
      1,017.44           1,017 

iii)

1. Labour
Pipe layer 0.15 Hrs @ 125.00            18.75 
Labourer 0.30 Hrs @ 87.50            26.25 

            45.00 
20%              9.00 

Total Labour rate            54.00                54 

2. Material
1.00 R.M. @ 934.37          934.37 

Specialls 30%          280.31 
Jointing material 2%            24.29 

      1,238.97 
20%          247.79 

      1,540.77           1,541 

iv)

1. Labour
Pipe layer 0.15 Hrs @ 125.00            18.75 
Labourer 0.30 Hrs @ 87.50            26.25 

            45.00 
20%              9.00 

Total Labour rate            54.00                54 

2. Material
1.00 R.M. @ 1351.20       1,351.20 

Specialls 30%          405.36 
Jointing material 2%            35.13 

      1,791.69 
20%          358.34 

      2,204.03           2,204 

v)

1. Labour
Pipe layer 0.15 Hrs @ 125.00            18.75 
Labourer 0.30 Hrs @ 87.50            26.25 

            45.00 
20%              9.00 

Total Labour rate            54.00                54 

2. Material
1.00 R.M. @ 2068.22       2,068.22 

Specialls 30%          620.46 
Jointing material 2%            53.77 

      2,742.45 
20%          548.49 

      3,344.95           3,345 

vi)

1. Labour
Pipe layer 0.20 Hrs @ 125.00            25.00 
Labourer 0.40 Hrs @ 87.50            35.00 

            60.00 
20%            12.00 

Total Labour rate            72.00                72 

2. Material
1.00 R.M. @ 3359.20       3,359.20 

Total Composite rate

Contractor's profit & overhead

U-PVC  200 mm dia

Contractor's profit & overhead

10" (250 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

8" (200 mm) dia 

Total Composite rate

Contractor's profit & overhead

U-PVC  250 mm dia

Contractor's profit & overhead

5" (125 mm) dia 

U-PVC  125 mm dia

Total Composite rate

6" (150 mm) dia 

U-PVC  150 mm dia

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

Specialls 30%       1,007.76 
Jointing material 2%            87.34 

      4,454.30 
20%          890.86 

      5,417.16           5,417 

vii)

1. Labour
Pipe layer 0.20 Hrs @ 125.00            25.00 
Labourer 0.40 Hrs @ 87.50            35.00 

            60.00 
20%            12.00 

Total Labour rate            72.00                72 

2. Material
1.00 R.M. @ 4724.00       4,724.00 

Specialls 30%       1,417.20 
Jointing material 2%          122.82 

      6,264.02 
20%       1,252.80 

      7,588.83           7,589 

viii)

1. Labour
Pipe layer 0.20 Hrs @ 125.00            25.00 
Labourer 0.40 Hrs @ 87.50            35.00 

            60.00 
20%            12.00 

Total Labour rate            72.00                72 

2. Material
1.00 R.M. @ 5682.34       5,682.34 

Specialls 30%       1,704.70 
Jointing material 2%          147.74 

      7,534.79 
20%       1,506.96 

      9,113.75           9,114 

ix)

1. Labour
Pipe layer 0.30 Hrs @ 125.00            37.50 
Labourer 0.60 Hrs @ 87.50            52.50 

            90.00 
20%            18.00 

Total Labour rate          108.00              108 

2. Material
1.00 R.M. @ 7873.60       7,873.60 

Specialls 30%       2,362.08 
Jointing material 2%          204.71 

    10,440.39 
20%       2,088.08 

    12,636.47         12,636 

x)

1. Labour
Pipe layer 0.30 Hrs @ 125.00            37.50 
Labourer 0.60 Hrs @ 87.50            52.50 

            90.00 
20%            18.00 

Total Labour rate          108.00              108 

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

14" (350 mm) dia 

Contractor's profit & overhead

U-PVC  350 mm dia

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

12" (300 mm) dia 

U-PVC  300 mm dia

Total Composite rate

16" (400 mm) dia 

Contractor's profit & overhead

U-PVC  400 mm dia

Contractor's profit & overhead

18" (450 mm) dia 

Total Composite rate

Contractor's profit & overhead
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Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

2. Material
1.00 R.M. @ 13385.60     13,385.60 

Specialls 30%       4,015.68 
Jointing material 2%          348.03 

    17,749.31 
20%       3,549.86 

    21,407.17         21,407 

xi)

1. Labour
Pipe layer 0.30 Hrs @ 125.00            37.50 
Labourer 0.60 Hrs @ 87.50            52.50 

            90.00 
20%            18.00 

Total Labour rate          108.00              108 

2. Material
1.00 R.M. @ 16666.40     16,666.40 

Specialls 30%       4,999.92 
Jointing material 2%          433.33 

    22,099.65 
20%       4,419.93 

    26,627.58         26,628 

xii)

1. Labour
Pipe layer 0.50 Hrs @ 125.00            62.50 
Labourer 1.00 Hrs @ 87.50            87.50 

          150.00 

20%            30.00 
Total Labour rate          180.00              180 

2. Material
1.00 R.M. @ 20149.36     20,149.36 

Specialls 30%       6,044.81 

Jointing material 2%          523.88 
    26,718.05 

20%       5,343.61 
    32,241.66         32,242 

xiii)

1. Labour
Pipe layer 0.50 Hrs @ 125.00            62.50 
Labourer 1.00 Hrs @ 87.50            87.50 

          150.00 

20%            30.00 
Total Labour rate          180.00              180 

2. Material
1.00 R.M. @ 23965.58     23,965.58 

Specialls 30%       7,189.68 

Jointing material 2%          623.11 
    31,778.36 

24" (600 mm) dia 

Contractor's profit & overhead

U-PVC  600 mm dia

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

U-PVC  450 mm dia

Total Composite rate

20" (500 mm) dia 

Contractor's profit & overhead
Total Composite rate

U-PVC  550 mm dia

Contractor's profit & overhead

Contractor's profit & overhead

U-PVC  500 mm dia

22" (550 mm) dia 
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

20%       6,355.67 
    38,314.04         38,314 

c)
i)

1. Labour
Pipe layer 0.10 Hrs @ 125.00            12.50 
Labourer 0.20 Hrs @ 87.50            17.50 

            30.00 

20%              6.00 
Total Labour rate            36.00                36 

2. Material
1.00 R.M. @ 328.08          328.08 

Specialls 30%            98.42 

Jointing material 2%              8.53 
         435.03 

20%            87.01 
         558.04              558 

ii)

1. Labour
Pipe layer 0.10 Hrs @ 125.00            12.50 
Labourer 0.20 Hrs @ 87.50            17.50 

            30.00 

20%              6.00 
Total Labour rate            36.00                36 

2. Material
1.00 R.M. @ 488.18          488.18 

Specialls 30%          146.46 

Jointing material 2%            12.69 
         647.33 

20%          129.47 
         812.80              813 

iii)

1. Labour
Pipe layer 0.15 Hrs @ 125.00            18.75 
Labourer 0.30 Hrs @ 87.50            26.25 

            45.00 

20%              9.00 
Total Labour rate            54.00                54 

2. Material
1.00 R.M. @ 813.64          813.64 

Specialls 30%          244.09 

Jointing material 2%            21.15 
      1,078.89 

20%          215.78 
      1,348.66           1,349 

Contractor's profit & overhead

Class D
3" (75 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Total Composite rate

U-PVC 75 mm dia

4" (100 mm) dia 

Contractor's profit & overhead

U-PVC  100 mm dia

5" (125 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

U-PVC  125 mm dia
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

iv)

1. Labour
Pipe layer 0.15 Hrs @ 125.00            18.75 
Labourer 0.30 Hrs @ 87.50            26.25 

            45.00 

20%              9.00 
Total Labour rate            54.00                54 

2. Material
1.00 R.M. @ 1209.96       1,209.96 

Specialls 30%          362.99 

Jointing material 2%            31.46 
      1,604.41 

20%          320.88 
      1,979.29           1,979 

v)

1. Labour
Pipe layer 0.15 Hrs @ 125.00            18.75 
Labourer 0.30 Hrs @ 87.50            26.25 

            45.00 

20%              9.00 
Total Labour rate            54.00                54 

2. Material
1.00 R.M. @ 1748.01       1,748.01 

Specialls 30%          524.40 

Jointing material 2%            45.45 
      2,317.86 

20%          463.57 
      2,835.43           2,835 

vi)

1. Labour
Pipe layer 0.20 Hrs @ 125.00            25.00 
Labourer 0.40 Hrs @ 87.50            35.00 

            60.00 

20%            12.00 
Total Labour rate            72.00                72 

2. Material
1.00 R.M. @ 2690.26       2,690.26 

Specialls 30%          807.08 

Jointing material 2%            69.95 
      3,567.28 

20%          713.46 
      4,352.74           4,353 

8" (200 mm) dia 

U-PVC  200 mm dia

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

10" (250 mm) dia 

Total Composite rate

Contractor's profit & overhead

U-PVC  250 mm dia

Contractor's profit & overhead

6" (150 mm) dia 

Total Composite rate

Contractor's profit & overhead

U-PVC  150 mm dia

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

vii)

1. Labour
Pipe layer 0.20 Hrs @ 125.00            25.00 
Labourer 0.40 Hrs @ 87.50            35.00 

            60.00 

20%            12.00 
Total Labour rate            72.00                72 

2. Material
1.00 R.M. @ 4330.66       4,330.66 

Specialls 30%       1,299.20 

Jointing material 2%          112.60 
      5,742.45 

20%       1,148.49 
      6,962.94           6,963 

viii)

1. Labour
Pipe layer 0.20 Hrs @ 125.00            25.00 
Labourer 0.40 Hrs @ 87.50            35.00 

            60.00 

20%            12.00 
Total Labour rate            72.00                72 

2. Material
1.00 R.M. @ 6561.60       6,561.60 

Specialls 30%       1,968.48 

Jointing material 2%          170.60 
      8,700.68 

20%       1,740.14 
    10,512.82         10,513 

ix)

1. Labour
Pipe layer 0.30 Hrs @ 125.00            37.50 
Labourer 0.60 Hrs @ 87.50            52.50 

            90.00 

20%            18.00 
Total Labour rate          108.00              108 

2. Material
1.00 R.M. @ 7839.20       7,839.20 

Specialls 30%       2,351.76 

Jointing material 2%          203.82 
    10,394.78 

20%       2,078.96 
    12,581.74         12,582 

Contractor's profit & overhead

U-PVC  300 mm dia

12" (300 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

16" (400 mm) dia 

Total Composite rate

14" (350 mm) dia 

Contractor's profit & overhead

U-PVC  350 mm dia

Contractor's profit & overhead

U-PVC  400 mm dia

Contractor's profit & overhead
Total Composite rate
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

x)

1. Labour
Pipe layer 0.30 Hrs @ 125.00            37.50 
Labourer 0.60 Hrs @ 87.50            52.50 

            90.00 

20%            18.00 
Total Labour rate          108.00              108 

2. Material
1.00 R.M. @ 11285.95     11,285.95 

Specialls 30%       3,385.79 

Jointing material 2%          293.43 
    14,965.17 

20%       2,993.03 
    18,066.21         18,066 

xi)

1. Labour
Pipe layer 0.30 Hrs @ 125.00            37.50 
Labourer 0.60 Hrs @ 87.50            52.50 

            90.00 

20%            18.00 
Total Labour rate          108.00              108 

2. Material
1.00 R.M. @ 18109.60     18,109.60 

Specialls 30%       5,432.88 

Jointing material 2%          470.85 
    24,013.33 

20%       4,802.67 
    28,924.00         28,924 

xii)

1. Labour
Pipe layer 0.50 Hrs @ 125.00            62.50 
Labourer 1.00 Hrs @ 87.50            87.50 

          150.00 
20%            30.00 

Total Labour rate          180.00              180 

2. Material
1.00 R.M. @ 26000.00     26,000.00 

Specialls 30%       7,800.00 
Jointing material 2%          676.00 

    34,476.00 
20%       6,895.20 

    41,551.20         41,551 

xiii)

1. Labour
Pipe layer 0.50 Hrs @ 125.00            62.50 
Labourer 1.00 Hrs @ 87.50            87.50 

          150.00 

U-PVC  450 mm dia

Total Composite rate

Contractor's profit & overhead

U-PVC  500 mm dia

Contractor's profit & overhead

18" (450 mm) dia 

Contractor's profit & overhead

22" (550 mm) dia 

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

20" (500 mm) dia 

Total Composite rate

Contractor's profit & overhead

U-PVC  550 mm dia

24" (600 mm) dia 
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

20%            30.00 
Total Labour rate          180.00              180 

2. Material
1.00 R.M. @ 38848.00     38,848.00 

Specialls 30%     11,654.40 
Jointing material 2%       1,010.05 

    51,512.45 
20%     10,302.49 

    61,994.94         61,995 

D)
i)

1. Labour
Pipe layer 0.10 Hrs @ 125.00            12.50 
Labourer 0.20 Hrs @ 87.50            17.50 

            30.00 
20%              6.00 

Total Labour rate            36.00                36 

2. Material
1.00 R.M. @ 603.66          603.66 

Specialls 30%          181.10 
Jointing material 2%            15.70 

         800.46 
20%          160.09 

         996.55              997 

ii)

1. Labour
Pipe layer 0.10 Hrs @ 125.00            12.50 
Labourer 0.20 Hrs @ 87.50            17.50 

            30.00 
20%              6.00 

Total Labour rate            36.00                36 

2. Material
1.00 R.M. @ 984.24          984.24 

Specialls 30%          295.27 
Jointing material 2%            25.59 

      1,305.10 
20%          261.02 

      1,602.12           1,602 

iii)

1. Labour
Pipe layer 0.15 Hrs @ 125.00            18.75 
Labourer 0.30 Hrs @ 87.50            26.25 

            45.00 
20%              9.00 

Total Labour rate            54.00                54 

2. Material
1.00 R.M. @ 1509.17       1,509.17 

Specialls 30%          452.75 
Jointing material 2%            39.24 

      2,001.16 
20%          400.23 

      2,455.39           2,455 

iv)

1. Labour

Contractor's profit & overhead
Total Composite rate

U-PVC  125 mm dia

6" (150 mm) dia 

U-PVC  600 mm dia

Total Composite rate
Contractor's profit & overhead

Contractor's profit & overhead

3" (75 mm) dia 

U-PVC 75 mm dia

Contractor's profit & overhead

4" (100 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

Class E

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

U-PVC  100 mm dia

Total Composite rate

5" (125 mm) dia 
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

Pipe layer 0.15 Hrs @ 125.00            18.75 
Labourer 0.30 Hrs @ 87.50            26.25 

            45.00 
20%              9.00 

Total Labour rate            54.00                54 

2. Material
1.00 R.M. @ 2120.71       2,120.71 

Specialls 30%          636.21 
Jointing material 2%            55.14 

      2,812.06 
20%          562.41 

      3,428.48           3,429 

v)

1. Labour
Pipe layer 0.15 Hrs @ 125.00            18.75 
Labourer 0.30 Hrs @ 87.50            26.25 

            45.00 
20%              9.00 

Total Labour rate            54.00                54 

2. Material
1.00 R.M. @ 3233.56       3,233.56 

Specialls 30%          970.07 
Jointing material 2%            84.07 

      4,287.70 
20%          857.54 

      5,199.24           5,199 

vi)

1. Labour
Pipe layer 0.20 Hrs @ 125.00            25.00 
Labourer 0.40 Hrs @ 87.50            35.00 

            60.00 
20%            12.00 

Total Labour rate            72.00                72 

2. Material
1.00 R.M. @ 5721.71       5,721.71 

Specialls 30%       1,716.51 
Jointing material 2%          148.76 

      7,586.99 
20%       1,517.40 

      9,176.39           9,176 

vii)

1. Labour
Pipe layer 0.20 Hrs @ 125.00            25.00 
Labourer 0.40 Hrs @ 87.50            35.00 

            60.00 
20%            12.00 

Total Labour rate            72.00                72 

2. Material
1.00 R.M. @ 8005.15       8,005.15 

Specialls 30%       2,401.55 
Jointing material 2%          208.13 

    10,614.83 
20%       2,122.97 

    12,809.80         12,810 

Contractor's profit & overhead

U-PVC  200 mm dia

Contractor's profit & overhead

10" (250 mm) dia 

Contractor's profit & overhead

U-PVC  250 mm dia

Contractor's profit & overhead

Total Composite rate

U-PVC  150 mm dia

Contractor's profit & overhead

8" (200 mm) dia 

Total Composite rate

Contractor's profit & overhead

12" (300 mm) dia 

Contractor's profit & overhead

U-PVC  300 mm dia

Total Composite rate

Total Composite rate

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

viii)

1. Labour
Pipe layer 0.20 Hrs @ 125.00            25.00 
Labourer 0.40 Hrs @ 87.50            35.00 

            60.00 
20%            12.00 

Total Labour rate            72.00                72 

2. Material
1.00 R.M. @ 10495.94     10,495.94 

Specialls 30%       3,148.78 
Jointing material 2%          272.89 

    13,917.61 
20%       2,783.52 

    16,773.13         16,773 

ix)

1. Labour
Pipe layer 0.30 Hrs @ 125.00            37.50 
Labourer 0.60 Hrs @ 87.50            52.50 

            90.00 
20%            18.00 

Total Labour rate          108.00              108 

2. Material
1.00 R.M. @ 15222.40     15,222.40 

Specialls 30%       4,566.72 
Jointing material 2%          395.78 

    20,184.90 
20%       4,036.98 

    24,329.88         24,330 

x)

1. Labour
Pipe layer 0.30 Hrs @ 125.00            37.50 
Labourer 0.60 Hrs @ 87.50            52.50 

            90.00 
20%            18.00 

Total Labour rate          108.00              108 

2. Material
1.00 R.M. @ 23160.00     23,160.00 

Specialls 30%       6,948.00 
Jointing material 2%          602.16 

    30,710.16 
20%       6,142.03 

    36,960.19         36,960 

xi)

1. Labour
Pipe layer 0.30 Hrs @ 125.00            37.50 
Labourer 0.60 Hrs @ 87.50            52.50 

            90.00 
20%            18.00 

Total Labour rate          108.00              108 

2. Material
1.00 R.M. @ 31160.00     31,160.00 

Specialls 30%       9,348.00 
Jointing material 2%          810.16 

    41,318.16 

Contractor's profit & overhead

14" (350 mm) dia 

16" (400 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

18" (450 mm) dia 

U-PVC  350 mm dia

Contractor's profit & overhead
Total Composite rate

U-PVC  400 mm dia

Contractor's profit & overhead

U-PVC  450 mm dia

Contractor's profit & overhead

20" (500 mm) dia 

Contractor's profit & overhead

Total Composite rate

U-PVC  500 mm dia

  25 - 849



Government of Balochistan

(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

20%       8,263.63 
    49,689.79         49,690 

xii)

1. Labour
Pipe layer 0.50 Hrs @ 125.00            62.50 
Labourer 1.00 Hrs @ 87.50            87.50 

          150.00 
20%            30.00 

Total Labour rate          180.00              180 

2. Material
1.00 R.M. @ 41600.00     41,600.00 

Specialls 30%     12,480.00 
Jointing material 2%       1,081.60 

    55,161.60 
20%     11,032.32 

    66,373.92         66,374 

xiii)

1. Labour
Pipe layer 0.50 Hrs @ 125.00            62.50 
Labourer 1.00 Hrs @ 87.50            87.50 

          150.00 
20%            30.00 

Total Labour rate          180.00              180 

2. Material
1.00 R.M. @ 52000.00     52,000.00 

Specialls 30%     15,600.00 
Jointing material 2%       1,352.00 

    68,952.00 
20%     13,790.40 

    82,922.40         82,922 

Item No. 25-21
Each a)

         152.40 

Concrete 1:2:4 3.5 x 3 x 0.33  3.47 Cu.ft. = 0.10  Cu.m. 
Concrete 1:3:6 3.5 x 3 x 0.5  5.25 Cu.ft. = 0.15  Cu.m. 
Benching concrete 1.00 Cu.ft. = 0.03  Cu.m. 

0.28  Cu.m. 
Concrete 1:2:4 10 x 0.5 x 2 10.00 Cu.ft. = 0.28  Cu.m. 
M.S. bars 14.47 x 5 / 2.2046 32.82 Kg.
Benching 2 x 1.5 3.00 Sq.ft. = 0.28  Sq.m. 

0.28  Sq.m. 
1. Labour
For concrete Same as in item 5-13(a) 0.56 Cu.m. @ 1292.38          723.73 

          723.73 
20%          144.75 

Total Labour rate          868.48 868.50

2. Material
Concrete 1:2:4    Rate as per item 5-17(a)1 0.10 Cu.m. @ 8338.90          818.30 
Concrete 1:3:6 Rate as per item 5-13(c) 0.15 Cu.m. @ 7304.52       1,086.06 

Providing manhole type 'A' size 24" x 18" (inside dimensions) as per approved
design and specifications complete for 4" to 12" dia pipes upto 4 ft. (1.2 m) depth
with 16" dia. Concrete cover and frame fixed in 4" thick RCC 1:2:4 slab (with 5 lbs
per Cu.ft. or 80 kg/Cu.m of steel), 6" (150 mm) thick 1:2:4 cement concrete, 6" thick
1:3:6 cement concrete in foundation, 4" av. thickness 1:2:4 cement concrete in
benching and benching including making requisite number of main and branch
channels but excluding the cost of excavation, back filling and disposal of
excavated stuff.

Contractor's profit & overhead

Contractor's profit & overhead

U-PVC  600 mm dia

Total Composite rate
Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

24" (600 mm) dia 

Total Composite rate

22" (550 mm) dia 

U-PVC  550 mm dia

Contractor's profit & overhead
Total Composite rate
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

Concrete 1:2:4    Rate as per item 5-17(a)1 0.28 Cu.m. @ 3359.07          940.54 
Flooring 1:2:4 Rate as per item 14-2(b)1 0.28 Sq.m. @ 195.77            54.58 

32.82 Kg. @ 88.00       2,887.96 
1.00 Nos. @ 3500.00       3,500.00 

      9,287.44 
5%          464.37 

      9,751.82 
20%       1,950.36 

    12,570.66 12570.65

Cm. b)

Concrete 1:2:4    10 x 0.5 x 1 5.00 Cu.ft. = 0.14  Cu.m. 
1. Labour
For concrete Same as in item 5-13(a) 0.14 Cu.m. @ 1292.38          183.00 

          183.00 
20%            36.60 

Total Labour rate              7.32 7.30

2. Material
Concrete 1:2:4    Rate as per item 5-17(a)1 0.14 Cu.m. @ 8338.90       1,180.81 

      1,180.81 
5%            59.04 

      1,239.85 
20%          247.97 

           56.91 56.90

Item No. 25-22
Each a)

Materials
Concrete 1:2:4 4.5 x 4 x 0.5  9.00 Cu.ft. = 0.25  Cu.m. 
Concrete 1:3:6 4.5 x 4 x 0.5  9.00 Cu.ft. = 0.25  Cu.m. 

2.48 Cu.ft. = 0.07  Cu.m. 
0.58  Cu.m. 

Concrete 1:2:4 14 x 0.5 x 2 14.00 Cu.ft. = 0.40  Cu.m. 
M.S. bars 23 x 5 / 2.2046 52.16 Kg.
Benching 3 x 2.5 7.50 Sq.ft. = 0.70  Sq.m. 

0.70  Sq.m. 
1. Labour
For concrete Same as in item 5-13(a) 0.98 Cu.m. @ 1292.38       1,266.53 

       1,266.53 
20%          253.31 

Total Labour rate       1,519.83 1519.85

2. Material
Concrete 1:2:4    Rate as per item 5-17(a)1 0.65 Cu.m. @ 8338.90       5,420.28 
Concrete 1:3:6 Rate as per item 5-13(c) 0.25 Cu.m. @ 7304.52       1,861.82 
Flooring 1:2:4 Rate as per item 14-2(b)1 0.70 Sq.m. @ 195.77          136.46 

52.16 Kg. @ 88.00       4,590.08 

Contractor's profit & overhead

Sundries

Contractor's profit & overhead

Total Composite rate

Providing manhole type 'B' size 36" x 30" (inside dimensions) x 48" deep as per
approved design and specifications complete for 4" to 12" dia. pipe 4ft to 7'-6" depth 
with 18" dia (inside) Concrete cover and frame fixed in 6" thick RCC 1:2:4 slab with
5 lbs. per Cu.ft steel and Concrete walls,6" thick 1:3:6 cement concrete foundation,
4" av. thick 1:2:4 cement concrete in benching to all inner wall surfaces, channels
and benching including providing and making requisite number of main and branch
channels but excluding the cost of excavation, back filling, disposal of excavated
stuff.

Benching concrete = 3 x 2.5 x .33

Contractor's profit & overhead

Mild steel bars( G-40)

Mild steel bars( G-40)
16'' Dia Concrete Cover along with  Frame

Sundries

Contractor's profit & overhead

Total Composite rate

Extra for depth beyond 24" (600 m) and upto 48" (1.2 m) for 'A' type manholes

For 12" (30 cm.)depth
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

18'' Dia Concrete Cover along with  Frame 1.00 Each @ 4500.00       4,500.00 

    16,508.64 
20%       3,301.73 

    21,330.20 21330.20

Cm. b)

Concrete 1:2:4    14 x 0.5 x 1 7.00 Cu.ft. = 0.20  Cu.m. 
1. Labour
For concrete Same as in item 5-13(a) 0.20 Cu.m. @ 1292.38          256.21 

          256.21 
20%            51.24 

Total Labour rate            10.25 10.25

2. Material
Concrete 1:2:4    Rate as per item 5-17(a)1 0.20 Cu.m. @ 6294.87       1,247.92 
C.I. foot rest 1.00 No. @ 80.00            80.00 

      1,327.92 
5%            66.40 

      1,394.32 
20%          278.86 

           66.02 66.00

Each c)

1. Material

89.00 Kg. @ 75.00       6,675.00 

18'' Dia Concrete Cover along with  Frame 1.00 Each @ 4500.00       4,500.00 

      2,175.00 
20%       1,335.00 

      3,510.00 3510.00

Item No. 25-23
Each a)

Materials
Concrete 1:2:4 4.5 x 4 x 0.5  9.00 Cu.ft. = 0.25  Cu.m. 
Concrete 1:3:6 4.5 x 4 x 0.5  9.00 Cu.ft. = 0.25  Cu.m. 

2.48 Cu.ft. = 0.07  Cu.m. 
0.58  Cu.m. 

Concrete 1:2:4 14x0.5x7.5 52.50 Cu.ft. = 1.49  Cu.m. 
M.S. bars 61 x 5 / 2.2046 138.35 Kg.
Benching 3 x 2.5 7.50 Sq.ft. = 0.70  Sq.m. 
Extra for channel 1.00 Sq.ft. = 0.09  Sq.m. 

Total Composite rate

Extra for using C.I. cover and frame 18" dia. inside and weighing 89 kg for main
roads.

Extra for using 89 Kg.C.I. cover and frame 
C.I. cover & frame 

Contractor's profit & overhead

Total Composite rate

Providing manhole type 'C' size 36" x 30" (inside dimensions) x 7.5 ft deep as per
approved design and specifications complete for 4" to 12" dia. pipe 7'-6" to 12 ft
depth with 18" dia (inside) Concrete cover fixed in 6" thick RCC 1:2:4 slab with 5 lbs
per Cu.ft steel and 6'' thick RCC Walls,6" thick 1:3:6 cement concrete foundation, 4"
av. thick 1:2:4 cement concrete and benching including providing and making
requisite number of main and branch channels but excluding the cost of excavation,
back filling, disposal of excavated stuff.

Benching concrete = 3 x 2.5 x 0.33

Contractor's profit & overhead

Total Composite rate

Extra for depth beyond 4' (1.2 m) and upto 7'-6" (2.2 m) for 'B' type manholes
including cost of cast iron foot rest at every 12" (300mm) of depth 
For 12" (30 cm.)depth

Contractor's profit & overhead

Sundries

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

0.79  Sq.m. 
C.I. foot rest 7.00 Nos.
1. Labour
For concrete Same as in item 5-13(a) 0.58 Cu.m. @ 1292.38          749.40 
Concrete 1:2:4    Rate as per item 5-17(a)1 2.23 Cu.m. @ 1292.38       2,882.31 
For flooring Same as in item 14-2(b) 0.70 Sq.m. @ 114.38            79.72 

       3,711.44 
20%          742.29 

Total Labour rate       4,453.73 4453.75

2. Material
Concrete 1:2:4    Rate as per item 5-17(a)1 0.32 Cu.m. @ 8338.90       2,709.96 
Concrete 1:3:6 Rate as per item 5-13(c) 0.25 Cu.m. @ 7304.52       1,861.82 
Concrete 1:2:4    Rate as per item 5-17(a)1 2.23 Cu.m. @ 8338.90     18,597.79 
Flooring 1:2:4 Rate as per item 14-2(b)1 0.70 Sq.m. @ 195.77          136.46 

138.35 Kg. @ 88.00     12,174.54 
18'' Dia Concrete Cover along with  Frame 1.00 Nos. @ 4500.00       4,500.00 

C.I. foot rest 7.00 No. @ 80.00          560.00 

    40,540.58 
20%       8,108.12 

    53,102.42 53102.40

Cm. b)

1. Labour
Total Labour rate Same as in item 25-22(b)            10.25 10.25

           66.00 66.00

Each c)

      3,510.00 3510.00

Item No. 25-24
Each a)

101.60

Materials
RCC slab  1:2:4 4.5 x 3.5 x 0.5  7.88 Cu.ft. = 0.22  Cu.m. 
Middle slab 7.5 x 6 x 0.58 26.10 Cu.ft. = 0.74  Cu.m. 

0.96  Cu.m. 
Less openings 3.14 x 0.83 x 0.83 x 0.5  1.08 Cu.ft. = 0.03  Cu.m. 

4.5 x 3.5 x 0.58  9.14 Cu.ft. = 0.26  Cu.m. 
0.67  Cu.m. 

Concrete 1:3:6 7.5 x 6 x 0.75  33.75 Cu.ft. = 0.96  Cu.m. 
4.46 Cu.ft. = 0.13  Cu.m. 

1.75  Cu.m. 

Providing manhole type 'D' size 4'-6" x 3' at bottom and 3' x 2' at top (inside
dimensions at both level) x 13.5 ft deep as per approved design and specifications
complete for 6" to 15" dia. pipe deeper than 12' upto 20 ft depth with 20" dia (inside)
Concrete cover and frame fixed in 6" thick RCC 1:2:4 slab and 7" thick RCC slab and
lintel for supporting 6" thick RCC walls upto 7'-6" depth from top , 9" thick 1:3:6
cement concrete in foundation, 1:2:4 cement concrete in benching to all inner wall
surfaces, channels and benching including providing and fixing C.I. foot rest at
every 12" of depth and making requisite number of main and branch channels but
excluding the cost of excavation, back filling, disposal of excavated stuff. The
reinforcement for RCC shall be used at 5 lbs. per Cu.ft of concrete.

Benching concrete = 4.5 x 3 x 0.33

Mild steel bars( G-40)

Contractor's profit & overhead

Total Composite rate

Extra for depth beyond 7'-6" upto 12 ft (2.2 m to 3.66 m) for 'C' type manholes
including cost of cast iron foot rest at every 12" (300mm) of depth 
For 12" (30 cm.)depth

Total Composite rate: Same as in item 25-22(b)

Extra for using C.I. cover weighing 89 kg for main roads.

Total Composite rate: Same as in item 25-22(c)

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

RCC  1:2:4
34 X 0.5 X 12.92 127.50 Cu.ft. = 3.61  Cu.m. 

3.61  Cu.m. 
M.S. bars 127.5 x 5 / 2.2046 289.17 Kg.
Benching 4.5 x 3 13.50 Sq.ft. = 1.25  Sq.m. 

15 x 5.42 81.30 Sq.ft. = 7.56  Sq.m. 
Extra for channel 1.00 Sq.ft. = 0.09  Sq.m. 

8.90  Sq.m. 
C.I. foot rest 12.00 Nos.
1. Labour
For concrete Same as in item 5-13(a) 3.61 Cu.m. @ 1292.38       4,665.47 

       4,665.47 
20%          933.09 

Total Labour rate       5,598.57 5598.55

2. Material
Concrete 1:2:4    Rate as per item 5-17(a)1 3.61 Cu.m. @ 8338.90     30,103.42 
Concrete 1:3:6 Rate as per item 5-13(c) 0.96 Cu.m. @ 7304.52       6,981.81 

289.17 Kg. @ 88.00     25,446.79 
20'' Dia Concrete Cover along with  Frame 1.00 Nos. @ 5500.00       5,500.00 

C.I. foot rest 12.00 No. @ 80.00          960.00 

    68,992.02 
20%     13,798.40 

    88,388.99 88389.00

Each b)

1. Material

101.00 Kg. @ 75.00       7,575.00 

20'' Dia Concrete Cover along with  Frame 1.00 Each @ 5500.00       5,500.00 

      2,075.00 
20%       1,515.00 

      3,590.00 3590.00

Extra for using C.I. cover and frame 18" dia. inside and weighing 101 kg for main
roads.

Extra for using 101.0 Kg.C.I. cover and frame 
C.I. cover & frame 

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Mild steel bars( G-40)

Contractor's profit & overhead

Total Composite rate
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

Item No. 25-25
Each a)

Materials
RCC slab  1:2:4 4.5 x 3.5 x 0.5  7.88 Cu.ft. = 0.22  Cu.m. 
Middle slab 7.5 x 7 x 0.58 30.45 Cu.ft. = 0.86  Cu.m. 

1.09  Cu.m. 
Less openings 3.14 x 0.83 x 0.83 x 0.5  1.08 Cu.ft. = 0.03  Cu.m. 

4.5 x 4 x 0.58  10.44 Cu.ft. = 0.30  Cu.m. 
0.76  Cu.m. 

Concrete 1:3:6 7.5 x 7 x 0.75  39.38 Cu.ft. = 1.12  Cu.m. 
3.96 Cu.ft. = 0.11  Cu.m. 

1.99  Cu.m. 
RCC  1:2:4

36 x 0.5 x 13.75 247.50 Cu.ft. = 7.01  Cu.m. 
7.01  Cu.m. 

M.S. bars 340.68 x 5 / 2.2046 772.66 Kg.
Extra for channel 1.00 Sq.ft. = 0.09  Sq.m. 

0.09  Sq.m. 
C.I. foot rest 13.00 Nos.
1. Labour
For concrete Same as in item 5-13(a) 9.00 Cu.m. @ 1292.38     11,625.83 

     11,625.83 
20%       2,325.17 

Total Labour rate     13,950.99 13951.00

2. Material
Concrete 1:2:4    Rate as per item 5-17(a)1 7.88 Cu.m. @ 8338.90     65,715.38 
Concrete 1:3:6 Rate as per item 5-13(c) 1.12 Cu.m. @ 7304.52       8,145.44 

772.66 Kg. @ 88.00     67,993.83 
101.60 Kg. @ 75.00       7,620.00 

C.I. foot rest 13.00 No. @ 80.00       1,040.00 

  150,514.65 
20%     30,102.93 

  194,568.58 194568.60

Cm. b)

Concrete 1:2:4    23 x 1 0.5 1 34.50 Cu.ft. = 0.98  Cu.m. 
1. Labour
Concrete 1:2:4    Rate as per item 5-17(a)1 0.98 Cu.m. @ 1292.38       1,262.73 

       1,262.73 
20%          252.55 

Total Labour rate            50.51 50.50

2. Material
Brick masonry Rate as per item 11-3(b)2 0.98 Cu.m. @ 6294.87       6,150.47 
Mild steel bars( G-40) 5x34.5/2.204 78.27 Kg @ 88.00       6,887.48 

Mild steel bars( G-40)
C.I. cover & frame 

Contractor's profit & overhead

Total Composite rate

Extra for RCC walls required for extra depth beyond 14'- 6" upto 20 ft (4.42m to
6.1m) for 'E' type manholes including cost of extra foot rest at every 12" (300mm) of
depth 
For 12" (30 cm.)depth

Contractor's profit & overhead

Providing manhole type 'E' size 4'-6"x4' at bottom and 3'x2' at top (inside
dimensions at both level) x 14.5 ft deep as per approved design and specifications
complete for 18" to 24" dia. pipe deeper than 12' upto 20 ft depth with 20" dia
(inside) Concrete cover and frame fixed in 6" thick RCC 1:2:4 slab and 9" thick RCC
slab and 6'' thick Concrete walls, 9" thick 1:3:6 cement concrete in foundation, 1:2:4
cement concrete in benching including providing and fixing C.I. foot rest at every
12" of depth and making requisite number of main and branch channels but
excluding the cost of excavation, back filling, disposal of excavated stuff. The
reinforcement for RCC shall be used at 5 lbs. per Cu.ft of concrete.

Benching concrete = 4.5 x 4 x 0.33

Contractor's profit & overhead
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(Rs)

Unit       
Rate  

Component  
Cost

(Rs)

DescriptionUnit 

C.I. foot rest 1.00 No. @ 80.00            80.00 

    13,117.95 
5%          655.90 

    13,773.85 
20%       2,754.77 

         601.46 601.45

Each c)

1. Material

101.00 Kg. @ 75.00       7,575.00 

20'' Dia Concrete Cover along with  Frame 1.00 Each @ 5500.00       5,500.00 

      2,075.00 
20%       1,515.00 

      3,590.00 3590.00

Contractor's profit & overhead

Total Composite rate

Total Composite rate

Extra for using C.I. cover and frame 20" dia. inside and weighing 101 kg for main
roads.

Sundries

Contractor's profit & overhead

Extra for using 101 Kg.C.I. cover and frame 
C.I. cover & frame 

  25 - 856



Government of Balochistan

(Rs)

Item No. 26-1

Cu.m. a)

i)

1.  Labour

Labourer 3.00 Hrs @ 87.50        262.50 

Water charges 1.5%           3.94 

       266.44 

20%         53.29 

Total Labour rate        319.73 319.75

ii)

1.  Labour

Labourer 3.25 Hrs @ 87.50        284.38 

Water charges 1.5%           4.27 

       288.64 

20%         57.73 

Total Labour rate        346.37 346.35

iii)

1.  Labour

Labourer 3.50 Hrs @ 87.50        306.25 

Water charges 1.5%           4.59 

       310.84 

20%         62.17 

Total Labour rate        373.01 373.00

iv)

1.  Labour

Labourer 3.75 Hrs @ 87.50        328.13 

Water charges 1.5%           4.92 

       333.05 

20%         66.61 

Total Labour rate        399.66 399.65

v)

1.  Labour

Labourer 4.00 Hrs @ 87.50        350.00 

Water charges 1.5%           5.25 

       355.25 

20%         71.05 

Total Labour rate        426.30 426.30

vi)

1.  Labour

Labourer 4.50 Hrs @ 87.50        393.75 

Water charges 1.5%           5.91 

       399.66 

20%         79.93 

Total Labour rate        479.59 479.60

Unit       
Rate  

(Rs)

Upto 5 ft. (1.5 m) depth

Above 5 ft. to 10 ft. (1.5 m to 3 m)  depth

Description
Component  

Cost

Contractor's profit & overhead

Above 10 ft. to 15 ft. (3 m to 4.5 m) depth

Above 15 ft. to 20 ft. (4.5 m to 6 m) depth

Contractor's profit & overhead

Contractor's profit & overhead

Above 25 ft. to 30 ft. (7.5 m to 9 m) depth

Above 20 ft. to 25 ft. (6 m to 7.5 m) depth

Unit 

Contractor's profit & overhead

In ordinary soil or sand

Contractor's profit & overhead

Contractor's profit & overhead

Excavation of well in dry and under water level and disposal of soil within 100 ft. (30m 
or one chain)
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(Rs)

Unit       
Rate  

(Rs)
Description

Component  
CostUnit 

vii)

1.  Labour

Labourer 5.00 Hrs @ 87.50        437.50 

Water charges 1.5%           6.56 

       444.06 

20%         88.81 

Total Labour rate        532.88 532.90

viii)

1.  Labour

Labourer 5.50 Hrs @ 87.50        481.25 

Water charges 1.5%           7.22 

       488.47 

20%         97.69 

Total Labour rate        586.16 586.15

ix)

1.  Labour

Labourer 6.00 Hrs @ 87.50        525.00 

Water charges 1.5%           7.88 

       532.88 

20%        106.58 

Total Labour rate        639.45 639.45

x)

1.  Labour

Labourer 8.00 Hrs @ 87.50        700.00 

Water charges 1.5%         10.50 

       710.50 

20%        142.10 

Total Labour rate        852.60 852.60

xi)

1.  Labour

Labourer 10.00 Hrs @ 87.50        875.00 

Water charges 1.5%         13.13 

       888.13 

20%        177.63 

Total Labour rate     1,065.75 1065.75

Cu.m. b) 

i)

1.  Labour

Labourer 3.50 Hrs @ 87.50        306.25 

Water charges 1.5%           4.59 

       310.84 

20%         62.17 

Total Labour rate        373.01 373.00

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Above 30 ft. to 35 ft. (9 m to 10.5 m) depth

Contractor's profit & overhead

Under water upto 15 ft. depth (upto 4.5 m below water level)

Above 35 ft. to 40 ft. (10.5 m to 12 m) depth

Above 40 ft. to 45 ft. (12 m to 13.5 m) depth

In hard soil

Upto 5 ft. (1.5 m) depth

Above 45 ft. (13.5 m)  to any depth
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(Rs)

Unit       
Rate  

(Rs)
Description

Component  
CostUnit 

ii)

1.  Labour

Labourer 3.75 Hrs @ 87.50        328.13 

Water charges 1.5%           4.92 

       333.05 

20%         66.61 

Total Labour rate        399.66 399.65

iii)

1.  Labour

Labourer 4.00 Hrs @ 87.50        350.00 

Water charges 1.5%           5.25 

       355.25 

20%         71.05 

Total Labour rate        426.30 426.30

iv)

1.  Labour

Labourer 4.25 Hrs @ 87.50        371.88 

Water charges 1.5%           5.58 

       377.45 

20%         75.49 

Total Labour rate        452.94 452.95

v)

1.  Labour

Labourer 4.75 Hrs @ 87.50        415.63 

Water charges 1.5%           6.23 

       421.86 

20%         84.37 

Total Labour rate        506.23 506.25

vi)

1.  Labour

Labourer 5.25 Hrs @ 87.50        459.38 

Water charges 1.5%           6.89 

       466.27 

20%         93.25 

Total Labour rate        559.52 559.50

vii)

1.  Labour

Labourer 5.75 Hrs @ 87.50        503.13 

Water charges 1.5%           7.55 

       510.67 

20%        102.13 

Total Labour rate        612.81 612.80

viii)

1.  Labour

Labourer 6.25 Hrs @ 87.50        546.88 

Water charges 1.5%           8.20 

       555.08 

20%        111.02 

Total Labour rate        666.09 666.10

Above 20 ft. to 25 ft. (6 m to 7.5 m) depth

Above 10 ft. to 15 ft. (3 m to 4.5 m) depth

Above 25 ft. to 30 ft. (7.5 m to 9 m) depth

Above 30 ft. to 35 ft. (9 m to 10.5 m) depth

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Above 5 ft. to 10 ft. (1.5 m to 3 m)  depth

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Above 15 ft. to 20 ft. (4.5 m to 6 m) depth

Above 35 ft. to 40 ft. (10.5 m to 12 m) depth
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(Rs)

Unit       
Rate  

(Rs)
Description

Component  
CostUnit 

ix)

1.  Labour

Labourer 6.75 Hrs @ 87.50        590.63 

Water charges 1.5%           8.86 

       599.48 

20%        119.90 

Total Labour rate        719.38 719.40

x)

1.  Labour

Labourer 8.50 Hrs @ 87.50        743.75 

Water charges 1.5%         11.16 

       754.91 

20%        150.98 

Total Labour rate        905.89 905.90

xi)

1.  Labour

Labourer 11.00 Hrs @ 87.50        962.50 

Water charges 1.5%         14.44 

       976.94 

20%        195.39 

Total Labour rate     1,172.33 1172.35

Cu.m. c)

i)

1.  Labour

Labourer 6.50 Hrs @ 87.50        568.75 

Water charges 1.5%           8.53 

       577.28 

20%        115.46 

Total Labour rate        692.74 692.75

ii)

1.  Labour

Labourer 6.75 Hrs @ 87.50        590.63 

Water charges 1.5%           8.86 

       599.48 

20%        119.90 

Total Labour rate        719.38 719.40

iii)

1.  Labour

Labourer 7.00 Hrs @ 87.50        612.50 

Water charges 1.5%           9.19 

       621.69 

20%        124.34 

Total Labour rate        746.03 746.05

Above 10 ft. to 15 ft. (3 m to 4.5 m) depth

Contractor's profit & overhead

Contractor's profit & overhead

Above 5 ft. to 10 ft. (1.5 m to 3 m)  depth

Contractor's profit & overhead

Upto 5 ft. (1.5 m) depth

Contractor's profit & overhead

Contractor's profit & overhead

Above 45 ft. (13.5 m)  to any depth

Contractor's profit & overhead

Under water upto 15 ft. depth (upto 4.5 m below water level)

Above 40 ft. to 45 ft. (12 m to 13.5 m) depth

In hard strata including  shingle, gravel or equivalent
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(Rs)

Unit       
Rate  

(Rs)
Description

Component  
CostUnit 

iv)

1.  Labour

Labourer 7.25 Hrs @ 87.50        634.38 

Water charges 1.5%           9.52 

       643.89 

20%        128.78 

Total Labour rate        772.67 772.65

v)

1.  Labour

Labourer 7.75 Hrs @ 87.50        678.13 

Water charges 1.5%         10.17 

       688.30 

20%        137.66 

Total Labour rate        825.96 825.95

vi)

1.  Labour

Labourer 8.25 Hrs @ 87.50        721.88 

Water charges 1.5%         10.83 

       732.70 

20%        146.54 

Total Labour rate        879.24 879.25

vii)

1.  Labour

Labourer 8.75 Hrs @ 87.50        765.63 

Water charges 1.5%         11.48 

       777.11 

20%        155.42 

Total Labour rate        932.53 932.55

viii)

1.  Labour

Labourer 9.25 Hrs @ 87.50        809.38 

Water charges 1.5%         12.14 

       821.52 

20%        164.30 

Total Labour rate        985.82 985.80

ix)

1.  Labour

Labourer 9.75 Hrs @ 87.50        853.13 

Water charges 1.5%         12.80 

       865.92 

20%        173.18 

Total Labour rate     1,039.11 1039.10

x)

1.  Labour

Labourer 10.50 Hrs @ 87.50        918.75 

Water charges 1.5%         13.78 

       932.53 

20%        186.51 

Total Labour rate     1,119.04 1119.05

Above 30 ft. to 35 ft. (9 m to 10.5 m) depth

Contractor's profit & overhead

Above 45 ft. (13.5 m)  to any depth

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Above 20 ft. to 25 ft. (6 m to 7.5 m) depth

Above 25 ft. to 30 ft. (7.5 m to 9 m) depth

Contractor's profit & overhead

Above 15 ft. to 20 ft. (4.5 m to 6 m) depth

Contractor's profit & overhead

Above 40 ft. to 45 ft. (12 m to 13.5 m) depth

Above 35 ft. to 40 ft. (10.5 m to 12 m) depth
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(Rs)

Unit       
Rate  

(Rs)
Description

Component  
CostUnit 

xi)

1.  Labour

Labourer 11.00 Hrs @ 87.50        962.50 

Water charges 1.5%         14.44 

       976.94 

20%        195.39 

Total Labour rate     1,172.33 1172.35

Item No. 26-2

Cu.m. a)

i)

1.  Labour

Labourer 10.00 Hrs @ 87.50        875.00 

Water charges 1.5%         13.13 

       888.13 

Add extra for loading 
etc.

10%         88.81 

       976.94 

20%        195.39 

Total Labour rate     1,172.33 1172.35

ii)

1.  Labour

Labourer 12.75 Hrs @ 87.50     1,115.63 

Water charges 1.5%         16.73 

    1,132.36 

Add extra for loading 
etc.

10%        113.24 

    1,245.60 

20%        249.12 

Total Labour rate     1,494.71 1494.70

iii)

1.  Labour

Labourer 15.50 Hrs @ 87.50     1,356.25 

Water charges 1.5%         20.34 

    1,376.59 

Add extra for loading 
etc.

10%        137.66 

    1,514.25 

20%        302.85 

Total Labour rate     1,817.10 1817.10

iv)

1.  Labour

Labourer 18.25 Hrs @ 87.50     1,596.88 

Water charges 1.5%         23.95 

    1,620.83 

Add extra for loading 
etc.

10%        162.08 

    1,782.91 

20%        356.58 

Total Labour rate     2,139.49 2139.50

In ordinary soil or sand

Contractor's profit & overhead

Contractor's profit & overhead

Above 15 ft. to 20 ft. (4.5 m to 6 m) depth

Above 25 ft. to 30 ft. (7.5 m to 9 m) depth

Contractor's profit & overhead

Dry sinking of well including loading and removing of excavated material within 100ft
(30m.) lead.

Above 10 ft. to 15 ft. (3 m to 4.5 m) depth

Contractor's profit & overhead

Above 20 ft. to 25 ft. (6 m to 7.5 m) depth

Contractor's profit & overhead

Under water upto 15 ft. depth (upto 4.5 m below water level)
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(Rs)

Unit       
Rate  

(Rs)
Description

Component  
CostUnit 

v)

1.  Labour

Labourer 21.00 Hrs @ 87.50     1,837.50 

Water charges 1.5%         27.56 

    1,865.06 

Add extra for loading 
etc.

10%        186.51 

    2,051.57 

20%        410.31 

Total Labour rate     2,461.88 2461.90

vi)

1.  Labour

Labourer 23.75 Hrs @ 87.50     2,078.13 

Water charges 1.5%         31.17 

    2,109.30 

Add extra for loading 
etc.

10.0%        210.93 

    2,320.23 

20%        464.05 

Total Labour rate     2,784.27 2784.25

vii)

1.  Labour

Labourer 26.50 Hrs @ 87.50     2,318.75 

Water charges 1.5%         34.78 

    2,353.53 

Add extra for loading 
etc.

10.0%        235.35 

    2,588.88 

20%        517.78 

Total Labour rate     3,106.66 3106.65

viii)

1.  Labour

Labourer 29.25 Hrs @ 87.50     2,559.38 

Water charges 1.5%         38.39 

    2,597.77 

Add extra for loading 
etc.

10.0%        259.78 

    2,857.54 

20%        571.51 

Total Labour rate     3,429.05 3429.05

Cu.m. b)

i)

1.  Labour

Labourer 14.00 Hrs @ 87.50     1,225.00 

Water charges 1.5%         18.38 

    1,243.38 

Add extra for loading 
etc.

10.0%        124.34 

    1,367.71 

20%        273.54 

Total Labour rate     1,641.26 1641.25

Contractor's profit & overhead

Contractor's profit & overhead

Above 10 ft. to 15 ft. (3 m to 4.5 m) depth

Contractor's profit & overhead

Above 30 ft. to 35 ft. (9 m to 10.5 m) depth

Contractor's profit & overhead

Contractor's profit & overhead

Above 45 ft. (13.5 m)  to any depth

Above 35 ft. to 40 ft. (10.5 m to 12 m) depth

Above 40 ft. to 45 ft. (12 m to 13.5 m) depth

In hard soil
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(Rs)

Unit       
Rate  

(Rs)
Description

Component  
CostUnit 

ii)

1.  Labour

Labourer 16.75 Hrs @ 87.50     1,465.63 

Water charges 1.5%         21.98 

    1,487.61 

Add extra for loading 
etc.

10.0%        148.76 

    1,636.37 

20%        327.27 

Total Labour rate     1,963.64 1963.65

iii)

1.  Labour

Labourer 19.50 Hrs @ 87.50     1,706.25 

Water charges 1.5%         25.59 

    1,731.84 

Add extra for loading 
etc.

10.0%        173.18 

    1,905.03 

20%        381.01 

Total Labour rate     2,286.03 2286.05

iv)

1.  Labour

Labourer 22.25 Hrs @ 87.50     1,946.88 

Water charges 1.5%         29.20 

    1,976.08 

Add extra for loading 
etc.

10%        197.61 

    2,173.69 

20%        434.74 

Total Labour rate     2,608.42 2608.40

v)

1.  Labour

Labourer 25.00 Hrs @ 87.50     2,187.50 

Water charges 1.5%         32.81 

    2,220.31 

Add extra for loading 
etc.

10%        222.03 

    2,442.34 

20%        488.47 

Total Labour rate     2,930.81 2930.80

vi)

1.  Labour

Labourer 27.75 Hrs @ 87.50     2,428.13 

Water charges 1.5%         36.42 

    2,464.55 

Add extra for loading 
etc.

10%        246.45 

    2,711.00 

20%        542.20 

Total Labour rate     3,253.20 3253.20

Contractor's profit & overhead

Above 15 ft. to 20 ft. (4.5 m to 6 m) depth

Above 20 ft. to 25 ft. (6 m to 7.5 m) depth

Contractor's profit & overhead

Above 25 ft. to 30 ft. (7.5 m to 9 m) depth

Contractor's profit & overhead

Contractor's profit & overhead

Above 30 ft. to 35 ft. (9 m to 10.5 m) depth

Contractor's profit & overhead

Above 35 ft. to 40 ft. (10.5 m to 12 m) depth
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(Rs)

Unit       
Rate  

(Rs)
Description

Component  
CostUnit 

vii)

1.  Labour

Labourer 30.50 Hrs @ 87.50     2,668.75 

Water charges 1.5%         40.03 

    2,708.78 

Add extra for loading 
etc.

10%        270.88 

    2,979.66 

20%        595.93 

Total Labour rate     3,575.59 3575.60

viii)

1.  Labour

Labourer 33.25 Hrs @ 87.50     2,909.38 

Water charges 1.5%         43.64 

    2,953.02 

Add extra for loading 
etc.

10%        295.30 

    3,248.32 

20%        649.66 

Total Labour rate     3,897.98 3898.00

Cu.m. c)

i)

Total Labour rate Same as in item 26-2(b)iii.     2,286.05 2286.05

ii)

Total Labour rate Same as in item 26-2(b)iv.     2,608.40 2608.40

iii)

Total Labour rate Same as in item 26-2(b)v.     2,930.80 2930.80

iv)

Total Labour rate Same as in item 26-2(b)vi.     3,253.20 3253.20

v)

Total Labour rate Same as in item 26-2(b)vii.     3,575.60 3575.60

vi)

Total Labour rate Same as in item 26-2(b)viii.     3,898.00 3898.00

vii)

1.  Labour

Labourer 36.00 Hrs @ 87.50     3,150.00 

Water charges 1.5%         47.25 

    3,197.25 

Add extra for loading 
etc.

10%        319.73 

    3,516.98 

20%        703.40 

Total Labour rate     4,220.37 4220.35

In hard strata including shingle, gravel or equivalent

Above 15 ft. to 20 ft. (4.5 m to 6 m) depth

Above 20 ft. to 25 ft. (6 m to 7.5 m) depth

Above 25 ft. to 30 ft. (7.5 m to 9 m) depth

Above 30 ft. to 35 ft. (9 m to 10.5 m) depth

Contractor's profit & overhead

Above 45 ft. (13.5 m)  to any depth

Contractor's profit & overhead

Contractor's profit & overhead

Above 10 ft. to 15 ft. (3 m to 4.5 m) depth

Above 40 ft. to 45 ft. (12 m to 13.5 m) depth

Above 35 ft. to 40 ft. (10.5 m to 12 m) depth

Above 40 ft. to 45 ft. (12 m to 13.5 m) depth
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(Rs)

Unit       
Rate  

(Rs)
Description

Component  
CostUnit 

viii)

1.  Labour

Labourer 38.75 Hrs @ 87.50     3,390.63 

Water charges 1.5%         50.86 

    3,441.48 

Add extra for loading 
etc.

10%        344.15 

    3,785.63 

20%        757.13 

Total Labour rate     4,542.76 4542.75

Item No. 26-3

Cu.m. a)

1.  Labour

Foreman 0.75 Hrs @ 125.00         93.75 

Driller 1.50 Hrs @ 87.50        131.25 

Labourer 3.00 Hrs @ 87.50        262.50 

       487.50 

20%         97.50 

Total Labour rate        585.00 585.00

Hire charges of 

0.75 Hrs @ 537.00        402.75 

Pump set 10 H.P 0.75 Hrs @ 625.00        468.75 

Bucket 0.75 Hrs @ 20.00         15.00 

       886.50 

Extra to prevent shoring 5%         68.70 

Extra for kentledge 5%         68.70 

Extra for loading, ropes 
etc.

10%        137.40 

    1,161.30 

20%        232.26 

Total Composite rate     1,393.56 1393.55

Cu.m. b)

Total Labour rate     1,240.20 1240.20

Total Composite rate     2,954.33 2954.35

Cu.m. c)

Total Labour rate     1,521.00 1521.00

Total Composite rate     3,623.23 3623.25

Cu.m. d)

Total Labour rate     2,047.50 2047.50

Total Composite rate     4,877.43 4877.45

Cu.m. e)

Contractor's profit & overhead

Above 20 ft. to 30 ft. (6 m to 9 m) depth

Above 30 ft. to 40 ft. (9 m to 12 m) depth

Above 40 ft. to 50 ft. (12 m to 15 m) depth

3 times over item 26-3(a)

2. Plant and Equipment

Wet sinking of well in ordinary soil (value of 'c' upto 5) for depth below spring level
including charges of machinery, shoring, kentledge and removal of excavated material
within 100 ft. (30m.) lead.

3 times over item 26-3(a)

2.25 times over item 26-3(a)

2.25 times over item 26-3(a)

3.5 times over item 26-3(a)

3.5 times over item 26-3(a)

Contractor's profit & overhead

Tractor with operator

Upto 10 ft (3 m) depth

Above 10 ft. to 20 ft. (3 m to 6 m) depth

Contractor's profit & overhead

Above 45 ft. (13.5 m)  to any depth
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(Rs)

Unit       
Rate  

(Rs)
Description

Component  
CostUnit 

Total Labour rate     2,193.75 2193.75

Total Composite rate     5,225.81 5225.80

Cu.m. f)

Total Labour rate     2,340.00 2340.00

Total Composite rate     5,574.20 5574.20

Cu.m. g)

Total Labour rate     2,486.25 2486.25

Total Composite rate     5,922.59 5922.60

Cu.m. h)

Total Labour rate     2,632.50 2632.50

Total Composite rate     6,270.98 6271.00

Cu.m. i)

Total Labour rate     2,778.75 2778.75

Total Composite rate     6,619.36 6619.35

Item No. 26-4

Cu.m. a)

Total Labour rate        877.50 877.50

Total Composite rate     2,090.33 2090.35

Cu.m. b)

Total Labour rate     1,860.30 1860.30

Total Composite rate     4,431.53 4431.55

Cu.m. c)

Total Labour rate     2,281.50 2281.50

Total Composite rate     5,434.88 5434.90

Above 50 ft. to 60 ft. (15 m to 18 m) depth

 1.5 times over item 26-3(c)

1.5 times over item 26-3(b)

Above 20 ft. to 30 ft. (6 m to 9 m) depth

 1.5 times over item 26-3(c)

Above 70 ft. to 80 ft. (21 m to 24 m) depth

4.5 times over item 26-3(a)

4.75 times over item 26-3(a)

4.75 times over item 26-3(a)

4.5 times over item 26-3(a)

1.5 times over item 26-3(b)

1.5 times over item 26-3(a)

1.5 times over item 26-3(a)

Above 80 ft. (24 m) to any depth

Upto 10 ft (3 m) depth

4.25 times over item 26-3(a)

4 times over item 26-3(a)

4.25 times over item 26-3(a)

Above 60 ft. to 70 ft. (18 m to 21 m) depth

3.75 times over item 26-3(a)

4 times over item 26-3(a)

3.75 times over item 26-3(a)

Wet sinking of well in cohesive soil (value of 'C' more than 5) for depth below spring
level including charges of machinery, shoring, kentledge and removal of excavated
material within 30m lead.

Above 10 ft. to 20 ft. (3 m to 6 m) depth
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(Rs)

Unit       
Rate  

(Rs)
Description

Component  
CostUnit 

Cu.m. d)

Total Labour rate     3,071.25 3071.25

Total Composite rate     7,316.18 7316.20

Cu.m. e)

Total Labour rate     3,290.63 3290.65

Total Composite rate     7,838.70 7838.70

Cu.m. f)

Total Labour rate     3,510.00 2072.83

Total Composite rate     8,361.30 4918.41

Cu.m. g)

Total Labour rate     3,729.38 3729.40

Total Composite rate     8,883.90 8883.90

Cu.m. h)

Total Labour rate     3,948.75 3948.75

Total Composite rate     9,406.50 9406.50

Cu.m. i)

Total Labour rate     4,168.13 4168.15

Total Composite rate     9,929.03 9929.05

Item No. 26-5

Cu.m. a)

Total Labour rate     1,170.00 1170.00

Total Composite rate     2,787.10 2787.10

Cu.m. b)

Total Labour rate     2,480.40 2480.40

Total Composite rate     5,908.70 5908.70

1.5 times over item 26-3(h)

1.5 times over item 26-3(i)

1.5 times over item 26-3(i)

Wet sinking of well in shingle or gravel for depth below spring level including charges
for machinery, shoring, kentledge and removal of excavated material within 100 ft. (30
m.) lead.

1.5 times over item 26-3(e)

1.5 times over item 26-3(e)

Above 50 ft. to 60 ft. (15 m to 18 m) depth

1.5 times over item 26-3(f)

1.5 times over item 26-3(f)

Above 60 ft. to 70 ft. (18 m to 21 m) depth

1.5 times over item 26-3(g)

1.5 times over item 26-3(g)

Above 70 ft. to 80 ft. (21 m to 24 m) depth

Above 30 ft. to 40 ft. (9 m to 12 m) depth

1.5 times over item 26-3(d)

1.5 times over item 26-3(d)

Upto 10 ft (3 m) depth

2 times over item 26-3(a)

2 times over item 26-3(a)

Above 10 ft. to 20 ft. (3 m to 6 m) depth

2 times over item 26-3(b)

2 times over item 26-3(b)

Above 40 ft. to 50 ft. (12 m to 15 m) depth

1.5 times over item 26-3(h)

Above 80 ft. (24 m) to any depth

  26 - 868



Government of Balochistan

(Rs)

Unit       
Rate  

(Rs)
Description

Component  
CostUnit 

Cu.m. c)

Total Labour rate     3,042.00 3042.00

Total Composite rate     7,246.50 7246.50

Cu.m. d)

Total Labour rate     4,095.00 2476.81

Total Composite rate     9,754.90 5912.06

Cu.m. e)

Total Labour rate     4,387.50 4387.50

Total Composite rate   10,451.60 10451.60

Cu.m. f)

Total Labour rate     4,680.00 4680.00

Total Composite rate   11,148.40 11148.40

Cu.m. g)

Total Labour rate     4,972.50 4972.50

Total Composite rate 2 times over item 26-3(g)   11,845.20 11845.20

Cu.m. h)

Total Labour rate     5,265.00 5265.00

Total Composite rate   12,542.00 12542.00

Cu.m. i)

Total Labour rate     5,557.50 5557.50

Total Composite rate   13,238.70 13238.70

Item No. 26-6-1

Cu.m.

1.  Labour

Carpenter 120.00 Hrs @ 125.00        15,000 

Helper 120.00 Hrs @ 75.00         9,000 

       24,000 

20%         4,800 

Total Labour rate        28,800 28800.00

Wood - Kikar                    1.15 Cu.m. @ 42372.00   48,727.80 

Sawing charges 1.15 Cu.m. @ 3089.63     3,553.07 

Nail etc. 0.5%        261.40 

  52,542.27 

20%   10,508.45 

Total Composite rate   63,050.73 63050.75

Above 60 ft. to 70 ft. (18 m to 21 m) depth

Contractor's profit & overhead

2 times over item 26-3(g)

Contractor's profit & overhead

2. Material

Above 40 ft. to 50 ft. (12 m to 15 m) depth

Above 70 ft. to 80 ft. (21 m to 24 m) depth

2 times over item 26-3(h)

2 times over item 26-3(h)

2 times over item 26-3(i)

2 times over item 26-3(e)

2 times over item 26-3(e)

Above 50 ft. to 60 ft. (15 m to 18 m) depth

2 times over item 26-3(f)

2 times over item 26-3(f)

2 times over item 26-3(i)

Making and supplying at site of work Kikar or Chalghoza wood well curb.

Above 20 ft. to 30 ft. (6 m to 9 m) depth

2 times over item 26-3(c)

2 times over item 26-3(c)

Above 30 ft. to 40 ft. (9 m to 12 m) depth

2 times over item 26-3(d)

2 times over item 26-3(d)

Above 80 ft. (24 m) to any depth
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(Rs)

Unit       
Rate  

(Rs)
Description

Component  
CostUnit 

Item No. 26-7-1

1.  Labour

Carpenter 2.50 Hrs @ 125.00        312.50 

Helper 2.50 Hrs @ 75.00        187.50 

       500.00 

20%        100.00 

Total Labour rate        600.00 600.00

Item No. 26-8

Cu.m. a) 1 : 1.5 : 3

1.  Labour

Total Labour rate Same as in item 5.5(a)     2,415.75 2415.75

2.  Materials, Plant & 
Equipment     5,894.49 

Sundries 15%        884.17 

25%     1,473.62 

    8,252.29 

20%     1,650.46 

Total Composite rate     9,902.75 9902.75

Cu.m. b)

1.  Labour

Total Labour rate Same as in item 5.5(a)     2,415.75 2415.75

2.  Materials, Plant & 
Equipment     4,971.92 

Sundries 15%        745.79 

25%     1,242.98 

    6,960.69 

20%     1,392.14 

Total Composite rate     8,352.83 8352.85

Item No. 26-9-1

% kg

1.  Labour

Black smith 8.00 Hrs @ 112.00        896.00 

Helper 8.00 Hrs @ 75.00        600.00 

    1,496.00 

20%        299.20 

Total Labour rate     1,795.20 1795.20

Steel-Mild 105.00 Kg. @ 82.00     8,610.00 

Nail etc. 1.5%        129.15 

    8,739.15 

20%     1,747.83 

Total Composite rate   10,486.98 10487.00

Each 
Job

Contractor's profit & overhead

2. Material

Contractor's profit & overhead

Providing and fixing structural steel for cutting edge. 

Rate same as in item 5.8(c) excluding profit

Add extra for formwork, mould, shuttering & rendering

Contractor's profit & overhead

Rate same as in item 5.8(b) excluding profit

Add extra for formwork, mould, shuttering & rendering

Contractor's profit & overhead

Laying well curb in position only.

Contractor's profit & overhead

Providing, making and laying R.C.C. well curb in position using 3/4" (19mm) and down
gauge crushed aggregate and coarse sand including formwork, moulds, shuttering,
rendering the exposed surface including curing. The reinforcement will be paid
separately.

1 : 2 : 4
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(Rs)

Unit       
Rate  

(Rs)
Description

Component  
CostUnit 

Item No. 26-10-1

Cu.m.

1.  Labour

For mud masonry Same as in item 11.2(b)     1,194.75 

For dismantling Same as in item 4.12        415.80 

Labourer 2.00 Hrs @ 87.50        175.00 

    1,785.55 

20%        357.11 

Total Labour rate     2,142.66 2142.65

    2,979.96 

Bricks 360.00 No. @ 10.00     3,600.00 

Total     6,579.96 

20%     1,315.99 

Total Composite rate     7,895.95 7895.95

Contractor's profit & overhead

Extra for brick scraping

Contractor's profit & overhead

Making and removing false masonry on well including its dismantling and cost of
scraping bricks.

Rate same as in item 11.1(b) excluding profit

Less cost of bricks at 75% = 0.75 x 480

2.  Materials & Scaffolding
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(Rs)

Item No. 27-1

R.M.

a)

For 100 R.ft.

1. Labour

Fitter 5.00 Hrs @ 87.50                437.50 

Helper 5.00 Hrs @ 75.00                375.00 

Labourer 9.00 Hrs @ 87.50                787.50 

             1,600.00 

20%                320.00 

Total Labour rate                  63.00                       63 

Tripod 1.00 Nos.

Pully block 1.00 Nos.

Cutter (Boky)

Casing pipe

Bench

Manila rope

Boring of tubewell 8.00 Hrs 425.00              3,400.00 

Depreciation of manila 2%                  24.00 

             3,424.00 

20%                684.80 

               197.80                     198 

b)

Total Labour rate 1.5 times of item 27-1(a)                  85.05                       85 

Total Composite rate 1.5 times of item 27-1(a)                296.70                     297 

c)

Total Labour rate 1.5 times of item 27-1(b)                153.09                     153 

Total Composite rate 1.5 times of item 27-1(b)                445.05                     445 

d)

Total Labour rate 1.5 times of item 27-1(c)                229.65                     230 

Total Composite rate 1.5 times of item 27-1(c)                667.58                     668 

e)

Total Labour rate 1.5 times of item 27-1(d)                305.43                     305 

Total Composite rate 1.5 times of item 27-1(d)              1,001.40                  1,001 

f)

Total Labour rate 1.25 times of item 27-1(e)                381.81                     382 

Total Composite rate 1.25 times of item 27-1(e)              1,251.75                  1,252 

g)

Total Labour rate 1.25 times of item 27-1(f)                477.25                     477 

Total Composite rate 1.25 times of item 27-1(f)              1,564.69                  1,565 

h)

 Unit       Rate   

6" (150 mm) inner dia.

8" (200 mm) inner dia.

10" (250 mm) inner dia.

12" (300 mm) inner dia.

15" (375 mm) inner dia.

(Rs)
Description

Boring for tubewell in all types of soil except shingle, gravel and rock from ground
bed to 100ft (30m) depth including sinking and withdrawing casing pipe & disposal
of excavated material within 100ft (30m)

3" (75 mm) inner dia.

4" (100 mm) inner dia.

5" (125 mm) inner dia.

Required for boring of tubewell by manual labour.

2. Tools and material 

Mobilization/demobilization and hire charges

Total Composite rate

Component  
Cost

Contractor's profit & overhead

Contractor's profit & overhead

Unit 
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Total Labour rate 1.25 times of item 27-1(g)                596.56                     597 

Total Composite rate 1.25 times of item 27-1(g)              1,955.88                  1,956 

i)

Total Labour rate 1.25 times of item 27-1(h)                745.69                     746 

Total Composite rate 1.25 times of item 27-1(h)              2,444.88                  2,445 

Item No. 27-2

R.M.

a)

Total Labour rate 1.7 times of item 27-1(c)                260.27                     260 

Total Composite rate 1.7 times of item 27-1(c)                756.59                     757 

b)

Total Labour rate 1.6 times of item 27-1(d)                367.44                     367 

Total Composite rate 1.6 times of item 27-1(d)              1,068.16                  1,068 

c)

Total Labour rate 1.3 times of item 27-1(e)                397.09                     397 

Total Composite rate 1.3 times of item 27-1(e)              1,301.82                  1,302 

d)

Total Labour rate 1.2 times of item 27-1(f)                458.16                     458 

Total Composite rate 1.2 times of item 27-1(f)              1,502.10                  1,502 

e)

Total Labour rate 1.15 times of item 27-1(g)                548.84                     549 

Total Composite rate 1.I5 times of item 27-1(g)              1,799.41                  1,799 

f)

Total Labour rate 1.15 times of item 27-1(h)                686.03                     686 

Total Composite rate 1.15 times of item 27-1(h)              2,249.29                  2,249 

g)

Total Labour rate 1.15 times of item 27-1(i)                857.56                     858 

Total Composite rate 1.15 times of item 27-1(i)              2,811.64                  2,812 

5" (125 mm) inner dia.

6" (150 mm) inner dia.

8" (200 mm) inner dia.

18" (450 mm) inner dia.

Boring for tubewell in all types of soil except shingle, gravel and rock from depth
100 ft. to 200 ft. (30m to 60m.) below ground level including sinking and
withdrawing of casing pipe 

10" (250 mm) inner dia.

12" (300 mm) inner dia.

15" (375 mm) inner dia.

18" (450 mm) inner dia.
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Item No. 27-3

R.M.

a)

Total Labour rate 1.35 times of item 27-2(a)                351.34                     351 

Total Composite rate 1.35 times of item 27-2(a)              1,021.41                  1,021 

b)

Total Labour rate 1.25 times of item 27-2(b)                459.31                     459 

Total Composite rate 1.25 times of item 27-2(b)              1,442.00                  1,442 

c)

Total Labour rate 1.25 times of item 27-2(c)                496.38                     496 

Total Composite rate 1.25 times of item 27-2(c)              1,627.25                  1,627 

d)

Total Labour rate 1.2 times of item 27-2(d)                549.78                     550 

Total Composite rate 1.2 times of item 27-2(d)              1,802.52                  1,803 

e)

Total Labour rate 1.2 times of item 27-2(e)                658.62                     659 

Total Composite rate 1.2 times of item 27-2(e)              2,159.28                  2,159 

f)

Total Labour rate 1.1 times of item 27-2(f)                754.66                     755 

Total Composite rate 1.1 times of item 27-2(f)              2,474.23                  2,474 

g)

Total Labour rate 1.1 times of item 27-2(g)                943.31                     943 

Total Composite rate 1.1 times of item 27-2(g)              3,092.82                  3,093 

Item No. 27-4

R.M.

a)

For 10 Rm

1. Labour

Technician 2.22 Hrs @ 150.00                333.33 

Foreman Concrete 2.96 Hrs @ 125.00                370.37 

Supervisor 2.96 Hrs @ 50.00                148.15 

Helper 2.00 Hrs @ 140.00                280.00 

Welder 2.96 Hrs @ 125.00                370.37 

Mason 2.22 Hrs @ 125.00                277.78 

Labourer 5.00 Hrs @ 43.00                215.00 

             1,995.00 

20%                399.00 

Total Labour rate                239.40                     239 

Boring for tubewell in all types of soil except shingle, gravel and rock from depth
200 ft. to 300 ft. (60m to 90m.) below ground level including sinking and
withdrawing of casing pipe 

8" (200 mm) inner dia.

10" (250 mm) inner dia.

8" (200 mm) inner dia.

Boring for tubewell by Purcussion boring rig in all types of soil except shingle,
gravel and rock from ground bed from 400 ft upto 1400ft depth including sinking
and withdrawing casing pipe & disposal of excavated material within 100ft (30m)

15" (375 mm) inner dia.

18" (450 mm) inner dia.

12" (300 mm) inner dia.

6" (150 mm) inner dia.

Contractor's profit & overhead

2. Tools and material 

5" (125 mm) inner dia.
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Bull-Dozer 0.10 Hrs @ 3597.00                359.70 

Excavator 0.10 Hrs @ 2500.00                250.00 

Dump Truck 0.10 Hrs @ 1542.00                154.20 

Crane 20 T 0.10 Hrs @ 1900.00                190.00 

Percussion boring rig 10.00 Hrs @ 750.00              7,500.00 

             8,453.90 

3. Materials

Electric Charges 50.00 KWH @ 25.00              1,250.00 

             1,250.00 

Total of 2 & 3              9,703.90 

6%                582.23 

20%              2,057.23 

             1,473.74                  1,474 

b)

Total Labour rate 1.2 times of item 27-4(a)                287.28                     287 

Total Composite rate 1.2 times of item 27-4(a)              1,768.48                  1,769 

c)

Total Labour rate 1.2 times of item 27-4(b)                344.74                     345 

Total Composite rate 1.2 times of item 27-4(b)              2,122.18                  2,122 

d)

Total Labour rate 1.2 times of item 27-4(c)                413.68                     414 

Total Composite rate 1.2 times of item 27-4(c)              2,546.62                  2,547 

e)

Total Labour rate 1.2 times of item 27-4(d)                496.42                     496 

Total Composite rate 1.2 times of item 27-4(d)              3,055.94                  3,056 

f)

Total Labour rate 1.2 times of item 27-4(e)                595.70                     596 

Total Composite rate 1.2 times of item 27-4(e)              3,667.13                  3,667 

g)

Total Labour rate 1.2 times of item 27-4(f)                714.84                     715 

Total Composite rate 1.2 times of item 27-4(f)              4,400.55                  4,401 

15" (375 mm) inner dia.

Total Composite rate per RM

20" (500 mm) inner dia.

22" (550 mm) inner dia.

Mobilization and demobilization of Piling Equiptment 
including clearing of Site

Contractor's profit & overhead

10" (250 mm) inner dia.

12" (300 mm) inner dia.

18" (450 mm) inner dia.
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Item No. 27-5
R.M.

a)

i) 

For 10 Rm

1. Labour

Technician 3.00 Hrs @ 150.00                450.00 

Foreman Concrete 4.00 Hrs @ 125.00                500.00 

Supervisor 4.00 Hrs @ 50.00                200.00 

Helper 10.00 Hrs @ 140.00              1,400.00 

Welder 4.00 Hrs @ 125.00                500.00 

Mason 3.00 Hrs @ 125.00                375.00 

Labourer 25.00 Hrs @ 43.00              1,075.00 

             4,500.00 

20%                900.00 

Total Labour rate              5,400.00                  5,400 

Bull-Dozer 1.00 Hrs @ 3597.00              3,597.00 

Excavator 1.00 Hrs @ 2500.00              2,500.00 

Dump Truck 1.00 Hrs @ 1542.00              1,542.00 

Crane 20 T 1.00 Hrs @ 1900.00              1,900.00 

Piling Rig for Pilling 5.00 Hrs @ 1000.00              5,000.00 

32.00 Hrs @ 625.00            20,000.00 

           34,539.00 

3. Materials

Soil Class A-4 25.00 Cum @ 420.00            10,500.00 

Water 600.00 Litre @ 5.00              3,000.00 

Bentonite Powder 30.00 Kg @ 8.00                240.00 

Electric Charges 50.00 KWH @ 25.00              1,250.00 

           14,990.00 

Total of 2 & 3            49,529.00 

6%              2,971.74 

20%            10,500.15 

             6,300.09                  6,300 

ii)

10%                630.01 

             6,930.11                  6,930 

b)

i) 

             6,300.10 

30%              1,890.03 

8190.13                  8,190 

ii) 

             6,930.10 

30%              2,079.03 

9009.13                  9,009 

Mobilization and demobilization of Piling Equiptment 
including clearing of Site

Contractor's profit & overhead

Total Composite rate per RM

(500 mm to 700 mm) i/d

Rate 10 % more on  item 27-7(a)i

(370 mm to 450 mm) i/d

Contractor's profit & overhead

2. Tools and material 

Pump 4" Delivery (Diesel)

Rate same as per item 27-7(a)i

Add extra for more depth

Total Composite rate

Total Composite rate per RM

Total Composite rate

Drilling of bore  in all types of soil except shingle, gravel and rock.

From ground level upto 250 ft. (75 m) below ground level

Exceeding 250 ft (75 m.) depth below ground level

 (375 mm to 450 mm) i/d

 (500 mm to 750 mm) i/d

Rate same as per item 27-7(a)ii

Add extra for more depth
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 Unit       Rate   

(Rs)
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Component  
CostUnit 

Item No. 27-6
R.M.

a)

i) 

Total Composite rate 1.5 times of item 27-5a(i) 9450.15                  9,450 

ii) 

Total Composite rate 1.5 times of item 27-5a(ii) 10395.15                10,395 

b)

i) 

Total Composite rate 1.5 times of item 27-5b(i) 12285.23                12,285 

ii) 

Total Composite rate 1.5 times of item 27-5b(ii) 13513.73                13,514 

Item No. 27-7
R.M.

a)

i) 

For 10 Rm

1. Labour

Technician 8.00 Hrs @ 150.00              1,200.00 

Foreman Concrete 10.00 Hrs @ 125.00              1,250.00 

Supervisor 10.00 Hrs @ 50.00                500.00 

Helper 32.00 Hrs @ 140.00              4,480.00 

Welder 6.00 Hrs @ 125.00                750.00 

Mason 3.00 Hrs @ 125.00                375.00 

Labourer 70.00 Hrs @ 43.00              3,010.00 

           11,565.00 
20%              2,313.00 

Total Labour rate            13,878.00                13,878 

Bull-Dozer 1.00 Hrs @ 3597.00              3,597.00 

Excavator 2.00 Hrs @ 2500.00              5,000.00 

Dump Truck 1.00 Hrs @ 1542.00              1,542.00 

Crane 20 T 3.00 Hrs @ 1900.00              5,700.00 

Piling Rig for Pilling 16.00 Hrs @ 1000.00            16,000.00 

48.00 Hrs @ 625.00            30,000.00 

           61,839.00 

3. Materials

Soil Class A-4 35.00 Cum @ 420.00            14,700.00 

Water 1000.00 1000 L @ 5.00              5,000.00 
Bentonite Powder 45.00 Kg @ 8.00                360.00 
Electric Charges 66.00 KWH @ 25.00              1,650.00 

           21,710.00 

Total of 2 & 3            83,549.00 

6%              5,012.94 

20%            17,712.39 

           10,627.43                10,627 

Drilling for boring/Pilling  in shingle, gravel

Drilling of boring/pilling  in all types of soil except shingle, gravel and rock.

(370 mm to 450 mm) i/d

2. Tools and material 

Total Composite rate per RM

Mobilization and demobilization of Piling Equiptment 
including clearing of Site

Pump 4" Delivery (Diesel)

Exceeding 250 ft (75 m.) depth below ground level

(370 mm to 450 mm) i/d

(500 mm to 750 mm) i/d

Contractor's profit & overhead

Contractor's profit & overhead

From ground level upto 250 ft. (75 m) below ground level

(1000 mm to 1250 mm) i/d

From ground level upto 250 ft. (75 m) below ground level

(500 mm to 750 mm) i/d
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Component  
CostUnit 

ii)

10%              1,062.75 

           11,690.20                11,690 

b)

i) 

           10,627.45 

30%              3,188.24 

13815.69                13,816 

ii) 

           11,690.20 

30%              3,507.06 

15197.26                15,197 

Item No. 27-8
R.M.

a)

i) 

Total Composite rate 1.5 times of item 27-7a(i) 15941.18                15,941 

ii) 

Total Composite rate 1.5 times of item 27-7a(ii) 17535.30                17,535 

b)

i) 

Total Composite rate 1.5 times of item 27-7 b(i) 20723.55                20,724 

ii) 

Total Composite rate 1.5 times of item 27-7 b(ii) 22795.88                22,796 

Item No. 27-9

Each

1. Labour

Carpenter 7.78 Hrs @ 125.00                972.50 

Painter 1.00 Hrs @ 125.00                125.00 

              1,097.50 

20%                219.50 

Total Labour rate              1,317.00                  1,317 

2. Material

Deodar wood

Top & bottom 2x4.08x2.58x1/2"x1/12 3.86 Cu.ft.

Sides 2(4+5/2)x9/12x1/4x1/12 0.20 Cu.ft.

Compartment 12x5/2x9/12x1/4x1/12 0.47 Cu.ft.

Compartment 8x4x9/12x1/4x1/12 0.50 Cu.ft.

5.03 Cu.ft.

Wastage 0.15 0.31 Cu.ft.

5.34 Cu.ft.

Wood  - deodar  1st 5.34 Cu.ft. @ 5000.00            26,709.38 

Sawing charges 5.34 Cu.ft. @ 87.50                467.41 

Nails   1%                267.09 

5%              1,335.47 

Paint etc. 35%              9,348.28 

           38,127.63 

20%              7,625.53 

Providing box 48"x 30"x 9" (1.2m x 0.75m x 0.23m) of deodar wood planks with
compartment 4" x 4" (100mm x 100mm) including locking arrangement for
preserving strata samples from borehole and painted with two coats of paint. The
top and bottom of the box to be of 1/2" (12mm) planks, sides and compartments to
be of 1/4" (6mm) planks. 

Rate same as per item 27-7(a)i

Add extra for more depth

Total Composite rate

 (1000 mm to 1200 mm) i/d

Contractor's profit & overhead

(1200 mm to 1500 mm) i/d

Locking arrangement + hinges

(1000 mm to 1200 mm) i/d

 (1200 mm to 1500 mm) i/d

(1200 mm to 1500 mm) i/d

Exceeding 250 ft (75 m.) depth below ground level

(370 mm to 450 mm) i/d

(1200 mm to 1500 mm) i/d

Contractor's profit & overhead

Exceeding 250 ft (75 m.) depth below ground level

Rate same as per item 27-7(a)ii

Add extra for more depth

Total Composite rate

Drilling for boring/Pilling  in shingle, gravel 

From ground level upto 250 ft. (75 m) below ground level

Total Composite rate per RM

Rate 10 % more on  item 27-8(a)i
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           47,070.16                47,070 

Item No. 27-10

1. Labour

Skilled labourer 0.53 Hrs @ 90.00                  47.70 

Contractor's profit & 20%                    9.54 

Total Labour rate                  57.24                       57 

2. Material

Bottle for sampling 1.00 No. @ 40.00                  40.00 

20%                    8.00 

               105.24                     105 

Item No. 27-11
R.M.

a)

1. Labour

Pipe fitter 0.56 Hrs @ 125.00                  70.00 

Labourer 0.60 Hrs @ 87.50                  52.50 

                122.50 

20%                  24.50 

Total Labour rate                147.00                     147 

2. Material

1.00 R.M. @ 1114.65              1,114.65 

Jointing material 2%                  22.29 

             1,136.94 

20%                227.39 

             1,511.33                  1,511 

b)

1. Labour

Total Labour rate Same as in item 27-11(a)                147.00                     147 

2. Material

1.00 R.M. @ 1601.85              1,601.85 

Jointing material 2%                  32.04 

             1,633.89 

20%                326.78 

             2,107.66                  2,108 

c)

1. Labour

Total Labour rate Same as in item 27-11(a)                147.00                     147 

2. Material

1.00 R.M. @ 2125.96              2,125.96 

Jointing material 2%                  42.52 

             2,168.48 

20%                433.70 

             2,749.18                  2,749 

d)

1. Labour

Total Labour rate Same as in item 27-11(a)                147.00                     147 

2. Material

1.00 R.M. @ 4237.15              4,237.15 

Jointing material 2%                  84.74 

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Per set of 
two 

bottles

MS strainer 50 mm dia

Providing and installing MS strainer in  tubewell bore hole including specials, 
sockets and studs of the nominal inner diameter.

Furnishing sample of water from bore hole.

2" (50 mm) dia. and 5/32" (4 mm) wall thickness

Total Composite rate

3" (75 mm) dia. and 5/32" (4 mm) wall thickness

Total Composite rate

Contractor's profit & overhead

5" (125 mm) dia. and 3/16" (5 mm) wall thickness

MS strainer 125 mm dia 

Contractor's profit & overhead

MS strainer 100 mm dia 

Total Composite rate

4" (100 mm) dia. and 3/16" (5 mm) wall thickness

MS strainer 75 mm dia 
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             4,321.89 

20%                864.38 

             5,333.27                  5,333 

e)

1. Labour

Total Labour rate Same as in item 27-11(a)                147.00                     147 

2. Material

1.00 R.M. @ 5004.86              5,004.86 

Jointing material 2%                100.10 

             5,104.96 

20%              1,020.99 

             6,272.95                  6,273 

f)

1. Labour

Total Labour rate Same as in item 27-11(a)                147.00                     147 

2. Material

1.00 R.M. @ 5839.00              5,839.00 

Jointing material 2%                116.78 

             5,955.78 

20%              1,191.16 

             7,293.94                  7,294 

g)

1. Labour

Total Labour rate Same as in item 27-11(a)                147.00                     147 

2. Material

1.00 R.M. @ 7241.55              7,241.55 

Jointing material 2%                144.83 

             7,386.38 

20%              1,477.28 

             9,010.66                  9,011 

h)

1. Labour

Total Labour rate Same as in item 27-11(a)                147.00                     147 

2. Material

1.00 R.M. @ 8311.91              8,311.91 

Jointing material 2%                166.24 

             8,478.15 

20%              1,695.63 

           10,320.78                10,321 

i)

1. Labour

Total Labour rate Same as in item 27-11(a)                147.00                     147 

2. Material

1.00 R.M. @ 10902.92            10,902.92 

Jointing material 2%                218.06 

           11,120.98 

20%              2,224.20 

           13,492.17                13,492 

J)

10" (250 mm) dia and 3/16" (5 mm) thick

Total Composite rate

MS strainer 175 mm dia 

Total Composite rate

Total Composite rate

Total Composite rate

Contractor's profit & overhead

MS strainer 150 mm dia 

6" (150 mm) dia. and 3/16" (5 mm) wall thickness

7" (175 mm) dia and 3/16" (5 mm) thick

8" (200 mm) dia and 3/16" (5 mm) thick

MS strainer 200 mm dia 

Contractor's profit & overhead

Contractor's profit & overhead

9" (225 mm) dia and 3/16" (5 mm) thick

Total Composite rate

Contractor's profit & overhead

12" (300 mm) dia and 1/4" (6 mm) thick

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

MS strainer 225 mm dia 

MS strainer 250 mm dia 
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1. Labour

Total Labour rate Same as in item 27-11(a)                147.00                     147 

2. Material

1.00 R.M. @ 16033.27            16,033.27 

Jointing material 2%                320.67 

           16,353.94 

20%              3,270.79 

           19,771.72                19,772 

k)

1. Labour

Total Labour rate Same as in item 27-11(a)                147.00                     147 

2. Material

1.00 R.M. @ 19930.86            19,930.86 

Jointing material 2%                398.62 

           20,329.48 

20%              4,065.90 

           24,542.37                24,542 

l)

1. Labour
Total Labour rate Same as in item 27-11(a)                147.00                     147 

2. Material

1.00 R.M. @ 22145.40            22,145.40 

Jointing material 2%                442.91 

           22,588.31 

20%              4,517.66 

           27,252.97                27,253 

m)

1. Labour
Total Labour rate Same as in item 27-11(a)                147.00                     147 

2. Material

1.00 R.M. @ 24359.94            24,359.94 

Jointing material 2%                487.20 

           24,847.14 

20%              4,969.43 
           29,963.57                29,964 

n)

1. Labour

Total Labour rate Same as in item 27-11(a)                147.00                     147 

2. Material

1.00 R.M. @ 26500.00            26,500.00 

Jointing material 2%                530.00 

           27,030.00 

20%              5,406.00 

           32,583.00                32,583 

Item No. 27-12

a)

1. Labour

Pipe fitter 1.02 Hrs @ 125.00                127.50 

2" (50 mm) inner dia.

Each

Total Composite rate

Total Composite rate

Providing and installing M.S. bail plug in tubewell bore hole 1.5 ft. (50cm) long and
of the nominal inner diameter.

20" (500 mm) dia and 1/4" (6 mm) thick

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

MS strainer 375 mm dia 

MS strainer 300 mm dia 

MS strainer 450 mm dia 

Total Composite rate

Contractor's profit & overhead

15" (375 mm) dia and 1/4" (6 mm) thick

Contractor's profit & overhead

22" (550 mm) dia and 1/4" (6 mm) thick

MS strainer 500 mm dia 

MS strainer 550 mm dia 

Total Composite rate

Contractor's profit & overhead

18" (450 mm) dia and 1/4" (6 mm) thick
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Labourer 1.10 Hrs @ 87.50                  96.25 

                223.75 

20%                  44.75 

Total Labour rate                268.50                     269 

2. Material

1.00 No. @ 449.47                449.47 

Jointing material 2%                    8.99 

               458.46 

20%                  91.69 

               818.65                     819 

b)

1. Labour

Total Labour rate Same as in item 27-12(a)                268.50                     269 

2. Material

1.00 No. @ 675.84                675.84 

Jointing material 2%                  13.52 

               689.36 

20%                137.87 

             1,095.73                  1,096 

c)

1. Labour

Total Labour rate Same as in item 27-12(a)                268.50                     688 

2. Material

1.00 No. @ 1207.33              1,207.33 

Jointing material 2%                  24.15 

             1,231.48 

20%                246.30 

             1,746.27                  1,746 

M.S. bail plug  50 mm dia.

Total Composite rate

M.S. bail plug 100 mm dia.

4" (100 mm) dia 

M.S. bail plug  75 mm dia.

3" (75 mm) dia. 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Total Composite rate
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d)

1. Labour

Total Labour rate Same as in item 27-12(a)                268.50                     269 

2. Material

1.00 No. @ 1591.19              1,591.19 

Jointing material 2%                  31.82 

             1,623.01 

20%                324.60 

             2,216.12                  2,216 

e)

1. Labour

Total Labour rate Same as in item 27-12(a)                268.50                  1,107 

2. Material

1.00 No. @ 1886.46              1,886.46 

Jointing material 2%                  37.73 

             1,924.19 

20%                384.84 

             2,577.53                  2,578 

f)

1. Labour

Total Labour rate Same as in item 27-12(a)                268.50                     269 

2. Material

1.00 No. @ 2263.75              2,263.75 

Jointing material 2%                  45.28 

             2,309.03 

20%                461.81 

             3,039.33                  3,039 

g)

1. Labour

Total Labour rate Same as in item 27-12(a)                268.50                     269 

2. Material

1.00 No. @ 2460.60              2,460.60 

Jointing material 2%                  49.21 

             2,509.81 

20%                501.96 

             3,280.27                  3,280 

h)

1. Labour

Total Labour rate Same as in item 27-12(a)                268.50                     269 

2. Material

1.00 No. @ 2788.68              2,788.68 

Jointing material 2%                  55.77 

             2,844.45 

20%                568.89 

             3,681.84                  3,682 

i)

1. Labour

Total Labour rate Same as in item 27-12(a)                268.50                  2,034 

M.S. bail plug 125 mm dia. 

M.S. bail plug 200 mm dia. 

Total Composite rate

Contractor's profit & overhead

Total Composite rate

10" (250 mm) dia 

M.S. bail plug 175 mm dia.

7" (175 mm) dia 

Contractor's profit & overhead

Total Composite rate

5" (125 mm) dia 

6" (150 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

M.S. bail plug 225 mm dia.

9" (225 mm) dia.

8" (200 mm) dia 

Total Composite rate

M.S. bail plug 150 mm dia. 

Contractor's profit & overhead

Total Composite rate
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2. Material

1.00 No. @ 3838.54              3,838.54 

Jointing material 2%                  76.77 

             3,915.31 

20%                783.06 

             4,966.87                  4,967 

j)

1. Labour

Total Labour rate Same as in item 27-12(a)                268.50                     269 

2. Material

M.S. bail plug 300 mm 1.00 No. @ 4625.93              4,625.93 

Jointing material 2%                  92.52 

             4,718.45 

20%                943.69 

             5,930.64                  5,931 

Item No. 27-13

R.M.

a)

1. Labour

Pipe fitter 0.75 Hrs @ 125.00                  93.75 

Labourer 0.50 Hrs @ 87.50                  43.75 

                137.50 

20%                  27.50 

Total Labour rate                165.00                     165 

2. Material

1.00 R.M. @ 3308.00              3,308.00 

7.5%                248.10 

Jointing material 1%                  33.08 

             3,589.18 

20%                717.84 

             4,472.02                  4,472 

b)

1. Labour

Total Labour rate Same as in item 27-13(a)                165.00                     165 

2. Material

1.00 R.M. @ 3675.00              3,675.00 

7.5%                275.63 

Jointing material 1%                  36.75 

             3,987.38 

20%                797.48 

             4,949.85                  4,950 

Fibre glass strainer 200 mm dia. 

Fibre glass strainer 250 mm dia. 

Providing and installing fibre glass strainer in tubewell bore hole including sockets
and solvents.

Total Composite rate

8" (200 mm) dia. and 0.2" (5 mm) wall thickness 

Contractor's profit & overhead

Total Composite rate

Total Composite rate

Socket and/or coupling

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Socket and/or coupling

M.S. bail plug 250 mm dia.

12" (300 mm) dia 

Contractor's profit & overhead

10" (250 mm) dia. and 0.2" to 0.22" (5 mm to 5.5 mm) wall thickness

Contractor's profit & overhead
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Item No. 27-14

a)

1. Labour

Total Labour rate Same as in item 27-13(a)                165.00                     165 

2. Material

Fibre glass end plug 1.00 No. @ 5250.00              5,250.00 

Jointing material 1%                  52.50 

             5,302.50 

20%              1,060.50 

             6,528.00                  6,528 

b)

1. Labour

Total Labour rate Same as in item 27-13(a)                165.00                     165 

2. Material

1.00 No. @ 5250.00              5,250.00 

Jointing material 1%                  52.50 

             5,302.50 

20%              1,060.50 

             6,528.00                  6,528 

Item No. 27-15

R.M.

a)

1. Labour

Total Labour rate Same as in item 27-13(a)                165.00                     165 

2. Material

1.00 R.M. @ 3150.00              3,150.00 

7.5%                236.25 

Jointing material 1%                  31.50 

             3,417.75 

20%                683.55 

             4,266.30                  4,266 

b)

1. Labour

Total Labour rate Same as in item 27-13(a)                165.00                     165 

2. Material

1.00 R.M. @ 3300.00              3,300.00 

7.5%                247.50 

Jointing material 1%                  33.00 

             3,580.50 

20%                716.10 

             4,461.60                  4,462 

c)

1. Labour

Total Labour rate Same as in item 27-13(a)                165.00                     165 

2. Material

1.00 R.M. @ 5250.00              5,250.00 

7.5%                393.75 

Jointing material 1%                  52.50 

Fibre glass  blank pipe 200 mm dia. 

Fibre glass  blank pipe 350 mm dia. 

Total Composite rate

Total Composite rate

Fibre glass  blank pipe 250 mm dia.

10" (250 mm) inner dia.

Total Composite rate

Contractor's profit & overhead

Providing and installing fibre glass blank pipe in tubewell bore hole including
coupling and jointing with strainer.

Coupling

Contractor's profit & overhead

Providing and installing fibre glass bail/end plug in tubewell bore.

Total Composite rate

Fibre glass end plug 250 mm dia. 

8" (200 mm) i/d 

Coupling

10" (250 mm) dia. with 3/16" (5 mm) wall thickness 

Contractor's profit & overhead

Coupling

8" (200 mm) dia. and 3/16" (5 mm) wall thickness 

14" (350 mm) dia. and 3/16" to 1/4" (5 mm to 6 mm) wall thickness 

Contractor's profit & overhead
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             5,696.25 

20%              1,139.25 

             7,000.50                  7,001 

Item No. 27-16
R.M.

a)

i)

1. Labour

Pipe fitter 0.09 Hrs @ 125.00                  11.25 

Labourer 0.01 Hrs @ 87.50                    0.88 

                  12.13 

20%                    2.43 

Total Labour rate                  14.55                       15 

2. Material

1.00 R.M. @ 314.40                314.40 

Jointing material 2%                    6.29 

               320.69 

20%                  64.14 

               399.38                     399 

ii)

1. Labour

Total Labour rate Same as in item 27-16(a)                  14.55                       15 

2. Material

1.00 R.M. @ 477.60                477.60 

Jointing material 2%                    9.55 

               487.15 

20%                  97.43 

               599.13                     599 

iii)

1. Labour

Pipe fitter 0.38 Hrs @ 125.00                  47.50 

Labourer 0.75 Hrs @ 87.50                  65.63 

                113.13 

20%                  22.63 

Total Labour rate                135.75                     136 

2. Material

1.00 R.M. @ 668.80                668.80 

Jointing material 2%                  13.38 

               682.18 

20%                136.44 

               954.36                     954 

Total Composite rate

4" (100 mm) dia 

U-PVC strainer 100 mm dia

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and installing uPVC strainer in tubewell bore hole including sockets and
solvent  registered with PSQCA of the nominal inner diameter.

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

3" (75 mm) dia 

U-PVC strainer 125 mm dia

Total Composite rate

U-PVC strainer 75 mm dia

5" (125 mm) dia 

Class B

Contractor's profit & overhead

 27 - 886



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

iv)

1. Labour

Pipe fitter 0.15 Hrs @ 125.00                  18.75 

Labourer 0.20 Hrs @ 87.50                  17.50 

                  36.25 

20%                    7.25 

Total Labour rate                  43.50                       44 

2. Material

1.00 R.M. @ 936.80                936.80 

Jointing material 2%                  18.74 

               955.54 

20%                191.11 

             1,190.14                  1,190 

v)

1. Labour

Pipe fitter 0.20 Hrs @ 125.00                  25.00 

Labourer 0.55 Hrs @ 87.50                  48.13 

                  73.13 

20%                  14.63 

Total Labour rate                  87.75                       88 

2. Material

1.00 R.M. @ 1430.40              1,430.40 

Jointing material 2%                  28.61 

             1,459.01 

20%                291.80 

             1,838.56                  1,839 

vi)

1. Labour

Total Labour rate Same as in item 27-16(a)5                  87.75                       88 

2. Material

1.00 R.M. @ 2309.60              2,309.60 

Jointing material 2%                  46.19 

             2,355.79 

20%                471.16 

             2,914.70                  2,915 

vii)

1. Labour

Pipe fitter 0.24 Hrs @ 125.00                  29.38 

Labourer 1.20 Hrs @ 87.50                105.00 

                134.38 

20%                  26.88 

Total Labour rate                161.25                     161 

2. Material

1.00 R.M. @ 3207.20              3,207.20 

Jointing material 2%                  64.14 

             3,271.34 

20%                654.27 

             4,086.86                  4,087 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

12" (300 mm) dia 

U-PVC strainer 200 mm dia

Contractor's profit & overhead

10" (250 mm) dia 

Total Composite rate

U-PVC strainer 300 mm dia

U-PVC strainer 250 mm dia

U-PVC strainer 150 mm dia

Contractor's profit & overhead

Contractor's profit & overhead

6" (150 mm) dia 

8" (200 mm) dia 

Total Composite rate

Total Composite rate
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

viii)

1. Labour

Total Labour rate Same as in item 27-16(a)7                161.25                     161 

2. Material

1.00 R.M. @ 4068.00              4,068.00 

Jointing material 2%                  81.36 

             4,149.36 

20%                829.87 

             5,140.48                  5,141 

b)

i)

1. Labour

Pipe fitter 0.05 Hrs @ 125.00                    6.25 

Labourer 0.01 Hrs @ 87.50                    0.88 

                    7.13 

20%                    1.43 

Total Labour rate                    8.55                         9 

2. Material

1.00 R.M. @ 116.80                116.80 

Jointing material 2%                    2.34 

               119.14 

20%                  23.83 

               151.51                     152 

ii)

1. Labour

Total Labour rate Same as in item 27-16(b)1                    8.55                         9 

2. Material

1.00 R.M. @ 144.35                144.35 

Jointing material 2%                    2.89 

               147.24 

20%                  29.45 

               185.24                     185 

iii)

1. Labour

Pipe fitter 0.10 Hrs @ 125.00                  12.50 

Labourer 0.01 Hrs @ 87.50                    0.88 

                  13.38 

20%                    2.68 

Total Labour rate                  16.05                       16 

2. Material

1.00 R.M. @ 220.47                220.47 

Jointing material 2%                    4.41 

               224.88 

20%                  44.98 

               285.91                     286 

iv)

1. Labour

Pipe fitter 0.10 Hrs @ 125.00                  12.50 

Labourer 0.06 Hrs @ 87.50                    5.25 

                  17.75 

20%                    3.55 

Total Labour rate                  21.30                       21 

2. Material

U-PVC strainer 350 mm dia

1.5" (40 mm) inner dia. 

Total Composite rate

Total Composite rate

U-PVC strainer 50 mm dia

2" (50 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

U-PVC strainer 40 mm dia

14" (350 mm) dia 

3" (75 mm) dia 

1.25" (30 mm) inner dia. 

Class D

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

U-PVC strainer 30 mm dia

Total Composite rate
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

1.00 R.M. @ 328.08                328.08 

Jointing material 2%                    6.56 

               334.64 

20%                  66.93 

               422.87                     423 

v)

1. Labour

Total Labour rate Same as in item 27-16(b)4                  21.30                       21 

2. Material

1.00 R.M. @ 488.18                488.18 

Jointing material 2%                    9.76 

               497.95 

20%                  99.59 

               618.84                     619 

vi)

1. Labour

Pipe fitter 0.20 Hrs @ 125.00                  25.00 

Labourer 0.10 Hrs @ 87.50                    8.75 

                  33.75 

20%                    6.75 

Total Labour rate                  40.50                       41 

2. Material

1.00 R.M. @ 813.64                813.64 

Jointing material 2%                  16.27 

               829.91 

20%                165.98 

             1,036.40                  1,036 

vii)

1. Labour

Total Labour rate Same as in item 27-16(b)6                  40.50                       41 

2. Material

1.00 R.M. @ 1209.96              1,209.96 

Jointing material 2%                  24.20 

             1,234.16 

20%                246.83 
             1,521.49                  1,522 

Item No. 27-17
Each

a)

i) 3" (75 mm) dia 

1. Labour

Pipe fitter 0.15 Hrs @ 125.00                  18.75 

Labourer 0.30 Hrs @ 87.50                  26.25 

                  45.00 

20%                    9.00 

Total Labour rate                  54.00                       54 

2. Material

1.00 No. @ 146.38                146.38 

Jointing material 2%                    2.93 

               149.30 

20%                  29.86 

               233.16                     233 

U-PVC strainer 75 mm dia

Total Composite rate

Contractor's profit & overhead

Total Composite rate

U-PVC elbow  80 mm dia     

5" (125 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

6" (150 mm) dia 

Class B

Contractor's profit & overhead

Contractor's profit & overhead

4" (100 mm) dia 

Total Composite rate

U-PVC strainer 150 mm dia

Providing and installing uPVC elbow of approved make registered
with PSQCA.

U-PVC strainer 100 mm dia

Total Composite rate

U-PVC strainer 125 mm dia

Contractor's profit & overhead

Total Composite rate
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

ii)

1. Labour

Total Labour rate Same as in item 27-17(a)1                  54.00                       54 

2. Material

1.00 No. @ 186.80                186.80 

Jointing material 2%                    3.74 

               190.54 

20%                  38.11 

               282.64                     283 

iii)

1. Labour

Total Labour rate Same as in item 27-17(a)1                  54.00                       54 

2. Material

1.00 No. @ 429.35                429.35 

Jointing material 2%                    8.59 

               437.94 

20%                  87.59 

               579.52                     580 

iv)

1. Labour

Pipe fitter 0.20 Hrs @ 125.00                  25.00 
Labourer 0.40 Hrs @ 87.50                  35.00 

                  60.00 

20%                  12.00 

Total Labour rate                  72.00                       72 

2. Material

1.00 No. @ 579.50                579.50 
Jointing material 2%                  11.59 

               591.09 

20%                118.22 

               781.31                     781 

v)

1. Labour

Total Labour rate Same as in item 27-17(a)4                  72.00                       72 

2. Material

1.00 No. @ 4333.25              4,333.25 

Jointing material 2%                  86.67 

             4,419.92 

20%                883.98 

             5,375.90                  5,376 

8" (200 mm) dia 

4" (100 mm) dia 

Contractor's profit & overhead

Total Composite rate

Total Composite rate

6" (150 mm) dia 

U-PVC elbow 125 mm dia     

U-PVC elbow 150 mm dia     

U-PVC elbow 100 mm dia     

Total Composite rate

5" (125 mm) dia 

U-PVC elbow 200 mm dia     

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

 27 - 890



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

vi)

1. Labour

Total Labour rate Same as in item 27-17(a)4                  72.00                       72 

2. Material

1.00 No. @ 5026.25              5,026.25 

Jointing material 2%                100.53 

             5,126.78 

20%              1,025.36 

             6,224.13                  6,224 

vii)

1. Labour

Pipe fitter 0.30 Hrs @ 125.00                  37.50 

Labourer 0.60 Hrs @ 87.50                  52.50 

                  90.00 

20%                  18.00 

Total Labour rate                108.00                     108 

2. Material

1.00 No. @ 7278.50              7,278.50 

Jointing material 2%                145.57 

             7,424.07 

20%              1,484.81 

             9,016.88                  9,017 

viii)

1. Labour

Total Labour rate Same as in item 27-17(a)7                108.00                     108 

2. Material

1.00 No. @ 10974.50            10,974.50 

Jointing material 2%                219.49 

           11,193.99 

20%              2,238.80 

           13,540.79                13,541 

b)

i)

1. Labour

Pipe fitter 0.10 Hrs @ 125.00                  12.50 

Labourer 0.20 Hrs @ 87.50                  17.50 

                  30.00 

20%                    6.00 

Total Labour rate                  36.00                       36 

2. Material

1.00 No. @ 71.30                  71.30 

Jointing material 2%                    1.43 

                 72.73 

20%                  14.55 

               123.27                     123 

ii)

1. Labour

Total Labour rate Same as in item 27-17(b)1                  36.00                       36 

2. Material

1.00 No. @ 94.40                  94.40 

Jointing material 2%                    1.89 

                 96.29 

20%                  19.26 Contractor's profit & overhead

10" (250 mm) dia 

Total Composite rate

12" (300 mm) dia 

1.5" (40 mm) dia 

U-PVC elbow 350 mm dia     

Total Composite rate

U-PVC elbow 30 mm dia     

Total Composite rate

U-PVC elbow 40 mm dia     

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

U-PVC elbow 300 mm dia     

Class D

U-PVC elbow 250 mm dia     

Contractor's profit & overhead

Total Composite rate

14" (350 mm) dia 

Contractor's profit & overhead

1.25" (30 mm) dia 
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

               151.55                     152 

iii)

1. Labour

Total Labour rate Same as in item 27-17(b)1                  36.00                       36 

2. Material

1.00 No. @ 117.50                117.50 

Jointing material 2%                    2.35 

               119.85 

20%                  23.97 

               179.82                     180 

iv)

1. Labour

Pipe fitter 0.15 Hrs @ 125.00                  18.75 

Labourer 0.30 Hrs @ 87.50                  26.25 

                  45.00 

20%                    9.00 

Total Labour rate                  54.00                       54 

2. Material

1.00 No. @ 284.98                284.98 

Jointing material 2%                    5.70 

               290.67 

20%                  58.13 

               402.81                     403 

v)

1. Labour

Total Labour rate Same as in item 27-17(b)4                  54.00                       54 

2. Material

1.00 No. @ 348.50                348.50 

Jointing material 2%                    6.97 

               355.47 

20%                  71.09 

               480.56                     481 

vi)

1. Labour

Total Labour rate Same as in item 27-17(b)4                  54.00                       54 

2. Material

1.36 No. @ 317.32                431.55 

Jointing material 2%                    8.63 

               440.18 

20%                  88.04 

               582.22                     582 

vii)

1. Labour

Total Labour rate Same as in item 27-17(b)4                  54.00                       54 

4" (100 mm) dia 

Total Composite rate

2" (50 mm) dia 

Total Composite rate

Contractor's profit & overhead

U-PVC elbow 100 mm dia     

U-PVC elbow 75 mm dia     

U-PVC elbow 50 mm dia     

U-PVC elbow 125 mm dia     

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Total Composite rate

6" (150 mm) dia 

5" (125 mm) dia 

Contractor's profit & overhead

3" (75 mm) dia 

Total Composite rate
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

2. Material

1.00 No. @ 530.99                530.99 

Jointing material 2%                  10.62 

               541.61 

20%                108.32 

               703.93                     704 

Item No. 27-18
R.M.

a)

1. Labour

Pipe fitter 1.29 Hrs @ 125.00                161.25 

Labourer 1.00 Hrs @ 87.50                  87.50 

                248.75 

20%                  49.75 

Total Labour rate                298.50                     299 

2. Material

1.00 R.M. @ 1114.65              1,114.65 

Jointing material 3%                  33.44 

             1,148.09 

20%                229.62 

             1,676.21                  1,676 

b)

1. Labour

Total Labour rate Same as in item 27-18(a)                298.50                     299 

2. Material

1.00 R.M. @ 1601.85              1,601.85 

Jointing material 2%                  32.04 

             1,633.89 

20%                326.78 

             2,259.16                  2,259 

c)

1. Labour

Pipe fitter 1.57 Hrs @ 125.00                196.25 

Labourer 1.30 Hrs @ 87.50                113.75 

                310.00 

20%                  62.00 

Total Labour rate                372.00                     372 

2. Material

1.00 R.M. @ 2125.96              2,125.96 

Jointing material 2%                  42.52 

             2,168.48 

20%                433.70 

             2,974.18                  2,974 

d)

1. Labour

Total Labour rate Same as in item 27-18(c)                372.00                     372 

2. Material

1.00 R.M. @ 4237.15              4,237.15 

Jointing material 2%                  84.74 

             4,321.89 

20%                864.38 

M.S. blind pipe 125 mm dia

3" (75 mm) dia. and 1/8" (3 mm) wall thickness

Contractor's profit & overhead

4" (100 mm) dia. and 1/8" (3 mm) wall thickness

5" (125 mm) dia. and 3/16" (5 mm) wall thickness

Contractor's profit & overhead

2" (50 mm) dia. and 1/8" (3 mm) wall thickness

Contractor's profit & overhead

Contractor's profit & overhead

U-PVC elbow 150 mm dia     

Total Composite rate

M.S. blind pipe 75 mm dia

Total Composite rate

M.S. blind pipe 50 mm dia

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

M.S. blind pipe 100 mm dia

Contractor's profit & overhead

Total Composite rate

Providing and installing M.S. blind pipe socketed seemless welded joint or hand
welded joint, M.S. reducer where necessary in tubewell bore hole including jointing
and welding with strainer of the nominal inner diameter.
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

             5,558.27                  5,558 

e)

1. Labour

Pipe fitter 2.57 Hrs @ 125.00                321.25 

Labourer 2.00 Hrs @ 87.50                175.00 

                496.25 

20%                  99.25 

Total Labour rate                595.50                     596 

2. Material

1.00 R.M. @ 5004.86              5,004.86 

Jointing material 2%                100.10 

             5,104.96 

20%              1,020.99 

             6,721.45                  6,721 

f)

1. Labour

Total Labour rate Same as in item 27-18(e)                595.50                     596 

2. Material

1.00 R.M. @ 5839.00              5,839.00 

Jointing material 2%                116.78 

             5,955.78 

20%              1,191.16 

             7,742.44                  7,742 

g)

1. Labour

Pipe fitter 2.40 Hrs @ 125.00                300.00 

Labourer 2.25 Hrs @ 87.50                196.88 

                496.88 

20%                  99.38 

Total Labour rate                596.25                     596 

2. Material

1.00 R.M. @ 7241.55              7,241.55 

Jointing material 2%                144.83 

             7,386.38 

20%              1,477.28 

             9,459.91                  9,460 

h)

1. Labour

Total Labour rate Same as in item 27-18(g)                596.25                     628 

2. Material

1.00 R.M. @ 8311.91              8,311.91 

Jointing material 2%                166.24 

             8,478.15 

20%              1,695.63 

           10,770.03                10,770 

i)

1. Labour

Total Labour rate Same as in item 27-18(g)                596.25                     596 

M.S. blind pipe 175 mm dia

Contractor's profit & overhead

6" (150 mm) dia. and 3/16" (5 mm) wall thickness

7" (175 mm) dia. and 3/16" (5 mm) wall thickness

M.S. blind pipe 200 mm dia

8" (200 mm) dia. and 3/16" (5 mm) wall thickness

Total Composite rate

M.S. blind pipe 150 mm dia

Total Composite rate

Total Composite rate

Contractor's profit & overhead

10" (250 mm) dia. and 1/4" (6 mm) wall thickness

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

9" (225 mm) dia. and 3/16" (5 mm) wall thickness

Total Composite rate

Contractor's profit & overhead

M.S. blind pipe 225 mm dia
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

2. Material

1.00 R.M. @ 10902.92            10,902.92 

Jointing material 2%                218.06 

           11,120.98 

20%              2,224.20 

           13,941.42                13,941 

j)

1. Labour

Pipe fitter 1.50 Hrs @ 125.00                187.50 

Labourer 3.00 Hrs @ 87.50                262.50 

                450.00 

20%                  90.00 

Total Labour rate                540.00                     540 

2. Material

1.00 R.M. @ 12822.19            12,822.19 

Jointing material 2%                256.44 

           13,078.63 

20%              2,615.73 

           16,234.36                16,234 

k)

1. Labour

Total Labour rate Same as in item 27-18(j)                540.00                     540 

2. Material

1.00 R.M. @ 16033.27            16,033.27 

Jointing material 2%                320.67 

           16,353.94 

20%              3,270.79 
           20,164.72                20,165 

l)

1. Labour

Total Labour rate Same as in item 27-18(j)                540.00                     540 

2. Material

1.00 R.M. @ 19930.86            19,930.86 

Jointing material 2%                398.62 

           20,329.48 

20%              4,065.90 

           24,935.37                24,935 

m)

1. Labour

Pipe fitter 3.65 Hrs @ 125.00                456.25 

Labourer 3.50 Hrs @ 87.50                306.25 

                762.50 

20%                152.50 

Total Labour rate                915.00                     915 

2. Material

1.00 R.M. @ 22145.40            22,145.40 

Jointing material 2%                442.91 

           22,588.31 

20%              4,517.66 

           28,020.97                28,021 

n)

1. Labour

12" (300 mm) dia. and 1/4" (6 mm) wall thickness

Contractor's profit & overhead

M.S. blind pipe 300 mm dia

Contractor's profit & overhead

Contractor's profit & overhead

15" (375 mm) dia. and 1/4" (6 mm) wall thickness

18" (450 mm) dia. and 1/4" (6 mm) wall thickness

20" (500 mm) dia. and 1/4" (6 mm) wall thickness

M.S. blind pipe 375 mm dia

Contractor's profit & overhead

M.S. blind pipe 450 mm dia

Total Composite rate

Total Composite rate

Total Composite rate

Total Composite rate

Contractor's profit & overhead

M.S. blind pipe 500 mm dia

Total Composite rate

Contractor's profit & overhead

22" (550 mm) dia. and 1/4" (6 mm) wall thickness

M.S. blind pipe 250 mm dia

Contractor's profit & overhead
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 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Total Labour rate Same as in item 27-18(m)                915.00                     915 

2. Material

1.00 R.M. @ 24359.94            24,359.94 

Jointing material 2%                487.20 

           24,847.14 

20%              4,969.43 

           30,731.57                30,732 

Item No. 27-19 
R.M.

a)

i)

1. Labour

Pipe layer 0.50 Hrs @ 125.00                  62.50 

Labourer 1.00 Hrs @ 87.50                  87.50 

                150.00 

20%                  30.00 

Total Labour rate                180.00                     180 

2. Material

1.00 R.M. @ 314.40                314.40 

Jointing material 2%                    6.29 

               320.69 

20%                  64.14 

               564.83                     565 

ii)

1. Labour

Total Labour rate Same as in item 27-19(a)1                180.00                     180 

2. Material

1.00 R.M. @ 477.60                477.60 

Jointing material 2%                    9.55 

               487.15 

20%                  97.43 

               764.58                     765 

iii)

1. Labour

Pipe layer 0.75 Hrs @ 125.00                  93.75 

Labourer 1.50 Hrs @ 87.50                131.25 

                225.00 

20%                  45.00 

Total Labour rate                270.00                     270 

2. Material

1.00 R.M. @ 668.80                668.80 

Jointing material 2%                  13.38 

               682.18 

20%                136.44 

             1,088.61                  1,089 

iv)

1. Labour

Total Labour rate Same as in item 27-19(a)3                270.00                     270 

2. Material

1.00 R.M. @ 936.80                936.80 

Jointing material 2%                  18.74 

Contractor's profit & overhead

Total Composite rate

Total Composite rate

U-PVC  blind pipe 125 mm dia     

U-PVC  blind pipe 150 mm dia     

U-PVC  blind pipe 100 mm dia     

Contractor's profit & overhead

Contractor's profit & overhead

4" (100 mm) dia 

Total Composite rate

Total Composite rate

Contractor's profit & overhead

3" (75 mm) dia 

Class B

Contractor's profit & overhead

6" (150 mm) dia 

U-PVC blind pipe 80 mm dia     

Providing and Installing uPVC blind pipe of approved make registered with PSQCA
in tubewell bore hole and/or laying, cutting, jointing, testing and disinfecting uPVC
pipe lines in trenches.

Contractor's profit & overhead

M.S. blind pipe 550 mm dia

5" (125 mm) dia 
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 Unit       Rate   
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Description
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               955.54 

20%                191.11 

             1,416.64                  1,417 

v)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 2.00 Hrs @ 87.50                175.00 

                300.00 

20%                  60.00 

Total Labour rate                360.00                     360 

2. Material

1.00 R.M. @ 1430.40              1,430.40 

Jointing material 2%                  28.61 

             1,459.01 

Contractor's profit & 20%                291.80 

             2,110.81                  2,111 

vi)

1. Labour

Total Labour rate Same as in item 27-19(a)5                360.00                     360 

2. Material

1.00 R.M. @ 2309.60              2,309.60 

Jointing material 2%                  46.19 

             2,355.79 

20%                471.16 

             3,186.95                  3,187 

vii)

1. Labour

Pipe layer 1.25 Hrs @ 125.00                156.25 

Labourer 2.50 Hrs @ 87.50                218.75 

                375.00 

20%                  75.00 

Total Labour rate                450.00                     450 

2. Material

1.00 R.M. @ 3207.20              3,207.20 

Jointing material 2%                  64.14 

             3,271.34 

20%                654.27 

             4,375.61                  4,376 

viii)

1. Labour

Total Labour rate Same as in item 27-19(a)7                450.00                     450 

2. Material

1.00 R.M. @ 4068.00              4,068.00 

Jointing material 2%                  81.36 

             4,149.36 

20%                829.87 

             5,429.23                  5,429 

b)

i)

1. Labour

Pipe layer 0.25 Hrs @ 125.00                  31.25 

Labourer 0.50 Hrs @ 87.50                  43.75 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

14" (350 mm) dia 

Class D

U-PVC blind pipe 350 mm dia     

Total Composite rate

Total Composite rate

10" (250 mm) dia 

8" (200 mm) dia 

U-PVC blind pipe 300 mm dia     

1.25" (30 mm) dia 

Total Composite rate

12" (300 mm) dia 

U-PVC  blind pipe 200 mm dia     

Total Composite rate

U-PVC  blind pipe 250 mm dia     

Total Composite rate
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                  75.00 

20%                  15.00 

Total Labour rate                  90.00                       90 

2. Material

1.00 R.M. @ 116.80                116.80 

Jointing material 2%                    2.34 

               119.14 

20%                  23.83 

               232.96                     233 

ii)

1. Labour

Total Labour rate Same as in item 27-19(b)1                  90.00                       90 

2. Material

1.00 R.M. @ 144.35                144.35 

Jointing material 2%                    2.89 

               147.24 

20%                  29.45 

               266.69                     267 

iii)

1. Labour

Pipe layer 0.35 Hrs @ 125.00                  43.75 

Labourer 0.75 Hrs @ 87.50                  65.63 

                109.38 

20%                  21.88 

Total Labour rate                131.25                     131 

2. Material

1.00 R.M. @ 220.47                220.47 

Jointing material 2%                    4.41 

               224.88 

20%                  44.98 

               401.11                     401 

iv)

1. Labour

Total Labour rate Same as in item 27-19(b)3                131.25                     131 

2. Material

1.00 R.M. @ 328.08                328.08 

Jointing material 2%                    6.56 

               334.64 

20%                  66.93 

               532.82                     533 

v)

1. Labour

Pipe layer 0.50 Hrs @ 125.00                  62.50 

Labourer 1.00 Hrs @ 87.50                  87.50 
                150.00 

20%                  30.00 

Total Labour rate                180.00                     180 

2. Material

1.00 R.M. @ 488.18                488.18 

Jointing material 2%                    9.76 

Contractor's profit & overhead

Contractor's profit & overhead

1.5" (40 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

4" (100 mm) dia 

Total Composite rate

Total Composite rate

Contractor's profit & overhead

3" (75 mm) dia 

Contractor's profit & overhead

Total Composite rate

U-PVC blind pipe 30 mm dia     

Total Composite rate

U-PVC blind pipe 75 mm dia     

Contractor's profit & overhead

U-PVC blind pipe 50 mm dia     

2" (50 mm) dia 

U-PVC blind pipe 40 mm dia     

U-PVC blind pipe 100 mm dia     
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

               497.95 

20%                  99.59 

               777.54                     778 

vi)

1. Labour

Total Labour rate Same as in item 27-19(b)5                180.00                     180 

2. Material

1.00 R.M. @ 813.64                813.64 

Jointing material 2%                  16.27 

               829.91 

20%                165.98 

             1,175.90                  1,176 

Item No. 27-20
Job

a)

           47,628.00 

Establishment charges            10,670.63 

           26,393.85 

Running charge of 
vehicles

             6,052.50 

             5,512.50 

           13,780.00 

         110,037.48 

20%            22,007.50 

         132,044.97               132,045 

b)

Total Composite rate 1.25 times of item 27-20(a)          165,056.19               165,056 

Testing and development of tubewell of size 6" (150 mm) inner dia. and above
continously 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Depreciation cost of D&T set

Depreciation cost of other plant

Working charges of G.M. engine

6" (150 mm) dia 

Running charges of compressure

Total Composite rate

U-PVC blind pipe 150 mm dia     

Total Composite rate

Above 1.5 cusecs (0.0425 cumec) capacity

Upto 1.5 cusecs (0.0425 cumec) discharge 

Total Composite rate
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Item No.  27-21

1. Labour

Labourer 12.25 Hrs @ 87.50              1,071.88 

20%                214.38 

Total Labour rate              1,286.25                  1,286 

2. Material

Pea gravel 1.00 Cu.m. @ 6355.80              6,355.80 

20%              1,271.16 

             8,913.21                  8,913 

Item No. 27-22
R.M.

i)

1. Labour

Pipe fitter 0.20 Hrs @ 125.00                  25.00 

Labourer 0.40 Hrs @ 87.50                  35.00 

                  60.00 

20%                  12.00 

Total Labour rate                  72.00                       72 

2. Material

1.00 R.M. @ 2025.00              2,025.00 

Jointing material 2%                  40.50 

             2,065.50 

20%                413.10 

             2,550.60                  2,551 

ii)

1. Labour

Total Labour rate Same as in item 27-22(i)                298.50                     299 

2. Material

1.00 R.M. @ 2700.00              2,700.00 

Jointing material 2%                  54.00 

             2,754.00 

20%                550.80 

             3,603.30                  3,603 

iii)

1. Labour

Pipe fitter 0.30 Hrs @ 125.00                  37.50 

Labourer 0.60 Hrs @ 87.50                  52.50 

                  90.00 

20%                  18.00 

Total Labour rate                108.00                     108 

2. Material
1.00 R.M. @ 4500.00              4,500.00 

Jointing material 2%                  90.00 
             4,590.00 

20%                918.00 

             5,616.00                  5,616 

Cu.M.

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing, laying, cutting, jointing, testing and disinfecting C.I. pipe line in
trenches with spigot and socket, chaulked lead or comet joints or flanged joints or
tyton joints including cost of materials such as lead, comet and yarn. (Cost of
specials and their installation not included).

Total Composite rate

C.I. pipe 150 mm dia

C.I. pipe 100 mm dia. 

6" (150 mm) dia 

Contractor's profit & overhead

C.I. Pipe 75 mm dia. 

Shrouding with graded pea gravel 3/8" to 1/8" (10 mm to 3mm)
around tubewell bore hole.

3" (75 mm) dia 

Contractor's profit & overhead

4" (100 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Total Composite rate
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

iv)

1. Labour

Pipe fitter 0.50 Hrs @ 125.00                  62.50 

Labourer 1.00 Hrs @ 87.50                  87.50 

                150.00 

20%                  30.00 

Total Labour rate                180.00                     180 

2. Material

1.00 R.M. @ 6750.00              6,750.00 

Jointing material 2%                135.00 

             6,885.00 

20%              1,377.00 

             8,442.00                  8,442 

Item No. 27-23

a)

i)

1. Labour

Pipe fitter 0.40 Hrs @ 125.00                  50.00 

Labourer 0.40 Hrs @ 87.50                  35.00 

                  85.00 

20%                  17.00 

Total Labour rate                102.00                     102 

2. Material

1.00 R.M. @ 246.25                246.25 

Specials 40%                  98.50 

30%                  73.88 

               418.63 

20%                  83.73 

               604.35                     604 

ii)

1. Labour

Total Labour rate Same as in item 27-23(a)1                102.00                     102 

2. Material

1.00 R.M. @ 327.50                327.50 

Specials 40%                131.00 

30%                  98.25 

               556.75 

20%                111.35 

               770.10                     770 

G.I. pipe 20 mm dia.

Total Composite rate

G.I. pipe 15 mm dia.

9" (225 mm) dia 

Contractor's profit & overhead

Providing, laying, cutting, jointing, testing and disinfecting G.I. pipe line IIL or
equivalent of approved make registered with PSQCA including the cost of specials
and cost of painting 2 coats with bitumen to pipes and specials after cleaning and
wrapping tightly hessian cloth soaked in Mexphalt composition around pipes. 

1/2" (15 mm) inner dia. 

Total Composite rate

Total Composite rate

Extra for coating & wrapping etc.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

C.I. pipe 230 mm dia

Light duty

Extra for coating & wrapping etc.

3/4" (20 mm) inner dia.
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

iii)

1. Labour

Pipe fitter 0.42 Hrs @ 125.00                  52.50 

Labourer 0.50 Hrs @ 87.50                  43.75 

                  96.25 

20%                  19.25 

Total Labour rate                115.50                     116 

2. Material

1.00 R.M. @ 471.25                471.25 

Specials 40%                188.50 

30%                141.38 

               801.13 

20%                160.23 

             1,076.85                  1,077 

iv)

1. Labour

Total Labour rate Same as in item 27-23(a)3                115.50                     116 

2. Material

1.00 R.M. @ 655.00                655.00 

Specials 40%                262.00 

30%                196.50 

             1,113.50 

20%                222.70 

             1,451.70                  1,452 

v)

1. Labour
Pipe fitter 0.35 Hrs @ 125.00                  43.75 

Labourer 0.75 Hrs @ 87.50                  65.63 

                109.38 

20%                  21.88 

Total Labour rate                131.25                     131 

2. Material

1.00 R.M. @ 757.50                757.50 

Specials 40%                303.00 

30%                227.25 

             1,287.75 

20%                257.55 

             1,676.55                  1,677 

vi)

1. Labour

Total Labour rate Same as in item 27-23(a)5                131.25                     131 

2. Material

1.00 R.M. @ 1046.25              1,046.25 

Specials 40%                418.50 

30%                313.88 

             1,778.63 

Contractor's profit & 20%                355.73 

             2,265.60                  2,266 

vii)

1. Labour

Pipe fitter 0.45 Hrs @ 125.00                  56.25 

Labourer 0.90 Hrs @ 87.50                  78.75 

                135.00 

Contractor's profit & overhead

Contractor's profit & overhead

G.I. pipe 30 mm dia.

1" (25 mm) inner dia.

Contractor's profit & overhead

Contractor's profit & overhead

Extra for coating & wrapping etc.

2.5" (65 mm) inner dia. 

G.I. pipe 50 mm dia.

Extra for coating & wrapping etc.

Total Composite rate

Total Composite rate

G.I. pipe 40 mm dia.

Extra for coating & wrapping etc.

Extra for coating & wrapping etc.

Total Composite rate

2" (50 mm) dia 

Contractor's profit & overhead

Total Composite rate

G.I. pipe 25 mm dia.

1.25" (30 mm) dia 

1.5" (40 mm) dia 
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

20%                  27.00 

Total Labour rate                162.00                     162 

2. Material

1.00 R.M. @ 1640.00              1,640.00 

Specials 40%                656.00 

30%                492.00 

             2,788.00 

20%                557.60 

             3,507.60                  3,508 

viii)

1. Labour

Total Labour rate Same as in item 27-23(a)7                162.00                     162 

2. Material

1.00 R.M. @ 2500.00              2,500.00 

Specials 40%              1,000.00 

30%                750.00 

             4,250.00 

20%                850.00 

             5,262.00                  5,262 

ix)

1. Labour

Pipe fitter 0.50 Hrs @ 125.00                  62.50 

Labourer 1.00 Hrs @ 87.50                  87.50 

                150.00 

20%                  30.00 

Total Labour rate                180.00                     180 

2. Material

1.00 R.M. @ 3076.25              3,076.25 

Specials 40%              1,230.50 

30%                922.88 

             5,229.63 

20%              1,045.93 

             6,455.55                  6,456 

b)

i)

1. Labour

Total Labour rate Same as in item 27-23(a)1                102.00                     102 

2. Material

1.00 R.M. @ 255.74                255.74 

Specials 40%                102.30 

30%                  76.72 

               434.76 

20%                  86.95 

               623.72                     624 

ii)

1. Labour

Total Labour rate Same as in item 27-23(a)1                102.00                     102 

2. Material

1.00 R.M. @ 329.53                329.53 

Specials 40%                131.81 

30%                  98.86 

               560.20 

20%                112.04 

Extra for coating & wrapping etc.

4" (100 mm) dia 

Medium duty

G.I. pipe 65 mm dia.

Extra for coating & wrapping etc.

G.I. pipe 100 mm dia.

3" (75 mm) dia inner dia.

Total Composite rate

G.I. pipe 20 mm dia.

Extra for coating & wrapping etc.

Contractor's profit & overhead

Extra for coating & wrapping etc.

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

1/2" (15 mm) dia 

G.I. pipe 15 mm dia.

Extra for coating & wrapping etc.

Total Composite rate

3/4" (20 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

G.I. pipe 75 mm dia.
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

               774.24                     774 

iii)

1. Labour

Total Labour rate Same as in item 27-23(a)3                115.50                     116 

2. Material

1.00 R.M. @ 492.48                492.48 

Specials 40%                196.99 

30%                147.74 

               837.22 

20%                167.44 

             1,120.16                  1,120 

iv)

1. Labour

Total Labour rate Same as in item 27-23(a)3                115.50                     116 

2. Material

1.00 R.M. @ 638.84                638.84 

Specials 40%                255.54 

30%                191.65 

             1,086.03 

20%                217.21 

             1,418.74                  1,419 

v)

1. Labour

Total Labour rate Same as in item 27-23(a)5                131.25                     131 

2. Material

1.00 R.M. @ 739.58                739.58 

Specials 40%                295.83 

30%                221.88 

             1,257.29 

20%                251.46 

             1,640.00                  1,640 

vi)

1. Labour

Total Labour rate Same as in item 27-23(a)5                131.25                     131 

2. Material

1.00 R.M. @ 1046.25              1,046.25 

Specials 40%                418.50 

30%                313.88 

             1,778.63 

20%                355.73 

             2,265.60                  2,266 

vii)

1. Labour

Total Labour rate Same as in item 27-23(a)7                162.00                     162 

2. Material

1.00 R.M. @ 1321.92              1,321.92 

Specials 40%                528.77 

30%                396.58 

             2,247.26 

Contractor's profit & 20%                449.45 

             2,858.72                  2,859 

1" (25 mm) dia 

1.25" (30 mm) dia 

G.I. pipe 50 mm dia.

Extra for coating & wrapping etc.

Total Composite rate

G.I. pipe 65 mm dia.

Extra for coating & wrapping etc.

Total Composite rate

Contractor's profit & overhead

Extra for coating & wrapping etc.

Contractor's profit & overhead

Contractor's profit & overhead

2" (50 mm) dia 

Total Composite rate

G.I. pipe 25 mm dia.

Extra for coating & wrapping etc.

G.I. pipe 30 mm dia.

1.5" (40 mm) dia 

G.I. pipe 40 mm dia.

Extra for coating & wrapping etc.

Total Composite rate

Total Composite rate

Contractor's profit & overhead

2.5" (65 mm) dia 

Total Composite rate
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

viii)

1. Labour

Total Labour rate Same as in item 27-23(a)7                162.00                     162 

2. Material

1.00 R.M. @ 1703.81              1,703.81 

Specials 40%                681.52 

30%                511.14 

             2,896.47 

20%                579.29 

             3,637.77                  3,638 

ix)

1. Labour

Total Labour rate Same as in item 27-23(a)9                180.00                     180 

2. Material

1.00 R.M. @ 2446.85              2,446.85 

Specials 40%                978.74 

30%                734.05 

             4,159.64 

20%                831.93 

             5,171.57                  5,172 

x)

1. Labour

Pipe fitter 0.60 Hrs @ 125.00                  75.00 

Labourer 1.25 Hrs @ 87.50                109.38 

                184.38 

20%                  36.88 

Total Labour rate                221.25                     221 

2. Material

1.00 R.M. @ 3302.21              3,302.21 

Specials 40%              1,320.88 

30%                990.66 

             5,613.75 

20%              1,122.75 

             6,957.75                  6,958 

xi)

1. Labour

Total Labour rate Same as in item 27-23(b)10                221.25                     221 

2. Material

1.00 R.M. @ 3899.32              3,899.32 

Specials 40%              1,559.73 

30%              1,169.80 

             6,628.84 

20%              1,325.77 

             8,175.86                  8,176 

Item No. 27-24 
R.M.

i)

1. Labour

Total Composite rate

Contractor's profit & overhead

1/2" (15 mm) dia 

Extra for coating & wrapping etc.

G.I. pipe 75 mm dia.

4" (100 mm) dia 

5" (125 mm) dia 

G.I. pipe 150 mm dia.

6" (150 mm) dia 

Extra for coating & wrapping etc.

Total Composite rate

Total Composite rate

G.I. pipe 125 mm dia.

Extra for coating & wrapping etc.

Total Composite rate

Contractor's profit & overhead

G.I. pipe 100 mm dia.

Extra for coating & wrapping etc.

Contractor's profit & overhead

3" (75 mm) dia 

Replacing burst/damaged G.I. pipe line with all excavation, cutting, providing new
G.I. medium duty pipe, union, tees, bends, sockets, including threading etc. and
painting with 2 coats of bitumen to pipes and specials after cleaning and wrapping
tightly hessian cloth soaked in Maxphalt composition around pipes including cost
of testing and disinfecting (cost of pipes and all accessories included)

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Pipe fitter 1.00 Hrs @ 125.00                125.00 

Labourer 2.00 Hrs @ 87.50                175.00 

                300.00 

20%                  60.00 

Total Labour rate                360.00                     360 

2. Material

               434.76 

20%                  86.95 

               881.72                     882 

ii)

1. Labour

Total Labour rate Same as in item 27-24(i)                360.00                     360 

2. Material

               560.20 

20%                112.04 

             1,032.24                  1,032 

iii)

1. Labour

Total Labour rate Same as in item 27-24(i)                360.00                     360 

2. Material

               837.22 

20%                167.44 

             1,364.66                  1,365 

iv)

1. Labour

Total Labour rate Same as in item 27-24(i)                360.00                     360 

2. Material

             1,086.03 

20%                217.21 

             1,663.24                  1,663 

v)

1. Labour

Total Labour rate Same as in item 27-24(i)                360.00                     360 

2. Material

             1,257.29 

Contractor's profit & 20%                251.46 

             1,868.75                  1,869 

vi)

1. Labour

Total Labour rate Same as in item 27-24(i)                360.00                     360 

2. Material

             1,778.63 

20%                355.73 

             2,494.35                  2,494 

vii)

1. Labour

Total Labour rate Same as in item 27-24(i)                360.00                     360 

2. Material

Same as in item 27-23(b)2

Same as in item 27-23(b)3

Same as in item 27-23(b)4

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Same as in item 27-23(b)6

Same as in item 27-23(b)1

Total Composite rate

Contractor's profit & overhead

Total Composite rate

Total Composite rate

Contractor's profit & overhead

3/4" (20 mm) dia 

Total Composite rate

2" (50 mm) dia 

2.5" (65 mm) dia 

Total Composite rate

1.25" (30 mm) dia 

Same as in item 27-23(b)5

1" (25 mm) dia 

1.5" (40 mm) dia 

Contractor's profit & overhead

Total Composite rate
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

             2,247.26 

20%                449.45 

             3,056.72                  3,057 

viii)

1. Labour

Total Labour rate Same as in item 27-24(i)                360.00                     360 

2. Material

             2,896.47 

20%                579.29 

             3,835.77                  3,836 

ix)

1. Labour

Total Labour rate Same as in item 27-24(i)                360.00                     360 

2. Material

             4,159.64 

20%                831.93 

             5,351.57                  5,352 

x)

1. Labour

Total Labour rate Same as in item 27-24(i)                360.00                     360 

2. Material

             5,613.75 

20%              1,122.75 

             7,096.50                  7,097 

xi)

1. Labour

Total Labour rate Same as in item 27-24(i)                360.00                     360 

2. Material

             6,628.84 

20%              1,325.77 

             8,314.61                  8,315 

Item No. 27-25

a)

i)

1. Labour

Pipe layer 0.50 Hrs @ 125.00                  62.50 

Labourer 1.00 Hrs @ 87.50                  87.50 

                150.00 

20%                  30.00 

Total Labour rate                180.00                     180 

2. Material

1.00 R.M. @ 502.00                502.00 

Jointing material 2%                  10.04 

               512.04 

20%                102.41 

               794.45                     794 

ii)

1. Labour

Contractor's profit & overhead

F.C. pipe 75 mm dia.

5" (125 mm) dia 

Same as in item 27-23(b)8

Total Composite rate

Providing, laying, cutting, jointing, testing and disinfecting cement concrete pipe
line in trenches including comet joint and rubber ring.

Contractor's profit & overhead

Total Composite rate

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Same as in item 27-23(b)10

Contractor's profit & overhead

Same as in item 27-23(b)11

Class B working pressure

3" (75 mm) dia 

4" (100 mm) dia 

Same as in item 27-23(b)9

6" (150 mm) dia 

Total Composite rate

Same as in item 27-23(b)7

Total Composite rate

3" (75 mm) dia 

4" (100 mm) dia 

Total Composite rate
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Total Labour rate Same as in item 27-25(a)1                180.00                     180 

2. Material

1.00 R.M. @ 689.00                689.00 

Jointing material 2%                  13.78 

               702.78 

20%                140.56 

             1,023.34                  1,023 

iii)

1. Labour

Pipe layer 0.75 Hrs @ 125.00                  93.75 

Labourer 1.50 Hrs @ 87.50                131.25 

                225.00 

20%                  45.00 

Total Labour rate                270.00                     270 

2. Material

1.00 R.M. @ 1082.00              1,082.00 

Jointing material 2%                  21.64 

             1,103.64 

20%                220.73 

             1,594.37                  1,594 

iv)

1. Labour

Total Labour rate Same as in item 27-25(a)3                270.00                     270 

2. Material

1.00 R.M. @ 1784.32              1,784.32 

Jointing material 2%                  35.69 

             1,820.01 

20%                364.00 

             2,454.01                  2,454 

v)

1. Labour

Pipe layer 1.25 Hrs @ 125.00                156.25 

Labourer 2.50 Hrs @ 87.50                218.75 

                375.00 

20%                  75.00 

Total Labour rate                450.00                     450 

2. Material

1.00 R.M. @ 2558.00              2,558.00 

Jointing material 2%                  51.16 

             2,609.16 

20%                521.83 

             3,580.99                  3,581 

vi)

1. Labour

Total Labour rate Same as in item 27-25(a)5                450.00                     450 

2. Material

1.00 R.M. @ 3247.00              3,247.00 

Jointing material 2%                  64.94 

             3,311.94 

20%                662.39 

             4,424.33                  4,424 

vii)

6" (150 mm) dia 

Contractor's profit & overhead

F.C. pipe 100 mm dia

Non Asbestos Cement Fibre pipe 250 mm dia

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

8" (200 mm) dia 

Non Asbestos Cement Fibre pipe 200 mm dia

Contractor's profit & overhead

14" (350 mm) inner dia. 

Total Composite rate

Total Composite rate

10" (250 mm) dia 

F.C. pipe 150 mm dia

12" (300 mm) dia 

Total Composite rate

Non Asbestos Cement Fibre  pipe 300 mm dia

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Total Composite rate
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

1. Labour

Pipe layer 1.75 Hrs @ 125.00                218.75 

Labourer 3.50 Hrs @ 87.50                306.25 

                525.00 

Contractor's profit & 20%                105.00 

Total Labour rate                630.00                     630 

2. Material

1.00 R.M. @ 4165.60              4,165.60 

Jointing material 2%                  83.31 

             4,248.91 

20%                849.78 

             5,728.69                  5,729 

viii)

1. Labour

Total Labour rate Same as in item 27-25(a)7                630.00                     630 

2. Material

1.00 R.M. @ 5297.00              5,297.00 

Jointing material 2%                105.94 

             5,402.94 

20%              1,080.59 

             7,113.53                  7,114 

ix)

1. Labour

Pipe layer 2.25 Hrs @ 125.00                281.25 

Labourer 4.50 Hrs @ 87.50                393.75 

                675.00 

20%                135.00 

Total Labour rate                810.00                     810 

2. Material

1.00 R.M. @ 6593.00              6,593.00 

Jointing material 2%                131.86 

             6,724.86 

20%              1,344.97 

             8,879.83                  8,880 

x)

1. Labour

Total Labour rate Same as in item 27-25(a)9                810.00                     810 

2. Material

1.00 R.M. @ 8134.00              8,134.00 

Jointing material 2%                162.68 

             8,296.68 

20%              1,659.34 

           10,766.02                10,766 

xi)

1. Labour

Pipe layer 2.50 Hrs @ 125.00                312.50 

Labourer 5.00 Hrs @ 87.50                437.50 

                750.00 

20%                150.00 

Total Labour rate                900.00                     900 

2. Material

1.00 R.M. @ 11316.00            11,316.00 

Contractor's profit & overhead

Contractor's profit & overhead

Non Asbestos Cement Fibre  pipe 600 mm dia

24" (550 mm) inner dia. 

Non Asbestos Cement Fibre  pipe 400 mm dia

18" (450 mm) dia 

Total Composite rate

20" (500 mm) inner dia. 

Non Asbestos Cement Fibre  pipe 350 mm dia

Total Composite rate

Non Asbestos Cement Fibre  pipe 450 mm dia

Total Composite rate

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

16" (400 mm) inner dia 

Non Asbestos Cement Fibre  pipe 500 mm dia

Contractor's profit & overhead

 27 - 909



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Jointing material 2%                226.32 

           11,542.32 

20%              2,308.46 

           14,750.78                14,751 

b)

i)

1. Labour

Total Labour rate Same as in item 27-25(a)1                180.00                     180 

2. Material

1.00 R.M. @ 475.00                475.00 

Jointing material 2%                    9.50 

               484.50 

20%                  96.90 

               761.40                     761 

ii)

1. Labour
Total Labour rate Same as in item 27-25(a)1                180.00                     180 

2. Material

1.00 R.M. @ 699.00                699.00 

Jointing material 2%                  13.98 

               712.98 

20%                142.60 

             1,035.58                  1,036 

iii)

1. Labour

Total Labour rate Same as in item 27-25(a)3                270.00                     270 

2. Material

1.00 R.M. @ 1214.00              1,214.00 

Jointing material 2%                  24.28 

             1,238.28 

20%                247.66 

             1,755.94                  1,756 

iv)

1. Labour

Total Labour rate Same as in item 27-25(a)3                270.00                     270 

2. Material

1.00 R.M. @ 1932.00              1,932.00 

Jointing material 2%                  38.64 

             1,970.64 

20%                394.13 

             2,634.77                  2,635 

v)

1. Labour

Total Labour rate Same as in item 27-25(a)5                450.00                     450 

2. Material

1.00 R.M. @ 2696.00              2,696.00 

Jointing material 2%                  53.92 

             2,749.92 

Contractor's profit & 20%                549.98 

             3,749.90                  3,750 

vi)

Contractor's profit & overhead

12" (300 mm) dia 

Contractor's profit & overhead

Total Composite rate

Class C working pressure

Non Asbestos Cement Fibre  pipe 75 mm dia.

Total Composite rate

3" (75 mm) dia 

4" (100 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Non Asbestos Cement Fibre  pipe 250 mm dia

Non Asbestos Cement Fibre  pipe 200 mm dia

10" (250 mm) dia 

Total Composite rate

Non Asbestos Cement Fibre  pipe 100 mm dia

Total Composite rate

Non Asbestos Cement Fibre  pipe 150 mm dia.

6" (150 mm) dia 

8" (200 mm) dia 

Total Composite rate

Total Composite rate
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 Unit       Rate   
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Component  
CostUnit 

1. Labour

Total Labour rate Same as in item 27-25(a)5                450.00                     450 

2. Material

1.00 R.M. @ 3762.00              3,762.00 

Jointing material 2%                  75.24 

             3,837.24 

20%                767.45 

             5,054.69                  5,055 

vii)

1. Labour

Total Labour rate Same as in item 27-25(a)7                630.00                     630 

2. Material

1.00 R.M. @ 5809.00              5,809.00 

Jointing material 2%                116.18 

             5,925.18 

20%              1,185.04 

             7,740.22                  7,740 

viii)

1. Labour

Total Labour rate Same as in item 27-25(a)7                630.00                     630 

2. Material

1.00 R.M. @ 7432.00              7,432.00 

Jointing material 2%                148.64 

             7,580.64 

20%              1,516.13 

             9,726.77                  9,727 

ix)

1. Labour

Total Labour rate Same as in item 27-25(a)9                810.00                     810 

2. Material

1.00 R.M. @ 9118.00              9,118.00 

Jointing material 2%                182.36 

             9,300.36 

20%              1,860.07 

           11,970.43                11,970 

x)

1. Labour

Total Labour rate Same as in item 27-25(a)9                810.00                     810 

2. Material

1.00 R.M. @ 10857.00            10,857.00 

Jointing material 2%                217.14 
           11,074.14 

20%              2,214.83 

           14,098.97                14,099 

xi)
1. Labour
Total Labour rate Same as in item 27-25(a)11                900.00                     900 

2. Material

1.00 R.M. @ 15318.00            15,318.00 

Jointing material 2%                306.36 

16" (400 mm) dia 

Contractor's profit & overhead

Non Asbestos Cement Fibre  pipe 600 mm dia

Contractor's profit & overhead

20" (500 mm) dia 

Non Asbestos Cement Fibre  pipe 500 mm dia

24" (600 mm) inner dia.

Total Composite rate

Total Composite rate

14" (350 mm) dia 

18" (450 mm) dia 

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Non Asbestos Cement Fibre  pipe 400 mm dia

Non Asbestos Cement Fibre  pipe 450 mm dia

Non Asbestos Cement Fibre  pipe 300 mm dia

Non Asbestos Cement Fibre  pipe 350 mm dia

Total Composite rate
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           15,624.36 

20%              3,124.87 

           19,649.23                19,649 

c)

i)

1. Labour

Total Labour rate Same as in item 27-25(a)1                180.00                     180 

2. Material

1.00 R.M. @ 502.00                502.00 

Jointing material 2%                  10.04 

               512.04 

20%                102.41 

               794.45                     794 

ii)

1. Labour

Total Labour rate Same as in item 27-25(a)1                180.00                     180 

2. Material

1.00 R.M. @ 840.00                840.00 

Jointing material 2%                  16.80 

               856.80 

20%                171.36 

             1,208.16                  1,208 

iii)

1. Labour

Total Labour rate Same as in item 27-25(a)3                270.00                     270 

2. Material

1.00 R.M. @ 1538.00              1,538.00 

Jointing material 2%                  30.76 

             1,568.76 

20%                313.75 

             2,152.51                  2,153 

iv)

1. Labour

Total Labour rate Same as in item 27-25(a)3                270.00                     270 

2. Material

1.00 R.M. @ 2728.96              2,728.96 

Jointing material 2%                  54.58 

             2,783.54 

Contractor's profit & 20%                556.71 

             3,610.25                  3,610 

v)

1. Labour

Total Labour rate Same as in item 27-25(a)5                450.00                     450 

2. Material

1.00 R.M. @ 4037.68              4,037.68 

Jointing material 2%                  80.75 

             4,118.43 

20%                823.69 

             5,392.12                  5,392 

vi)

Non Asbestos Cement Fibre  pipe 250 mm dia

10" (250 mm) dia 

Total Composite rate

12" (300 mm) dia 

3" (75 mm) dia 

8" (200 mm) dia 

Non Asbestos Cement Fibre  pipe 100 mm dia

Total Composite rate

4" (100 mm) dia 

6" (150 mm) dia 

Non Asbestos Cement Fibre  pipe 150 mm dia

Total Composite rate

Total Composite rate

Non Asbestos Cement Fibre  pipe 200 mm dia

Contractor's profit & overhead

Contractor's profit & overhead

Non Asbestos Cement Fibre  pipe 75 mm dia.

Class D working pressure

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate
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1. Labour

Total Labour rate Same as in item 27-25(a)5                450.00                     450 

2. Material

1.00 R.M. @ 5904.00              5,904.00 

Jointing material 2%                118.08 

             6,022.08 

20%              1,204.42 

             7,676.50                  7,677 Total Composite rate

Contractor's profit & overhead

Non Asbestos Cement Fibre  pipe 300 mm dia
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vii)

1. Labour

Total Labour rate Same as in item 27-25(a)7                630.00                     630 

2. Material

1.00 R.M. @ 8819.92              8,819.92 

Jointing material 2%                176.40 

             8,996.32 

Contractor's profit & 20%              1,799.26 

           11,425.58                11,426 

viii)

1. Labour

Total Labour rate Same as in item 27-25(a)7                630.00                     630 

2. Material

1.00 R.M. @ 11407.84            11,407.84 

Jointing material 2%                228.16 

           11,636.00 

20%              2,327.20 

           14,593.20                14,593 

ix)

1. Labour

Total Labour rate Same as in item 27-25(a)9                810.00                     810 

2. Material

1.00 R.M. @ 13739.92            13,739.92 

Jointing material 2%                274.80 

           14,014.72 

20%              2,802.94 

           17,627.66                17,628 

x)

1. Labour

Total Labour rate Same as in item 27-25(a)9                810.00                     810 

2. Material

1.00 R.M. @ 16764.08            16,764.08 

Jointing material 2%                335.28 

           17,099.36 

Contractor's profit & 20%              3,419.87 

           21,329.23                21,329 

Item No. 27-26
R.M.

i)

1. Labour

Pipe layer 1.75 Hrs @ 125.00                218.75 
Labourer 3.50 Hrs @ 87.50                306.25 

                525.00 

20%                105.00 

Total Labour rate                630.00                     630 

2. Material

1.00 R.M. @ 1000.00              1,000.00 

Jointing material and 
Coating

5%                  50.00 

             1,050.00 

20%                210.00 

Providing, laying, cutting, jointing, testing and disinfecting Ductile iron pipe line in
trenches including all fittings and accessories including protective coating.

Total Composite rate

Non Asbestos Cement Fibre  pipe 400 mm dia

Total Composite rate

Non Asbestos Cement Fibre  pipe 350 mm dia

Total Composite rate

Total Composite rate

Non Asbestos Cement Fibre  pipe 500 mm dia

D.I. pipe 100 mm dia. 

Non Asbestos Cement Fibre  pipe 450 mm dia

Contractor's profit & overhead

Contractor's profit & overhead

14" (350 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

16" (400 mm) dia 

4" (100 mm) dia 

18" (450 mm) dia 

20" (500 mm) dia 
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             1,890.00                  1,890 

R.M. ii)

1. Labour

Total Labour rate Same as in item 27-26(a)1                630.00                     630 

2. Material

1.00 R.M. @ 1750.00              1,750.00 

Jointing material and Coating 5%                  87.50 
             1,837.50 

Contractor's profit & 20%                367.50 

             2,835.00                  2,835 

R.M. iii)

1. Labour

Pipe layer 2.25 Hrs @ 125.00                281.25 

Labourer 4.50 Hrs @ 87.50                393.75 

                675.00 

Contractor's profit & 20%                135.00 

Total Labour rate                810.00                     810 

2. Material

1.00 R.M. @ 2000.00              2,000.00 

Jointing material and Coating 5%                100.00 

             2,100.00 

20%                420.00 

             3,330.00                  3,330 

R.M. iv)

1. Labour

Total Labour rate Same as in item 27-26(a)3                810.00                     810 

2. Material

1.00 R.M. @ 2500.00              2,500.00 

Jointing material and Coating 5%                125.00 

             2,625.00 

20%                525.00 

             3,960.00                  3,960 

R.M. v)

1. Labour

Pipe layer 3.25 Hrs @ 125.00                406.25 

Labourer 6.50 Hrs @ 87.50                568.75 

                975.00 

Contractor's profit & 20%                195.00 

Total Labour rate              1,170.00                  1,170 

2. Material

1.00 R.M. @ 3500.00              3,500.00 

Jointing material and Coating 5%                175.00 

             3,675.00 

20%                735.00 

             5,580.00                  5,580 

R.M. vi)

1. Labour

Total Labour rate Same as in item 27-26(a)5              1,170.00                  1,170 

2. Material

1.00 R.M. @ 4500.00              4,500.00 

Jointing material and Coating 5%                225.00 

             4,725.00 

Total Composite rate

10" (250 mm) dia 

16" (400 mm) dia 

6" (150 mm) dia 

D.I. pipe 300 mm dia. 

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

D.I. pipe 150 mm dia. 

Total Composite rate

Total Composite rate

Contractor's profit & overhead

D.I. pipe 400 mm dia. 

Total Composite rate

8" (200 mm) dia 

D.I. pipe 200 mm dia. 

D.I. pipe 250 mm dia. 

12" (300 mm) dia 
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20%                945.00 

             6,840.00                  6,840 

R.M. vii)

1. Labour

Pipe layer 5.00 Hrs @ 125.00                625.00 

Labourer 10.00 Hrs @ 87.50                875.00 

              1,500.00 

Contractor's profit & 20%                300.00 

Total Labour rate              1,800.00                  1,800 

2. Material

1.00 R.M. @ 5000.00              5,000.00 

Jointing material and Coating 5%                250.00 

             5,250.00 

20%              1,050.00 

             8,100.00                  8,100 

R.M. viii)

1. Labour

Total Labour rate Same as in item 27-26(a)7              1,800.00                  1,800 

2. Material

1.00 R.M. @ 5500.00              5,500.00 

Jointing material and Coating 5%                275.00 

             5,775.00 

20%              1,155.00 

             8,730.00                  8,730 

R.M. ix)

1. Labour

Pipe layer 6.00 Hrs @ 125.00                750.00 

Labourer 12.00 Hrs @ 87.50              1,050.00 

              1,800.00 

20%                360.00 

Total Labour rate              2,160.00                  2,160 

2. Material

1.00 R.M. @ 6500.00              6,500.00 

Jointing material and Coating 5%                325.00 

             6,825.00 

20%              1,365.00 

           10,350.00                10,350 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

20" (500 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

24" (600 mm) dia 

18" (450 mm) dia 

Total Composite rate

D.I. pipe 450 mm dia. 

Total Composite rate

Total Composite rate

D.I. pipe 600 mm dia. 

D.I. pipe 500 mm dia. 

Total Composite rate

 27 - 916



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Item No. 27-27
Kg.

a)

i)

1. Labour

Pipe fitter 0.20 Hrs @ 125.00                  25.00 

Labourer 0.40 Hrs @ 87.50                  35.00 

                  60.00 

20%                  12.00 

Total Labour rate                  72.00                       72 

2. Material

C.I. specials 1.00 Kg. 93.75                  93.75 

Jointing material 10%                    9.38 

               103.13 

20%                  20.63 

               195.75                     196 

ii)

1. Labour

Pipe fitter 0.15 Hrs @ 125.00                  18.75 

Labourer 0.30 Hrs @ 87.50                  26.25 

                  45.00 

20%                    9.00 

Total Labour rate                  54.00                       54 

2. Material

C.I. specials 1.00 Kg. 93.75                  93.75 

Jointing material 10%                    9.38 

               103.13 

20%                  20.63 

               177.75                     178 

iii)

1. Labour

Pipe fitter 0.10 Hrs @ 125.00                  12.50 

Labourer 0.20 Hrs @ 87.50                  17.50 

                  30.00 

20%                    6.00 

Total Labour rate                  36.00                       36 

2. Material

C.I. specials 1.00 Kg. 93.75                  93.75 

Jointing material 10%                    9.38 

               103.13 

20%                  20.63 

               159.75                     160 

b)

i)

1. Labour

Total Labour rate Same as in item 27-27(a)3                  36.00                       36 

2. Material

C.I. specials 1.00 Kg. 93.75                  93.75 

Jointing material 10%                    9.38 

               103.13 

20%                  20.63 

               159.75                     160 

Total Composite rate

Contractor's profit & overhead

3" to 6" (75 mm to 150 mm) inner dia.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Total Composite rate

Cast iron S.S. specials with spigot and socket joint

Cast iron flanged specials with flanged joints

Total Composite rate

15" to 18" (375 mm to 450 mm) inner dia.

3" to 6" (75 mm to 150 mm) dia.

Contractor's profit & overhead

8" to 12" (200 mm to 300 mm) inner dia.

Providing and fixing C.I. specials of class-B such as bends, tees, cross, collars,
reducers, tail pieces, flanged spigot, caps, flanged sockets, tapers, angle, branch
and plugs including turning threading, facing and fitting for C.I. pipe line.
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ii)

1. Labour

Pipe fitter 0.08 Hrs @ 125.00                  10.00 

Labourer 0.15 Hrs @ 87.50                  13.13 

                  23.13 

20%                    4.63 

Total Labour rate                  27.75                       28 

2. Material

C.I. specials 1.00 Kg. 93.75                  93.75 

Jointing material 10%                    9.38 

               103.13 

20%                  20.63 

               151.50                     152 

iii)

1. Labour

Pipe fitter 0.05 Hrs @ 125.00                    6.25 

Labourer 0.10 Hrs @ 87.50                    8.75 

                  15.00 

20%                    3.00 

Total Labour rate                  18.00                       18 

2. Material

C.I. specials 1.00 Kg. 93.75                  93.75 

Jointing material 10%                    9.38 

               103.13 

20%                  20.63 

               141.75                     142 

c)

i)

1. Labour

Total Labour rate Same as in item 27-27(b)3                  18.00                       18 

2. Material

C.I. specials 1.00 Kg. 93.75                  93.75 

Jointing material 30%                  28.13 

               121.88 

20%                  24.38 

               164.25                     164 

ii)

1. Labour

Total Labour rate Same as in item 27-27(b)3                  18.00                       18 

2. Material

C.I. specials 1.00 Kg. 93.75                  93.75 

Jointing material 50%                  46.88 

               140.63 

20%                  28.13 

               186.75                     187 

iii)

1. Labour

Total Labour rate Same as in item 27-27(b)3                  18.00                       18 

2. Material

C.I. specials 1.00 Kg. 93.75                  93.75 

Jointing material 80%                  75.00 

               168.75 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

8" to 12" (200 mm to 300 mm) dia.

Total Composite rate

8" to 12" (200 mm to 300 mm) dia.

Total Composite rate

Contractor's profit & overhead

15" to 18" (375 mm to 450 mm) dia.

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

15" to 18" (375 mm to 450 mm) dia.

Total Composite rate

Cast iron specials with tyton joints

3" to 6" (75 mm to 150 mm) dia.
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20%                  33.75 

               220.50                     221 

Item No. 27-28
Kg.

1. Labour

Pipe fitter 0.25 Hrs @ 125.00                  31.25 

Labourer 0.50 Hrs @ 87.50                  43.75 

                  75.00 

20%                  15.00 

Total Labour rate                  90.00                       90 

2. Material

C.I. specials 1.00 Kg. 93.75                  93.75 

Jointing material 10%                    9.38 

               103.13 

20%                  20.63 

               213.75                     214 

1. Labour

Pipe fitter 0.18 Hrs @ 125.00                  22.50 

Labourer 0.35 Hrs @ 87.50                  30.63 

                  53.13 

20%                  10.63 

Total Labour rate                  63.75                       64 

2. Material

C.I. specials 1.00 Kg. 93.75                  93.75 

Jointing material 10%                    9.38 

               103.13 

20%                  20.63 

               187.50                     188 

1. Labour

Pipe fitter 0.13 Hrs @ 125.00                  16.25 

Labourer 0.25 Hrs @ 87.50                  21.88 

                  38.13 

20%                    7.63 

Total Labour rate                  45.75                       46 

2. Material

C.I. specials 1.00 Kg. 93.75                  93.75 

Jointing material 0.00 10%                    9.38 

               103.13 

20%                  20.63 

               169.50                     170 

Item No. 27-29
Each

a)

1. Labour

Pipe fitter 0.50 Hrs @ 125.00                  62.50 

Labourer 1.60 Hrs @ 87.50                140.00 

                202.50 

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

3" to 6" (75 mm to 150 mm) dia.

8" to 18" (200 mm to 450 mm) inner dia.

Total Composite rate

3" (75 mm) inner dia.

Total Composite rate

Providing and fixing C.I. special of BSS, Class-B such as bends, tees, cross, collar,
reducers, tail pieces, flanged sockets, flanged spigots, caps, tapers, angle branch
and plugs for asbestos cement pipe line with comet joint and rubber ring.

20" to 24" (500 mm to 600 mm) inner dia.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing C.I. sluice valve of BSS quality and weight, Class B, for C.I. 
pipe line and A.C. pipe line including cost of Jointing material.
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20%                  40.50 

Total Labour rate                243.00                     243 

2. Material

1.00 No. @ 4750.00              4,750.00 

Jointing material 2%                  95.00 

             5,088.00 

20%              1,017.60 

             6,105.60                  6,106 

b)

1. Labour

Total Labour rate Same as in item 27-29(a)                243.00                     243 

2. Material

1.00 No. @ 7500.00              7,500.00 

Jointing material 2%                150.00 

             7,893.00 

20%              1,578.60 

             9,471.60                  9,472 

c)

1. Labour

Pipe fitter 0.85 Hrs @ 125.00                106.25 

Labourer 1.75 Hrs @ 87.50                153.13 

                259.38 

20%                  51.88 

Total Labour rate                311.25                     311 

2. Material

1.00 No. @ 12000.00            12,000.00 

Jointing material 2%                240.00 

           12,240.00 

20%              2,448.00 

           14,999.25                14,999 

d)

1. Labour

Total Labour rate Same as in item 27-29(c)                311.25                     311 

2. Material

1.00 No. @ 17750.00            17,750.00 

Jointing material 1%                177.50 

           18,238.75 

20%              3,647.75 

           22,197.75                22,198 

e)

1. Labour

Pipe fitter 1.25 Hrs @ 125.00                156.25 

Labourer 2.50 Hrs @ 87.50                218.75 

                375.00 

20%                  75.00 

Total Labour rate                450.00                     450 

2. Material

1.00 No. @ 37500.00            37,500.00 

Jointing material 1%                375.00 

           38,325.00 

20%              7,665.00 

           45,990.00                45,990 

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

4" (100 mm) inner dia.

Total Composite rate

Contractor's profit & overhead

C.I. sluice valve 230 mm dia 

C.I. sluice valve 75 mm dia 

Total Composite rate

Contractor's profit & overhead

9" (225 mm) inner dia. 

Contractor's profit & overhead

Contractor's profit & overhead

C.I. sluice valve 150 mm dia 

C.I. sluice valve 100 mm dia 

12" (300 mm) dia 

Total Composite rate

C.I. sluice valve 300 mm dia 

6" (150 mm) inner dia.
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

f)

1. Labour

Total Labour rate Same as in item 27-29(e)                450.00                     450 

2. Material

1.00 No. @ 42750.00            42,750.00 

Jointing material 1%                427.50 

           43,177.50 

20%              8,635.50 

           52,263.00                52,263 

g)

1. Labour

Pipe fitter 1.75 Hrs @ 125.00                218.75 

Labourer 3.50 Hrs @ 87.50                306.25 

                525.00 

20%                105.00 

Total Labour rate                630.00                     630 

2. Material

1.00 No. @ 97750.00            97,750.00 

Jointing material 1%                977.50 

           98,727.50 

20%            19,745.50 

         119,103.00               119,103 

h)

1. Labour

Total Labour rate Same as in item 27-29(g)                630.00                     630 

2. Material

1.00 No. @ 125000.00          125,000.00 

Jointing material 1%              1,250.00 

         126,250.00 

20%            25,250.00 

         152,130.00               152,130 

i)

1. Labour

Pipe fitter 2.50 Hrs @ 125.00                312.50 

Labourer 5.00 Hrs @ 87.50                437.50 

                750.00 

Contractor's profit & 20%                150.00 

Total Labour rate                900.00                     900 

2. Material

1.00 No. @     175,000          175,000.00 

Jointing material 1%              1,750.00 

         177,650.00 

20%            35,530.00 

         213,180.00               213,180 

j)

1. Labour

Total Labour rate Same as in item 27-29(i)                900.00                     900 

2. Material

1.00 No. @ 225000.00          225,000.00 

Jointing material 1%              2,250.00 

         227,250.00 

20%            45,450.00 

C.I. sluice valve 450 mm dia 

27" (675 mm) inner dia.

21" (525 mm) inner dia. 

C.I. sluice valve 675 mm dia 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

C.I. sluice valve 375 mm dia 

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

24" (600 mm) dia 

Total Composite rate

C.I. sluice valve 525 mm dia 

C.I. sluice valve 600 mm dia 

Total Composite rate

Contractor's profit & overhead

18" (450 mm) dia 

15" (375 mm) dia 

Total Composite rate
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

         273,600.00               273,600 

k)

1. Labour

Pipe fitter 3.00 Hrs @ 125.00                375.00 

Labourer 6.00 Hrs @ 87.50                525.00 

                900.00 

20%                180.00 

Total Labour rate              1,080.00                  1,080 

2. Material

1.00 No. @ 300000.00          300,000.00 

Jointing material 1%              3,000.00 

         303,000.00 

20%            60,600.00 

         364,680.00               364,680 

Item No. 27-30
Each

a)

1. Labour

Total Labour rate Same as in item 27-29(a)                243.00                     243 

2. Material

1.00 No. @ 4750.00              4,750.00 

Comet joint 80 mm 1.00 No. @ 110.00                110.00 

1.00 No. @ 71.50                  71.50 

             4,931.50 

20%                986.30 

             6,160.80                  6,161 

1. Labour

Total Labour rate Same as in item 27-29(b)                243.00                     243 

2. Material

1.00 No. @ 7500.00              7,500.00 

Comet joint 100 mm 1.00 No. @ 300.00                300.00 

Rubber ring 100 mm 1.00 No. @ 104.50                104.50 

             7,904.50 

20%              1,580.90 

             9,485.40                  9,485 

1. Labour

Total Labour rate Same as in item 27-29(c)                311.25                     311 

2. Material

1.00 No. @ 12000.00            12,000.00 

Comet joint 150 mm 1.00 No. @ 450.00                450.00 

Rubber ring 150 mm 1.00 No. @ 126.50                126.50 

           12,576.50 

20%              2,515.30 

           15,403.05                15,403 

Item No.  27-31
Each

Contractor's profit & overhead

Providing and fixing fire hydrants standard pattern 3" (75mm) dia. inlet and 2.5"
(65mm) dia screw outlet. BSS quality and weight, cost of Jointing material is
included.

Total Composite rate

6" (150 mm) dia 

Total Composite rate

30" (750 mm) inner dia. 

C.I. sluice valve 150 mm dia 

Total Composite rate

Total Composite rate

Contractor's profit & overhead

C.I. sluice valve 750 mm dia 

C.I. sluice valve 75 mm dia 

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing C.I. sluice valve of BSS quality and weight for asbestos cement 
pipe line with comet joint and rubber ring including cost of Jointing material.

Contractor's profit & overhead

4" (100 mm) dia 

3" (75 mm) dia 

Rubber ring 80 mm

C.I. sluice valve 100 mm dia 

Total Composite rate
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

1. Labour

Pipe fitter 1.25 Hrs @ 125.00                156.25 

Labourer 2.25 Hrs @ 87.50                196.88 

                353.13 

20%                  70.63 

Total Labour rate                423.75                     424 

2. Material

0.13 No. @ 2625.00                351.75 

Jointing material 3%                  10.55 

               362.30 

20%                  72.46 

               858.51                     859 

Item No.  27-32
Each

a)

1. Labour

Pipe fitter 2.50 Hrs @ 125.00                312.50 

Labourer 5.00 Hrs @ 87.50                437.50 

                750.00 

20%                150.00 

Total Labour rate                900.00                     900 

2. Material

1.80 No. @ 2550.00              4,590.00 

Jointing material 3%                137.70 

             4,727.70 

20%                945.54 

             6,573.24                  6,573 

b)

1. Labour

Total Labour rate Same as in item 27-32(a)                900.00                     900 

2. Material

Air valve 65 mm dia 3.40 No. @ 5500.00            18,678.00 

Jointing material 4%                747.12 

           19,425.12 

20%              3,885.02 

           24,210.14                24,210 

Item No.  27-33 

a)

1. Labour

Welder 1.15 Hrs @ 125.00                143.75 

Labourer 0.10 Hrs @ 87.50                    8.75 

                152.50 

20%                  30.50 

Total Labour rate                183.00                     183 

b)

1. Labour

Labour As in item 27-33(a)                183.00 

Extra for larger dia. 10%                  18.30 

Total Labour rate                201.30                     201 

Fire hydrant

Air valve 65 mm dia single BSS quality

Total Composite rate

Total Composite rate

Total Composite rate

Cutting C.I. pipe and welding spigot or socket flanged or tyton end including
finishing ends of pipe.

3" to 6" (75 mm to 150 mm) dia.

8" to 12" (200 mm to 300 mm) dia.

Double

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing air valve 2.5" (65 mm) inner dia.of BSS quality and weight, cost
of Jointing material is included.

Single

Per 
25mm 
dia. of 
pipe
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 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

c)

1. Labour

Labour As in item 27-33(b)                201.30 

Extra for larger dia. 10%                  20.13 

Total Labour rate                221.43                     221 

Item No. 27-34
Each 

a)

i)

1. Labour

Pipe layer 0.10 Hrs @ 125.00                  12.50 

Labourer 1.20 Hrs @ 87.50                105.00 

                117.50 

20%                  23.50 

Total Labour rate                141.00                     141 

2. Material

1.00 R.M. @ 268.70                268.70 

Jointing material 5%                  13.44 

               282.14 

20%                  56.43 

               479.56                     480 

ii)

1. Labour

Total Labour rate Same as in item 27-34(a)1                141.00                     167 

2. Material

1.35 R.M. @ 391.55                528.59 

Jointing material 5%                  26.43 

               555.02 

20%                111.00 

               807.03                     807 

iii)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 1.23 Hrs @ 87.50                107.63 

                232.63 

20%                  46.53 

Total Labour rate                279.15                     279 

2. Material

1.55 R.M. @ 580.55                899.85 

Jointing material 5%                  44.99 

               944.85 

0.20                188.97 

             1,412.96                  1,413 

iv)

1. Labour

Total Labour rate Same as in item 27-34(a)3                279.15                     279 

2. Material

1.04 R.M. @ 884.00                919.36 

Jointing material 5%                  45.97 

               965.33 

20%                193.07 

             1,437.54                  1,438 

3" (75 mm) dia 

U-PVC bend 150 mm dia

Total Composite rate

Total Composite rate

U-PVC bend 75 mm dia

Contractor's profit & overhead

5" (125 mm) dia 

Contractor's profit & overhead

Providing and installing uPVC bends of of approved make 
registered with PSQCA.

4" (100 mm) dia 

Total Composite rate

U-PVC bend 100 mm dia

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

6" (150 mm) dia 

Contractor's profit & overhead

Class B

Contractor's profit & overhead

U-PVC bend 125 mm dia

15" to 18" (375 mm to 450 mm) dia.
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 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

v)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 1.85 Hrs @ 87.50                161.88 

                286.88 

20%                  57.38 

Total Labour rate                344.25                     344 

2. Material

0.85 R.M. @ 1567.55              1,332.42 

Jointing material 5%                  66.62 

             1,399.04 

20%                279.81 

             2,023.10                  2,023 

b)

i)

1. Labour

Pipe layer 0.10 Hrs @ 125.00                  12.50 

Labourer 0.75 Hrs @ 87.50                  65.63 

                  78.13 

20%                  15.63 

Total Labour rate                  93.75                       94 

2. Material

0.84 R.M. @ 42.43                  35.64 

Jointing material 5%                    1.78 

                 37.42 

20%                    7.48 

               138.65                     139 

ii)

1. Labour

Total Labour rate Same as in item 27-34(b)1                104.17                     104 

2. Material

0.70 R.M. @ 51.67                  36.17 

Jointing material 5%                    1.81 

                 37.97 

20%                    7.59 

               149.74                     150 

iii)

1. Labour

Pipe layer 0.10 Hrs @ 125.00                  12.50 
Labourer 1.00 Hrs @ 87.50                  87.50 

                100.00 

20%                  20.00 

Total Labour rate                120.00                     120 

2. Material

0.95 R.M. @ 68.99                  65.54 

Jointing material 5%                    3.28 

                 68.82 

20%                  13.76 

               202.58                     203 

iv)

1. Labour

Total Labour rate Same as in item 27-34(b)3                126.32                     126 

U-PVC bend 40 mm dia

Total Composite rate

Total Composite rate

Contractor's profit & overhead

2" (50 mm) dia 

3" (75 mm) dia 

Contractor's profit & overhead

1.25" (30 mm) dia 

U-PVC bend 200 mm dia

8" (200 mm) dia 

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

U-PVC bend 30 mm dia

Class D

1.5" (40 mm) dia 

U-PVC bend 50 mm dia

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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2. Material

1.16 R.M. @ 161.39                187.21 

Jointing material 5%                    9.36 

               196.57 

20%                  39.31 

               362.20                     362 

v)

1. Labour

Pipe layer 0.50 Hrs @ 125.00                  62.50 

Labourer 1.00 Hrs @ 87.50                  87.50 

                150.00 

20%                  30.00 

Total Labour rate                180.00                     180 

2. Material

1.38 R.M. @ 296.53                409.20 

Jointing material 5%                  20.46 

               429.66 

20%                  85.93 

               695.60                     696 

vi)

1. Labour

Total Labour rate Same as in item 27-34(b)5                225.00                     225 

2. Material

1.27 R.M. @ 654.58                831.31 

Jointing material 5%                  41.57 

               872.88 

20%                174.58 

             1,272.45                  1,272 

vii)

1. Labour

Pipe layer 0.96 Hrs @ 125.00                120.00 

Labourer 1.00 Hrs @ 87.50                  87.50 

                207.50 

20%                  41.50 

Total Labour rate                249.00                     249 

2. Material

0.88 R.M. @ 1330.25              1,174.61 

Jointing material 5%                  58.73 

             1,233.34 

20%                246.67 

             1,729.01                  1,729 

Item No. 27-35
Each 

a)

i)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 1.00 Hrs @ 87.50                  87.50 

                212.50 

20%                  42.50 

Total Labour rate                255.00                     255 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

3" (75 mm) dia 

Contractor's profit & overhead

U-PVC bend 150 mm dia

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

4" (100 mm) dia 

U-PVC bend 75 mm dia

6" (150 mm) dia 

U-PVC bend 125 mm dia

Total Composite rate

U-PVC bend 100 mm dia

5" (125 mm) dia 

Providing and installing PVC tees of of approved make registered 
with PSQCA

Class B

Total Composite rate
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2. Material

1.57 No. @ 233.00                365.81 

Jointing material 10%                  36.58 

               402.39 

20%                  80.48 

               737.87                     738 

ii)

1. Labour

Total Labour rate Same as in item 27-35(a)1                300.00                     300 

2. Material

2.12 No. @ 348.50                738.82 

Jointing material 10%                  73.88 

               812.70 

20%                162.54 

             1,275.24                  1,275 

iii)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 1.80 Hrs @ 87.50                157.50 

                282.50 

20%                  56.50 

Total Labour rate                339.00                     339 

2. Material

1.79 No. @ 608.38              1,086.56 

Jointing material 10%                108.66 

             1,195.21 

20%                239.04 

             1,773.26                  1,773 

iv)

1. Labour

Total Labour rate Same as in item 27-35(a)3                356.84                     357 

2. Material

1.61 No. @ 954.88              1,537.35 

Jointing material 10%                153.73 

             1,691.08 

20%                338.22 

             2,386.14                  2,386 

v)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 2.15 Hrs @ 87.50                188.13 

                313.13 

20%                  62.63 

Total Labour rate                375.75                     376 

2. Material

1.75 No. @ 719.26              1,258.70 

Jointing material 10%                125.87 

             1,384.57 

20%                276.91 

             2,037.23                  2,037 

vi)

1. Labour

U-PVC 100 mm dia

4" (100 mm) dia 

U-PVC 80 mm dia

10" (250 mm) dia 

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

5" (125 mm) dia 

6" (150 mm) dia 

Total Composite rate

Total Composite rate

U-PVC 125 mm dia

8" (200 mm) dia 

Contractor's profit & overhead

Total Composite rate

U-PVC 150 mm dia

Total Composite rate

U-PVC 200 mm dia
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Total Labour rate Same as in item 27-35(a)5                408.42                     408 

2. Material

1.54 No. @ 1503.50              2,315.39 

Jointing material 10%                231.54 

             2,546.93 

20%                509.39 

             3,464.74                  3,465 

vii)

1. Labour

Pipe layer 2.00 Hrs @ 125.00                250.00 

Labourer 1.71 Hrs @ 87.50                149.63 

                399.63 

20%                  79.93 

Total Labour rate                479.55                     480 

2. Material

1.17 No. @ 2312.00              2,695.79 

Jointing material 10%                269.58 

             2,965.37 

20%                593.07 

             4,038.00                  4,038 

viii)

1. Labour

Total Labour rate Same as in item 27-35(a)7                510.16                     510 

2. Material

0.53 No. @ 6008.00              3,160.21 

Jointing material 10%                316.02 

             3,476.23 

20%                695.25 

             4,681.63                  4,682 

b)

i)

1. Labour

Pipe layer 0.50 Hrs @ 125.00                  62.50 

Labourer 0.82 Hrs @ 87.50                  71.75 

                134.25 

20%                  26.85 

Total Labour rate                161.10                     161 

2. Material

3.15 No. @ 53.98                170.02 

Jointing material 10%                  17.00 

               187.02 

Contractor's profit & 20%                  37.40 

               385.53                     386 

ii)

1. Labour

Total Labour rate Same as in item 27-35(b)1                169.58                     170 

2. Material

2.80 No. @ 53.98                151.13 

Jointing material 10%                  15.11 

               166.24 

20%                  33.25 

               369.07                     369 

U-PVC tee 40 mm dia

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

U-PVC 350 mm dia

1.25" (30 mm) dia 

14" (350 mm) dia 

Contractor's profit & overhead

Total Composite rate

U-PVC tee 30 mm dia

Total Composite rate

1.5" (40 mm) dia 

Total Composite rate

12" (300 mm) dia 

Class D

U-PVC 300 mm dia

U-PVC 250 mm dia

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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iii)

1. Labour

Pipe layer 0.50 Hrs @ 125.00                  62.50 

Labourer 1.00 Hrs @ 87.50                  87.50 

                150.00 

20%                  30.00 

Total Labour rate                180.00                     180 

2. Material

3.56 No. @ 53.98                192.15 

Jointing material 10%                  19.22 

               211.37 

Contractor's profit & 20%                  42.27 

               433.64                     434 

iv)

1. Labour

Total Labour rate Same as in item 27-35(b)3                233.77                     234 

2. Material

1.04 No. @ 348.50                362.44 

Jointing material 10%                  36.24 

               398.68 

20%                  79.74 

               712.19                     712 

v)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 1.30 Hrs @ 87.50                113.31 

                238.31 

20%                  47.66 

Total Labour rate                285.98                     286 

2. Material

1.56 No. @ 475.55                739.48 

Jointing material 10%                  73.95 

               813.43 

20%                162.69 

             1,262.09                  1,262 

vi)

1. Labour

Total Labour rate Same as in item 27-35(b)5                357.50                     358 

2. Material

2.35 No. @ 464.00              1,090.40 

Jointing material 10%                109.04 

             1,199.44 

20%                239.89 

             1,796.83                  1,797 

vii)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 2.19 Hrs @ 87.50                191.63 

                316.63 

20%                  63.33 

Total Labour rate                379.95                     380 

2. Material

2" (50 mm) dia 

3" (75 mm) dia 

5" (125 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

U-PVC tee 100 mm dia

Total Composite rate

U-PVC tee 125 mm dia

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Total Composite rate

U-PVC tee 80 mm dia

6" (150 mm) dia 

U-PVC tee 30 mm dia

4" (100 mm) dia 
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2.62 No. @ 579.50              1,518.29 

Jointing material 10%                151.83 

             1,670.12 

20%                334.02 

             2,384.09                  2,384 

Item No. 27-36
Each 

a)

i)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 1.00 Hrs @ 87.50                  87.50 

                212.50 

20%                  42.50 

Total Labour rate                255.00                     255 

2. Material

1.85 No. @ 140.60                260.11 

Jointing material 10%                  26.01 

               286.12 

20%                  57.22 

               598.35                     598 

ii)

1. Labour

Total Labour rate Same as in item 27-36(a)1                293.10                     293 

2. Material

2.28 No. @ 152.15                346.90 

Jointing material 10%                  34.69 

               381.59 

20%                  76.32 

               751.01                     751 

iii)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 1.80 Hrs @ 87.50                157.50 

                282.50 

20%                  56.50 

Total Labour rate                339.00                     339 

2. Material

1.82 No. @ 198.35                361.00 

Jointing material 10%                  36.10 

               397.10 

20%                  79.42 

               815.52                     816 

iv)

1. Labour

Total Labour rate Same as in item 27-36(a)3                356.84                     357 

2. Material

1.44 No. @ 348.50                501.84 

Jointing material 10%                  50.18 

               552.02 

20%                110.40 

             1,019.27                  1,019 

5" (125 mm) dia 

Contractor's profit & overhead

U-PVC end plug  75 mm dia

Total Composite rate

Total Composite rate

U-PVC end plug 150 mm dia

Total Composite rate

U-PVC end plug 125 mm dia

Total Composite rate

Contractor's profit & overhead

Class B

3" (75 mm) dia 

U-PVC tee 150 mm dia

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Providing and installing uPVC bail or end plug of of approved make 
registered with PSQCA.

Contractor's profit & overhead

4" (100 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

U-PVC end plug 100 mm dia

6" (150 mm) dia 
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v)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 2.19 Hrs @ 87.50                191.63 

                316.63 

20%                  63.33 

Total Labour rate                379.95                     380 

2. Material

1.68 No. @ 388.93                653.39 

Jointing material 10%                  65.34 

               718.73 

20%                143.75 

             1,242.43                  1,242 

vi)

1. Labour

Total Labour rate Same as in item 27-36(a)5                408.55                     409 

2. Material

1.54 No. @ 579.50                889.53 

Jointing material 10%                  88.95 

               978.49 

20%                195.70 

             1,582.73                  1,583 

vii)

1. Labour

Pipe layer 2.00 Hrs @ 125.00                250.00 

Labourer 1.71 Hrs @ 87.50                149.63 

                399.63 

20%                  79.93 

Total Labour rate                479.55                     480 

2. Material

1.07 No. @ 960.65              1,027.90 

Jointing material 10%                102.79 

             1,130.69 

Contractor's profit & 20%                226.14 

             1,836.37                  1,836 

viii)

1. Labour

Total Labour rate Same as in item 27-36(a)7                515.65                     516 

2. Material

1.09 No. @ 1157.00              1,261.13 

Jointing material 10%                126.11 

             1,387.24 

20%                277.45 

             2,180.34                  2,180 

b)

i)

1. Labour

Pipe layer 0.75 Hrs @ 125.00                  93.75 

Labourer 0.60 Hrs @ 87.50                  52.50 

                146.25 

20%                  29.25 

Total Labour rate                175.50                     176 

2. Material

10" (250 mm) dia 

U-PVC end plug 250 mm dia

Contractor's profit & overhead

12" (300 mm) dia 

Total Composite rate

1.25" (30 mm) dia 

Contractor's profit & overhead

Total Composite rate

U-PVC end plug 300 mm dia

U-PVC end plug 350 mm dia

Total Composite rate

Contractor's profit & overhead

8" (200 mm) dia 

Contractor's profit & overhead

Class D

Contractor's profit & overhead

Total Composite rate

14" (350 mm) dia 

Contractor's profit & overhead

U-PVC end plug 200 mm dia
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

1.81 No. @ 42.43                  76.79 

Jointing material 10%                    7.68 

                 84.47 

20%                  16.89 

               276.86                     277 

ii)

1. Labour

Total Labour rate Same as in item 27-36(b)1                184.74                     185 

2. Material

2.89 No. @ 42.43                122.61 

Jointing material 10%                  12.26 

               134.87 

20%                  26.97 

               346.58                     347 

iii)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 0.51 Hrs @ 87.50                  44.63 

                169.63 

20%                  33.93 

Total Labour rate                203.55                     204 

2. Material

4.03 No. @ 59.75                240.79 

Jointing material 10%                  24.08 

               264.87 

20%                  52.97 

               521.40                     521 

iv)

1. Labour

Total Labour rate Same as in item 27-36(b)3                271.40                     271 

2. Material

2.92 No. @ 89.78                262.16 

Jointing material 10%                  26.22 

               288.37 

20%                  57.67 

               617.45                     617 

v)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 1.30 Hrs @ 87.50                113.75 

                238.75 

20%                  47.75 

Total Labour rate                286.50                     287 

2. Material

3.10 No. @ 120.97                374.99 

Jointing material 10%                  37.50 

               412.49 

20%                  82.50 

               781.49                     782 

vi)

1. Labour

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

U-PVC end plug 40 mm dia

U-PVC end plug 30 mm dia

U-PVC end plug 75 mm dia

Total Composite rate

U-PVC end plug 100 mm dia

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

4" (100 mm) dia 

5" (125 mm) dia 

Total Composite rate

3" (80 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

2" (50 mm) dia 

U-PVC end plug 50 mm dia

1.25" (40 mm) dia 

Total Composite rate
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Total Labour rate Same as in item 27-36(b)5                349.39                     349 

2. Material

2.00 No. @ 226.07                452.14 

Jointing material 10%                  45.21 

               497.35 

20%                  99.47 

               946.22                     946 

vii)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 1.93 Hrs @ 87.50                168.88 

                293.88 

20%                  58.78 

Total Labour rate                352.65                     353 

2. Material

1.40 No. @ 383.15                536.41 

Jointing material 10%                  53.64 

               590.05 

Contractor's profit & 20%                118.01 

             1,060.71                  1,061 

Item No. 27-37
Each 

a)

1. Labour

Pipe layer 0.40 Hrs @ 125.00                  50.00 
Labourer 0.46 Hrs @ 87.50                  40.25 

                  90.25 

20%                  18.05 

Total Labour rate                108.30                     108 

2. Material

2.21 No. @ 27.41                  60.58 

Jointing material 25%                  15.14 

                 75.72 

20%                  15.14 

               199.16                     199 

1. Labour

Total Labour rate Same as in item 27-37(a)1                116.45                     116 

2. Material

U-PVC tappered core 1.60 No. @ 48.20                  77.12 

Jointing material 25%                  19.28 

                 96.40 

20%                  19.28 

               232.13                     232 

1. Labour

Pipe layer 0.50 Hrs @ 125.00                  62.50 

Labourer 0.50 Hrs @ 87.50                  43.75 

                106.25 

20%                  21.25 

Total Labour rate                127.50                     128 

3" (75 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

4" (100 mm) dia 

Contractor's profit & overhead

U-PVC end plug 150 mm dia

U-PVC end plug 125 mm dia

U-PVC tappered core 80 mm dia

5" (125 mm) dia 

Total Composite rate

Class B

Contractor's profit & overhead

Contractor's profit & overhead

6" (150 mm) dia 

Total Composite rate

Providing and installing PVC tappered core of of approved make 
registered with PSQCA.

Contractor's profit & overhead

Total Composite rate

Total Composite rate
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

2. Material

1.74 No. @ 58.60                101.96 

Jointing material 25%                  25.49 

               127.44 

20%                  25.49 

               280.43                     280 

1. Labour

Total Labour rate Same as in item 27-37(a)3                141.67                     142 

2. Material

1.30 No. @ 84.01                109.21 

Jointing material 25%                  27.30 

               136.51 

20%                  27.30 

               305.48                     306 

1. Labour

Pipe layer 0.73 Hrs @ 125.00                  91.25 

Labourer 0.50 Hrs @ 87.50                  43.75 

                135.00 

20%                  27.00 

Total Labour rate                162.00                     162 

2. Material

U-PVC tappered core 1.61 No. @ 115.19                185.46 

Jointing material 25%                  46.36 

               231.82 

20%                  46.36 

               440.18                     440 

1. Labour
Pipe layer 0.20 Hrs @ 125.00                  25.00 

Labourer 0.65 Hrs @ 87.50                  56.88 

                  81.88 

20%                  16.38 

Total Labour rate                  98.25                       98 

2. Material

1.00 No. @ 20.48                  20.48 

Jointing material 25%                    5.12 

                 25.60 

20%                    5.12 

               128.97                     129 

1. Labour

Total Labour rate Same as in item 27-37(b)1                105.65                     106 

2. Material

1.00 No. @ 27.41                  27.41 

Jointing material 25%                    6.85 

                 34.26 

20%                    6.85 

               146.76                     147 

1. Labour

U-PVC tappered core 30 mm dia

Total Composite rate

U-PVC tappered core 40 mm dia

Total Composite rate

8" (200 mm) dia 

Contractor's profit & overhead

6" (150 mm) dia 

Class D

1.5" (40 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

U-PVC tappered core 125 mm dia

Total Composite rate

2" (50 mm) dia 

Total Composite rate

U-PVC tappered core 150 mm dia

Total Composite rate

1.25" (30 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead
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Pipe layer 0.50 Hrs @ 125.00                  62.50 

Labourer 0.50 Hrs @ 87.50                  43.75 

                106.25 

20%                  21.25 

Total Labour rate                127.50                     128 

2. Material

0.80 No. @ 40.12                  32.09 

Jointing material 25%                    8.02 

                 40.12 

Contractor's profit & 20%                    8.02 

               175.64                     176 

Item No. 27-38
Each 

a)

1. Labour

Pipe layer 0.10 Hrs @ 125.00                  12.50 

Labourer 0.75 Hrs @ 87.50                  65.63 

                  78.13 

20%                  15.63 

Total Labour rate                  93.75                       94 

2. Material

1.26 No. @ 39.80                  50.15 

Jointing material 25%                  12.54 

                 62.69 

20%                  12.54 

               168.97                     169 

b)

1. Labour

Total Labour rate Same as in item 27-38(a)                100.81                     101 

2. Material

1.15 No. @ 56.60                  65.09 

Jointing material 25%                  16.27 

                 81.36 

20%                  16.27 

               198.44                     198 

c)

1. Labour
Pipe layer 0.50 Hrs @ 125.00                  62.50 

Labourer 0.50 Hrs @ 87.50                  43.75 

                106.25 

20%                  21.25 

Total Labour rate                127.50                     128 

2. Material

1.28 No. @ 75.50                  96.64 

Jointing material 25%                  24.16 

               120.80 

20%                  24.16 

               272.46                     272 

d)

1. Labour

Total Labour rate Same as in item 27-38(c)                141.67                     142 

2" (50 mm) dia 

Contractor's profit & overhead

PVC conduit  pipe 30 mm dia

1.25" (30 mm) dia 

Total Composite rate

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

PVC conduit  pipe 40 mm dia

Total Composite rate

PVC conduit  pipe 50 mm dia

U-PVC tappered core 50 mm dia

Providing and installing PVC conduit of Class B or D of of approved make 
registered with PSQCA

3" (75 mm) dia 

1.5" (40 mm) dia 
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CostUnit 

2. Material

1.14 No. @ 125.90                143.53 

Jointing material 25%                  35.88 

               179.41 

20%                  35.88 

               356.96                     357 

e)

1. Labour

Pipe layer 0.50 Hrs @ 125.00                  62.50 

Labourer 0.70 Hrs @ 87.50                  61.08 

                123.58 

20%                  24.72 

Total Labour rate                148.29                     148 

2. Material

1.23 No. @ 196.25                241.39 

Jointing material 25%                  60.35 

               301.73 

20%                  60.35 

               510.37                     510 

Item No. 27-39

a)

1. Labour

Pipe layer 0.36 Hrs @ 125.00                  45.00 

Labourer 0.50 Hrs @ 87.50                  43.75 

                  88.75 

20%                  17.75 

Total Labour rate                106.50                     107 

2. Material

0.92 No. @ 53.98                  49.66 

Jointing material 25%                  12.41 

                 62.07 

20%                  12.41 

               180.99                     181 

b)

1. Labour

Total Labour rate Same as in item 27-39(a)                114.52                     115 

2. Material

0.91 No. @ 88.63                  80.65 

Jointing material 25%                  20.16 

               100.81 

20%                  20.16 

               235.49                     236 

c)

1. Labour

Pipe layer 0.50 Hrs @ 125.00                  62.50 

Labourer 0.50 Hrs @ 87.50                  43.75 

                106.25 

20%                  21.25 

Total Labour rate                127.50                     128 

2. Material

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and installing PVC V socket of Class B or D of of approved make 
registered with PSQCA.

PVC socket  30 mm dia

Contractor's profit & overhead

Total Composite rate

1.25" (30 mm) dia 

Total Composite rate

Contractor's profit & overhead

Total Composite rate

PVC socket  40 mm dia

PVC conduit pipe 100mm dia

PVC conduit  pipe 75 mm dia

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

4" (100 mm) dia 

1.5" (40 mm) dia 

2" (50 mm) dia 
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(Rs)
Description
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1.20 No. @ 117.50                141.00 

Jointing material 25%                  35.25 

               176.25 

20%                  35.25 

               339.00                     339 

d)

1. Labour

Total Labour rate Same as in item 27-39(c)                141.67                     142 

2. Material

1.07 No. @ 221.45                236.95 

Jointing material 25%                  59.24 

               296.19 

20%                  59.24 

               497.09                     497 

e)

1. Labour

Pipe layer 0.71 Hrs @ 125.00                  88.75 

Labourer 0.50 Hrs @ 87.50                  43.75 

                132.50 

20%                  26.50 

Total Labour rate                159.00                     159 

2. Material

1.16 No. @ 290.75                336.98 

Jointing material 25%                  84.24 

               421.22 

20%                  84.24 

               664.47                     664 

Item No. 27-40
Each 

a)

i)

1. Labour

Pipe layer 0.46 Hrs @ 125.00                  57.50 

Labourer 1.50 Hrs @ 87.50                131.25 

                188.75 

20%                  37.75 

Total Labour rate                226.50                     227 

2. Material

1.10 No. @ 134.83                148.31 

Jointing material 10%                  14.83 

               163.14 

20%                  32.63 

               422.27                     422 

ii)

1. Labour

Total Labour rate Same as in item 27-40(a)1                263.37                     263 

2. Material

1.00 No. @ 233.00                233.00 

Jointing material 10%                  23.30 

               256.30 

20%                  51.26 

               570.93                     571 

Providing and installing PVC crosser of of approved make 
registered with PSQCA.

Total Composite rate

Contractor's profit & overhead

U-PVC crosser 80 mm dia

Total Composite rate

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

PVC socket 100 mm dia

U-PVC crosser 100 mm dia

Contractor's profit & overhead

Class B

Total Composite rate

PVC socket  80 mm dia

Contractor's profit & overhead

Contractor's profit & overhead

PVC socket  50 mm dia

3" (75 mm) dia 

4" (100 mm) dia 

3" (75 mm) dia 

4" (100 mm) dia 

Contractor's profit & overhead
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iii)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 1.80 Hrs @ 87.50                157.50 

                282.50 

20%                  56.50 

Total Labour rate                339.00                     339 

2. Material

0.76 No. @ 528.68                401.80 

Jointing material 10%                  40.18 

               441.98 

20%                  88.40 

               869.37                     869 

iv)

1. Labour

Total Labour rate Same as in item 27-40(a)3                356.84                     357 

2. Material

0.80 No. @ 856.70                685.36 

Jointing material 10%                  68.54 

               753.90 

20%                150.78 

             1,261.52                  1,262 

v)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 2.16 Hrs @ 87.50                189.00 

                314.00 

20%                  62.80 

Total Labour rate                376.80                     377 

2. Material

0.82 No. @ 1295.60              1,066.28 

Jointing material 10%                106.63 

             1,172.91 

20%                234.58 

             1,784.29                  1,784 

vi)

1. Labour

Total Labour rate Same as in item 27-40(a)5                409.57                     410 

2. Material

0.87 No. @ 1785.32              1,544.30 

Jointing material 10%                154.43 

             1,698.73 

20%                339.75 

             2,448.04                  2,448 

vii)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 2.70 Hrs @ 87.50                236.25 

                361.25 

20%                  72.25 

Total Labour rate                433.50                     434 

U-PVC crosser 250 mm dia

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

8" (200 mm) dia 

12" (300 mm) dia.

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

U-PVC crosser 150 mm dia

10" (250 mm) dia. 

U-PVC crosser 200 mm dia

Contractor's profit & overhead

U-PVC crosser 125 mm dia

5" (125 mm) dia 

6" (150 mm) dia 
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2. Material

0.65 No. @ 3279.89              2,115.53 

Jointing material 10%                211.55 

             2,327.08 

20%                465.42 

             3,226.00                  3,226 

viii)

1. Labour

Total Labour rate Same as in item 27-40(a)7                481.67                     482 

2. Material

0.41 No. @ 6808.42              2,791.45 

Jointing material 10%                279.15 

             3,070.60 

20%                614.12 

             4,166.38                  4,166 

b)

i)

1. Labour

Pipe layer 0.50 Hrs @ 125.00                  62.50 

Labourer 0.80 Hrs @ 87.50                  70.00 

                132.50 

20%                  26.50 

Total Labour rate                159.00                     159 

2. Material

1.16 No. @ 66.68                  77.35 

Jointing material 10%                    7.73 

                 85.08 

20%                  17.02 

               261.10                     261 

ii)

1. Labour

Total Labour rate Same as in item 27-40(b)1                170.97                     171 

2. Material

1.04 No. @ 140.60                146.22 

Jointing material 10%                  14.62 

               160.85 

20%                  32.17 

               363.98                     364 

iii)

1. Labour

Pipe layer 0.50 Hrs @ 125.00                  62.50 

Labourer 1.00 Hrs @ 87.50                  87.50 

                150.00 

20%                  30.00 

Total Labour rate                180.00                     180 

2. Material

1.23 No. @ 163.70                201.35 

Jointing material 10%                  20.14 

               221.49 

20%                  44.30 

               445.78                     446 

iv)

Total Composite rate

1.25" (30 mm) dia 

Contractor's profit & overhead

U-PVC crosser 300 mm dia

Total Composite rate

14" (350 mm) dia.

U-PVC crosser 350 mm dia

Total Composite rate

U-PVC crosser 40 mm dia

Contractor's profit & overhead

Class D

1.5" (40 mm) dia 

2" (50 mm) dia 

3" (75 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

U-PVC crosser 30 mm dia

Total Composite rate

U-PVC crosser 50 mm dia

Total Composite rate
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1. Labour

Total Labour rate Same as in item 27-40(b)3                240.00                     240 

2. Material

1.05 No. @ 256.10                268.91 

Jointing material 10%                  26.89 

               295.80 

20%                  59.16 

               594.95                     595 

v)

1. Labour

Pipe layer 1.00 Hrs @ 125.00                125.00 

Labourer 1.29 Hrs @ 87.50                112.88 

                237.88 
20%                  47.58 

Total Labour rate                285.45                     285 

2. Material

1.17 No. @ 440.90                515.85 
Jointing material 10%                  51.59 

               567.44 
20%                113.49 

               966.38                     966 

vi)
1. Labour
Total Labour rate Same as in item 27-40(b)5                348.11                     348 

2. Material
1.05 No. @ 1053.05              1,100.44 

Jointing material 10%                110.04 

             1,210.48 
20%                242.10 

             1,800.69                  1,801 

vii)
1. Labour
Pipe layer 1.00 Hrs @ 125.00                125.00 
Labourer 2.16 Hrs @ 87.50                189.00 

                314.00 
20%                  62.80 

Total Labour rate                376.80                     377 

2. Material
1.04 No. @ 1699.85              1,767.84 

Jointing material 10%                176.78 

             1,944.63 
20%                388.93 

             2,710.35                  2,710 

Item No. 27-41
%

a) 10.0%

b) 7.5%

Add extra for respective payable item of ground floor

6" (150 mm) dia 

5" (125 mm) dia 

For first floor

For every additional floor above first floor

4" (100 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

U-PVC crosser 100 mm dia

Total Composite rate

U-PVC crosser 125 mm dia

Total Composite rate

U-PVC crosser 150 mm dia

U-PVC crosser 80 mm dia

Total Composite rate
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Item No. 27-42

a) 1. Labour
Labourer 0.10 Hrs @ 87.50                    8.75 
Pipe Fitter 0.10 Hrs @ 125.00                  12.50 

                 21.25 
20%                    4.25 

                 25.50                       26 

2.Material
1.00 R.M @ 38.00                  38.00 

Fittings and Special 30%                  11.40 
                 49.40 

20%                    9.88 
                 59.28                       85 

b) 1. Labour
Labourer 0.10 Hrs @ 87.50                    8.75 
Pipe Fitter 0.10 Hrs @ 125.00                  12.50 

                 21.25 
20%                    4.25 

                 25.50                       26 

2.Material
1.00 R.M @ 40.50                  40.50 

Fittings and Special 30%                  12.15 
                 52.65 

20%                  10.53 
                 63.18                       89 

c) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

2.Material
1.00 R.M @ 49.46                  49.46 

Fittings and Special 30%                  14.84 
                 64.30 

20%                  12.86 
                 77.16                     141 

d) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

2.Material
1.00 R.M @ 67.41                  67.41 

Fittings and Special 30%                  20.22 
                 87.63 

20%                  17.53 
               105.16                     169 

e) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

2.Material

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (32mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (15mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (20mm)

Contractor's profit & overhead

Providing, laying, cutting, jointing, testing and disinfecting HDPE pipes density 700-960 kg/cu.m and 
carbon black contants > 2% with DIN-8074, 8075 or PS-3580:1997(rev.) ISO 9001-2000 pressure 
classification of PE -100 (black) for water  PN-10, complete in all respects with specials and valves 
etc. including all fittings, connnections and jointing material

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m (25mm)
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1.00 R.M @ 106.31                106.31 
Fittings and Special 30%                  31.89 

               138.20 
20%                  27.64 

               165.84                     230 

f) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

2.Material
1.00 R.M @ 141.31                141.31 

Fittings and Special 30%                  42.39 
               183.70 

20%                  36.74 
               220.44                     284 

g) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

2.Material
1.00 R.M @ 163.63                163.63 

Fittings and Special 30%                  49.09 
               212.72 

20%                  42.54 
               255.26                     319 

h) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

2.Material
1.00 R.M @ 260.12                260.12 

Fittings and Special 30%                  78.04 
               338.16 

20%                  67.63 
               405.79                     533 

i) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

2.Material
1.00 R.M @ 366.39                366.39 

Fittings and Special 30%                109.92 
               476.31 

20%                  95.26 
               571.57                     699 

j) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

2.Material
1.00 R.M @ 526.07                526.07 

Fittings and Special 30%                157.82 
               683.89 

20%                136.78 
               820.67                     948 

HDPE Pipes density 700-960 kg/cu.m  (45mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (50mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (63mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (75mm)

HDPE Pipes density 700-960 kg/cu.m  (40mm)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (90mm)

Contractor's profit & overhead

 27 - 942



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

k) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

2.Material
1.00 R.M @ 781.52                781.52 

Fittings and Special 30%                234.46 
             1,015.98 

20%                203.20 
             1,219.17                  1,347 

l) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

2.Material
1.00 R.M @ 998.46                998.46 

Fittings and Special 30%                299.54 
             1,298.00 

20%                259.60 
             1,557.60                  1,685 

m) 1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

2.Material
1.00 R.M @ 1450.00              1,450.00 

Fittings and Special 30%                435.00 
             1,885.00 

20%                377.00 
             2,262.00                  2,415 

n) 1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

2.Material
1.00 R.M @ 1640.94              1,640.94 

Fittings and Special 30%                492.28 
             2,133.22 

20%                426.64 
             2,559.87                  2,713 

o) 1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

2.Material
1.00 R.M @ 2072.76              2,072.76 

Fittings and Special 30%                621.83 
             2,694.59 

20%                538.92 
             3,233.51                  3,387 

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (160mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (180mm)

HDPE Pipes density 700-960 kg/cu.m  (125mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (140mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (110mm)

Contractor's profit & overhead

Contractor's profit & overhead

 27 - 943



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

p) 1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

2.Material
1.00 R.M @ 2550.00              2,550.00 

Fittings and Special 30%                765.00 
             3,315.00 

20%                663.00 
             3,978.00                  4,169 

q) 1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

2.Material
1.00 R.M @ 3364.00              3,364.00 

Fittings and Special 30%              1,009.20 
             4,373.20 

20%                874.64 
             5,247.84                  5,439 

r) 1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

2.Material
1.00 R.M @ 3960.00              3,960.00 

Fittings and Special 30%              1,188.00 
             5,148.00 

20%              1,029.60 
             6,177.60                  6,369 

s) 1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 
20%                  42.50 

               255.00                     255 

2.Material
1.00 R.M @ 5415.00              5,415.00 

Fittings and Special 30%              1,624.50 
             7,039.50 

20%              1,407.90 
             8,447.40                  8,702 

t) 1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 
20%                  42.50 

               255.00                     255 

2.Material
1.00 R.M @ 6866.00              6,866.00 

Fittings and Special 30%              2,059.80 
             8,925.80 

20%              1,785.16 
           10,710.96                10,966 

u) 1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 
20%                  42.50 

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (200mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (225mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (250mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (315mm)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (280mm)

Contractor's profit & overhead

 27 - 944



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

               255.00                     255 

2.Material
1.00 R.M @ 8836.88              8,836.88 

Fittings and Special 30%              2,651.06 
           11,487.94 

20%              2,297.59 
           13,785.53                14,041 

v) 1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

2.Material
1.00 R.M @ 11109.77            11,109.77 

Fittings and Special 30%              3,332.93 
           14,442.70 

20%              2,888.54 
           17,331.24                17,650 

w) 1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

2.Material
1.00 R.M @ 13886.53            13,886.53 

Fittings and Special 30%              4,165.96 
           18,052.49 

20%              3,610.50 
           21,662.99                21,982 

x) 1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

2.Material
1.00 R.M @ 17673.77            17,673.77 

Fittings and Special 30%              5,302.13 
           22,975.90 

20%              4,595.18 
           27,571.08                27,890 

y) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

2.Material
1.00 R.M @ 22847.50            22,847.50 

Fittings and Special 30%              6,854.25 
           29,701.75 

20%              5,940.35 
           35,642.10                36,025 

z) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

2.Material
1.00 R.M @ 29293.00            29,293.00 

Fittings and Special 30%              8,787.90 
           38,080.90 

20%              7,616.18 

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (500 mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (400 mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (630 mm)

HDPE Pipes density 700-960 kg/cu.m  (355mm)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (450 mm)

HDPE Pipes density 700-960 kg/cu.m  (560 mm)

Contractor's profit & overhead

Contractor's profit & overhead

 27 - 945



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

           45,697.08                46,080 

za) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

2.Material
1.00 R.M @ 40500.00            40,500.00 

Fittings and Special 30%            12,150.00 
           52,650.00 

20%            10,530.00 
           63,180.00                63,563 

Item No. 27- 43

a) 1. Labour
Labourer 0.10 Hrs @ 87.50                    8.75 
Pipe Fitter 0.10 Hrs @ 125.00                  12.50 

                 21.25 
20%                    4.25 

                 25.50                       26 

2.Material
1.00 R.M @ 38.00                  38.00 

Fittings and Special 30%                  11.40 
                 49.40 

20%                    9.88 
                 59.28                       85 

b) 1. Labour
Labourer 0.10 Hrs @ 87.50                    8.75 
Pipe Fitter 0.10 Hrs @ 125.00                  12.50 

                 21.25 
20%                    4.25 

                 25.50                       26 

2.Material
1.00 R.M @ 42.24                  42.24 

Fittings and Special 30%                  12.67 
                 54.91 

20%                  10.98 
                 65.89                       91 

c) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

2.Material
1.00 R.M @ 62.08                  62.08 

Fittings and Special 30%                  18.62 
                 80.70 

20%                  16.14 
                 96.84                     161 

d) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

2.Material
1.00 R.M @ 103.58                103.58 

Providing, laying, cutting, jointing, testing and disinfecting HDPE pipes density 700-960 kg/cu.m and 
carbon black contants > 2% with DIN-8074, 8075 or PS-3580:1997 (rev.) ISO 9001-2000 pressure 
classification of PE -100 (black) for water  PN-16, complete in all respects with specials and valves 
etc. (including all fittings)

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (15mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m (25mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m (32mm)

HDPE Pipes density 700-960 kg/cu.m  (20mm)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (800 mm)

Contractor's profit & overhead

 27 - 946



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Fittings and Special 30%                  31.07 
               134.65 

20%                  26.93 
               161.58                     225 

e) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

2.Material

1.00 R.M @ 156.00                156.00 
Fittings and Special 30%                  46.80 

               202.80 
20%                  40.56 

               243.36                     307 

f) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

2.Material
1.00 R.M @ 175.00                175.00 

Fittings and Special 30%                  52.50 
               227.50 

20%                  45.50 
               273.00                     337 

g) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

2.Material
1.00 R.M @ 241.61                241.61 

Fittings and Special 30%                  72.48 
               314.09 

20%                  62.82 
               376.91                     441 

h) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

2.Material
1.00 R.M @ 381.53                381.53 

Fittings and Special 30%                114.46 
               495.99 

20%                  99.20 
               595.19                     723 

i) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

2.Material
1.00 R.M @ 532.20                532.20 

Fittings and Special 30%                159.66 
               691.86 

20%                138.37 

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (63mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (75mm)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (40mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (45mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (50mm)

 27 - 947



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

               830.23                     958 

j) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

2.Material
1.00 R.M @ 770.53                770.53 

Fittings and Special 30%                231.16 
             1,001.69 

20%                200.34 
             1,202.03                  1,330 

k) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

2.Material
1.00 R.M @ 1139.69              1,139.69 

Fittings and Special 30%                341.91 
             1,481.60 

20%                296.32 
             1,777.92                  1,905 

l) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

2.Material
1.00 R.M @ 1476.84              1,476.84 

Fittings and Special 30%                443.05 
             1,919.89 

20%                383.98 
             2,303.87                  2,431 

m) 1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

2.Material
1.00 R.M @ 1950.00              1,950.00 

Fittings and Special 30%                585.00 
             2,535.00 

20%                507.00 
             3,042.00                  3,195 

n) 1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

2.Material
1.00 R.M @ 2411.17              2,411.17 

Fittings and Special 30%                723.35 
             3,134.52 

20%                626.90 
             3,761.43                  3,914 

o) 1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

HDPE Pipes density 700-960 kg/cu.m  (110mm)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (90mm)

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (125mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (140mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (160mm)

Contractor's profit & overhead

Contractor's profit & overhead

 27 - 948



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

               127.50 
20%                  25.50 

               153.00                     153 

2.Material
1.00 R.M @ 3047.03              3,047.03 

Fittings and Special 30%                914.11 
             3,961.14 

20%                792.23 
             4,753.37                  4,906 

p) 1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

2.Material
1.00 R.M @ 3760.16              3,760.16 

Fittings and Special 30%              1,128.05 
             4,888.21 

20%                977.64 
             5,865.85                  6,057 

q) 1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

2.Material
1.00 R.M @ 5210.64              5,210.64 

Fittings and Special 30%              1,563.19 
             6,773.83 

20%              1,354.77 
             8,128.60                  8,320 

r) 1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

2.Material
1.00 R.M @ 5940.35              5,940.35 

Fittings and Special 30%              1,782.11 
             7,722.46 

20%              1,544.49 
             9,266.95                  9,458 

s) 1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 
20%                  42.50 

               255.00                     255 

2.Material
1.00 R.M @ 9950.49              9,950.49 

Fittings and Special 30%              2,985.15 
           12,935.64 

20%              2,587.13 
           15,522.76                15,778 

t) 1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (180mm)

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (280mm)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (250mm)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (200mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (225mm)

 27 - 949



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

               212.50 
20%                  42.50 

               255.00                     255 

2.Material
1.00 R.M @ 12825.20            12,825.20 

Fittings and Special 30%              3,847.56 
           16,672.76 

20%              3,334.55 
           20,007.31                20,262 

u) 1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 
20%                  42.50 

               255.00                     255 

2.Material
1.00 R.M @ 15597.45            15,597.45 

Fittings and Special 30%              4,679.24 
           20,276.69 

20%              4,055.34 
           24,332.02                24,587 

v) 1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

2.Material
1.00 R.M @ 19983.75            19,983.75 

Fittings and Special 30%              5,995.12 
           25,978.87 

20%              5,195.77 
           31,174.64                31,493 

w) 1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

2.Material
1.00 R.M @ 24466.37            24,466.37 

Fittings and Special 30%              7,339.91 
           31,806.28 

20%              6,361.26 
           38,167.54                38,486 

x) 1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

2.Material
1.00 R.M @ 29248.07            29,248.07 

Fittings and Special 30%              8,774.42 
           38,022.49 

20%              7,604.50 
           45,626.99                45,946 

y) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

2.Material

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (400mm)

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (315mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (355mm)

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (500 mm)

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (450 mm)

Contractor's profit & overhead

Contractor's profit & overhead

 27 - 950



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

1.00 R.M @ 40725.28            40,725.28 
Fittings and Special 30%            12,217.58 

           52,942.86 
20%            10,588.57 

           63,531.44                63,914 

z) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

2.Material
1.00 R.M @ 48558.16            48,558.16 

Fittings and Special 30%            14,567.45 
           63,125.61 

20%            12,625.12 
           75,750.73                76,133 

za) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

2.Material
1.00 R.M @ 60525.00            60,525.00 

Fittings and Special 30%            18,157.50 

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (800 mm)

HDPE Pipes density 700-960 kg/cu.m  (560 mm)

Contractor's profit & overhead

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (630 mm)

 27 - 951



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

           78,682.50 
20%            15,736.50 

           94,419.00                94,802 

Item No. 27-44

Each a)

1.  Labour
Plumber 4.00 Hrs @ 125.00                500.00 
Pipe Fitter 4.00 Hrs @ 125.00                500.00 

             1,000.00 
20%                200.00 

             1,200.00                  1,200 

2. Material
1.00 No. @ 14880.00            14,880.00 

Sundries 5%                744.00 
           15,624.00 

20%              3,124.80 
           19,948.80                19,949 

Each b)

1.  Labour
Plumber 4.00 Hrs @ 125.00                500.00 
Pipe Fitter 4.00 Hrs @ 125.00                500.00 

             1,000.00 
20%                200.00 

             1,200.00                  1,200 
2. Material

1.00 No. @ 23040.00            23,040.00 
Sundries 5%              1,152.00 

           24,192.00 
20%              4,838.40 

           30,230.40                30,230 

Each c)

1.  Labour
Plumber 4.00 Hrs @ 125.00                500.00 
Pipe Fitter 4.00 Hrs @ 125.00                500.00 

             1,000.00 
20%                200.00 

             1,200.00                  1,200 

2. Material
1.00 No. @ 48800.00            48,800.00 

Sundries 5%              2,440.00 
           51,240.00 

20%            10,248.00 
           62,688.00                62,688 

Each d)
1.  Labour
Plumber 4.00 Hrs @ 125.00                500.00 
Pipe Fitter 4.00 Hrs @ 125.00                500.00 

             1,000.00 
20%                200.00 

             1,200.00                  1,200 

2. Material
1.00 No. @ 57200.00            57,200.00 

Sundries 5%              2,860.00 
           60,060.00 

20%            12,012.00 
           73,272.00                73,272 

Each e)
1.  Labour
Plumber 4.00 Hrs @ 125.00                500.00 
Pipe Fitter 4.00 Hrs @ 125.00                500.00 

             1,000.00 
20%                200.00 

             1,200.00                  1,200 

Contractor's profit & overhead

Total Composite rate

500 gallons capacity

1500 gallons capacity

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing LDPE overhead tank manufactured by Dura, super tuff or
equivalent on top of any floor

300 gallons capacity

LDPE overhead tank, 300 gallons capacity

Contractor's profit & overhead

LDPE overhead tank, 500 gallons capacity

Contractor's profit & overhead
Total Composite rate

1000 gallons capacity

LDPE overhead tank, 1000 gallons capacity

Contractor's profit & overhead
Total Composite rate

1200 gallons capacity

LDPE overhead tank, 1200 gallons capacity

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

2. Material
1.00 No. @ 64000.00            64,000.00 

Sundries 5%              3,200.00 
           67,200.00 

20%            13,440.00 
           81,840.00                81,840 

Each f)
1.  Labour
Plumber 6.00 Hrs @ 125.00                750.00 
Pipe Fitter 6.00 Hrs @ 125.00                750.00 

             1,500.00 
20%                300.00 

             1,800.00                  1,800 

2. Material
1.00 No. @ 76800.00            76,800.00 

Sundries 5%              3,840.00 
           80,640.00 

20%            16,128.00 
           98,568.00                98,568 

Each g)

1.  Labour
Plumber 8.00 Hrs @ 125.00              1,000.00 
Pipe Fitter 8.00 Hrs @ 125.00              1,000.00 

             2,000.00 
20%                400.00 

             2,400.00                  2,400 

2. Material
1.00 No. @ 105000.00          105,000.00 

Sundries 5%              5,250.00 
         110,250.00 

20%            22,050.00 
         134,700.00               134,700 

Item No. 27-45-1

1.  Labour
Plumber 8.00 Hrs @ 125.00              1,000.00 
Labourer 72.00 Hrs @ 87.50              6,300.00 

             7,300.00 
20%              1,460.00 

Total Labour rate                  19.25                       19 

2. Material
Washing powder 2.00 Kg @ 50.00                100.00 
Disinfectant Same as washing powder 100%                100.00 

               200.00 
20%                  40.00 

                 19.78                       20 

Item No. 27-46
Gallon

Capacity   = 400.00 Gals.
1.  Labour
Total Labour rate Same as in item 31.75(i)              1,080.00                  1,080 

2. Material
1.00 No. @ 42000.00            42,000.00 

Sundries 5%              2,100.00 
           44,100.00 

20%              8,400.00 
           53,580.00                53,580 

Item No. 27-47b

LDPE overhead tank, 2500 gallons capacity

G.I. sheet tank 400 Gals. capacity

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

1800 gallons capacity

LDPE overhead tank, 1500 gallons capacity

Contractor's profit & overhead

Contractor's profit & overhead

LDPE overhead tank, 1800 gallons capacity

Total Composite rate

2500 gallons capacity

Providing, laying, cutting, jointing, testing and disinfecting PPRC pipes confirming to ISO 4427, PN-
20, complete in all respects with specials and valves etc. including all fittings, connnections and 
jointing material

Contractor's profit & overhead
Total Composite rate

Cu.m Cleaning of overhead water tank
Detail for 455 Cu.m (100,000 gallons tank)

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Supply and fixing 1/8" thick galvanized iron sheet water tank of approved design
and size including covering and locking arrangment and erection and positioning
excluding the cost of pillars and painting

Considering 4' x 4' x 4' size tank
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

i) 1. Labour

Labourer 0.04 Hrs @ 87.50                    3.50 

Pipe Fitter 0.04 Hrs @ 125.00                    5.00 

                   8.50 

20%                    1.70 

                 10.20                       10 

2.Material

1.00 R.M @ 41.06                  41.06 

Fittings and Special 30%                  12.32 

                 53.37 

20%                  10.67 
                 64.05                       74 

ii) 1. Labour

Labourer 0.04 Hrs @ 87.50                    3.50 

Pipe Fitter 0.04 Hrs @ 125.00                    5.00 

                   8.50 

20%                    1.70 

                 10.20                       10 

2.Material

1.00 R.M @ 47.14                  47.14 

Fittings and Special 30%                  14.14 

                 61.29 

20%                  12.26 

                 73.55                       99 

(iii) 1. Labour

Labourer 0.04 Hrs @ 87.50                    3.50 

Pipe Fitter 0.04 Hrs @ 125.00                    5.00 

                   8.50 

20%                    1.70 

                 10.20                       10 

2.Material

1.00 R.M @ 63.98                  63.98 

Fittings and Special 30%                  19.19 

                 83.17 

20%                  16.63 

                 99.80                     164 

(iv) 1. Labour

Labourer 0.04 Hrs @ 87.50                    3.50 

Pipe Fitter 0.04 Hrs @ 125.00                    5.00 

                   8.50 

20%                    1.70 

                 10.20                       10 

2.Material

1.00 R.M @ 111.12                111.12 

Fittings and Special 30%                  33.34 

               144.46 

20%                  28.89 

               173.35                     184 

jointing material

Contractor's profit & overhead

1/2 inch (15mm) Dia

Contractor's profit & overhead

Contractor's profit & overhead

3/4 inch (20mm) dia

Contractor's profit & overhead

Contractor's profit & overhead

1 inch (25mm) dia

Contractor's profit & overhead

Contractor's profit & overhead

1.25inch (32mm) dia

Contractor's profit & overhead
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

(v) 1. Labour

Labourer 0.04 Hrs @ 87.50                    3.50 

Pipe Fitter 0.04 Hrs @ 125.00                    5.00 

                   8.50 

20%                    1.70 
                 10.20                       10 

2.Material

1.00 R.M @ 161.63                161.63 
Fittings and Special 30%                  48.49 

               210.12 

20%                  42.02 

               252.14                     262 

(vi) 1. Labour
Labourer 0.04 Hrs @ 87.50                    3.50 
Pipe Fitter 0.04 Hrs @ 125.00                    5.00 

                   8.50 
20%                    1.70 

                 10.20                       10 

2.Material
1.00 R.M @ 235.71                235.71 

Fittings and Special 30%                  70.71 
               306.43 

20%                  61.29 
               367.71                     378 

(vii) 1. Labour
Labourer 0.04 Hrs @ 87.50                    3.50 
Pipe Fitter 0.04 Hrs @ 125.00                    5.00 

                   8.50 
20%                    1.70 

                 10.20                       10 

2.Material
1.00 R.M @ 397.34                397.34 

Fittings and Special 30%                119.20 
               516.55 

20%                103.31 
               619.86                     630 

(viii) 1. Labour
Labourer 0.04 Hrs @ 87.50                    3.50 
Pipe Fitter 0.04 Hrs @ 125.00                    5.00 

                   8.50 
20%                    1.70 

                 10.20                       10 

2.Material
1.00 R.M @ 366.39                366.39 

Fittings and Special 30%                109.92 
               476.31 

20%                  95.26 
               571.57                     582 

(ix) 1. Labour
Labourer 0.04 Hrs @ 87.50                    3.50 
Pipe Fitter 0.04 Hrs @ 125.00                    5.00 

                   8.50 
20%                    1.70 

                 10.20                       10 

2.Material
1.00 R.M @ 526.07                526.07 

Fittings and Special 30%                157.82 
               683.89 

20%                136.78 
               820.67                     831 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

3 inch (75mm) dia

Contractor's profit & overhead

Contractor's profit & overhead

1.5 inch (40mm) dia

2.5inch (63mm) dia

Contractor's profit & overhead

Contractor's profit & overhead

2 inch (50mm) dia

Contractor's profit & overhead

Contractor's profit & overhead

3.5 inch (90mm) dia
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

(x) 1. Labour
Labourer 0.04 Hrs @ 87.50                    3.50 
Pipe Fitter 0.06 Hrs @ 125.00                    7.50 

                 11.00 
20%                    2.20 

                 13.20                       13 

2.Material
1.00 R.M @ 781.52                781.52 

Fittings and Special 30%                234.46 
             1,015.98 

20%                203.20 
             1,219.17                  1,232 

Item No. 27-48
R.M.

a)
i)

1. Material
1.00 R.M. @ 314.40                314.40 

Specialls 30%                  94.32 
Jointing material 2%                    8.17 

               416.89 
               416.89                     417 

ii)

1. Material
1.00 R.M. @ 477.60                477.60 

Specialls 30%                143.28 
Jointing material 2%                  12.42 

               633.30 
               633.30                     633 

iii)

1. Material
1.00 R.M. @ 668.80                668.80 

Specialls 30%                200.64 
Jointing material 2%                  17.39 

               886.83 
               886.83                     887 

iv)

1. Material
1.00 R.M. @ 936.80                936.80 

Specialls 30%                281.04 
Jointing material 2%                  24.36 

             1,242.20 
             1,242.20                  1,242 

v)

1. Material
1.00 R.M. @ 1430.40              1,430.40 

Specialls 30%                429.12 
Jointing material 2%                  37.19 

             1,896.71 
             1,896.71                  1,897 

vi)

Contractor's profit & overhead

4 inch (110mm) dia

Contractor's profit & overhead

Supplying uPVC pipe including specials and jointing material, Dadex or equivalent
of approved make registered with PSQCA. 

Class B
3" (75 mm) dia 

U-PVC 75 mm dia

Total Composite rate

4" (100 mm) dia 

U-PVC  100 mm dia

Total Composite rate

5" (125 mm) dia 

U-PVC  125 mm dia

Total Composite rate

Total Composite rate

8" (200 mm) dia 

U-PVC  200 mm dia

Total Composite rate

10" (250 mm) dia 

6" (150 mm) dia 

U-PVC  150 mm dia
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

1. Material
1.00 R.M. @ 2309.60              2,309.60 

Specialls 30%                692.88 
Jointing material 2%                  60.05 

             3,062.53 
             3,062.53                  3,063 

vii)

1. Material
1.00 R.M. @ 3207.20              3,207.20 

Specialls 30%                962.16 
Jointing material 2%                  83.39 

             4,252.75 
             4,252.75                  4,253 

viii)

1. Material
1.00 R.M. @ 4068.00              4,068.00 

Specialls 30%              1,220.40 
Jointing material 2%                105.77 

             5,394.17 
             5,394.17                  5,394 

ix)

1. Material
1.00 R.M. @ 5459.20              5,459.20 

Specialls 30%              1,637.76 
Jointing material 2%                141.94 

             7,238.90 
             7,238.90                  7,239 

x)

1. Material
1.00 R.M. @ 8556.00              8,556.00 

Specialls 30%              2,566.80 
Jointing material 2%                222.46 

           11,345.26 
           11,345.26                11,345 

xi)

1. Material
1.00 R.M. @ 10760.80            10,760.80 

Specialls 30%              3,228.24 
Jointing material 2%                279.78 

           14,268.82 
           14,268.82                14,269 

xii)

1. Material
1.00 R.M. @ 13648.00            13,648.00 

Specialls 30%              4,094.40 
Jointing material 2%                354.85 

           18,097.25 
           18,097.25                18,097 

xiii)

1. Material

U-PVC  300 mm dia

Total Composite rate

14" (350 mm) dia 

U-PVC  350 mm dia

Total Composite rate

16" (400 mm) dia 

U-PVC  400 mm dia

Total Composite rate

18" (450 mm) dia 

U-PVC  450 mm dia

U-PVC  250 mm dia

Total Composite rate

12" (300 mm) dia 

Total Composite rate

20" (500 mm) dia 

U-PVC  500 mm dia

Total Composite rate

22" (550 mm) dia 

U-PVC  550 mm dia

Total Composite rate

24" (600 mm) dia 
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

1.00 R.M. @ 16797.60            16,797.60 
Specialls 30%              5,039.28 
Jointing material 2%                436.74 

           22,273.62 
           22,273.62                22,274 

b)
i)

1. Material
1.00 R.M. @ 377.95                377.95 

Specialls 30%                113.39 
Jointing material 2%                    9.83 

               501.16 
               501.16                     501 

ii)

1. Material
1.00 R.M. @ 616.79                616.79 

Specialls 30%                185.04 
Jointing material 2%                  16.04 

               817.87 
               817.87                     818 

iii)

1. Material
1.00 R.M. @ 934.37                934.37 

Specialls 30%                280.31 
Jointing material 2%                  24.29 

             1,238.97 
             1,238.97                  1,239 

iv)

1. Material
1.00 R.M. @ 1351.20              1,351.20 

Specialls 30%                405.36 
Jointing material 2%                  35.13 

             1,791.69 
             1,791.69                  1,792 

v)

1. Material
1.00 R.M. @ 2068.22              2,068.22 

Specialls 30%                620.46 
Jointing material 2%                  53.77 

             2,742.45 
             2,742.45                  2,742 

vi)

1. Material
1.00 R.M. @ 3359.20              3,359.20 

Specialls 30%              1,007.76 
Jointing material 2%                  87.34 

             4,454.30 
             4,454.30                  4,454 

vii)

1. Material
1.00 R.M. @ 4724.00              4,724.00 

Specialls 30%              1,417.20 

3" (75 mm) dia 

U-PVC 75 mm dia

Total Composite rate

4" (100 mm) dia 

U-PVC  100 mm dia

Total Composite rate

5" (125 mm) dia 

U-PVC  125 mm dia

Total Composite rate

6" (150 mm) dia 

U-PVC  600 mm dia

Total Composite rate

Class C

U-PVC  150 mm dia

Total Composite rate

8" (200 mm) dia 

U-PVC  200 mm dia

Total Composite rate

10" (250 mm) dia 

U-PVC  250 mm dia

Total Composite rate

12" (300 mm) dia 

U-PVC  300 mm dia
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Jointing material 2%                122.82 
             6,264.02 
             6,264.02                  6,264 

viii)

1. Material
1.00 R.M. @ 5682.34              5,682.34 

Specialls 30%              1,704.70 
Jointing material 2%                147.74 

             7,534.79 
             7,534.79                  7,535 

ix)

1. Material
1.00 R.M. @ 7873.60              7,873.60 

Specialls 30%              2,362.08 
Jointing material 2%                204.71 

           10,440.39 
           10,440.39                10,440 

x)

1. Material
1.00 R.M. @ 13385.60            13,385.60 

Specialls 30%              4,015.68 
Jointing material 2%                348.03 

           17,749.31 
           17,749.31                17,749 

xi)

1. Material
1.00 R.M. @ 16666.40            16,666.40 

Specialls 30%              4,999.92 
Jointing material 2%                433.33 

           22,099.65 
           22,099.65                22,100 

xii)

1. Material
1.00 R.M. @ 20149.36            20,149.36 

Specialls 30%              6,044.81 
Jointing material 2%                523.88 

           26,718.05 
20%              5,343.61 

           32,061.66                32,062 

xiii)

1. Material
1.00 R.M. @ 23965.58            23,965.58 

Specialls 30%              7,189.68 
Jointing material 2%                623.11 

           31,778.36 
20%              6,355.67 

           38,134.04                38,134 

c)
i)

1. Material
1.00 R.M. @ 328.08                328.08 

Specialls 30%                  98.42 

Total Composite rate

14" (350 mm) dia 

U-PVC  350 mm dia

Total Composite rate

16" (400 mm) dia 

U-PVC  400 mm dia

Total Composite rate

18" (450 mm) dia 

U-PVC  450 mm dia

Total Composite rate

20" (500 mm) dia 

U-PVC 75 mm dia

U-PVC  500 mm dia

Total Composite rate

22" (550 mm) dia 

U-PVC  550 mm dia

Contractor's profit & overhead
Total Composite rate

24" (600 mm) dia 

U-PVC  600 mm dia

Total Composite rate

Class D
3" (75 mm) dia 

Contractor's profit & overhead
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Jointing material 2%                    8.53 
               435.03 
               435.03                     435 

ii)

1. Material
1.00 R.M. @ 488.18                488.18 

Specialls 30%                146.46 
Jointing material 2%                  12.69 

               647.33 
               647.33                     647 

iii)

1. Material
1.00 R.M. @ 813.64                813.64 

Specialls 30%                244.09 
Jointing material 2%                  21.15 

             1,078.89 
             1,078.89                  1,079 

iv)

1. Material
1.00 R.M. @ 1209.96              1,209.96 

Specialls 30%                362.99 
Jointing material 2%                  31.46 

             1,604.41 
             1,604.41                  1,604 

v)

1. Material
1.00 R.M. @ 1748.01              1,748.01 

Specialls 30%                524.40 
Jointing material 2%                  45.45 

             2,317.86 
             2,317.86                  2,318 

vi)

1. Material
1.00 R.M. @ 2690.26              2,690.26 

Specialls 30%                807.08 
Jointing material 2%                  69.95 

             3,567.28 
             3,567.28                  3,567 

vii)

1. Material
1.00 R.M. @ 4330.66              4,330.66 

Specialls 30%              1,299.20 
Jointing material 2%                112.60 

             5,742.45 
             5,742.45                  5,742 

viii)

1. Material
1.00 R.M. @ 6561.60              6,561.60 

Specialls 30%              1,968.48 
Jointing material 2%                170.60 

             8,700.68 

Total Composite rate

4" (100 mm) dia 

U-PVC  100 mm dia

Total Composite rate

5" (125 mm) dia 

U-PVC  125 mm dia

Total Composite rate

6" (150 mm) dia 

U-PVC  150 mm dia

U-PVC  350 mm dia

Total Composite rate

8" (200 mm) dia 

U-PVC  200 mm dia

Total Composite rate

10" (250 mm) dia 

U-PVC  250 mm dia

Total Composite rate

12" (300 mm) dia 

U-PVC  300 mm dia

Total Composite rate

14" (350 mm) dia 
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

             8,700.68                  8,701 

ix)

1. Material
1.00 R.M. @ 7839.20              7,839.20 

Specialls 30%              2,351.76 
Jointing material 2%                203.82 

           10,394.78 
           10,394.78                10,395 

x)

1. Material
1.00 R.M. @ 11285.95            11,285.95 

Specialls 30%              3,385.79 
Jointing material 2%                293.43 

           14,965.17 
           14,965.17                14,965 

xi)

1. Material
1.00 R.M. @ 18109.60            18,109.60 

Specialls 30%              5,432.88 
Jointing material 2%                470.85 

           24,013.33 
           24,013.33                24,013 

xii)

1. Material
1.00 R.M. @ 26000.00            26,000.00 

Specialls 30%              7,800.00 
Jointing material 2%                676.00 

           34,476.00 
           34,476.00                34,476 

xiii)

1. Material
1.00 R.M. @ 38848.00            38,848.00 

Specialls 30%            11,654.40 
Jointing material 2%              1,010.05 

           51,512.45 
           51,512.45                51,512 

D)
i)

1. Material
1.00 R.M. @ 603.66                603.66 

Specialls 30%                181.10 
Jointing material 2%                  15.70 

               800.46 
               800.46                     800 

ii)

1. Material
1.00 R.M. @ 984.24                984.24 

Specialls 30%                295.27 
Jointing material 2%                  25.59 

             1,305.10 
             1,305.10                  1,305 

Total Composite rate

16" (400 mm) dia 

U-PVC  400 mm dia

Total Composite rate

18" (450 mm) dia 

U-PVC  450 mm dia

Total Composite rate

20" (500 mm) dia 

U-PVC  500 mm dia

Total Composite rate

4" (100 mm) dia 

U-PVC  100 mm dia

Total Composite rate

Total Composite rate

22" (550 mm) dia 

U-PVC  550 mm dia

Total Composite rate

24" (600 mm) dia 

U-PVC  600 mm dia

Total Composite rate

Class E
3" (75 mm) dia 

U-PVC 75 mm dia

 27 - 961



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

iii)

1. Material
1.00 R.M. @ 1509.17              1,509.17 

Specialls 30%                452.75 
Jointing material 2%                  39.24 

             2,001.16 
             2,001.16                  2,001 

iv)

1. Material
1.00 R.M. @ 2120.71              2,120.71 

Specialls 30%                636.21 
Jointing material 2%                  55.14 

             2,812.06 
             2,812.06                  2,812 

v)

1. Material
1.00 R.M. @ 3233.56              3,233.56 

Specialls 30%                970.07 
Jointing material 2%                  84.07 

             4,287.70 
             4,287.70                  4,288 

vi)

1. Material
1.00 R.M. @ 5721.71              5,721.71 

Specialls 30%              1,716.51 
Jointing material 2%                148.76 

             7,586.99 
             7,586.99                  7,587 

vii)

1. Material
1.00 R.M. @ 8005.15              8,005.15 

Specialls 30%              2,401.55 
Jointing material 2%                208.13 

           10,614.83 
           10,614.83                10,615 

viii)

1. Material
1.00 R.M. @ 10495.94            10,495.94 

Specialls 30%              3,148.78 
Jointing material 2%                272.89 

           13,917.61 
           13,917.61                13,918 

ix)

1. Material
1.00 R.M. @ 15222.40            15,222.40 

Specialls 30%              4,566.72 
Jointing material 2%                395.78 

           20,184.90 
           20,184.90                20,185 

x)

5" (125 mm) dia 

U-PVC  125 mm dia

Total Composite rate

6" (150 mm) dia 

U-PVC  150 mm dia

Total Composite rate

8" (200 mm) dia 

Total Composite rate

16" (400 mm) dia 

U-PVC  400 mm dia

Total Composite rate

18" (450 mm) dia 

U-PVC  200 mm dia

Total Composite rate

10" (250 mm) dia 

U-PVC  250 mm dia

Total Composite rate

12" (300 mm) dia 

U-PVC  300 mm dia

Total Composite rate

14" (350 mm) dia 

U-PVC  350 mm dia
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

1. Material
1.00 R.M. @ 23160.00            23,160.00 

Specialls 30%              6,948.00 
Jointing material 2%                602.16 

           30,710.16 
           30,710.16                30,710 

xi)

1. Material
1.00 R.M. @ 31160.00            31,160.00 

Specialls 30%              9,348.00 
Jointing material 2%                810.16 

           41,318.16 
           41,318.16                41,318 

xii)

1. Material
1.00 R.M. @ 41600.00            41,600.00 

Specialls 30%            12,480.00 
Jointing material 2%              1,081.60 

           55,161.60 
           55,161.60                55,162 

xiii)

1. Material
1.00 R.M. @ 52000.00            52,000.00 

Specialls 30%            15,600.00 
Jointing material 2%              1,352.00 

           68,952.00 
           68,952.00                68,952 

Item No. 27-49
R.M.

a)
i)

1. Labour
Pipe layer 0.10 Hrs @ 125.00                  12.50 
Labourer 0.20 Hrs @ 87.50                  17.50 

                  30.00 
20%                    6.00 

Total Labour rate                  36.00                       36 

ii)

1. Labour
Pipe layer 0.10 Hrs @ 125.00                  12.50 
Labourer 0.20 Hrs @ 87.50                  17.50 

                  30.00 
20%                    6.00 

Total Labour rate                  36.00                       36 

iii)

1. Labour
Pipe layer 0.15 Hrs @ 125.00                  18.75 
Labourer 0.30 Hrs @ 87.50                  26.25 

                  45.00 
20%                    9.00 

U-PVC  450 mm dia

Total Composite rate

20" (500 mm) dia 

U-PVC  500 mm dia

Total Composite rate

4" (100 mm) dia 

Contractor's profit & overhead

5" (125 mm) dia 

Contractor's profit & overhead

22" (550 mm) dia 

U-PVC  550 mm dia

Total Composite rate

24" (600 mm) dia 

U-PVC  600 mm dia

Total Composite rate

Installing uPVC pipe of approved make registered with PSQCA in sewerlines and/or
laying, cutting, jointing, testing including all specials in pipe lines in trenches.

Class B
3" (75 mm) dia 

Contractor's profit & overhead

 27 - 963



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Total Labour rate                  54.00                       54 

iv)

1. Labour
Pipe layer 0.15 Hrs @ 125.00                  18.75 
Labourer 0.30 Hrs @ 87.50                  26.25 

                  45.00 
20%                    9.00 

Total Labour rate                  54.00                       54 

v)

1. Labour
Pipe layer 0.15 Hrs @ 125.00                  18.75 
Labourer 0.30 Hrs @ 87.50                  26.25 

                  45.00 
20%                    9.00 

Total Labour rate                  54.00                       54 

vi)

1. Labour
Pipe layer 0.20 Hrs @ 125.00                  25.00 
Labourer 0.40 Hrs @ 87.50                  35.00 

                  60.00 
20%                  12.00 

Total Labour rate                  72.00                       72 

vii)

1. Labour
Pipe layer 0.20 Hrs @ 125.00                  25.00 
Labourer 0.40 Hrs @ 87.50                  35.00 

                  60.00 
20%                  12.00 

Total Labour rate                  72.00                       72 

viii)

1. Labour
Pipe layer 0.20 Hrs @ 125.00                  25.00 
Labourer 0.40 Hrs @ 87.50                  35.00 

                  60.00 
20%                  12.00 

Total Labour rate                  72.00                       72 

ix)

1. Labour
Pipe layer 0.30 Hrs @ 125.00                  37.50 
Labourer 0.60 Hrs @ 87.50                  52.50 

                  90.00 
20%                  18.00 

Total Labour rate                108.00                     108 

x)

1. Labour
Pipe layer 0.30 Hrs @ 125.00                  37.50 
Labourer 0.60 Hrs @ 87.50                  52.50 

                  90.00 
20%                  18.00 

Total Labour rate                108.00                     108 

10" (250 mm) dia 

Contractor's profit & overhead

12" (300 mm) dia 

Contractor's profit & overhead

14" (350 mm) dia 

Contractor's profit & overhead

6" (150 mm) dia 

Contractor's profit & overhead

8" (200 mm) dia 

Contractor's profit & overhead

16" (400 mm) dia 

Contractor's profit & overhead

18" (450 mm) dia 

Contractor's profit & overhead
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

xi)

1. Labour
Pipe layer 0.30 Hrs @ 125.00                  37.50 
Labourer 0.60 Hrs @ 87.50                  52.50 

                  90.00 
20%                  18.00 

Total Labour rate                108.00                     108 

xii)

1. Labour
Pipe layer 0.50 Hrs @ 125.00                  62.50 
Labourer 1.00 Hrs @ 87.50                  87.50 

                150.00 
20%                  30.00 

Total Labour rate                180.00                     180 

xiii)

1. Labour
Pipe layer 0.50 Hrs @ 125.00                  62.50 
Labourer 1.00 Hrs @ 87.50                  87.50 

                150.00 
20%                  30.00 

Total Labour rate                180.00                     180 

b)
i)

1. Labour
Pipe layer 0.10 Hrs @ 125.00                  12.50 
Labourer 0.20 Hrs @ 87.50                  17.50 

                  30.00 
20%                    6.00 

Total Labour rate                  36.00                       36 

ii)

1. Labour
Pipe layer 0.10 Hrs @ 125.00                  12.50 
Labourer 0.20 Hrs @ 87.50                  17.50 

                  30.00 
20%                    6.00 

Total Labour rate                  36.00                       36 

iii)

1. Labour
Pipe layer 0.15 Hrs @ 125.00                  18.75 
Labourer 0.30 Hrs @ 87.50                  26.25 

                  45.00 
20%                    9.00 

Total Labour rate                  54.00                       54 

iv)

1. Labour
Pipe layer 0.15 Hrs @ 125.00                  18.75 
Labourer 0.30 Hrs @ 87.50                  26.25 

                  45.00 
20%                    9.00 

Total Labour rate                  54.00                       54 

v)

5" (125 mm) dia 

Contractor's profit & overhead

6" (150 mm) dia 

Contractor's profit & overhead

8" (200 mm) dia 

Contractor's profit & overhead

24" (600 mm) dia 

Contractor's profit & overhead

Class C
3" (75 mm) dia 

Contractor's profit & overhead

4" (100 mm) dia 

Contractor's profit & overhead

20" (500 mm) dia 

Contractor's profit & overhead

22" (550 mm) dia 
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

1. Labour
Pipe layer 0.15 Hrs @ 125.00                  18.75 
Labourer 0.30 Hrs @ 87.50                  26.25 

                  45.00 
20%                    9.00 

Total Labour rate                  54.00                       54 

vi)

1. Labour
Pipe layer 0.20 Hrs @ 125.00                  25.00 
Labourer 0.40 Hrs @ 87.50                  35.00 

                  60.00 
20%                  12.00 

Total Labour rate                  72.00                       72 

vii)

1. Labour
Pipe layer 0.20 Hrs @ 125.00                  25.00 
Labourer 0.40 Hrs @ 87.50                  35.00 

                  60.00 
20%                  12.00 

Total Labour rate                  72.00                       72 

viii)

1. Labour
Pipe layer 0.20 Hrs @ 125.00                  25.00 
Labourer 0.40 Hrs @ 87.50                  35.00 

                  60.00 
20%                  12.00 

Total Labour rate                  72.00                       72 

ix)

1. Labour
Pipe layer 0.30 Hrs @ 125.00                  37.50 
Labourer 0.60 Hrs @ 87.50                  52.50 

                  90.00 
20%                  18.00 

Total Labour rate                108.00                     108 

x)

1. Labour
Pipe layer 0.30 Hrs @ 125.00                  37.50 
Labourer 0.60 Hrs @ 87.50                  52.50 

                  90.00 
20%                  18.00 

Total Labour rate                108.00                     108 

xi)

1. Labour
Pipe layer 0.30 Hrs @ 125.00                  37.50 
Labourer 0.60 Hrs @ 87.50                  52.50 

                  90.00 
20%                  18.00 

Total Labour rate                108.00                     108 

xii)

1. Labour

Contractor's profit & overhead

Contractor's profit & overhead

18" (450 mm) dia 

Contractor's profit & overhead

20" (500 mm) dia 

Contractor's profit & overhead

22" (550 mm) dia 

10" (250 mm) dia 

Contractor's profit & overhead

12" (300 mm) dia 

Contractor's profit & overhead

14" (350 mm) dia 

Contractor's profit & overhead

16" (400 mm) dia 
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Pipe layer 0.50 Hrs @ 125.00                  62.50 
Labourer 1.00 Hrs @ 87.50                  87.50 

                150.00 
20%                  30.00 

Total Labour rate                180.00                     180 

xiii)

1. Labour
Pipe layer 0.50 Hrs @ 125.00                  62.50 
Labourer 1.00 Hrs @ 87.50                  87.50 

                150.00 
20%                  30.00 

Total Labour rate                180.00                     180 

c)
i)

1. Labour
Pipe layer 0.10 Hrs @ 125.00                  12.50 
Labourer 0.20 Hrs @ 87.50                  17.50 

                  30.00 
20%                    6.00 

Total Labour rate                  36.00                       36 

ii)

1. Labour
Pipe layer 0.10 Hrs @ 125.00                  12.50 
Labourer 0.20 Hrs @ 87.50                  17.50 

                  30.00 
20%                    6.00 

Total Labour rate                  36.00                       36 

iii)

1. Labour
Pipe layer 0.15 Hrs @ 125.00                  18.75 
Labourer 0.30 Hrs @ 87.50                  26.25 

                  45.00 
20%                    9.00 

Total Labour rate                  54.00                       54 

iv)

1. Labour
Pipe layer 0.15 Hrs @ 125.00                  18.75 
Labourer 0.30 Hrs @ 87.50                  26.25 

                  45.00 
20%                    9.00 

Total Labour rate                  54.00                       54 

v)

1. Labour
Pipe layer 0.15 Hrs @ 125.00                  18.75 
Labourer 0.30 Hrs @ 87.50                  26.25 

                  45.00 
20%                    9.00 

Total Labour rate                  54.00                       54 

vi)

1. Labour
Pipe layer 0.20 Hrs @ 125.00                  25.00 
Labourer 0.40 Hrs @ 87.50                  35.00 

24" (600 mm) dia 

Contractor's profit & overhead

Class D
3" (75 mm) dia 

Contractor's profit & overhead

4" (100 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

5" (125 mm) dia 

Contractor's profit & overhead

6" (150 mm) dia 

Contractor's profit & overhead

8" (200 mm) dia 

Contractor's profit & overhead

10" (250 mm) dia 
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

                  60.00 
20%                  12.00 

Total Labour rate                  72.00                       72 

vii)

1. Labour
Pipe layer 0.20 Hrs @ 125.00                  25.00 
Labourer 0.40 Hrs @ 87.50                  35.00 

                  60.00 
20%                  12.00 

Total Labour rate                  72.00                       72 

viii)

1. Labour
Pipe layer 0.20 Hrs @ 125.00                  25.00 
Labourer 0.40 Hrs @ 87.50                  35.00 

                  60.00 
20%                  12.00 

Total Labour rate                  72.00                       72 

ix)

1. Labour
Pipe layer 0.30 Hrs @ 125.00                  37.50 
Labourer 0.60 Hrs @ 87.50                  52.50 

                  90.00 
20%                  18.00 

Total Labour rate                108.00                     108 

x)

1. Labour
Pipe layer 0.30 Hrs @ 125.00                  37.50 
Labourer 0.60 Hrs @ 87.50                  52.50 

                  90.00 
20%                  18.00 

Total Labour rate                108.00                     108 

xi)

1. Labour
Pipe layer 0.30 Hrs @ 125.00                  37.50 
Labourer 0.60 Hrs @ 87.50                  52.50 

                  90.00 
20%                  18.00 

Total Labour rate                108.00                     108 

xii)

1. Labour
Pipe layer 0.50 Hrs @ 125.00                  62.50 
Labourer 1.00 Hrs @ 87.50                  87.50 

                150.00 
20%                  30.00 

Total Labour rate                180.00                     180 

xiii)

1. Labour
Pipe layer 0.50 Hrs @ 125.00                  62.50 
Labourer 1.00 Hrs @ 87.50                  87.50 

                150.00 
20%                  30.00 

18" (450 mm) dia 

Contractor's profit & overhead

20" (500 mm) dia 

Contractor's profit & overhead

22" (550 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

12" (300 mm) dia 

Contractor's profit & overhead

14" (350 mm) dia 

Contractor's profit & overhead

16" (400 mm) dia 

Contractor's profit & overhead

24" (600 mm) dia 

Contractor's profit & overhead
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Total Labour rate                180.00                     180 

D)
i)

1. Labour
Pipe layer 0.10 Hrs @ 125.00                  12.50 
Labourer 0.20 Hrs @ 87.50                  17.50 

                  30.00 
20%                    6.00 

Total Labour rate                  36.00                       36 

ii)

1. Labour
Pipe layer 0.10 Hrs @ 125.00                  12.50 
Labourer 0.20 Hrs @ 87.50                  17.50 

                  30.00 
20%                    6.00 

Total Labour rate                  36.00                       36 

iii)

1. Labour
Pipe layer 0.15 Hrs @ 125.00                  18.75 
Labourer 0.30 Hrs @ 87.50                  26.25 

                  45.00 
20%                    9.00 

Total Labour rate                  54.00                       54 

iv)

1. Labour
Pipe layer 0.15 Hrs @ 125.00                  18.75 
Labourer 0.30 Hrs @ 87.50                  26.25 

                  45.00 
20%                    9.00 

Total Labour rate                  54.00                       54 

v)

1. Labour
Pipe layer 0.15 Hrs @ 125.00                  18.75 
Labourer 0.30 Hrs @ 87.50                  26.25 

                  45.00 
20%                    9.00 

Total Labour rate                  54.00                       54 

vi)

1. Labour
Pipe layer 0.20 Hrs @ 125.00                  25.00 
Labourer 0.40 Hrs @ 87.50                  35.00 

                  60.00 
20%                  12.00 

Total Labour rate                  72.00                       72 

vii)

1. Labour
Pipe layer 0.20 Hrs @ 125.00                  25.00 
Labourer 0.40 Hrs @ 87.50                  35.00 

                  60.00 
20%                  12.00 

Total Labour rate                  72.00                       72 

12" (300 mm) dia 

Contractor's profit & overhead

Contractor's profit & overhead

6" (150 mm) dia 

Contractor's profit & overhead

8" (200 mm) dia 

Contractor's profit & overhead

10" (250 mm) dia 

Contractor's profit & overhead

Class E
3" (75 mm) dia 

Contractor's profit & overhead

4" (100 mm) dia 

Contractor's profit & overhead

5" (125 mm) dia 
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

viii)

1. Labour
Pipe layer 0.20 Hrs @ 125.00                  25.00 
Labourer 0.40 Hrs @ 87.50                  35.00 

                  60.00 
20%                  12.00 

Total Labour rate                  72.00                       72 

ix)

1. Labour
Pipe layer 0.30 Hrs @ 125.00                  37.50 
Labourer 0.60 Hrs @ 87.50                  52.50 

                  90.00 
20%                  18.00 

Total Labour rate                108.00                     108 

x)

1. Labour
Pipe layer 0.30 Hrs @ 125.00                  37.50 
Labourer 0.60 Hrs @ 87.50                  52.50 

                  90.00 
20%                  18.00 

Total Labour rate                108.00                     108 

xi)

1. Labour
Pipe layer 0.30 Hrs @ 125.00                  37.50 
Labourer 0.60 Hrs @ 87.50                  52.50 

                  90.00 
20%                  18.00 

Total Labour rate                108.00                     108 

xii)

1. Labour
Pipe layer 0.50 Hrs @ 125.00                  62.50 
Labourer 1.00 Hrs @ 87.50                  87.50 

                150.00 
20%                  30.00 

Total Labour rate                180.00                     180 

xiii)

1. Labour
Pipe layer 0.50 Hrs @ 125.00                  62.50 
Labourer 1.00 Hrs @ 87.50                  87.50 

                150.00 
20%                  30.00 

Total Labour rate                180.00                     180 

Item No. 27- 50

a)

2.Material
1.00 R.M @ 38.00                  38.00 

Fittings and Special 30%                  11.40 

14" (350 mm) dia 

Contractor's profit & overhead

16" (400 mm) dia 

Contractor's profit & overhead

Supply of HDPE pipes density 700-960 kg/cu.m and carbon black contants > 2% with DIN-8074, 8075 
or PS-3580:1997 (rev.) ISO 9001-2000 pressure classification of PE -100 (black) for water  PN-16 with 
specials and valves etc. 

HDPE Pipes density 700-960 kg/cu.m  (15mm)

HDPE Pipes density 700-960 kg/cu.m  (15mm)

18" (450 mm) dia 

Contractor's profit & overhead

20" (500 mm) dia 

Contractor's profit & overhead

22" (550 mm) dia 

Contractor's profit & overhead

24" (600 mm) dia 

Contractor's profit & overhead
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

                 49.40 

                 49.40                       49 

b)

2.Material
1.00 R.M @ 42.24                  42.24 

Fittings and Special 30%                  12.67 
                 54.91 

                 54.91                       55 

c)

2.Material
1.00 R.M @ 62.08                  62.08 

Fittings and Special 30%                  18.62 
                 80.70 

                 80.70                       81 

d)

2.Material
1.00 R.M @ 103.58                103.58 

Fittings and Special 30%                  31.07 
               134.65 

               134.65                     135 

e)

2.Material

1.00 R.M @ 156.00                156.00 
Fittings and Special 30%                  46.80 

               202.80 

               202.80                     203 

f)

2.Material
1.00 R.M @ 175.00                175.00 

Fittings and Special 30%                  52.50 
               227.50 

               227.50                     228 

g)

2.Material
1.00 R.M @ 241.61                241.61 

Fittings and Special 30%                  72.48 
               314.09 

               314.09                     314 

h)

2.Material
1.00 R.M @ 381.53                381.53 

Fittings and Special 30%                114.46 
               495.99 

HDPE Pipes density 700-960 kg/cu.m  (20mm)

HDPE Pipes density 700-960 kg/cu.m (25mm)

HDPE Pipes density 700-960 kg/cu.m (32mm)

HDPE Pipes density 700-960 kg/cu.m  (20mm)

HDPE Pipes density 700-960 kg/cu.m (25mm)

HDPE Pipes density 700-960 kg/cu.m (32mm)

HDPE Pipes density 700-960 kg/cu.m  (40mm)

HDPE Pipes density 700-960 kg/cu.m  (40mm)

HDPE Pipes density 700-960 kg/cu.m  (45mm)

HDPE Pipes density 700-960 kg/cu.m  (50mm)

HDPE Pipes density 700-960 kg/cu.m  (63mm)

HDPE Pipes density 700-960 kg/cu.m  (45mm)

HDPE Pipes density 700-960 kg/cu.m  (50mm)

HDPE Pipes density 700-960 kg/cu.m  (63mm)
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

               495.99                     496 

i)

2.Material
1.00 R.M @ 532.20                532.20 

Fittings and Special 30%                159.66 
               691.86 

               691.86                     692 

j)

2.Material
1.00 R.M @ 770.53                770.53 

Fittings and Special 30%                231.16 
             1,001.69 

             1,001.69                  1,002 

k)

2.Material
1.00 R.M @ 1139.69              1,139.69 

Fittings and Special 30%                341.91 
             1,481.60 

             1,481.60                  1,482 

l)

2.Material
1.00 R.M @ 1476.84              1,476.84 

Fittings and Special 30%                443.05 
             1,919.89 

             1,919.89                  1,920 

m)

2.Material
1.00 R.M @ 1950.00              1,950.00 

Fittings and Special 30%                585.00 
             2,535.00 

             2,535.00                  2,535 

n)

2.Material
1.00 R.M @ 2411.17              2,411.17 

Fittings and Special 30%                723.35 
             3,134.52 

             3,134.52                  3,135 

o)

2.Material
1.00 R.M @ 3047.03              3,047.03 

Fittings and Special 30%                914.11 
             3,961.14 

             3,961.14                  3,961 

p)

2.Material
1.00 R.M @ 3760.16              3,760.16 

HDPE Pipes density 700-960 kg/cu.m  (75mm)

HDPE Pipes density 700-960 kg/cu.m  (90mm)

HDPE Pipes density 700-960 kg/cu.m  (75mm)

HDPE Pipes density 700-960 kg/cu.m  (90mm)

HDPE Pipes density 700-960 kg/cu.m  (110mm)

HDPE Pipes density 700-960 kg/cu.m  (125mm)

HDPE Pipes density 700-960 kg/cu.m  (140mm)

HDPE Pipes density 700-960 kg/cu.m  (160mm)

HDPE Pipes density 700-960 kg/cu.m  (180mm)

HDPE Pipes density 700-960 kg/cu.m  (200mm)

HDPE Pipes density 700-960 kg/cu.m  (110mm)

HDPE Pipes density 700-960 kg/cu.m  (125mm)

HDPE Pipes density 700-960 kg/cu.m  (140mm)

HDPE Pipes density 700-960 kg/cu.m  (160mm)

HDPE Pipes density 700-960 kg/cu.m  (180mm)

HDPE Pipes density 700-960 kg/cu.m  (200mm)
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Fittings and Special 30%              1,128.05 
             4,888.21 

             4,888.21                  4,888 

q)

2.Material
1.00 R.M @ 5210.64              5,210.64 

Fittings and Special 30%              1,563.19 
             6,773.83 

             6,773.83                  6,774 

r)

2.Material
1.00 R.M @ 5940.35              5,940.35 

Fittings and Special 30%              1,782.11 
             7,722.46 

             7,722.46                  7,722 

s)

2.Material
1.00 R.M @ 9950.49              9,950.49 

Fittings and Special 30%              2,985.15 
           12,935.64 

           12,935.64                12,936 

t)

2.Material
1.00 R.M @ 12825.20            12,825.20 

Fittings and Special 30%              3,847.56 
           16,672.76 

           16,672.76                16,673 

u)

2.Material
1.00 R.M @ 15597.45            15,597.45 

Fittings and Special 30%              4,679.24 
           20,276.69 

           20,276.69                20,277 

v)

2.Material
1.00 R.M @ 19983.75            19,983.75 

Fittings and Special 30%              5,995.12 
           25,978.87 

           25,978.87                25,979 

w)

2.Material
1.00 R.M @ 24466.37            24,466.37 

Fittings and Special 30%              7,339.91 

HDPE Pipes density 700-960 kg/cu.m  (250mm)

HDPE Pipes density 700-960 kg/cu.m  (280mm)

HDPE Pipes density 700-960 kg/cu.m  (315mm)

HDPE Pipes density 700-960 kg/cu.m  (355mm)

HDPE Pipes density 700-960 kg/cu.m  (225mm)

HDPE Pipes density 700-960 kg/cu.m  (250mm)

HDPE Pipes density 700-960 kg/cu.m  (280mm)

HDPE Pipes density 700-960 kg/cu.m  (315mm)

HDPE Pipes density 700-960 kg/cu.m  (355mm)

HDPE Pipes density 700-960 kg/cu.m  (400mm)

HDPE Pipes density 700-960 kg/cu.m  (450 mm)

HDPE Pipes density 700-960 kg/cu.m  (400mm)

HDPE Pipes density 700-960 kg/cu.m  (450 mm)

HDPE Pipes density 700-960 kg/cu.m  (225mm)
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 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

           31,806.28 

           31,806.28                31,806 

x)

2.Material
1.00 R.M @ 29248.07            29,248.07 

Fittings and Special 30%              8,774.42 
           38,022.49 

           38,022.49                38,023 

y)

2.Material
1.00 R.M @ 40725.28            40,725.28 

Fittings and Special 30%            12,217.58 
           52,942.86 

           52,942.86                52,943 

z)

2.Material
1.00 R.M @ 48558.16            48,558.16 

Fittings and Special 30%            14,567.45 
           63,125.61 

           63,125.61                63,126 

za)

2.Material
1.00 R.M @ 60525.00            60,525.00 

Fittings and Special 30%            18,157.50 
           78,682.50 

           78,682.50                78,683 

HDPE Pipes density 700-960 kg/cu.m  (500 mm)

HDPE Pipes density 700-960 kg/cu.m  (560 mm)

HDPE Pipes density 700-960 kg/cu.m  (630 mm)

HDPE Pipes density 700-960 kg/cu.m  (800 mm)

HDPE Pipes density 700-960 kg/cu.m  (500 mm)

HDPE Pipes density 700-960 kg/cu.m  (560 mm)

HDPE Pipes density 700-960 kg/cu.m  (630 mm)

HDPE Pipes density 700-960 kg/cu.m  (800 mm)
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 Unit       Rate   
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Description

Component  
CostUnit 

Item No. 27- 51

a) 1. Labour
Labourer 0.10 Hrs @ 87.50                    8.75 
Pipe Fitter 0.10 Hrs @ 125.00                  12.50 

                 21.25 
20%                    4.25 

                 25.50                       26 

b) 1. Labour
Labourer 0.10 Hrs @ 87.50                    8.75 
Pipe Fitter 0.10 Hrs @ 125.00                  12.50 

                 21.25 
20%                    4.25 

                 25.50                       26 

c) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

d) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

e) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

f) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

g) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

h) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 

laying, cutting, jointing, testing and disinfecting HDPE pipes density 700-960 kg/cu.m and carbon 
black contants > 2% with DIN-8074, 8075 or PS-3580:1997 (rev.) ISO 9001-2000 pressure classification 
of PE -100 (black) for water  PN-16, complete in all respects.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

20%                  21.25 
               127.50                     128 

i) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

j) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

k) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

l) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

m) 1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

n) 1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

o) 1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

p) 1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

q) 1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

r) 1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

s) 1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 
20%                  42.50 

               255.00                     255 

t) 1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 
20%                  42.50 

               255.00                     255 

u) 1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 
20%                  42.50 

               255.00                     255 

v) 1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

w) 1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

x) 1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

y) 1. Labour

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

z) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

za) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

Item No. 27- 52

a)

2.Material
1.00 R.M @ 40.23                  40.23 

Fittings and Special 30%                  12.07 
                 52.30 

                 52.30                       52 

b)

2.Material
1.00 R.M @ 51.86                  51.86 

Fittings and Special 30%                  15.56 
                 67.42 

                 67.42                       67 

c)

2.Material
1.00 R.M @ 83.76                  83.76 

Fittings and Special 30%                  25.13 
               108.89 

               108.89                     109 

d)

2.Material

1.00 R.M @ 128.64                128.64 
Fittings and Special 30%                  38.59 

               167.23 

               167.23                     167 

HDPE Pipes density 700-960 kg/cu.m (25mm)

HDPE Pipes density 700-960 kg/cu.m (25mm)

HDPE Pipes density 700-960 kg/cu.m (32mm)

HDPE Pipes density 700-960 kg/cu.m (32mm)

HDPE Pipes density 700-960 kg/cu.m  (40mm)

HDPE Pipes density 700-960 kg/cu.m  (40mm)

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Supply of HDPE pipes density 700-960 kg/cu.m and carbon black contants > 2% with DIN-8074, 8075 
or PS-3580:1997 (rev.) ISO 9001-2000 pressure classification of PE -100 (black) for water  PN-10 with 
specials and valves etc. 

HDPE Pipes density 700-960 kg/cu.m  (20mm)

HDPE Pipes density 700-960 kg/cu.m  (20mm)
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

f)

2.Material
1.00 R.M @ 198.24                198.24 

Fittings and Special 30%                  59.47 
               257.71 

               257.71                     258 

g)

2.Material
1.00 R.M @ 315.26                315.26 

Fittings and Special 30%                  94.58 
               409.84 

               409.84                     410 

h)

2.Material
1.00 R.M @ 445.60                445.60 

Fittings and Special 30%                133.68 
               579.28 

               579.28                     579 

i)

2.Material
1.00 R.M @ 638.53                638.53 

Fittings and Special 30%                191.56 
               830.09 

               830.09                     830 

j)

2.Material
1.00 R.M @ 944.95                944.95 

Fittings and Special 30%                283.49 
             1,228.44 

             1,228.44                  1,228 

k)

2.Material
1.00 R.M @ 1215.40              1,215.40 

Fittings and Special 30%                364.62 
             1,580.02 

             1,580.02                  1,580 

l)

2.Material
1.00 R.M @ 1650.00              1,650.00 

Fittings and Special 30%                495.00 
             2,145.00 

             2,145.00                  2,145 

m)

2.Material
1.00 R.M @ 2002.36              2,002.36 

Fittings and Special 30%                600.71 
             2,603.07 

HDPE Pipes density 700-960 kg/cu.m  (140mm)

HDPE Pipes density 700-960 kg/cu.m  (50mm)

HDPE Pipes density 700-960 kg/cu.m  (75mm)

HDPE Pipes density 700-960 kg/cu.m  (75mm)

HDPE Pipes density 700-960 kg/cu.m  (50mm)

HDPE Pipes density 700-960 kg/cu.m  (63mm)

HDPE Pipes density 700-960 kg/cu.m  (63mm)

HDPE Pipes density 700-960 kg/cu.m  (90mm)

HDPE Pipes density 700-960 kg/cu.m  (90mm)

HDPE Pipes density 700-960 kg/cu.m  (110mm)

HDPE Pipes density 700-960 kg/cu.m  (110mm)

HDPE Pipes density 700-960 kg/cu.m  (125mm)

HDPE Pipes density 700-960 kg/cu.m  (125mm)

HDPE Pipes density 700-960 kg/cu.m  (140mm)

HDPE Pipes density 700-960 kg/cu.m  (160mm)

HDPE Pipes density 700-960 kg/cu.m  (160mm)
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

             2,603.07                  2,603 

n)

2.Material
1.00 R.M @ 2545.84              2,545.84 

Fittings and Special 30%                763.75 
             3,309.59 

             3,309.59                  3,310 

o)

2.Material
1.00 R.M @ 3135.50              3,135.50 

Fittings and Special 30%                940.65 
             4,076.15 

             4,076.15                  4,076 

p)

2.Material
1.00 R.M @ 4320.25              4,320.25 

Fittings and Special 30%              1,296.08 
             5,616.33 

             5,616.33                  5,616 

q)

2.Material
1.00 R.M @ 4882.48              4,882.48 

Fittings and Special 30%              1,464.74 
             6,347.22 

             6,347.22                  6,347 

r)

2.Material
1.00 R.M @ 7946.73              7,946.73 

Fittings and Special 30%              2,384.02 
           10,330.75 

           10,330.75                10,331 

s)

2.Material
1.00 R.M @ 10718.98            10,718.98 

Fittings and Special 30%              3,215.69 
           13,934.67 

           13,934.67                13,935 

t)

2.Material
1.00 R.M @ 12523.50            12,523.50 

Fittings and Special 30%              3,757.05 
           16,280.55 

           16,280.55                16,281 

HDPE Pipes density 700-960 kg/cu.m  (180mm)

HDPE Pipes density 700-960 kg/cu.m  (200mm)

HDPE Pipes density 700-960 kg/cu.m  (180mm)

HDPE Pipes density 700-960 kg/cu.m  (200mm)

HDPE Pipes density 700-960 kg/cu.m  (225mm)

HDPE Pipes density 700-960 kg/cu.m  (225mm)

HDPE Pipes density 700-960 kg/cu.m  (250mm)

HDPE Pipes density 700-960 kg/cu.m  (250mm)

HDPE Pipes density 700-960 kg/cu.m  (280mm)

HDPE Pipes density 700-960 kg/cu.m  (280mm)

HDPE Pipes density 700-960 kg/cu.m  (315mm)

HDPE Pipes density 700-960 kg/cu.m  (315mm)

HDPE Pipes density 700-960 kg/cu.m  (355mm)

HDPE Pipes density 700-960 kg/cu.m  (355mm)
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

u)

2.Material
1.00 R.M @ 16553.79            16,553.79 

Fittings and Special 30%              4,966.14 
           21,519.93 

           21,519.93                21,520 

v)

2.Material
1.00 R.M @ 20948.40            20,948.40 

Fittings and Special 30%              6,284.52 
           27,232.92 

           27,232.92                27,233 

w)

2.Material
1.00 R.M @ 25607.14            25,607.14 

Fittings and Special 30%              7,682.14 
           33,289.28 

           33,289.28                33,289 

x)

2.Material
1.00 R.M @ 32322.20            32,322.20 

Fittings and Special 30%              9,696.66 
           42,018.86 

           42,018.86                42,019 

y)

2.Material
1.00 R.M @ 40746.00            40,746.00 

Fittings and Special 30%            12,223.80 
           52,969.80 

           52,969.80                52,970 

z)

2.Material
1.00 R.M @ 51500.00            51,500.00 

Fittings and Special 30%            15,450.00 
           66,950.00 

           66,950.00                66,950 

Item No. 27- 53

a)
1. Labour
Labourer 0.10 Hrs @ 87.50                    8.75 
Pipe Fitter 0.10 Hrs @ 125.00                  12.50 

                 21.25 
20%                    4.25 

                 25.50                       26 

HDPE Pipes density 700-960 kg/cu.m  (450 mm)

HDPE Pipes density 700-960 kg/cu.m  (450 mm)

HDPE Pipes density 700-960 kg/cu.m  (500 mm)

HDPE Pipes density 700-960 kg/cu.m  (500 mm)

HDPE Pipes density 700-960 kg/cu.m  (560 mm)

HDPE Pipes density 700-960 kg/cu.m  (560 mm)

HDPE Pipes density 700-960 kg/cu.m  (630 mm)

HDPE Pipes density 700-960 kg/cu.m  (630 mm)

HDPE Pipes density 700-960 kg/cu.m  (800 mm)

HDPE Pipes density 700-960 kg/cu.m  (800 mm)

laying, cutting, jointing, testing and disinfecting HDPE pipes density 700-960 kg/cu.m and carbon 
black contants > 2% with DIN-8074, 8075 or PS-3580:1997 (rev.) ISO 9001-2000 pressure classification 
of PE -100 (black) for water  PN-10, complete in all respects.

Contractor's profit & overhead

HDPE Pipes density 700-960 kg/cu.m  (400mm)

HDPE Pipes density 700-960 kg/cu.m  (400mm)
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

b)
1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

c)
1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

d)
1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

e) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

f) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

g) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

h) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

i) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

j) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

               106.25 
20%                  21.25 

               127.50                     128 

k) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

l)

1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

m) 1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

n) 1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

o)
1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

p)

1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

q) 1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

r)

1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

20%                  42.50 
               255.00                     255 

s)

1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 
20%                  42.50 

               255.00                     255 

t) 1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 
20%                  42.50 

               255.00                     255 

u)
1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

v)
1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

w) 1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

x) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

y) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

z) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Item No. 27- 54

a)

2.Material
1.00 R.M @ 40.23                  40.23 

Fittings and Special 30%                  12.07 
                 52.30 

                 52.30                       52 

b)

2.Material
1.00 R.M @ 51.86                  51.86 

Fittings and Special 30%                  15.56 
                 67.42 

                 67.42                       67 

c)

2.Material
1.00 R.M @ 83.76                  83.76 

Fittings and Special 30%                  25.13 
               108.89 

               108.89                     109 

d)

2.Material

1.00 R.M @ 128.64                128.64 
Fittings and Special 30%                  38.59 

               167.23 

               167.23                     167 

f)

2.Material
1.00 R.M @ 198.24                198.24 

Fittings and Special 30%                  59.47 
               257.71 

               257.71                     258 

g)

2.Material
1.00 R.M @ 315.26                315.26 

Fittings and Special 30%                  94.58 
               409.84 

               409.84                     410 

h)

Supply of HDPE pipes density 700-960 kg/cu.m and carbon black contants > 2% with DIN-8074, 8075 
or PS-3580:1997 (rev.) ISO 9001-2000 pressure classification of PE -100 (black) for water  PN-12 with 
specials and valves etc. 

HDPE Pipes density 700-960 kg/cu.m  (20mm)

HDPE Pipes density 700-960 kg/cu.m  (20mm)

HDPE Pipes density 700-960 kg/cu.m (25mm)

HDPE Pipes density 700-960 kg/cu.m (25mm)

HDPE Pipes density 700-960 kg/cu.m (32mm)

HDPE Pipes density 700-960 kg/cu.m (32mm)

HDPE Pipes density 700-960 kg/cu.m  (40mm)

HDPE Pipes density 700-960 kg/cu.m  (40mm)

HDPE Pipes density 700-960 kg/cu.m  (50mm)

HDPE Pipes density 700-960 kg/cu.m  (50mm)

HDPE Pipes density 700-960 kg/cu.m  (63mm)

HDPE Pipes density 700-960 kg/cu.m  (63mm)

HDPE Pipes density 700-960 kg/cu.m  (75mm)
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

2.Material
1.00 R.M @ 445.60                445.60 

Fittings and Special 30%                133.68 
               579.28 

               579.28                     579 

i)

2.Material
1.00 R.M @ 638.53                638.53 

Fittings and Special 30%                191.56 
               830.09 

               830.09                     830 

j)

2.Material
1.00 R.M @ 944.95                944.95 

Fittings and Special 30%                283.49 
             1,228.44 

             1,228.44                  1,228 

k)

2.Material
1.00 R.M @ 1215.40              1,215.40 

Fittings and Special 30%                364.62 
             1,580.02 

             1,580.02                  1,580 

l)

2.Material
1.00 R.M @ 1650.00              1,650.00 

Fittings and Special 30%                495.00 
             2,145.00 

             2,145.00                  2,145 

m)

2.Material
1.00 R.M @ 2002.36              2,002.36 

Fittings and Special 30%                600.71 
             2,603.07 

             2,603.07                  2,603 

n)

2.Material
1.00 R.M @ 2545.84              2,545.84 

Fittings and Special 30%                763.75 
             3,309.59 

             3,309.59                  3,310 

o)

2.Material
1.00 R.M @ 3135.50              3,135.50 

Fittings and Special 30%                940.65 
             4,076.15 

             4,076.15                  4,076 

HDPE Pipes density 700-960 kg/cu.m  (75mm)

HDPE Pipes density 700-960 kg/cu.m  (90mm)

HDPE Pipes density 700-960 kg/cu.m  (90mm)

HDPE Pipes density 700-960 kg/cu.m  (110mm)

HDPE Pipes density 700-960 kg/cu.m  (110mm)

HDPE Pipes density 700-960 kg/cu.m  (125mm)

HDPE Pipes density 700-960 kg/cu.m  (125mm)

HDPE Pipes density 700-960 kg/cu.m  (140mm)

HDPE Pipes density 700-960 kg/cu.m  (140mm)

HDPE Pipes density 700-960 kg/cu.m  (160mm)

HDPE Pipes density 700-960 kg/cu.m  (160mm)

HDPE Pipes density 700-960 kg/cu.m  (180mm)

HDPE Pipes density 700-960 kg/cu.m  (180mm)

HDPE Pipes density 700-960 kg/cu.m  (200mm)

HDPE Pipes density 700-960 kg/cu.m  (200mm)

 27 - 986



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

p)

2.Material
1.00 R.M @ 4320.25              4,320.25 

Fittings and Special 30%              1,296.08 
             5,616.33 

             5,616.33                  5,616 

q)

2.Material
1.00 R.M @ 4882.48              4,882.48 

Fittings and Special 30%              1,464.74 
             6,347.22 

             6,347.22                  6,347 

r)

2.Material
1.00 R.M @ 7946.73              7,946.73 

Fittings and Special 30%              2,384.02 
           10,330.75 

           10,330.75                10,331 

s)

2.Material
1.00 R.M @ 10718.98            10,718.98 

Fittings and Special 30%              3,215.69 
           13,934.67 

           13,934.67                13,935 

t)

2.Material
1.00 R.M @ 12523.50            12,523.50 

Fittings and Special 30%              3,757.05 
           16,280.55 

           16,280.55                16,281 

u)

2.Material
1.00 R.M @ 16553.79            16,553.79 

Fittings and Special 30%              4,966.14 
           21,519.93 

           21,519.93                21,520 

v)

2.Material
1.00 R.M @ 20948.40            20,948.40 

Fittings and Special 30%              6,284.52 
           27,232.92 

           27,232.92                27,233 

HDPE Pipes density 700-960 kg/cu.m  (400mm)

HDPE Pipes density 700-960 kg/cu.m  (450 mm)

HDPE Pipes density 700-960 kg/cu.m  (450 mm)

HDPE Pipes density 700-960 kg/cu.m  (225mm)

HDPE Pipes density 700-960 kg/cu.m  (225mm)

HDPE Pipes density 700-960 kg/cu.m  (250mm)

HDPE Pipes density 700-960 kg/cu.m  (250mm)

HDPE Pipes density 700-960 kg/cu.m  (280mm)

HDPE Pipes density 700-960 kg/cu.m  (280mm)

HDPE Pipes density 700-960 kg/cu.m  (315mm)

HDPE Pipes density 700-960 kg/cu.m  (315mm)

HDPE Pipes density 700-960 kg/cu.m  (355mm)

HDPE Pipes density 700-960 kg/cu.m  (355mm)

HDPE Pipes density 700-960 kg/cu.m  (400mm)

 27 - 987



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

w)

2.Material
1.00 R.M @ 25607.14            25,607.14 

Fittings and Special 30%              7,682.14 
           33,289.28 

           33,289.28                33,289 

x)

2.Material
1.00 R.M @ 32322.20            32,322.20 

Fittings and Special 30%              9,696.66 
           42,018.86 

           42,018.86                42,019 

y)

2.Material
1.00 R.M @ 40746.00            40,746.00 

Fittings and Special 30%            12,223.80 
           52,969.80 

           52,969.80                52,970 

z)

2.Material
1.00 R.M @ 51500.00            51,500.00 

Fittings and Special 30%            15,450.00 
           66,950.00                66,950 

Item No. 27- 55

a)
1. Labour
Labourer 0.10 Hrs @ 87.50                    8.75 
Pipe Fitter 0.10 Hrs @ 125.00                  12.50 

                 21.25 
20%                    4.25 

                 25.50                       26 

b)
1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

c)
1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

d)
1. Labour

HDPE Pipes density 700-960 kg/cu.m  (500 mm)

HDPE Pipes density 700-960 kg/cu.m  (500 mm)

HDPE Pipes density 700-960 kg/cu.m  (560 mm)

HDPE Pipes density 700-960 kg/cu.m  (560 mm)

HDPE Pipes density 700-960 kg/cu.m  (630 mm)

HDPE Pipes density 700-960 kg/cu.m  (630 mm)

HDPE Pipes density 700-960 kg/cu.m  (800 mm)

HDPE Pipes density 700-960 kg/cu.m  (800 mm)

laying, cutting, jointing, testing and disinfecting HDPE pipes density 700-960 kg/cu.m and carbon 
black contants > 2% with DIN-8074, 8075 or PS-3580:1997 (rev.) ISO 9001-2000 pressure classification 
of PE -100 (black) for water  PN-12, complete in all respects.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

 27 - 988



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

e) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

f) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

g) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

h) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

i) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

j) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

k) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

l)

1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

 27 - 989



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

m) 1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

n) 1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

o)
1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

p)

1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

q) 1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

r)

1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 
20%                  42.50 

               255.00                     255 

s)

1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 
20%                  42.50 

               255.00                     255 

t) 1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 
20%                  42.50 

               255.00                     255 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

u)
1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

v)
1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

w) 1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

x) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

y) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

z) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

Item No. 27- 56

a)

2.Material
1.00 R.M @ 38.00                  38.00 

Fittings and Special 30%                  11.40 
                 49.40                       49 

b)

2.Material
1.00 R.M @ 45.00                  45.00 

Fittings and Special 30%                  13.50 
                 58.50                       59 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Supply of HDPE pipes density 700-960 kg/cu.m and carbon black contants > 2% with DIN-8074, 8075 
or PS-3580:1997 (rev.) ISO 9001-2000 pressure classification of PE -100 (black) for water  PN-8 with 
specials and valves etc. 

HDPE Pipes density 700-960 kg/cu.m  (20mm)

HDPE Pipes density 700-960 kg/cu.m  (20mm)

HDPE Pipes density 700-960 kg/cu.m (25mm)

HDPE Pipes density 700-960 kg/cu.m (25mm)
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

c)

2.Material
1.00 R.M @ 62.00                  62.00 

Fittings and Special 30%                  18.60 
                 80.60                       81 

d)

2.Material

1.00 R.M @ 88.42                  88.42 
Fittings and Special 30%                  26.53 

               114.95                     115 

f)

2.Material
1.00 R.M @ 139.42                139.42 

Fittings and Special 30%                  41.83 
               181.25                     181 

g)

2.Material
1.00 R.M @ 212.00                212.00 

Fittings and Special 30%                  63.60 
               275.60                     276 

h)

2.Material
1.00 R.M @ 307.87                307.87 

Fittings and Special 30%                  92.36 
               400.23                     400 

i)

2.Material
1.00 R.M @ 440.73                440.73 

Fittings and Special 30%                132.22 
               572.95                     573 

j)

2.Material
1.00 R.M @ 637.89                637.89 

Fittings and Special 30%                191.37 
               829.26                     829 

k)

2.Material
1.00 R.M @ 820.08                820.08 

Fittings and Special 30%                246.02 
             1,066.10                  1,066 

l)

2.Material
1.00 R.M @ 1050.00              1,050.00 

Fittings and Special 30%                315.00 
             1,365.00                  1,365 

HDPE Pipes density 700-960 kg/cu.m (32mm)

HDPE Pipes density 700-960 kg/cu.m  (110mm)

HDPE Pipes density 700-960 kg/cu.m  (110mm)

HDPE Pipes density 700-960 kg/cu.m  (125mm)

HDPE Pipes density 700-960 kg/cu.m  (125mm)

HDPE Pipes density 700-960 kg/cu.m  (140mm)

HDPE Pipes density 700-960 kg/cu.m  (140mm)

HDPE Pipes density 700-960 kg/cu.m (32mm)

HDPE Pipes density 700-960 kg/cu.m  (40mm)

HDPE Pipes density 700-960 kg/cu.m  (40mm)

HDPE Pipes density 700-960 kg/cu.m  (50mm)

HDPE Pipes density 700-960 kg/cu.m  (50mm)

HDPE Pipes density 700-960 kg/cu.m  (63mm)

HDPE Pipes density 700-960 kg/cu.m  (63mm)

HDPE Pipes density 700-960 kg/cu.m  (75mm)

HDPE Pipes density 700-960 kg/cu.m  (75mm)

HDPE Pipes density 700-960 kg/cu.m  (90mm)

HDPE Pipes density 700-960 kg/cu.m  (90mm)
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

m)

2.Material
1.00 R.M @ 1343.94              1,343.94 

Fittings and Special 30%                403.18 
             1,747.12                  1,747 

n)

2.Material
1.00 R.M @ 1691.17              1,691.17 

Fittings and Special 30%                507.35 
             2,198.52                  2,199 

o)

2.Material
1.00 R.M @ 2091.47              2,091.47 

Fittings and Special 30%                627.44 
             2,718.91                  2,719 

p)

2.Material
1.00 R.M @ 2728.68              2,728.68 

Fittings and Special 30%                818.60 
             3,547.28                  3,547 

q)

2.Material
1.00 R.M @ 3242.71              3,242.71 

Fittings and Special 30%                972.81 
             4,215.52                  4,216 

r)

2.Material
1.00 R.M @ 4444.42              4,444.42 

Fittings and Special 30%              1,333.33 
             5,777.75                  5,778 

s)

2.Material
1.00 R.M @ 5603.83              5,603.83 

Fittings and Special 30%              1,681.15 
             7,284.98                  7,285 

t)

2.Material
1.00 R.M @ 7160.45              7,160.45 

Fittings and Special 30%              2,148.14 
             9,308.59                  9,309 

u)

2.Material
1.00 R.M @ 8992.20              8,992.20 

Fittings and Special 30%              2,697.66 
           11,689.86                11,690 

HDPE Pipes density 700-960 kg/cu.m  (160mm)

HDPE Pipes density 700-960 kg/cu.m  (160mm)

HDPE Pipes density 700-960 kg/cu.m  (180mm)

HDPE Pipes density 700-960 kg/cu.m  (180mm)

HDPE Pipes density 700-960 kg/cu.m  (200mm)

HDPE Pipes density 700-960 kg/cu.m  (200mm)

HDPE Pipes density 700-960 kg/cu.m  (400mm)

HDPE Pipes density 700-960 kg/cu.m  (225mm)

HDPE Pipes density 700-960 kg/cu.m  (225mm)

HDPE Pipes density 700-960 kg/cu.m  (250mm)

HDPE Pipes density 700-960 kg/cu.m  (250mm)

HDPE Pipes density 700-960 kg/cu.m  (280mm)

HDPE Pipes density 700-960 kg/cu.m  (280mm)

HDPE Pipes density 700-960 kg/cu.m  (315mm)

HDPE Pipes density 700-960 kg/cu.m  (315mm)

HDPE Pipes density 700-960 kg/cu.m  (355mm)

HDPE Pipes density 700-960 kg/cu.m  (355mm)

HDPE Pipes density 700-960 kg/cu.m  (400mm)
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

v)

2.Material
1.00 R.M @ 11372.49            11,372.49 

Fittings and Special 30%              3,411.75 
           14,784.24                14,784 

w)

2.Material
1.00 R.M @ 14360.88            14,360.88 

Fittings and Special 30%              4,308.26 
           18,669.14                18,669 

x)

2.Material
1.00 R.M @ 18641.52            18,641.52 

Fittings and Special 30%              5,592.46 
           24,233.98                24,234 

y)

2.Material
1.00 R.M @ 24191.47            24,191.47 

Fittings and Special 30%              7,257.44 
           31,448.91                31,449 

z)

2.Material
1.00 R.M @ 32500.00            32,500.00 

Fittings and Special 30%              9,750.00 
           42,250.00                42,250 

Item No. 27- 57

a)
1. Labour
Labourer 0.10 Hrs @ 87.50                    8.75 
Pipe Fitter 0.10 Hrs @ 125.00                  12.50 

                 21.25 
20%                    4.25 

                 25.50                       26 

b)
1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

c)
1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

d)

HDPE Pipes density 700-960 kg/cu.m  (450 mm)

HDPE Pipes density 700-960 kg/cu.m  (450 mm)

HDPE Pipes density 700-960 kg/cu.m  (500 mm)

HDPE Pipes density 700-960 kg/cu.m  (500 mm)

HDPE Pipes density 700-960 kg/cu.m  (560 mm)

HDPE Pipes density 700-960 kg/cu.m  (560 mm)

HDPE Pipes density 700-960 kg/cu.m  (630 mm)

HDPE Pipes density 700-960 kg/cu.m  (630 mm)

HDPE Pipes density 700-960 kg/cu.m  (800 mm)

HDPE Pipes density 700-960 kg/cu.m  (800 mm)

laying, cutting, jointing, testing and disinfecting HDPE pipes density 700-960 kg/cu.m and carbon 
black contants > 2% with DIN-8074, 8075 or PS-3580:1997 (rev.) ISO 9001-2000 pressure classification 
of PE -100 (black) for water  PN-8, complete in all respects.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

 27 - 994



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

e) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

f) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

g) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

h) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

i) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

j) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

k) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

l)

1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

 27 - 995



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

m) 1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

n) 1. Labour
Labourer 0.60 Hrs @ 87.50                  52.50 
Pipe Fitter 0.60 Hrs @ 125.00                  75.00 

               127.50 
20%                  25.50 

               153.00                     153 

o)
1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

p)

1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

q) 1. Labour
Labourer 0.75 Hrs @ 87.50                  65.63 
Pipe Fitter 0.75 Hrs @ 125.00                  93.75 

               159.38 
20%                  31.88 

               191.25                     191 

r)

1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 
20%                  42.50 

               255.00                     255 

s)

1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 
20%                  42.50 

               255.00                     255 

t) 1. Labour
Labourer 1.00 Hrs @ 87.50                  87.50 
Pipe Fitter 1.00 Hrs @ 125.00                125.00 

               212.50 
20%                  42.50 

               255.00                     255 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

 27 - 996



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

u)
1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

v)
1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

w) 1. Labour
Labourer 1.25 Hrs @ 87.50                109.38 
Pipe Fitter 1.25 Hrs @ 125.00                156.25 

               265.63 
20%                  53.13 

               318.75                     319 

x) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

y) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

z) 1. Labour
Labourer 1.50 Hrs @ 87.50                131.25 
Pipe Fitter 1.50 Hrs @ 125.00                187.50 

               318.75 
20%                  63.75 

               382.50                     383 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Item No. 27- 58

a)

2.Material
1.00 R.M @ 39.48                  39.48 

Fittings and Special 30%                  11.84 
                 51.32                       51 

b)

2.Material
1.00 R.M @ 50.40                  50.40 

Fittings and Special 30%                  15.12 
                 65.52                       66 

c)

2.Material

1.00 R.M @ 63.00                  63.00 
Fittings and Special 30%                  18.90 

                 81.90                       82 

d)

2.Material
1.00 R.M @ 78.96                  78.96 

Fittings and Special 30%                  23.69 
               102.65                     103 

f)

2.Material
1.00 R.M @ 100.80                100.80 

Fittings and Special 30%                  30.24 
               131.04                     131 

g)

2.Material
1.00 R.M @ 139.44                139.44 

Fittings and Special 30%                  41.83 
               181.27                     181 

h)

2.Material
1.00 R.M @ 181.44                181.44 

Fittings and Special 30%                  54.43 
               235.87                     236 

i)

2.Material
1.00 R.M @ 275.52                275.52 

Fittings and Special 30%                  82.66 
               358.18                     358 

HDPE Pipes density 700-960 kg/cu.m (32mm)

HDPE Pipes density 700-960 kg/cu.m (32mm)

HDPE Pipes density 700-960 kg/cu.m  (40mm)

HDPE Pipes density 700-960 kg/cu.m  (40mm)

HDPE Pipes density 700-960 kg/cu.m  (50mm)

HDPE Pipes density 700-960 kg/cu.m  (50mm)

HDPE Pipes density 700-960 kg/cu.m  (63mm)

HDPE Pipes density 700-960 kg/cu.m  (63mm)

HDPE Pipes density 700-960 kg/cu.m  (75mm)

HDPE Pipes density 700-960 kg/cu.m  (75mm)

HDPE Pipes density 700-960 kg/cu.m  (90mm)

HDPE Pipes density 700-960 kg/cu.m  (90mm)

Supply of HDPE pipes density 700-960 kg/cu.m and carbon black contants > 2% with DIN-8074, 8075 
or PS-3580:1997 (rev.) ISO 9001-2000 pressure classification of PE -100 (black) for water  PN-6 with 
specials and valves etc. 

HDPE Pipes density 700-960 kg/cu.m (25mm)

HDPE Pipes density 700-960 kg/cu.m (25mm)

HDPE Pipes density 700-960 kg/cu.m  (110mm)

HDPE Pipes density 700-960 kg/cu.m  (110mm)
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

j)

2.Material
1.00 R.M @ 425.04                425.04 

Fittings and Special 30%                127.51 
               552.55                     553 

k)

2.Material
1.00 R.M @ 582.12                582.12 

Fittings and Special 30%                174.64 
               756.76                     757 

Item No. 27- 59

a)
1. Labour
Labourer 0.10 Hrs @ 87.50                    8.75 
Pipe Fitter 0.10 Hrs @ 125.00                  12.50 

                 21.25 
20%                    4.25 

                 25.50                       26 

b)
1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

c)
1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

d)
1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

e) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

f) 1. Labour
Labourer 0.25 Hrs @ 87.50                  21.88 
Pipe Fitter 0.25 Hrs @ 125.00                  31.25 

                 53.13 
20%                  10.63 

                 63.75                       64 

HDPE Pipes density 700-960 kg/cu.m  (140mm)

HDPE Pipes density 700-960 kg/cu.m  (140mm)

HDPE Pipes density 700-960 kg/cu.m  (160mm)

HDPE Pipes density 700-960 kg/cu.m  (160mm)

laying, cutting, jointing, testing and disinfecting HDPE pipes density 700-960 kg/cu.m and carbon 
black contants > 2% with DIN-8074, 8075 or PS-3580:1997 (rev.) ISO 9001-2000 pressure classification 
of PE -100 (black) for water  PN-6, complete in all respects. 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

g) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

h) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

i) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

j) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

k) 1. Labour
Labourer 0.50 Hrs @ 87.50                  43.75 
Pipe Fitter 0.50 Hrs @ 125.00                  62.50 

               106.25 
20%                  21.25 

               127.50                     128 

Item No. 27-60

a)

2. Material
G.I. pipe 15 mm dia. 1.00 R.M. @ 246.25                246.25 

Specials 40%                  98.50 
30%                  73.88 

               418.63                     419 

ii)

2. Material
1.00 R.M. @ 327.50                327.50 

Specials 40%                131.00 
30%                  98.25 

               556.75                     557 

iii)

2. Material
1.00 R.M. @ 471.25                471.25 

Specials 40%                188.50 
30%                141.38 

               801.13                     801 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Supplying G.I. pipe line IIL or equivalent of approved make registered with PSQCA
including the cost of specials.

Light duty

Extra for coating & wrapping etc.
Total Composite rate

3/4" (20 mm) inner dia.

G.I. pipe 20 mm dia.

Extra for coating & wrapping etc.
Total Composite rate

1" (25 mm) inner dia.

G.I. pipe 25 mm dia.

Extra for coating & wrapping etc.
Total Composite rate
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

iv)

2. Material
1.00 R.M. @ 655.00                655.00 

Specials 40%                262.00 
30%                196.50 

             1,113.50                  1,114 

v)

2. Material
1.00 R.M. @ 757.50                757.50 

Specials 40%                303.00 
30%                227.25 

             1,287.75                  1,288 

vi)

2. Material
1.00 R.M. @ 1046.25              1,046.25 

Specials 40%                418.50 
30%                313.88 

             1,778.63                  1,779 

vii)

2. Material
1.00 R.M. @ 1640.00              1,640.00 

Specials 40%                656.00 
30%                492.00 

             2,788.00                  2,788 

viii)

2. Material
1.00 R.M. @ 2500.00              2,500.00 

Specials 40%              1,000.00 
30%                750.00 

             4,250.00                  4,250 

ix)

2. Material
1.00 R.M. @ 3076.25              3,076.25 

Specials 40%              1,230.50 
30%                922.88 

             5,229.63                  5,230 

b)
i)

2. Material
1.00 R.M. @ 255.74                255.74 

Specials 40%                102.30 
30%                  76.72 

               434.76                     435 

ii)

2. Material
1.00 R.M. @ 329.53                329.53 

Specials 40%                131.81 
30%                  98.86 

Total Composite rate

2" (50 mm) dia 

G.I. pipe 50 mm dia.

Extra for coating & wrapping etc.
Total Composite rate

2.5" (65 mm) inner dia. 

G.I. pipe 65 mm dia.

Extra for coating & wrapping etc.
Total Composite rate

3" (75 mm) dia inner dia.

G.I. pipe 75 mm dia.

Extra for coating & wrapping etc.
Total Composite rate

4" (100 mm) dia 

1.25" (30 mm) dia 

G.I. pipe 30 mm dia.

Extra for coating & wrapping etc.
Total Composite rate

1.5" (40 mm) dia 

G.I. pipe 40 mm dia.

Extra for coating & wrapping etc.

G.I. pipe 100 mm dia.

Extra for coating & wrapping etc.
Total Composite rate

Medium duty
1/2" (15 mm) dia 

G.I. pipe 15 mm dia.

Extra for coating & wrapping etc.
Total Composite rate

3/4" (20 mm) dia 

G.I. pipe 20 mm dia.

Extra for coating & wrapping etc.
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

               560.20                     560 

iii)

2. Material
1.00 R.M. @ 492.48                492.48 

Specials 40%                196.99 
30%                147.74 

               837.22                     837 

iv)

2. Material
1.00 R.M. @ 638.84                638.84 

Specials 40%                255.54 
30%                191.65 

             1,086.03                  1,086 

v)

2. Material
1.00 R.M. @ 739.58                739.58 

Specials 40%                295.83 
30%                221.88 

             1,257.29                  1,257 

vi)

2. Material
1.00 R.M. @ 1046.25              1,046.25 

Specials 40%                418.50 
30%                313.88 

             1,778.63                  1,779 

vii)

2. Material
1.00 R.M. @ 1321.92              1,321.92 

Specials 40%                528.77 
30%                396.58 

             2,247.26                  2,247 

viii)

2. Material
1.00 R.M. @ 1703.81              1,703.81 

Specials 40%                681.52 
30%                511.14 

             2,896.47                  2,896 

ix)

2. Material
1.00 R.M. @ 2446.85              2,446.85 

Specials 40%                978.74 
30%                734.05 

             4,159.64 
20%                831.93 

             4,991.57                  4,992 

x)

2. Material

G.I. pipe 25 mm dia.

Extra for coating & wrapping etc.
Total Composite rate

1.25" (30 mm) dia 

G.I. pipe 30 mm dia.

Extra for coating & wrapping etc.
Total Composite rate

1.5" (40 mm) dia 

G.I. pipe 40 mm dia.

Extra for coating & wrapping etc.
Total Composite rate

2" (50 mm) dia 

G.I. pipe 50 mm dia.

Extra for coating & wrapping etc.

Total Composite rate

1" (25 mm) dia 

Total Composite rate

2.5" (65 mm) dia 

G.I. pipe 65 mm dia.

Extra for coating & wrapping etc.
Total Composite rate

3" (75 mm) dia 

G.I. pipe 75 mm dia.

Extra for coating & wrapping etc.
Total Composite rate

4" (100 mm) dia 

G.I. pipe 100 mm dia.

Extra for coating & wrapping etc.

Contractor's profit & overhead

Total Composite rate

5" (125 mm) dia 
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

1.00 R.M. @ 3302.21              3,302.21 

Specials 40%              1,320.88 
30%                990.66 

             5,613.75                  5,614 

xi)

2. Material
1.00 R.M. @ 3899.32              3,899.32 

Specials 40%              1,559.73 
30%              1,169.80 

             6,628.84                  6,629 

Item No. 27-61

a)
i)

1. Labour
Pipe fitter 0.40 Hrs @ 125.00                  50.00 
Labourer 0.40 Hrs @ 87.50                  35.00 

                  85.00 
20%                  17.00 

Total Labour rate                102.00                     102 

ii)
1. Labour
Total Labour rate Same as in item 27-23(a)1                102.00                     102 

iii)
1. Labour
Pipe fitter 0.42 Hrs @ 125.00                  52.50 
Labourer 0.50 Hrs @ 87.50                  43.75 

                  96.25 
20%                  19.25 

Total Labour rate                115.50                     116 

iv)
1. Labour
Total Labour rate Same as in item 27-23(a)3                115.50                     116 

v)
1. Labour
Pipe fitter 0.35 Hrs @ 125.00                  43.75 
Labourer 0.75 Hrs @ 87.50                  65.63 

                109.38 
20%                  21.88 

Total Labour rate                131.25                     131 

vi)
1. Labour
Total Labour rate Same as in item 27-23(a)5                131.25                     131 

vii)
1. Labour

1.25" (30 mm) dia 

2.5" (65 mm) inner dia. 

Contractor's profit & overhead

laying, cutting, jointing, testing and disinfecting G.I. pipe line IIL or equivalent of
approved make registered with PSQCA including the cost of specials and cost of
painting 2 coats with bitumen to pipes and specials after cleaning and wrapping
tightly hessian cloth soaked in Mexphalt composition around pipes. 

Light duty
1/2" (15 mm) inner dia. 

Contractor's profit & overhead

3/4" (20 mm) inner dia.

1" (25 mm) inner dia.

G.I. pipe 125 mm dia.

Extra for coating & wrapping etc.
Total Composite rate

6" (150 mm) dia 

G.I. pipe 150 mm dia.

Extra for coating & wrapping etc.
Total Composite rate

1.5" (40 mm) dia 

Contractor's profit & overhead

2" (50 mm) dia 
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Pipe fitter 0.45 Hrs @ 125.00                  56.25 
Labourer 0.90 Hrs @ 87.50                  78.75 

                135.00 
20%                  27.00 

Total Labour rate                162.00                     162 

viii)
1. Labour
Total Labour rate Same as in item 27-23(a)7                162.00                     162 

ix)
1. Labour
Pipe fitter 0.50 Hrs @ 125.00                  62.50 
Labourer 1.00 Hrs @ 87.50                  87.50 

                150.00 
20%                  30.00 

Total Labour rate                180.00                     180 

b)
i)

1. Labour
Total Labour rate Same as in item 27-23(a)1                102.00                     102 

ii)
1. Labour
Total Labour rate Same as in item 27-23(a)1                102.00                     102 

iii)
1. Labour
Total Labour rate Same as in item 27-23(a)3                115.50                     116 

iv)
1. Labour
Total Labour rate Same as in item 27-23(a)3                115.50                     116 

v)
1. Labour
Total Labour rate Same as in item 27-23(a)5                131.25                     131 

vi)
1. Labour
Total Labour rate Same as in item 27-23(a)5                131.25                     131 

vii)
1. Labour
Total Labour rate Same as in item 27-23(a)7                162.00                     162 

viii)
1. Labour
Total Labour rate Same as in item 27-23(a)7                162.00                     162 

ix)
1. Labour
Total Labour rate Same as in item 27-23(a)9                180.00                     180 

x)
1. Labour
Pipe fitter 0.60 Hrs @ 125.00                  75.00 
Labourer 1.25 Hrs @ 87.50                109.38 

2" (50 mm) dia 

2.5" (65 mm) dia 

3" (75 mm) dia 

3/4" (20 mm) dia 

1" (25 mm) dia 

1.25" (30 mm) dia 

1.5" (40 mm) dia 

1/2" (15 mm) dia 

3" (75 mm) dia inner dia.

4" (100 mm) dia 

Contractor's profit & overhead

Medium duty

4" (100 mm) dia 

5" (125 mm) dia 

Contractor's profit & overhead
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

                184.38 
20%                  36.88 

Total Labour rate                221.25                     221 

xi)
1. Labour
Total Labour rate Same as in item 27-23(b)10                221.25                     221 

Item No. 27-62
R.M.

a)

2. Material
1.00 R.M. @ 1114.65              1,114.65 

Jointing material 2%                  22.29 
             1,136.94                  1,137 

b)

2. Material
1.00 R.M. @ 1601.85              1,601.85 

Jointing material 2%                  32.04 
             1,633.89                  1,634 

c)

2. Material
1.00 R.M. @ 2125.96              2,125.96 

Jointing material 2%                  42.52 
             2,168.48                  2,169 

d)

2. Material
1.00 R.M. @ 4237.15              4,237.15 

Jointing material 2%                  84.74 
             4,321.89                  4,322 

e)

2. Material
1.00 R.M. @ 5004.86              5,004.86 

Jointing material 2%                100.10 
             5,104.96                  5,105 

f)

2. Material
1.00 R.M. @ 5839.00              5,839.00 

Jointing material 2%                116.78 
             5,955.78                  5,956 

g)

2. Material
1.00 R.M. @ 7241.55              7,241.55 

Jointing material 2%                144.83 
             7,386.38                  7,386 

h)

MS strainer 75 mm dia 

Total Composite rate

4" (100 mm) dia. and 3/16" (5 mm) wall thickness

MS strainer 100 mm dia 

Total Composite rate

5" (125 mm) dia. and 3/16" (5 mm) wall thickness

MS strainer 125 mm dia 

Total Composite rate

6" (150 mm) dia. and 3/16" (5 mm) wall thickness

MS strainer 150 mm dia 

Total Composite rate

7" (175 mm) dia and 3/16" (5 mm) thick

MS strainer 175 mm dia 

Total Composite rate

8" (200 mm) dia and 3/16" (5 mm) thick

MS strainer 200 mm dia 

Total Composite rate

9" (225 mm) dia and 3/16" (5 mm) thick

MS strainer 50 mm dia

Contractor's profit & overhead

6" (150 mm) dia 

2" (50 mm) dia. and 5/32" (4 mm) wall thickness

Supplying MS strainer in  tubewell bore hole including specials, sockets and studs 
of the nominal inner diameter.

Total Composite rate

3" (75 mm) dia. and 5/32" (4 mm) wall thickness
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

2. Material
1.00 R.M. @ 8311.91              8,311.91 

Jointing material 2%                166.24 
             8,478.15                  8,478 

i)

2. Material
1.00 R.M. @ 10902.92            10,902.92 

Jointing material 2%                218.06 
           11,120.98                11,121 

J)

2. Material
1.00 R.M. @ 16033.27            16,033.27 

Jointing material 2%                320.67 
           16,353.94                16,354 

k)

2. Material
1.00 R.M. @ 19930.86            19,930.86 

Jointing material 2%                398.62 
           20,329.48                20,330 

l)

2. Material
1.00 R.M. @ 22145.40            22,145.40 

Jointing material 2%                442.91 
           22,588.31                22,588 

Item No. 27-63
R.M.

a)
1. Labour
Pipe fitter 0.56 Hrs @ 125.00                  70.00 
Labourer 0.60 Hrs @ 87.50                  52.50 

                122.50 
20%                  24.50 

Total Labour rate                147.00                     147 

b)
1. Labour
Total Labour rate Same as in item 27-11(a)                147.00                     147 

c)
1. Labour
Total Labour rate Same as in item 27-11(a)                147.00                     147 

d)
1. Labour
Total Labour rate Same as in item 27-11(a)                147.00                     147 

e)
1. Labour

Contractor's profit & overhead

MS strainer 225 mm dia 

Total Composite rate

10" (250 mm) dia and 3/16" (5 mm) thick

MS strainer 250 mm dia 

Total Composite rate

12" (300 mm) dia and 1/4" (6 mm) thick

MS strainer 300 mm dia 

Total Composite rate

15" (375 mm) dia and 1/4" (6 mm) thick

MS strainer 375 mm dia 

3" (75 mm) dia. and 5/32" (4 mm) wall thickness

4" (100 mm) dia. and 3/16" (5 mm) wall thickness

5" (125 mm) dia. and 3/16" (5 mm) wall thickness

6" (150 mm) dia. and 3/16" (5 mm) wall thickness

Total Composite rate

18" (450 mm) dia and 1/4" (6 mm) thick

MS strainer 450 mm dia 

Total Composite rate

Installing MS strainer in  tubewell bore hole including specials, sockets and studs 
of the nominal inner diameter.

2" (50 mm) dia. and 5/32" (4 mm) wall thickness
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 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Total Labour rate Same as in item 27-11(a)                147.00                     147 

f)
1. Labour
Total Labour rate Same as in item 27-11(a)                147.00                     147 

g)
1. Labour
Total Labour rate Same as in item 27-11(a)                147.00                     147 

h)
1. Labour
Total Labour rate Same as in item 27-11(a)                147.00                     147 

i)
1. Labour
Total Labour rate Same as in item 27-11(a)                147.00                     147 

J)
1. Labour
Total Labour rate Same as in item 27-11(a)                147.00                     147 

k)
1. Labour
Total Labour rate Same as in item 27-11(a)                147.00                     147 

l)
1. Labour
Total Labour rate Same as in item 27-11(a)                147.00                     147 

Item No. 27-64

a) Centrifugal Pump  with capacity  40 upto 200 gpm (2"x1.5")

1.  Labour

Plumber 1.00 Hrs @ 125.00                125.00 

Electrician 1.00 Hrs @ 125.00                125.00 

Electrician helper 1.00 Hrs @ 87.50                  87.50 

               337.50 

20%                  67.50 

Total Labour rate                405.00                405.00 

2.  Material

Pump 2"x1.5" (40-
200)

1.00 Nos. @ 119,606          119,605.50 

20%            23,921.10 
         143,931.60               143,932 

b) Centrifugal Pump  with capacity  50 upto 160 gpm (2.5"x2")

1.  Labour

Plumber 1.00 Hrs @ 125.00                125.00 

Electrician 1.00 Hrs @ 125.00                125.00 

Electrician helper 1.00 Hrs @ 87.50                  87.50 

               337.50 

20%                  67.50 

12" (300 mm) dia and 1/4" (6 mm) thick

15" (375 mm) dia and 1/4" (6 mm) thick

18" (450 mm) dia and 1/4" (6 mm) thick

7" (175 mm) dia and 3/16" (5 mm) thick

8" (200 mm) dia and 3/16" (5 mm) thick

9" (225 mm) dia and 3/16" (5 mm) thick

10" (250 mm) dia and 3/16" (5 mm) thick

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing at Site Centrifugal Pump of KSB, Grandfos or approved
equivalent (similar specifications), complete in all respects including all taxes.

Total Composite rate
Contractor's profit & overhead
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 Unit       Rate   
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Component  
CostUnit 

Total Labour rate                405.00                405.00 

2.  Material
Pump 2.5"x2" (50-
160)

1.00 Nos. @ 127,184          127,184.40 

20%            25,436.88 
         153,026.28          153,026.30 

c) Centrifugal Pump  with capacity  65 upto 200 gpm (3"x2.5")

1.  Labour

Plumber 1.00 Hrs @ 125.00                125.00 

Electrician 1.00 Hrs @ 125.00                125.00 

Electrician helper 1.00 Hrs @ 87.50                  87.50 

               337.50 

20%                  67.50 

Total Labour rate                405.00                405.00 
2.  Material
Pump 3"x2.5" (65-
200)

1.00 Nos. @ 135,828          135,828.00 

20%            27,165.60 
         163,398.60          163,398.60 

d) Centrifugal Pump  with capacity  32 upto 160 gpm 

1.  Labour

Plumber 1.00 Hrs @ 125.00                125.00 

Electrician 1.00 Hrs @ 125.00                125.00 

Electrician helper 1.00 Hrs @ 87.50                  87.50 

               337.50 

20%                  67.50 

Total Labour rate                405.00                405.00 

2.  Material
Pump (32-160) 1.00 Nos. @ 119,296          119,295.75 

20%            23,859.15 
         143,559.90          143,559.90 

e) Centrifugal Pump  with capacity  40 upto 250 gpm 

1.  Labour

Plumber 2.00 Hrs @ 125.00                250.00 

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 2.00 Hrs @ 87.50                175.00 

               675.00 

20%                135.00 

Total Labour rate                810.00                810.00 

2.  Material
Pump (40-250) 1.00 Nos. @ 159,205          159,205.20 

20%            31,841.04 
         191,856.24          191,856.25 

f) Centrifugal Pump  with capacity  50 upto 200 gpm 

1.  Labour

Plumber 2.00 Hrs @ 125.00                250.00 

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 2.00 Hrs @ 87.50                175.00 

               675.00 

20%                135.00 

Total Labour rate                810.00                810.00 

2.  Material

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Pump (50-200) 1.00 Nos. @ 134,639          134,639.40 
20%            26,927.88 

         162,377.28          162,377.30 

g) Centrifugal Pump  with capacity  80 upto 200 gpm 

1.  Labour

Plumber 2.00 Hrs @ 125.00                250.00 

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 2.00 Hrs @ 87.50                175.00 

               675.00 

20%                135.00 

Total Labour rate                810.00                810.00 

2.  Material
Pump (80-200) 1.00 Nos. @ 165,257          165,257.40 

20%            33,051.48 
         199,118.88          199,118.90 

Item No. 27-65

a) Electric Motor, I Hp

1.  Labour

Electrician 0.50 Hrs @ 125.00                  62.50 

Electrician helper 1.00 Hrs @ 87.50                  87.50 

               150.00 

20%                  30.00 

Total Labour rate                180.00                180.00 

2.  Material
Motor, 2,900 
RPM,1HP

1.00 Nos. @
14335.65

           14,335.65 

20%              2,867.13 
           17,382.78            17,382.80 

b) Electric Motor, 2 Hp

1.  Labour

Electrician 0.50 Hrs @ 125.00                  62.50 

Electrician helper 1.00 Hrs @ 87.50                  87.50 

               150.00 

20%                  30.00 

Total Labour rate                180.00                180.00 

2.  Material
Motor, 2,900 RPM, 
2HP

1.00 Nos. @ 21,907            21,907.20 

20%              4,381.44 
           26,468.64            26,468.65 

c) Electric Motor, 3 Hp

1.  Labour

Electrician 0.50 Hrs @ 125.00                  62.50 

Electrician helper 1.00 Hrs @ 87.50                  87.50 

               150.00 

20%                  30.00 

Total Labour rate                180.00                180.00 

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Providing and fixing at Site Electric Motor of KSB, Grandfos, Siemens or approved
equivalent (similar specifications), complete in all respects including all taxes.

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

2.  Material
Motor, 2,900 RPM, 
3HP

1.00 Nos. @ 34,835            34,834.80 

20%              6,966.96 
           41,981.76            41,981.75 

d) Electric Motor, 5.5 Hp

1.  Labour

Electrician 1.00 Hrs @ 125.00                125.00 

Electrician helper 2.00 Hrs @ 87.50                175.00 

               300.00 

20%                  60.00 

Total Labour rate                360.00                360.00 

2.  Material
Motor, 2,900 RPM, 5.5HP 1.00 Nos. @ 46,138            46,138.05 

20%              9,227.61 
           55,725.66            55,725.65 

e) Electric Motor, 7.5 Hp

1.  Labour

Electrician 3.00 Hrs @ 125.00                375.00 

Electrician helper 4.00 Hrs @ 87.50                350.00 

               725.00 

20%                145.00 

Total Labour rate                870.00 870.00

2.  Material
Motor, 2,900 RPM, 7.5HP 1.00 Nos. @ 64,935            64,935.15 

20%            12,987.03 
           78,792.18                78,792 

f) Electric Motor, 10 Hp

1.  Labour

Electrician 4.00 Hrs @ 125.00                500.00 

Electrician helper 6.00 Hrs @ 87.50                525.00 

             1,025.00 

20%                205.00 

Total Labour rate              1,230.00 1230.00

2.  Material
Motor, 2,900 RPM, 10HP 1.00 Nos. @ 83,718            83,717.55 

20%            16,743.51 
         101,691.06               101,691 

g) Electric Motor, 15 Hp

1.  Labour

Electrician 6.00 Hrs @ 125.00                750.00 

Electrician helper 8.00 Hrs @ 87.50                700.00 

             1,450.00 

20%                290.00 

Total Labour rate              1,740.00 1740.00

2.  Material
Motor, 2,900 RPM, 15HP 1.00 Nos. @ 116,626          116,625.60 

20%            23,325.12 
         141,690.72               141,691 

h) Electric Motor, 20 Hp

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

1.  Labour

Electrician 8.00 Hrs @ 125.00              1,000.00 

Electrician helper 12.00 Hrs @ 87.50              1,050.00 

             2,050.00 

20%                410.00 

Total Labour rate              2,460.00 2460.00

2.  Material
Motor, 2,900 RPM, 20HP 1.00 Nos. @ 151,809          151,809.00 

20%            30,361.80 
         184,630.80               184,631 

i) Electric Motor, 30 Hp

1.  Labour

Electrician 12.00 Hrs @ 125.00              1,500.00 

Electrician helper 18.00 Hrs @ 87.50              1,575.00 

             3,075.00 

20%                615.00 

Total Labour rate              3,690.00 3690.00

2.  Material
Motor, 2,900 RPM, 30HP 1.00 Nos. @ 200,633          200,632.95 

20%            40,126.59 
         244,449.54               244,450 

j) Electric Motor, 40 Hp

1.  Labour

Electrician 12.00 Hrs @ 125.00              1,500.00 

Electrician helper 18.00 Hrs @ 87.50              1,575.00 

             3,075.00 

20%                615.00 

Total Labour rate              3,690.00 3690.00

2.  Material
Motor, 2,900 RPM, 40HP 1.00 Nos. @ 218,925          218,925.00 

20%            43,785.00 
         266,400.00               266,400 

Item No. 27-66

a) Mono Block PumpSet, 4HP                        -   

1.  Labour

Electrician 1.00 Hrs @ 125.00                125.00 

Electrician helper 2.00 Hrs @ 87.50                175.00 

               300.00 

20%                  60.00 

Total Labour rate                360.00 360.00

2.  Material
Mono Block PumpSet, 4HP 1.00 Nos. @ 39,699            39,699.45 

20%              7,939.89 
           47,999.34                47,999 

b) Mono Block PumpSet, 5HP                        -   

1.  Labour

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Providing and fixing at Site Mono Block PumpSet of Meco or approved equivalent
(similar specifications), complete in all respects including all taxes.

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Electrician 1.00 Hrs @ 125.00                125.00 

Electrician helper 2.00 Hrs @ 87.50                175.00 

               300.00 

20%                  60.00 

Total Labour rate                360.00 360.00

2.  Material
Mono Block PumpSet, 5HP 1.00 Nos. @ 44,662            44,661.75 

20%              8,932.35 
           53,954.10                53,954 

c) Mono Block PumpSet, 7.5HP                        -   
1.  Labour

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 3.00 Hrs @ 87.50                262.50 

               512.50 

20%                102.50 

Total Labour rate                615.00 615.00

2.  Material
Mono Block PumpSet, 7.5HP 1.00 Nos. @ 61,410            61,410.30 

20%            12,282.06 
           74,307.36                74,307 

d) Mono Block PumpSet, 10HP                        -   
1.  Labour

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 4.00 Hrs @ 87.50                350.00 

               600.00 

20%                120.00 

Total Labour rate                720.00 720.00

2.  Material
Mono Block PumpSet, 10HP 1.00 Nos. @ 82,024            82,023.90 

20%            16,404.78 
           99,148.68                99,149 

e) Mono Block PumpSet, 15HP                        -   
1.  Labour

Electrician 3.00 Hrs @ 125.00                375.00 

Electrician helper 6.00 Hrs @ 87.50                525.00 

               900.00 

20%                180.00 

Total Labour rate              1,080.00 1080.00

2.  Material
Mono Block PumpSet, 15HP 1.00 Nos. @ 104,238          104,237.70 

20%            20,847.54 
         126,165.24               126,165 

Item No. 27-67

a) Submersible PumpSet, 4HP
1.  Labour

Plumber 4.00 Hrs @ 125.00                500.00 

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 4.00 Hrs @ 87.50                350.00 

             1,100.00 

20%                220.00 

Total Labour rate              1,320.00 1320.00

2.  Material

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Providing and fixing at Site of Submersible Pumpset of KSB, Alarko, Grandfos or
approved equivalent (similar specifications), complete in all respects including all 
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Submersible Pumpset,4HP 1.00 Nos. @ 249,810          249,809.70 
20%            49,961.94 

         301,091.64               301,092 

b) Submersible PumpSet, 5HP
1.  Labour

Plumber 4.00 Hrs @ 125.00                500.00 

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 4.00 Hrs @ 87.50                350.00 

             1,100.00 

20%                220.00 

Total Labour rate              1,320.00 1320.00

2.  Material
Submersible Pumpset, 5HP 1.00 Nos. @ 299,205          299,204.85 

20%            59,840.97 
         360,365.82               360,366 

c) Submersible PumpSet, 7.5HP
1.  Labour

Plumber 4.00 Hrs @ 125.00                500.00 

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 4.00 Hrs @ 87.50                350.00 

             1,100.00 

20%                220.00 

Total Labour rate              1,320.00 1320.00

2.  Material
Submersible Pumpset, 7.5HP 1.00 Nos. @ 352,746          352,746.45 

20%            70,549.29 
         424,615.74               424,616 

d) Submersible PumpSet, 10HP
1.  Labour

Plumber 8.00 Hrs @ 125.00              1,000.00 

Electrician 4.00 Hrs @ 125.00                500.00 

Electrician helper 8.00 Hrs @ 87.50                700.00 

             2,200.00 

20%                440.00 

Total Labour rate              2,640.00 2640.00

2.  Material
Submersible Pumpset, 10HP 1.00 Nos. @ 406,688          406,688.10 

20%            81,337.62 
         490,665.72               490,666 

e) Submersible PumpSet, 12.5HP
1.  Labour

Plumber 8.00 Hrs @ 125.00              1,000.00 

Electrician 4.00 Hrs @ 125.00                500.00 

Electrician helper 8.00 Hrs @ 87.50                700.00 

             2,200.00 

20%                440.00 

Total Labour rate              2,640.00 2640.00

2.  Material
Submersible Pumpset, 12.5 HP 1.00 Nos. @ 437,447          437,446.80 

20%            87,489.36 
         527,576.16               527,576 

f) Submersible PumpSet, 15HP
1.  Labour

Plumber 8.00 Hrs @ 125.00              1,000.00 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Electrician 4.00 Hrs @ 125.00                500.00 

Electrician helper 8.00 Hrs @ 87.50                700.00 

             2,200.00 

20%                440.00 

Total Labour rate              2,640.00 2640.00

2.  Material
Submersible Pumpset, 15 HP 1.00 Nos. @ 489,280          489,280.05 

20%            97,856.01 
         589,776.06               589,776 

g) Submersible PumpSet, 17.5HP
1.  Labour

Plumber 8.00 Hrs @ 125.00              1,000.00 

Electrician 4.00 Hrs @ 125.00                500.00 

Electrician helper 8.00 Hrs @ 87.50                700.00 

             2,200.00 

20%                440.00 

Total Labour rate              2,640.00 2640.00

2.  Material
Submersible Pumpset, 17.5 HP 1.00 Nos. @ 538,496          538,495.65 

20%          107,699.13 
         648,834.78               648,835 

h) Submersible PumpSet, 20HP
1.  Labour

Plumber 8.00 Hrs @ 125.00              1,000.00 

Electrician 4.00 Hrs @ 125.00                500.00 

Electrician helper 8.00 Hrs @ 87.50                700.00 

             2,200.00 

20%                440.00 

Total Labour rate              2,640.00 2640.00

2.  Material
Submersible Pumpset, 20 HP 1.00 Nos. @ 607,368          607,368.30 

20%          121,473.66 
         731,481.96               731,482 

Item No. 27-68

a) Motor Control Panel, 3HP

1.  Labour

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 4.00 Hrs @ 87.50                350.00 

               600.00 

20%                120.00 

Total Labour rate                720.00 720.00

2.  Material
Motor Control Panel, 3HP 1.00 Nos. @ 2,966              2,966.25 

20%                593.25 
             4,279.50                  4,280 

b) Motor Control Panel, 5.5HP
1.  Labour

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 4.00 Hrs @ 87.50                350.00 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing at Site Motor Control Panel of Golden,SM Power/SCS or
approved equivalent (similar specifications), complete in all respects including all
taxes.

Contractor's profit & overhead
Total Composite rate

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

               600.00 

20%                120.00 

Total Labour rate                720.00 720.00

2.  Material
Motor Control Panel, 5.5HP 1.00 Nos. @ 2,966              2,966.25 

20%                593.25 
             4,279.50                  4,280 

c) Motor Control Panel, 10HP
1.  Labour

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 4.00 Hrs @ 87.50                350.00 

               600.00 

20%                120.00 

Total Labour rate                720.00 720.00

2.  Material
Motor Control Panel, 10HP 1.00 Nos. @ 3,742              3,742.20 

20%                748.44 
             5,210.64                  5,211 

d) Motor Control Panel, 15HP
1.  Labour

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 4.00 Hrs @ 87.50                350.00 

               600.00 

20%                120.00 

Total Labour rate                720.00 720.00

2.  Material
Motor Control Panel, 15HP 1.00 Nos. @ 16,170            16,170.00 

20%              3,234.00 
           20,124.00                20,124 

e) Motor Control Panel, 20HP
1.  Labour

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 4.00 Hrs @ 87.50                350.00 

               600.00 

20%                120.00 

Total Labour rate                720.00 720.00

2.  Material
Motor Control Panel, 20HP 1.00 Nos. @ 22,107            22,106.70 

20%              4,421.34 
           27,248.04                27,248 

f) Motor Control Panel, 25HP
1.  Labour

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 4.00 Hrs @ 87.50                350.00 

               600.00 

20%                120.00 

Total Labour rate                720.00 720.00

2.  Material
Motor Control Panel, 25HP 1.00 Nos. @ 23,447            23,446.50 

20%              4,689.30 
           28,855.80                28,856 

g) Motor Control Panel, 30HP

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

 27 - 1016



Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

1.  Labour

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 4.00 Hrs @ 87.50                350.00 

               600.00 

20%                120.00 

Total Labour rate                720.00 720.00

2.  Material
Motor Control Panel, 30HP 1.00 Nos. @ 31,070            31,069.50 

20%              6,213.90 
           38,003.40                38,003 

Item No. 27-69

a) Diesel Engine, 6 HP
1.  Labour

Electrician 1.00 Hrs @ 125.00                125.00 

Electrician helper 2.00 Hrs @ 87.50                175.00 

               300.00 

20%                  60.00 

Total Labour rate                360.00 360.00

2.  Material
Diesel Engine, 6 HP 1.00 Nos. @ 60,000            60,000.00 

20%            12,000.00 
           72,360.00                72,360 

b) Diesel Engine, 8 HP
1.  Labour

Electrician 3.00 Hrs @ 125.00                375.00 

Electrician helper 4.00 Hrs @ 87.50                350.00 

               725.00 

20%                145.00 

Total Labour rate              1,230.00 1230.00

2.  Material
Diesel Engine, 8 HP 1.00 Nos. @ 75,000            75,000.00 

20%            15,000.00 
           91,230.00                91,230 

c) Diesel Engine, 10 HP
1.  Labour

Electrician 4.00 Hrs @ 125.00                500.00 

Electrician helper 6.00 Hrs @ 87.50                525.00 

             1,025.00 

20%                205.00 

Total Labour rate              1,230.00 1230.00

2.  Material
Diesel Engine, 10 HP 1.00 Nos. @ 90,000            90,000.00 

20%            18,000.00 
         109,230.00               109,230 

d) Diesel Engine, 16 HP
1.  Labour

Electrician 4.00 Hrs @ 125.00                500.00 

Electrician helper 10.00 Hrs @ 87.50                875.00 

             1,375.00 

20%                275.00 

Total Labour rate              1,650.00 1650.00

2.  Material

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing at Site Diesel Engineer of Chief, KAM or approved equivalent
(similar specifications), complete in all respects including all taxes.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Total Composite rate
Contractor's profit & overhead

Total Composite rate
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

Diesel Engine, 10 HP 1.00 Nos. @ 150,000          150,000.00 
20%            30,000.00 

         181,650.00               181,650 

e) Diesel Engine, 20 HP
1.  Labour

Electrician 8.00 Hrs @ 125.00              1,000.00 

Electrician helper 12.00 Hrs @ 87.50              1,050.00 

             2,050.00 

20%                410.00 

Total Labour rate              2,460.00 2460.00

2.  Material
Diesel Engine, 20 HP 1.00 Nos. @ 225,000          225,000.00 

20%            45,000.00 
         272,460.00               272,460 

f) Diesel Engine, 25HP
1.  Labour

Electrician 12.00 Hrs @ 125.00              1,500.00 

Electrician helper 24.00 Hrs @ 87.50              2,100.00 

             3,600.00 

20%                720.00 

Total Labour rate              4,320.00 4320.00

2.  Material
Diesel Engine, 25 HP 1.00 Nos. @ 300,000          300,000.00 

20%            60,000.00 
         364,320.00               364,320 

g) Diesel Engine, 30HP
1.  Labour

Electrician 24.00 Hrs @ 125.00              3,000.00 

Electrician helper 36.00 Hrs @ 87.50              3,150.00 

             6,150.00 

20%              1,230.00 

Total Labour rate              7,380.00 7380.00

2.  Material
Diesel Engine, 30 HP 1.00 Nos. @ 400,000          400,000.00 

20%            80,000.00 
         487,380.00               487,380 

h) Diesel Engine, 32HP
1.  Labour

Electrician 24.00 Hrs @ 125.00              3,000.00 

Electrician helper 48.00 Hrs @ 87.50              4,200.00 

             7,200.00 

20%              1,440.00 

Total Labour rate              8,640.00 8640.00

2.  Material
Diesel Engine, 32 HP 1.00 Nos. @ 450,000          450,000.00 

20%            90,000.00 
         548,640.00               548,640 

i) Diesel Engine, 36HP
1.  Labour

Electrician 24.00 Hrs @ 125.00              3,000.00 

Electrician helper 48.00 Hrs @ 87.50              4,200.00 

             7,200.00 

20%              1,440.00 

Total Labour rate              8,640.00 8640.00

2.  Material
Diesel Engine, 36 HP 1.00 Nos. @ 550,000          550,000.00 

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
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Government of Balochistan

(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

20%          110,000.00 
         668,640.00               668,640 

j) Extra of Self Start Accessories with Battery (125 Amper )

1.  Labour

Electrician 0.50 Hrs @ 125.00                  62.50 

Electrician helper 1.00 Hrs @ 87.50                  87.50 

               150.00 

20%                  30.00 

Total Labour rate                180.00 180.00

2.  Material
Self Start Accessories with Battery 1.00 Nos. @ 19,320            19,320.00 

20%              3,864.00 
           23,364.00                23,364 

k Extra of Base Plate and Coupling for Diesel Engine including Belts and Brackets
1.  Labour

Electrician 1.00 Hrs @ 125.00                125.00 

Electrician helper 2.00 Hrs @ 87.50                175.00 

               300.00 

20%                  60.00 

Total Labour rate                360.00 360.00

2.  Material

1.00 Nos. @ 15,120            15,120.00 

20%              3,024.00 
           18,504.00                18,504 

Item No. 27-70

a)

1.  Labour

Plumber 4.00 Hrs @ 125.00                500.00 

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 4.00 Hrs @ 87.50                350.00 

             1,100.00 

20%                220.00 

Total Labour rate              1,320.00 1320.00

2.  Material
 9 Stages + 25HP / 2P Motor 1.00 Nos. @ 2,250,000       2,250,000.00 

20%          450,000.00 
      2,701,320.00            2,701,320 

b)

1.  Labour

Plumber 4.00 Hrs @ 125.00                500.00 

Electrician 2.00 Hrs @ 125.00                250.00 

Electrician helper 4.00 Hrs @ 87.50                350.00 

             1,100.00 

20%                220.00 

Total Labour rate              1,320.00 1320.00

2.  Material

Contractor's profit & overhead
Total Composite rate

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Base Plate and Coupling for Diesel Engine including 
Belts and Brackets

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing at Site Submersible Pumpset including Motor of KSB,
Grandfos or approved equivalent (similar specifications), complete in all respects
including all taxes.

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Minimium Flow rate of 40 m3/h, Head of 90 m and 
Setting Depth of 60 m, 9 Stages + 25HP / 2P Motor

Minimium Flow rate of 40 m3/h, Head of 107 m and 
Setting Depth of 60 m, 10 Stages + 30HP / 2P Motor
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

10 Stages + 30HP / 2P Motor 1.00 Nos. @ 2,350,000       2,350,000.00 
20%          470,000.00 

      2,821,320.00            2,821,320 

c)

1.  Labour
Plumber 4.00 Hrs @ 125.00                500.00 
Electrician 2.00 Hrs @ 125.00                250.00 
Electrician helper 4.00 Hrs @ 87.50                350.00 

             1,100.00 
20%                220.00 

Total Labour rate              1,320.00 1320.00

2.  Material
6 Stages + 50 HP / 2P Motor 1.00 Nos. @ 2,650,000       2,650,000.00 

20%          530,000.00 
      3,181,320.00            3,181,320 

Item No. 27-71

a)

1.  Labour
Plumber 4.00 Hrs @ 125.00                500.00 
Electrician 2.00 Hrs @ 125.00                250.00 
Electrician helper 4.00 Hrs @ 87.50                350.00 

             1,100.00 
20%                220.00 

Total Labour rate              1,320.00 1320.00

2.  Material
8 Stages + 15HP / 4P Motor 1.00 Nos. @ 2,500,000       2,500,000.00 

20%          500,000.00 
      3,001,320.00            3,001,320 

b)

1.  Labour
Plumber 4.00 Hrs @ 125.00                500.00 
Electrician 2.00 Hrs @ 125.00                250.00 
Electrician helper 4.00 Hrs @ 87.50                350.00 

             1,100.00 
20%                220.00 

Total Labour rate              1,320.00 1320.00

2.  Material
10 Stages + 30HP / 4P Motor 1.00 Nos. @ 2,900,000       2,900,000.00 

20%          580,000.00 
      3,481,320.00            3,481,320 

c)

1.  Labour
Plumber 4.00 Hrs @ 125.00                500.00 
Electrician 2.00 Hrs @ 125.00                250.00 
Electrician helper 4.00 Hrs @ 87.50                350.00 

             1,100.00 
20%                220.00 

Total Labour rate              1,320.00 1320.00

Contractor's profit & overhead
Total Composite rate

Minimium Flow rate of 85 m3/h, Head of 97 m and 
Setting Depth of 60 m, 6 Stages + 50 HP / 2P Motor

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Providing and fixing at Site Deep Well Turbine Pump Flanged Type of KSB,
Grandfos or approved equivalent (similar specifications), complete in all respects
including all taxes.

Minimium Flow rate of 50 m3/h, Head of 46 m and 
Setting Depth of 18 m, 8 Stages + 15HP / 4P Motor

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Minimium Flow rate of 70 m3/h, Head of 46 m and 
Setting Depth of 18 m, 10 Stages + 20HP / 4P Motor

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Minimium Flow rate of 110 m3/h, Head of 47 m and 
Setting Depth of 18 m, 5 Stages + 30 HP / 4P Motor

Contractor's profit & overhead
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

2.  Material
5 Stages + 30 HP / 4P Motor 1.00 Nos. @ 2,500,000       2,500,000.00 

20%          500,000.00 
      3,001,320.00            3,001,320 

d)

1.  Labour
Plumber 4.00 Hrs @ 125.00                500.00 
Electrician 2.00 Hrs @ 125.00                250.00 
Electrician helper 4.00 Hrs @ 87.50                350.00 

             1,100.00 
20%                220.00 

Total Labour rate              1,320.00 1320.00

2.  Material
14 Stages + 30 HP / 4P Motor 1.00 Nos. @ 4,700,000       4,700,000.00 

20%          940,000.00 
      5,641,320.00            5,641,320 

e)

1.  Labour
Plumber 4.00 Hrs @ 125.00                500.00 
Electrician 2.00 Hrs @ 125.00                250.00 
Electrician helper 4.00 Hrs @ 87.50                350.00 

             1,100.00 
20%                220.00 

Total Labour rate              1,320.00 1320.00

2.  Material
14 Stages + 30 HP / 4P Motor 1.00 Nos. @ 5,000,000       5,000,000.00 

20%       1,000,000.00 
      6,001,320.00            6,001,320 

Item No. 27-72

a)
1.  Labour
Plumber 1.00 Hrs @ 125.00                125.00 
Electrician 1.00 Hrs @ 125.00                125.00 
Electrician helper 1.00 Hrs @ 87.50                  87.50 

               337.50 
20%                  67.50 

Total Labour rate                405.00 405.00

2.  Material
Starter Switch 10 HP 1.00 Nos. @ 50,000            50,000.00 

20%            10,000.00 
           60,405.00 60405.00

b)
1.  Labour
Plumber 1.00 Hrs @ 125.00                125.00 
Electrician 1.00 Hrs @ 125.00                125.00 
Electrician helper 1.00 Hrs @ 87.50                  87.50 

               337.50 
20%                  67.50 

Total Labour rate                405.00 405.00

2.  Material
Starter Switch 15 HP 1.00 Nos. @ 60,000            60,000.00 

20%            12,000.00 
           72,405.00 72405.00

c)

Contractor's profit & overhead
Total Composite rate

Minimium Flow rate of 75 m3/h, Head of 61 m and 
Setting Depth of 46 m, 14 Stages + 30 HP / 4P 
Motor

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Minimium Flow rate of 220 m3/h, Head of 50 m and 
Setting Depth of 46 m, 4 Stages + 60 HP / 4P Motor

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Providing and fixing at Site Starter Switch of KSB, Grandfos or approved
equivalent (similar specifications), complete in all respects including all taxes.

For 10 HP Motor

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

For 15 HP Motor

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

For 20 HP Motor
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(Rs)

 Unit       Rate   

(Rs)
Description

Component  
CostUnit 

1.  Labour
Plumber 1.00 Hrs @ 125.00                125.00 
Electrician 1.00 Hrs @ 125.00                125.00 
Electrician helper 1.00 Hrs @ 87.50                  87.50 

               337.50 
20%                  67.50 

Total Labour rate                405.00 405.00

2.  Material
Starter Switch 20 HP 1.00 Nos. @ 70,000            70,000.00 

20%            14,000.00 
           84,405.00 84405.00

d)
1.  Labour
Plumber 1.00 Hrs @ 125.00                125.00 
Electrician 1.00 Hrs @ 125.00                125.00 
Electrician helper 1.00 Hrs @ 87.50                  87.50 

               337.50 
20%                  67.50 

Total Labour rate                405.00 405.00

2.  Material
Starter Switch 25 HP 1.00 Nos. @ 80,000            80,000.00 

20%            16,000.00 
           96,405.00 96405.00

e)
1.  Labour
Plumber 1.00 Hrs @ 125.00                125.00 
Electrician 1.00 Hrs @ 125.00                125.00 
Electrician helper 1.00 Hrs @ 87.50                  87.50 

               337.50 
20%                  67.50 

Total Labour rate                405.00 405.00

2.  Material
Starter Switch 30 HP 1.00 Nos. @ 85,000            85,000.00 

20%            17,000.00 
         102,405.00 102405.00

f)
1.  Labour
Plumber 1.00 Hrs @ 125.00                125.00 
Electrician 1.00 Hrs @ 125.00                125.00 
Electrician helper 1.00 Hrs @ 87.50                  87.50 

               337.50 
20%                  67.50 

Total Labour rate                405.00 405.00

2.  Material
Starter Switch 40 HP 1.00 Nos. @ 90,000            90,000.00 

20%            18,000.00 
         108,405.00 108405.00

g)
1.  Labour
Plumber 1.00 Hrs @ 125.00                125.00 
Electrician 1.00 Hrs @ 125.00                125.00 
Electrician helper 1.00 Hrs @ 87.50                  87.50 

               337.50 
20%                  67.50 

Total Labour rate                405.00 405.00

2.  Material
Starter Switch 60 HP 1.00 Nos. @ 120,000          120,000.00 

20%            24,000.00 
         144,405.00 144405.00

For 30 HP Motor

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

For 40 HP Motor

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

For 60 HP Motor

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

For 25 HP Motor

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate
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(Rs)

Item No. 28-1-1

Sq.m.

17.00 Sq.ft.

1.  Labour

Mason 2.00 Hrs @ 125.00          250.00 

Glazier 2.50 Hrs @ 125.00          312.50 

Black smith 6.00 Hrs @ 112.00          672.00 

Welder 8.00 Hrs @ 125.00       1,000.00 

Labourer 6.40 Hrs @ 87.50          560.00 

      2,794.50 

20%          558.90 

Total Labour rate       2,122.50          2,123 

2. Material

17.50 Sq.ft @ 450.00       7,875.00 A

Other materials

16.70 Sq.ft @ 120.00       2,004.00 

Clamp screw 60.00 No. @ 8.40          504.00 

Oil putty 0.05 Kg. @ 90.00              4.08 

Wood - Partal                  1.90 Cu.ft @ 1200.00       2,280.00 

Mortar 1 : 4 1.00 Cu.ft @ 137.05          137.05 

      4,929.13 B

Total A + B     12,804.13 

20%       2,560.83 

    11,847.62        11,848 

Item No. 28-2-1

Sq.m.

28.00 Sq.ft.

1.  Labour

Mason 2.00 Hrs @ 125.00          250.00 

Glazier 4.00 Hrs @ 125.00          500.00 

Black smith 8.00 Hrs @ 112.00          896.00 

Welder 13.13 Hrs @ 125.00       1,641.25 

Labourer 8.00 Hrs @ 87.50          700.00 

      3,987.25 

20%          797.45 

Total Labour rate       1,838.69          1,839 

2. Material

28.00 Sq.ft 450.00     12,600.00 A

Other materials

20.00 Sq.ft @ 120.00       2,400.00 

Clamp screw 100.00 No. @ 8.40          840.00 

Oil putty 0.15 Kg. @ 90.00            13.47 

Wood - Partal                  0.04 Cu.ft @ 1200.00            48.00 

Mortar 1 : 4 0.30 Cu.ft @ 137.05            41.12 

      3,342.59 B

Total A + B     15,942.59 

20%       3,188.52 

      9,190.50          9,191 

Item No. 28-3-1

Providing and fixing hot dipped galvanized fully glazed steel door with frame single leaf
galvanized steel bottom or kick rail 6" (150mm) wide and top rail 4" (100mm), width of Z-
section 1.25" (30mm) at each edge using approved brass section oxidized fittings, iron
lugs, including cutting holes galvanizing and cost of fabrication and making good the
damages to walls.

Considering a door 2'- 6" x 7'-0"  

Contractor's profit & overhead

Door with frame, single leaf, 2.5' x 7'

Glass 5 mm thick plain (local)

Contractor's profit & overhead

Total Composite rate

 Unit       
Rate   

Contractor's profit & overhead

Component  
CostDescriptionUnit 

(Rs)

Description same as in Item No. 28-1-1 but with double leaf fully glazed door with frame

Considering a door 4'- 0" x 7'-0"

Contractor's profit & overhead

Door with frame, double leaf 4' x 7'

Glass 5 mm thick plain (local)

Total Composite rate
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Sq.m.

17.50 Sq.ft.

1.  Labour

Total Labour rate Same as in item 28.1-1       2,122.50          2,123 

2. Material

12.00 Sq.ft @ 450.00       5,400.00 A

Other materials

Same as in item 28-1     12,804.13 B

Total A + B     18,204.13 

20%       3,640.83 

      4,473.02          4,473 

Item No. 28- 4-1

Sq.m.

28.00 Sq.ft.

1.  Labour

Total Labour rate Same as in item 28-2-1       1,838.70          1,839 

2. Material

19.10 450.00       8,595.00 A

Other materials

Same as in item 28-2       3,342.59 B

Total A + B     11,937.59 

20%       2,387.52 

      7,343.63          7,344 

Item No. 28- 5-1

Sq.m.

17.50 Sq.ft.

1.  Labour

Mason 2.00 Hrs @ 125.00          250.00 

Black smith 7.00 Hrs @ 112.00          784.00 

Welder 8.00 Hrs @ 125.00       1,000.00 

Labourer 2.55 Hrs @ 87.50          223.13 

Total       2,257.13 

20%          451.43 

Total Labour rate          291.44             291 

2. Material

13.71 Sq.ft @ 450.00       6,169.50 

Mortar 1 : 4 0.25 Cu.ft @ 137.05            34.26 

Total       6,203.76 

20%       1,240.75 

      1,092.47          1,092 

Item No. 28- 6

Sq.m.

28.00 Sq.ft.

1.  Labour

Description same as in Item No. 28-5-1 but with double leaf door with frame

Providing and fixing fully glazed steel door with frame single leaf with M.S bottom or
kick rail 6" (150mm) wide and top rail of 4" (100mm) wide painted with two coats of red
oxide paint, brass oxidized fittings of lugs, cutting holed, and making good the
damages to walls.

Considering a door 2'- 6" x 7'-0"  

Door with frame, single leaf, 2.5' x 7'

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Sq.ft

Total Composite rate

Total Composite rate

Total Composite rate

Description same as in Item No. 28-3-1 but with double leaf fully glazed door with frame

Considering a door 4'- 0" x 7'-0"

Door with frame, double leaf 4' x 7'

Providing and fixing single leaf steel door with frame fully panelled with M.S sheet 16
gauge (1.59mm) painted with two coats of red oxide paint with brass fitting of
approved make including cost of fabrication, iron lugs, cutting holes and making good
the damages to walls.

Considering a door 2'- 6" x 7'-0"  

Contractor's profit & overhead

Considering a door 4'- 0" x 7'-0"

Door with frame, single leaf, 2.5' x 7'
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Mason 2.50 Hrs @ 125.00          312.50 

Black smith 8.00 Hrs @ 112.00          896.00 

Welder 15.00 Hrs @ 125.00       1,875.00 

Labourer 6.35 Hrs @ 87.50          555.63 

      3,639.13 

20%          727.83 

Total Labour rate       1,678.16          1,678 

2. Material

22.35 Sq.ft @ 450.00     10,057.50 

Mortar 1 : 4 0.35 Cu.ft @ 137.05            47.97 

Total     10,105.47 

20%       2,021.09 

      6,338.21          6,338 

Item No. 28-7-1

Sq.m.

17.50 Sq.ft.

1.  Labour

Total Labour rate Same as in item 28-5-1          291.45             291 

2. Material

15.00 Sq.ft @ 450.00       6,750.00 

Mortar 1 : 4 0.25 Cu.ft @ 137.05            34.26 

Total       6,784.26 

20%       1,356.85 

      1,167.43          1,167 

Item No. 28- 8-1

Sq.m.

28.00 Sq.ft.

1.  Labour

Total Labour rate Same as in item 28-6-1       1,678.15          1,678 

2. Material

21.62 Sq.ft @ 450.00       9,729.00 

Mortar 1 : 4 0.35 Cu.ft @ 137.05            47.97 

Total       9,776.97 

20%       1,955.39 

      6,186.73          6,187 

Item No. 28- 9-1

Sq.m.

17.50 Sq.ft.

1.  Labour

Mason 2.00 Hrs @ 125.00          250.00 

Glazier 2.50 Hrs @ 125.00          312.50 

Black smith 6.00 Hrs @ 112.00          672.00 

Welder 8.56 Hrs @ 125.00       1,070.00 

Labourer 6.50 Hrs @ 87.50          568.75 

      2,873.25 

20%          574.65 

Description same as in Item No. 28-7-1 but with double leaf door with frame

Considering a door 2'- 6" x 7'-0"  

Door with frame, single leaf, 2.5' x 7'

Description same as in Item No. 28-7-1 but with 2" x 2" x 1/4" frame partly glazed
(using 5mm glass sheet) and partly panelled with G.I sheet of approved section

Considering a door 2'- 6" x 7'-0"  

Contractor's profit & overhead

Door with frame, double leaf 4' x 7'

Total Composite rate

Considering a door 4'- 0" x 7'-0"

Contractor's profit & overhead

Door with frame, double leaf 4' x 7'

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing hot dipped Galvanised single leaf steel door with 2" x 2" x 1/4"
frame fully panelled with 16 gauge (1.59mm) G.I. sheet with brass fitting of approved
make including cost of fabrication, iron lugs, cutting holes and making good the
damages to walls.

Contractor's profit & overhead

Total Composite rate
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Total Labour rate       2,119.97          2,120 

2. Material

17.50 Sq.ft @ 450.00       7,875.00 A

Other materials

9.63 Sq.ft @ 120.00       1,155.60 

Clamp screw 60.00 No. @ 8.40          504.00 

Oil putty 0.05 Kg. @ 90.00              4.08 

Wood - Partal                  0.02 Cu.ft @ 1200.00            24.00 

Mortar 1 : 4 0.25 Cu.ft @ 137.05            34.26 

      1,721.95 B

Total A + B       9,596.95 

20%       1,919.39 

      9,200.87          9,201 

Item No. 28-10-1

Sq.m.

28.00 Sq.ft.

1.  Labour

Mason 2.00 Hrs @ 125.00          250.00 

Glazier 4.00 Hrs @ 125.00          500.00 

Black smith 8.00 Hrs @ 112.00          896.00 

Welder 14.13 Hrs @ 125.00       1,766.25 

Labourer 6.50 Hrs @ 87.50          568.75 

      3,981.00 

20%          796.20 

Total Labour rate       1,835.81          1,836 

2. Material

28.00 Sq.ft @ 450.00     12,600.00 A

Other materials

16.50 Sq.ft @ 120.00       1,980.00 

Clamp screw 100.00 No. @ 8.40          840.00 

Oil putty 0.11 Kg. @ 90.00            10.21 

Wood - Partal                  0.03 Cu.ft @ 1200.00            36.00 

Mortar 1 : 4 0.35 Cu.ft @ 137.05            47.97 

      2,914.17 B

Total A + B     15,514.17 

20%       3,102.83 

      8,990.06          8,990 

Item No. 28-11-1

Sq.m.

17.50 Sq.ft.

1.  Labour

Total Labour rate Same as in item 28- 9-1       2,119.95          2,120 

2. Material

12.85 Sq.ft @ 450.00       5,782.50 

Other materials Same as in item 28- 9-1       1,721.95 

Total       7,504.45 

20%       1,500.89 

      7,656.94          7,657 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Door with frame, single leaf, 2.5' x 7'

Glass 5 mm thick plain (local)

Total Composite rate

Description same as in Item No. 28-9-1 but with frame 2.5" x 2" x 1/4" partly and partly
panelled with G.I. sheet 

Considering a door 4'- 0" x 7'-0"

Contractor's profit & overhead

Door with frame, double leaf 4' x 7'

Total Composite rate

Description same as in item 28-5-1 but with frame (1.5"x1.5"x1/4") partly glazed (using
5mm glass sheet) and partly panelled of approved section with M.S. plate.

Glass 5 mm thick plain (local)

Total Composite rate

Considering a door 2'- 6" x 7'-0"  

Door with frame, single leaf, 2.5' x 7'

 28 - 53



Government of Balochistan

(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Item No. 28-12-1

Sq.m.

28.00 Sq.ft.

1.  Labour

Total Labour rate Same as in item 28- 10-1       1,835.80          1,836 

2. Material

21.32 Sq.ft @ 450.00       9,594.00 

Other materials Same as in item 28- 10-1       2,914.17 

Total     12,508.17 

20%       2,501.63 

      7,603.86          7,604 

Item No. 28-13-1

Sq.m

76.50 Sq.ft.

Material

Angle iron 2.5"x2.5"x0.25"

Vertical pieces  4 x 8.30 33.20

Horizontal pieces 4 x 3.83 15.32

48.52 R.ft.

Horizontal piece T-
iron 

2"x 2" x0.25 x 2 x 3.83 7.66 R.ft.

Diagonal flat iron 4 x 5.42 21.68 R.ft.

Guide angle 2 x17.5 35.00 R.ft.

M.S. plate 1/6" thick 2 x 17.5 x 0.58 20.30 Sq.ft.

M.S.sheet @ 2' c/c 9 x 1.33 x 0.25 2.99 Sq.ft.

Channel for pully 
5"x2.5" 

4 x 8" 2.67 R.ft.

T-iron track 
3"x3"x1/2" 

1 x 17.6  17.50 Sq.ft.

14.00 Nos.

Gusset plate 1/4" 
thick 

16x 5.5" x 5.5" 3.36 Sq.ft.

4.00 Nos.

4.00 Nos.

4.00 Nos.

M.S.handle 6"size 
1"dia  

2 x 1-3" 2.50 R.ft.

M.S. lock plate1/4" th. 3" x 3" x 2 Nos. 0.13 Sq.ft.

M.S. sheet 1/16" thick  8.46 x 8.30 70.22 Sq.ft.

1.50 R.ft.

Red oxide paint 2.25 x 77.35 174.04 Sq.ft.

Cement concrete 26 x 0.75 x 1 19.50 Cu.ft.

Material weight 
Angle iron 48.52 x 1.05 x 4.04 205.82 Lbs.

T-iron 7.06 x 1.05 x 3.19 23.65 Lbs.

Flat iron 21.68 x 1.05 x 4.04 91.97 Lbs.

Guide angle 35 x 1.05 x 4.04 148.47 Lbs.

T-iron track 18.38 x 1.05 x 9.38 181.02 Lbs.

650.93 Lbs. = 295.26  Kgs. 

M.S. Plate 20.3 x 1.05 x 2.55 54.35 Lbs.

M.S. sheet 2.99 x 1.05 x 10.2 32.02 Lbs.

Gusset plate 1/4" 
thick 

3.36 x 1.05 x 10.2 35.99 Lbs.

M.S. sheet 1/16" thick  70.22 x 1.05 x 2.55 188.01 Lbs.

310.38 Lbs. = 140.79  Kgs. 

Providing and fixing M.S. sheet shutters with 2" x 2" x 1/4"angle iron frame as diagonal
braces, gun metal roller and pulleys, angle iron top guides fixed to T-iron bottom track
fixed in cement concrete 1:2:4 with rag bolts including locking arrangement and
handles as per design and instructions of the Engineer incharge. 

Contractor's profit & overhead

Considering a door 4'- 0" x 7'-0"

M.S. sliding bolt 1" dia and hook 

Description same as in item 28-6 but with frame (1.5"x1.5"x1/4") partly glazed (using
5mm glass sheet) and partly panelled of approved section with M.S. plate.

Axle bolt 3/4" dia and 4" long 

Gun metal bush ring with accessories on top 

Considering a gate of 8 - 6" x 9'

Bifurcated hold fast of 3" wide and 1/4" thick

Rag bolts 1/2" dia 6" long at 3.0' centre 

Steel pully with ball bearing 4" dia 

Total Composite rate

Door with frame, double leaf 4' x 7'
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Channel for pully 2.67 x 1.05 x 10.2 28.60 Lbs. = 12.97  Kgs. 

Bolts
Rag bolts 14 x 0.5 7.00 Lbs.

Axle bolt 4 x 0.95 3.80 Lbs.

M.S. lock. 
arrangement

0.125 x 10.25 1.28 Lbs.

12.08 Lbs. = 5.48  Kgs. 

Steel pully 4  Nos. @490lbs/Cu.ft. 26.18 Lbs. = 11.88  Kgs. 

M.S. rod

M.S.hand. 6"size 
1"dia  

2.5 x 2.67 6.68 Lbs.

M.S. sliding bolt 1.5 x 2.67 4.01 Lbs.

10.68 Lbs. = 4.84  Kgs. 

Gun metal bush 4 x 3.25 13.00 Lbs. = 5.90  Kgs. 

1.  Labour

Black smith 28.00 Hrs @ 112.00       3,136.00 

Mason 4.00 Hrs @ 125.00          500.00 

Hammer man 16.00 Hrs @ 87.50       1,400.00 

Welder 16.00 Hrs @ 125.00       2,000.00 

Labourer 28.00 Hrs @ 87.50       2,450.00 

Bellow boy 28.00 Hrs @ 87.50       2,450.00 

    11,936.00 

20%       2,387.20 

Total Labour rate       2,014.61          2,015 

2. Materials

Angle iron 226.00 Kg. @ 74.00     16,724.00 

M.S. plate 140.79 Kg @ 85.00     11,966.77 

Channel iron 12.97 Kg. @ 77.00          998.76 

Bolts & Nuts 5.48 Kg. @ 90.00          493.20 

Pully 11.88 Kg. @ 23.00          273.13 

M.S. rod 4.84 Kg @ 55.00          266.44 

Bushing (Gun metal) 5.90 Kg. @ 18.00          106.14 

Paint red oxide primer 1.00 Litre @ 208.00          208.00 

Concrete 1:2:4    Rate as per item 5-17(a)1 0.35 Cu.m. @ 8338.90       2,918.61 

    33,955.06 

Welding plant 2.00 Hrs @ 125.00          250.00 

    34,205.06 

20%       6,841.01 

      7,787.89          7,788 

Item No. 28-14-1

Sq.m

Materials

Angle iron 48.52 x 1.05 x 4.04 205.82 Lbs.

T-iron 7.06 x 1.05 x 3.19 23.65 Lbs.

Flat iron 21.68 x 1.05 x 4.04 91.97 Lbs.

Guide angle 35 x 1.05 x 4.04 148.47 Lbs.

T-iron track 18.38 x 1.05 x 9.38 181.02 Lbs.

650.93 Lbs. = 295.26  Kgs. 

M.S. Plate

M.S.Plate 20.3 x 1.05 x 2.55 54.35 Lbs.

M.S.sheet 2.99 x 1.05 x 10.2 32.02 Lbs.

Gusset plate 1/4" 
thick 

3.36 x 1.05 x 10.2 35.99 Lbs.

122.36 Lbs. = 55.50  Kgs. 

Channel for pully 2.67 x 1.05 x 10.2 28.60 Lbs. = 12.97  Kgs. 

Bolts

Rag bolts 14 x 0.5 7.00 Lbs.

3. Plant & Equipment

Contractor's profit & overhead

Detail of cost for 76.5 Sq. ft. area

Total Composite rate

Contractor's profit & overhead

Gun metal bush ring 

Description same as in Item No. 28-13-1 but with G.I. corrugated sheet shutters.
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Axle bolt 4 x 0.95 3.80 Lbs.

arrangement 0.125 x 10.25 1.28 Lbs.

12.08 Lbs. = 5.48  Kgs. 

Steel pully 4  Nos. @490lbs/Cu.ft. 26.18 Lbs. = 11.88  Kgs. 

M.S. rod

M.S.hand. 6"size 
1"dia  

2.5 x 2.67 6.68 Lbs.

M.S. sliding bolt 1.5 x 2.67 4.01 Lbs.

10.68 Lbs. = 4.84  Kgs. 

Gun metal bush 4 x 3.25 13.00 Lbs. = 5.90  Kgs. 

G.I. Corrugated sheet 70.5 x 1.05 x 2.74 202.83 Lbs. = 92.00  Kgs. 

1.  Labour

Black smith 30.00 Hrs @ 112.00       3,360.00 

Mason 4.00 Hrs @ 125.00          500.00 

Hammer man 16.00 Hrs @ 87.50       1,400.00 

Welder 16.00 Hrs @ 125.00       2,000.00 

Labourer 30.00 Hrs @ 87.50       2,625.00 

Bellow boy 30.00 Hrs @ 87.50       2,625.00 

    12,510.00 

20%       2,502.00 

Total Labour rate       2,111.49          2,112 

2. Materials

G.I. sheet corrugated 92.00 Kg. @ 150.00     13,800.36 

Angle iron 124.00 Kg. @ 74.00       9,176.00 

M.S. plate 55.50 Kg @ 85.00       4,717.75 

Channel iron 12.97 Kg. @ 77.00          998.76 

Bolts & Nuts 5.48 Kg. @ 90.00          493.20 

Pully 11.88 Kg. @ 23.00          273.13 

M.S. rod 4.84 Kg @ 55.00          266.44 

Bushing (Gun metal) 5.90 Kg. @ 18.00          106.14 

Paint red oxide primer 0.50 Litre @ 208.00          104.00 

Concrete 1:2:4    Rate as per item 5-17(a)1 0.35 Cu.m. @ 8338.90       2,918.61 

Total       32,854.40 

3. Plant & Equipment

Welding plant 2.00 Hrs @ 125.00          250.00 

Total       33,104.40 

20%       6,570.88 

      7,691.96          7,692 

Item No. 28-15-1
Kg.

1.  Labour

Black smith 10.00 Hrs @ 112.00       1,120.00 

Mason 35.00 Hrs @ 125.00       4,375.00 

Hammer man 10.00 Hrs @ 87.50          875.00 

Labourer 10.00 Hrs @ 87.50          875.00 

      7,245.00 

20%       1,449.00 

Total Labour rate            56.09               56 

2. Materials

Rolling shutter 228.00 Kg. @ 125.00     28,500.00 

Mortar 1 : 4    1.50 Cu.ft.. @ 137.05          205.58 

    28,705.58 

Contractor's profit & overhead

Detail of cost for 155 Kgs.

Contractor's profit & overhead

Total Composite rate

Providing and fixing 18 guage (1.41 mm) G.I. sheet pipe shaft 2" (50 mm) dia. with laths,
1/8" (3 mm) guide channel, 2" x 22" x 1") rolling shutter with all accessories and fittings
encased in G.I. sheet hose with brackets including arrangement for inside and outside
locking with operation handles cutting holes, painting with two coats of red oxide paint
on M.S sections and making good the damage to walls as per design and instructions
of the Engineer Incharge.

Contractor's profit & overhead
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

20%       5,741.12 

         278.33             278 

Item No. 28-16-1

Kg.

1.  Labour

Total Labour rate Same as in item 28-15 -1            56.10               56 

2. Materials

189.00 Kg. @ 90.00     17,010.00 

Mortar 1 : 4    1.50 Cu.ft.. @ 137.05          205.58 

    17,215.58 

20%       3,443.12 

         189.38             189 

Item No. 28-17-1

Sq.m.

1.  Labour

Black smith 11.46 Hrs @ 112.00       1,283.52 

Mason 10.00 Hrs @ 125.00       1,250.00 

Hammer man 8.00 Hrs @ 87.50          700.00 

Labourer 10.00 Hrs @ 87.50          875.00 

      4,108.52 

20%          821.70 

Total Labour rate          657.36             657 

2. Materials

Steel gate, collapsible 3.59 Sq.m. @ 3000.00     10,755.00 

Mortar 1 : 4    1.50 Cu.ft.. @ 137.05          205.58 

Concrete 1:2:4    Rate as per item 5-17(a)1 0.30 Cu.m. @ 8338.90       2,501.67 

    13,462.25 

20%       2,692.45 

      2,811.31          2,811 

Item No. 28-18-1

Sq.m

Materials

Ver. sq.rod 1.5"x1.5" 2 x 7.67 x 7.65 117.35 Lbs.

Ver. sq.rod 1" x 1" 2 x 7.29 x 3.4 49.57 Lbs.

Providing and fixing collapsible steel shutter or gate with vertical channels, flat iron
diagonal, top and bottom rail with steel rollers of required size, T-iron bottom track
riveting the junctions, including locking arrangement and handles, cutting holes,
painting two coats of red oxide paint, fixing bottom track with cement concrete 1:2:4
and making good the damages to walls fabrication as designed and erection as per
instructions of the Engineer Incharge.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Detail of cost for 120 Sq.ft.

Detail of cost for 7.5 Sq. m.

Contractor's profit & overhead

Total Composite rate

Providing and fixing steel gate of flat iron sections of approved design with or without
M.S. sheet covering including hold fast with or without roller and track arrangement
including providing wicket shutter of required size with all accessories and locking
arrangement as per direction of the Engineer Incharge.

Details of cost for 155 kg.

Total Composite rate

Rolling shutter M.S. bars

Total Composite rate

Providing and fixing rolling shutters of 1/2" dia. M.S. bars mesh 4" x 4" with all
accessories and fittings encased in G.I. box with brackets, arrangement for inside and
outside locking with operation handles, cutting holes, painting two coats of red oxide
paint on M.S. section and making good the damages to walls as per instructions of
Engineer Incharge.

Considering a mild steel gate 16' wide and 7-6" high having outer frame
work of 1.5" and 1" square rods besides internal framing of flat iron 1"x
3/16" in panels of 1'-10" x 1'-8" and rectangular intercepts of flat iron with
steel section as per above description. The whole is covered with 1/16"
thick M.S. sheet panelled between square rod frame work.
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 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Hor. Sq. rod 1" x 1" 4 x 7.79 x 3.4 105.94 Lbs.

272.87 Lbs. = 123.77  Kg 

Main gate 5 x 7 35.00 Sq.ft.

Main gate 1 x 3.46 3.46 Sq.ft.

Wicket gate 3 x 3.17 9.51 Sq.ft.

Horizontal  

Main gate 5 x 7.54 37.70 Sq.ft.

Main gate 1 x 3.77 3.77 Sq.ft.

Wicket gate 3 x 3.60 10.80 Sq.ft.

Total 100.24 Sq.ft.

100.24 x 0.638 63.95 Lbs. = 29.01  Kg 

Intercept 2 x 32(1.0 +1.04) 130.56 Sq.ft.

Vertical 2 x 32 x 0.25 16.00 Sq.ft.

Horizontal 2 x 32 x 0.45 28.80 Sq.ft.

Total 175.36 Sq.ft.

175.36 x 0.479 84.00 Lbs. = 38.10  Kg 

Flat 1.5" x 0.25" 3 x 3 x 2 18.00 Sq.ft.

18 x 1.28 23.04 Lbs. = 10.45  Kg 

Iron piece with rivet 3x 2 x 0.12x 0.12x 0.25 0.02 Cu.ft.

0.02 x 490 lbs 9.80 Lbs. = 4.45  Kg 

1" dia. sliding bolt 2 x 1-8" x 2.67 8.92 Lbs. = 4.05  Kg 

Locking flat 2"x.25" 2 x 0-8" x 1.7 2.28 Lbs. = 1.03  Kg 

Sliding rod 1" dia 2 x 1-0 x 1.50 3.00 Lbs.

Locking flat 1.50"x.25" 2 x 0-6 x 1.28 1.28 Lbs.

Hinges 4" size 2 Nos. 0.64 Lbs.

3/16" th.gusset 
corners 

1/2 x 4 x 2" x 2" x7.65 0.43 Lbs.

Pivoting socket 2 x 2" x 2" x 4" 33.00 Lbs.

Flat iron 1" x 3/16" th. 2 x 2' x 4" x 0.638 0.85 Lbs.

16.04 Lbs.

T-iron track 2 x 9" x 16.85 x 11.03 278.78 Lbs.

Stopper peg Flat 
3"x1/4

2 x 2 x 1.5 x 2.65 15.90 Lbs.

Pinning bolt 3/4" dia 2 x 0.868 1.74 Lbs.

M.S. sheet 1/16" thick 2 x 7.79 x 7 x 2.55 278.10 Lbs.

629.76 Lbs. = 285.66  Kg 

Total 496.51  Kg 

Wastage 5% 14.28  Kg 

510.80  Kg 

1.  Labour
Black smith 0.50 Hrs @ 112.00            56.00 

Mason 1.30 Hrs @ 125.00          162.50 

Hammer man 0.50 Hrs @ 87.50            43.75 

Welder 1.00 Hrs @ 125.00          125.00 

Helper 0.50 Hrs @ 75.00            37.50 

Labourer 1.00 Hrs @ 87.50            87.50 

Bellow boy 0.00 Hrs @ 87.50                  -   

Bahishti 0.00 Hrs @ 87.50                  -   

Mistri 0.00 Hrs @ 110.00                  -   

         512.25 

20%          102.45 

Total Labour rate            55.12               55 

2. Materials

M.S. section 0.50 Kg. @ 80.00            40.00 

Paint red oxide primer 0.015 Litre @ 208.00              3.12 

Contractor's profit & overhead

Vertical flat iron 1" x 3/16"

Flat iron 3/4" x 3/16"

Roller with axle rod 2x22/7x1/4(1/4(2))x4.33x490 
lbs.
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Mortar 1 : 4 0.02 Cu.ft. @ 137.05              2.06 

Concrete 1:2:4    Rate as per item 5-17(a)1 0.002 Cu.m. @ 8338.90            13.34 

           58.52 

3. Plant & Equipment

Welding plant 0.50 Hrs @ 125.00            62.50 

         121.02 

20%            11.70 

         187.82             188 

Item No. 28-19-1
Sq.m.

Considering a sky 
light 

1.75 x 4.0 7.00 Sq.ft.

1.  Labour

Mason 1.50 Hrs @ 125.00          187.50 

Glazier 1.00 Hrs @ 125.00          125.00 

Labourer 4.00 Hrs @ 87.50          350.00 

         662.50 

20%          132.50 

Total Labour rate       1,222.03          1,222 

2. Materials

Skylight frame, Steel 7.00 Sq.ft. @ 240.00       1,680.00 A

Other materials
5.00 Sq.ft. @ 120.00          600.00 

Clamp screw 70.00 No. @ 8.40          588.00 

Oil putty 0.10 Kg. @ 90.00              9.00 

Wood - Partal                  0.30 Cu.ft @ 1200.00          360.00 

Mortar 1 : 4 0.17 Cu.ft @ 137.05            23.30 

      1,580.30 B
Total A + B       3,260.30 

20%          652.06 

      7,235.90          7,236 

Item No. 28- 20-1
Sq.m.

7.00 Sq.ft.

1.  Labour

Total Labour rate Same as in item 28-19-1       1,222.05          1,222 

2. Materials

7.00 Sq.ft. @ 145.00       1,015.00 

6.42 Sq.ft. @ 120.00          770.40 

Clamp screw 140.90 No. @ 8.40       1,183.56 

Oil putty 0.03 Kg. @ 90.00              2.45 

Wood - Partal                  0.01 Cu.ft @ 1200.00            12.00 

Mortar 1 : 4 0.17 Cu.ft @ 137.05            23.30 

      3,006.71 

20%          601.34 

      6,768.14          6,768 

Item No. 28- 21-1

Sq.m. Providing and fixing hot dipped galvanized fully glazed double leaf hung steel windows
and ventilators of approved section with Z-section 1.25" (32 mm) width at each edge
including using approved brass sections oxidized fitting, iron lugs, cutting holes and

Total Composite rate

Providing and fixing hot dipped galvanized fully glazed single leaf hung steel windows
and ventilators of approved section with Z-section 1.25" (32mm) width at each edge
including using approved brass sections oxidized fittings, iron lugs, cutting holes and
making good the damages to walls. 

Glass 5 mm thick plain (local)

Total Composite rate

Considering a window 1.75 x 4.0 

Window frame, steel - hunged

Providing and fixing hot dipped galvanized fully glazed fixed steel sky light of Z section
1.25" (32.5 mm) width or as approved by Engineer incharge including iron lugs, cutting
holes and making good the damages to walls.

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Glass 5 mm thick plain (local)
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12.00 Sq.ft.

1.  Labour

Mason 1.50 Hrs @ 125.00          187.50 

Glazier 1.50 Hrs @ 125.00          187.50 

Labourer 2.76 Hrs @ 87.50          241.50 

         616.50 

20%          123.30 

Total Labour rate          663.35             663 

2. Materials

12.00 Sq.ft. @ 145.00       1,740.00 A

Other materials

38.20 Sq.ft. @ 120.00       4,584.00 

Clamp screw 70.00 No. @ 8.40          588.00 

Oil putty 0.04 Kg. @ 90.00              3.27 

Wood - Partal                  0.02 Cu.ft @ 1200.00            24.00 

Mortar 1 : 4 0.25 Cu.ft @ 137.05            34.26 

      5,233.53 B

Total A + B       6,973.53 

20%       1,394.71 

      8,166.87          8,167 

Item No. 28- 22-1

Sq.m.

12.00 Sq.ft.

1.  Labour

Total Labour rate Same as in item 28-21-1          663.35             663 

2. Materials

9.10 Sq.ft. @ 125.00       1,137.50 

Other materials Same as in item 28-21-1       5,233.53 

Total       6,371.03 

20%       1,274.21 

      7,518.58          7,519 

Item No. 28- 23-1

Sq.m.

Considering a sky 
light 1

1.75 x 4.0 7.00 Sq.ft.

1.  Labour

Total Labour rate Same as in item 28-21-1          663.35             663 

2. Materials

7.00 Sq.ft. @ 420.00       2,940.00 A

Other materials

5.76 Sq.ft. @ 120.00          691.20 

Rubber packing 0.50 Sq.ft. @ 20.90            10.45 

Mortar 1 : 4 0.17 Cu.ft @ 137.05            23.30 

         724.95 B

Total A + B       3,664.95 

20%          732.99 

Skylight frame, Aluminium - fixed

Total Composite rate

Providing and fixing hot dipped galvanized fully glazed partly fixed and partly hung
steel windows and ventilators with Z-section 1.25" (32 mm) width or as approved by
Engineer incharge including using approved brass section oxidized fittings, iron lugs,
cutting holes and making good the damages to walls

Considering a window 3' x 4'

Window frame, steel - partly fixed & partly hung

Contractor's profit & overhead

Glass 5 mm thick plain (local)

Total Composite rate

Contractor's profit & overhead

including using approved brass sections oxidized fitting, iron lugs, cutting holes and
making good the damages to walls. 

Window frame, steel - hunged

Considering a window 3' x 4'

Providing and fixing fully glazed fixed aluminium sky light of economy section 1.3
mm. or as approved by Engineer incharge including lugs, cutting holes and making
good the damages to walls.

Glass 5 mm thick plain (local)

Contractor's profit & overhead

Contractor's profit & overhead
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      7,423.61          7,424 

Item No. 28- 24-1

Sq.m.

Considering a window 1.75 x 4.0 7.00 Sq.ft.

1.  Labour

Total Labour rate Same as in item 28-21-1          663.35             663 

2. Materials

6.13 Sq.ft. @ 550.00       3,371.50 A

Other materials

7.00 Sq.ft. @ 165.00       1,155.00 

Rubber packing 0.50 Sq.ft. @ 20.90            10.45 

Mortar 1 : 4 0.17 Cu.ft @ 137.05            23.30 

      1,188.75 B

Total A + B       4,560.25 

20%          912.05 

      9,075.05          9,075 

Item No.28- 25-1

Sq.m.

Considering a window 1.75 x 4.0 7.00 Sq.ft.

1.  Labour

Total Labour rate Same as in item 28-21          663.35             663 

2. Materials

6.00 Sq.ft. @ 525.00       3,150.00 

Other materials       1,188.75 

Total       4,338.75 

20%          867.75 

      8,666.48          8,667 

Item No. 28- 26-1
Sq.m. a)

Considering a window 3 x 4.0 12.00 Sq.ft.

1.  Labour
Total Labour rate Same as in item 28-21-1          663.35             663 

2. Materials

6.17 Sq.ft. @ 550.00       3,393.50 

Other materials       1,188.75 

Total       4,582.25 

20%          916.45 

      9,115.64          9,116 

Sq.m. b) Providing and fixing fixed or sliding fibre wire gauze in aluminium frame as approved
by Engineer incharge including aluminium fittings etc.

Total Composite rate

Providing and fixing fully glazed partly fixed and partly hung or sliding aluminium
windows (Deluxe model - 1.6mm) of anodized champagne or approved color of Prime,
Chawal, Alcop, Pakistan Cable or any approved section as approved by Engineer
Incharge including aluminium fittings, local tinted glass, lugs, cutting holes and
making good the damages to walls.

Window, aluminium - partly fixed/hung or sliding

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing fully glazed single leaf hung/sliding aluminium windows,
ventilators (Deluxe model - 1.6mm) of anodized champagne or approved color of
Prime, Chawala, Pakistan Cable or any approved section as approved by Engineer
incharge including aluminium fittings, 5 mm local tinted glass, lugs, cutting holes and
making good the damages to walls.

Window, aluminium - hung or sliding

Glass 5 mm thick tinted (local)

Providing and fixing fully glazed fixed aluminium windows, ventilators (Deluxe model -
1.6mm) of anodized champagne or approved color of Alcop, Pakistan Cable or any
approved section as approved by Engineer incharge including aluminium fittings, local
tinted glass, lugs, cutting holes and making good the damages to walls.

Window, aluminium - fixed

Total Composite rate

Total Composite rate

Contractor's profit & overhead
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Considering a window 3 x 4.0 12.00 Sq.ft.

1.  Labour

Total Labour rate Same as in item 28-21          265.34             265 

2. Materials

12.00 Sq.ft. @ 135.00       1,620.00 

10%          162.00 

Total       1,782.00 

20%          356.40 

      2,182.77          2,183 

Item No. 28- 27-1
Kg

28.32 Kg

1.  Labour

Black smith 3.00 Hrs @ 112.00          336.00 

Welder 2.00 Hrs @ 125.00          250.00 

Mason 0.50 Hrs @ 125.00            62.50 

Labourer 0.50 Hrs @ 87.50            43.75 

         692.25 

20%          138.45 

Total Labour rate            29.33               29 

2. Materials

28.32 Kg. @ 82.00       2,322.24 

Screw 3/4" 10.00 No. @ 3.00            30.00 

26.00 Sq.ft. @ 7.80          202.80 

      2,555.04 

20%          511.01 

         137.60             138 

Item No. 28- 28-1

Sq.m

24.00 Sq.ft.

1.  Labour

Black smith 16.00 Hrs @ 112.00       1,792.00 

Welder 12.00 Hrs @ 125.00       1,500.00 

Mason 6.00 Hrs @ 125.00          750.00 

Labourer 6.00 Hrs @ 87.50          525.00 

      4,567.00 

20%          913.40 

Total Labour rate          228.35             228 

2. Materials

24.00 Sq.ft. @ 230.00       5,520.00 

Screw 3/4" 160.00 No. @ 3.00          480.00 

24.00 Sq.ft. @ 7.80          187.20 

      6,187.20 

20%       1,237.44 

      3,557.06          3,557 

Item No. 28- 29-1

Sq.m.

Other materials

Contractor's profit & overhead

Contractor's profit & overhead

Detail of cost for 6 x 4 window

Providing and fixing iron grills as per approved design including welding all sides of
the section at the junction and fixing with sunk iron screws, painting with two coats of
red oxide paint and fixing in masonry/concrete or wood

Detail of cost for 6 x 4 window

Contractor's profit & overhead

Window, fibre wire gauze

Total Composite rate

Steel-Mild 

Paint red oxide (2 coats)

Contractor's profit & overhead

Grills, Square bar

Providing and fixing iron grills with square bars of 3/8" size as per approved design
including welding all sides of the section at the junction and fixing with sunk iron
screws, painting with two coats of red oxide paint and fixing in masonry/concrete or
wood

Paint red oxide (2 coats)

Total Composite rate

Providing and fixing iron bars of required dia at required spacing with horizontal flat
iron as per approved design including making holes fixing with sunk iron screws,
painting with two coats of red oxide paint.

Total Composite rate

Contractor's profit & overhead
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Materials

Wt. of 1/2" bars 17 x 4 x 0.668 x 1.05 47.70 Lbs. = 21.63  Kg. 

Wt. of flat 1 x 4.83 x 1.28 x 1.05 6.49 Lbs. = 2.94  Kg. 

1.  Labour

Black smith 2.50 Hrs @ 112.00          280.00 

Painter 2.50 Hrs @ 125.00          312.50 

Carpenter 2.00 Hrs @ 125.00          250.00 

Labourer 2.00 Hrs @ 87.50          175.00 

Hammer man 2.00 Hrs @ 87.50          175.00 

Bellow boy 2.00 Hrs @ 87.50          175.00 

      1,367.50 

20%          273.50 

Total Labour rate          882.86             883 

2. Materials

Round bars 10.00 Kg. @ 82.00          820.00 

Flat iron 2.94 Kg. @ 80.00          235.56 

Iron screw 1.5" 6.00 No. @ 10.00            60.00 

30.00 Sq.ft. @ 7.80          234.00 

      1,349.56 

20%          269.91 

      1,754.14          1,754 

Item No. 28- 30-1

Kg.

Materials

H.F wt.+ 5% wastage 100x 12"x 0.638x 1.05 66.99 Lbs. = 30.39  Kg. 

1.  Labour

Black smith 8.00 Hrs @ 112.00          896.00 

Painter 8.00 Hrs @ 125.00       1,000.00 

Carpenter 8.00 Hrs @ 125.00       1,000.00 

Labourer 8.00 Hrs @ 87.50          700.00 

Hammer man 4.00 Hrs @ 87.50          350.00 

Bellow boy 8.00 Hrs @ 87.50          700.00 

      4,646.00 

20%          929.20 

Total Labour rate          192.65             193 

2. Materials

Flat iron 20.00 Kg. @ 80.00       1,600.00 

Iron screw 1.5" 216.00 No. @ 10.00       2,160.00 

Paint black 
bituminous

1.00 Litre @ 200.00          200.00 

      3,960.00 

20%          792.00 

         356.85             357 

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Detail of cost for 20 Sq.ft

Considering a window 5' x 4' with 3"x 4" frame and 1/2" dia M.S. 
rods placed vertically at 3" c/c with flat iron stay.

Contractor's profit & overhead

Paint red oxide (2 coats)

Total Composite rate

Detail of cost for 28.94 Kg

Providing and fixing with iron screws holdfasts of flat iron bifurcated at one end as per
approved design and size including painting with black bitumastic paint two coats
including the cost of embedding with cement concrete 1:2:4 and curing but excluding
the cost of cement concrete

Considering 100 Nos. of holdfast of flat iron 1.5" x 1/8" and 9" 
long (Gross length including head = 12")

Contractor's profit & overhead

painting with two coats of red oxide paint.
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Item No. 28- 31-1

Kg.

Materials

M.S.bars+5% 
wastage

10x 1.5x 1.502x 1.05 23.66 Lbs. = 10.73  Kg. 

Nuts 3/4" dia. 10 x 0.342 3.42 Lbs.

Plate 6" x 6" 10x 0.5x 0.50x 10.2 25.50 Lbs.

Washer 3/4" 2 x10 x 0.0675 1.35 Lbs.

30.27 Lbs. = 13.73  Kg. 

1.  Labour

Black smith 1.00 Hrs @ 112.00          112.00 

Painter 0.50 Hrs @ 125.00            62.50 

Mason 1.00 Hrs @ 125.00          125.00 

Labourer 2.50 Hrs @ 87.50          218.75 

Hammer man 4.00 Hrs @ 87.50          350.00 

Bellow boy 6.00 Hrs @ 87.50          525.00 

      1,393.25 

20%          278.65 

Total Labour rate            68.35               68 

2. Materials

Mild steel bars( G-40) 18.20 Kg @ 88.00       1,601.60 

M.S. plate 13.73 Kg @ 85.00       1,167.08 

Paint black 
bituminous

1.00 Litre @ 200.00          200.00 

Mortar 1 : 4 1.00 Cu.ft @ 137.05          137.05 

5%            59.26 

      3,165.00 

20%          633.00 

         223.62             224 

Item No.28- 32-1

Kg.

Materials

Weight + 5% wastage 18 x 45 x 1.05 850.50 Lbs. = 385.78  Kg. 

1.  Labour

Black smith 2.00 Hrs @ 112.00          224.00 

Mason 0.75 Hrs @ 125.00            93.75 

Labourer 6.00 Hrs @ 87.50          525.00 

Hammer man 1.00 Hrs @ 87.50            87.50 

Mistri 0.75 Hrs @ 110.00            82.50 

      1,012.75 

20%          202.55 

Total Labour rate              3.31                 3 

2. Materials

R.S. joist 385.78 Kg. @ 82.00     31,634.31 

0.5%          158.17 

    31,792.48 

20%       6,358.50 Contractor's profit & overhead

Fuel wood

Contractor's profit & overhead

Considering 3/4" dia. anchor bolt 18" long and 1/4" thick M.S. 
plate 6" x 6"

Detail of cost for 24.46 Kg

Providing and fixing mild steel anchor or holding down bolts with nuts and washers,
welded with M.S. plates if required including painting two coats of black bitumastic
paint but excluding the cost of cement concrete.

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Providing rolled steel joists and channels including hoisting and fixing in position in
cement concrete but excluding the cost of cement concrete.

Detail of cost for 367.41 Kg

Considering a clear span 16'-0" and using R.S. joist 15" x 6" at 
45 lbs per R.ft.

Rope
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

         107.14             107 

Item No. 28- 33-1

Kg.

Materials

T-iron wt.+5% 
wastage

10 x 12 x 3.21 404.46 Lbs. = 183.46  Kg. 

1.  Labour

Black smith 2.50 Hrs @ 112.00          280.00 

Mason 1.25 Hrs @ 125.00          156.25 

Labourer 2.50 Hrs @ 87.50          218.75 

Hammer man 2.50 Hrs @ 87.50          218.75 

Mistri 30.00 Hrs @ 110.00       3,300.00 

      4,173.75 

20%          834.75 

Total Labour rate            28.72               29 

2. Materials

T-Iron 183.46 Kg. @ 75.00     13,759.64 

4.0%          550.39 

    14,310.02 

22%       3,148.21 

         123.86             124 

Item No.28- 34-1
Kg.

R.S. joists  8"x6"  1 x 12.0 x 35 lbs. 420.00 Lbs.

Base 
plate18"x10"x3/4"

1x1.5x1.5x30.60 68.85 Lbs.

Gusset plate 1/2" 
thick 

2x1.5x0.25x20.40 15.30 Lbs.

At base (trapezoidal) 2(1.5+0.50)/2 x1x 20.4 40.80 Lbs.

Cap plate 
18"x10"x3/4" 

1x1.5x0.83x30.60 38.10 Lbs.

Cleat angle 3"x3"x.5" 2x1-6x9.35 28.05 Lbs.

2x0.5x16.16 16.16 Lbs.

R.S.joist 6"x3"x1/2" 2x0.5x0.25x20.40 5.10 Lbs.

2x0.5x0.71x20.40 14.48 Lbs.

Stiffiner portion 0.5(2'x5.5")x0.5x8.5"x20.40 10.00 Lbs.

3/4" dia. rivets 2 x 6 x 0.42 lbs. 5.04 Lbs.

Rivets 2 x 3 x 0.42 lbs. 2.52 Lbs.

Rivets 2 x 6 x 0.451 5.41 Lbs.

Rivets 2 x 2 x 2 x 0.124 0.99 Lbs.

Rivets 2 x 12 x 0.124 2.98 Lbs.

Rag bolts1.25" dia. 

Contractor's profit & overhead

Total Composite rate

Providing M.S. Tees, angles and flats including fixing in position.

Detail of cost for  174.72 kg.

Considering 2"x2"x1/4" T-iron placed at 12.5' c/c R.S. joists for 
flat terrace roofing 12ft length.

Contractor's profit & overhead

Total Composite rate

Providing and fixing R.S. joists and channels including riveting, guesset plates, nuts
with hoisting and erecting in position in steel trusses, frame and towers of any
approved design.

Detail of cost for 316 kg.

Rope

Considering a stanchion 8" x 6" x 35 lbs.(web and flange thickness 0.35" and 0.648"
respectively) of rolled steel joist 12 ft. high, planed top and bottom,18" x 18" x 3/4" base plate
and 3" x 2" x 1/2" M.S. angle cleats, the whole secured together with 3/4" dia. rivets,
countersunk on underside of base plate. Four rag or lavis bolts 1.5" dia 10" long with bolts,
nut and washer hinged after making holes in base plate and fixing in concrete. The cap of
stanchion be 18" x 10" x 3/4" Further two recessed beams two flange brackets composed of
6" x 4" x1/2" M.S. angle with 6" x 3" x 1/2" packing pieces both covered with 6" x 1/2" x 1/2"
angular stiffner plate. The whole flange bracket with components be riveted to stanchion
flange with size 3/4" dia rivet on each side. The 3/4" dia. rivet on each side. The 4" leg flange
bracket attached to cap plate be hold to receive two 7/8" dia bolt on each side.

Flanged bracket of L-iron (6"x4"x1/2") on top

1/2" th.stiffiner/covering plate for flange bracket
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Shanks 4 x 10 x 0.3477 13.91 Lbs.

Nuts 4 x 0.8511 3.40 Lbs.

Head 4 x 1.1988 4.80 Lbs.

Washer (1.25" dia) 4 x 0.24 0.96 Lbs.

Sub Total 696.85 Lbs. = 316.09  Kg. 

Wastage 5% 34.84

Total 731.69 Lbs. = 331.89  Kg. 

1.  Labour

Black smith 20.00 Hrs @ 112.00       2,240.00 

Driller 20.00 Hrs @ 87.50       1,750.00 

Welder 8.00 Hrs @ 125.00       1,000.00 

Labourer 36.00 Hrs @ 87.50       3,150.00 

Helper 36.00 Hrs @ 75.00       2,700.00 

Hammer man 16.00 Hrs @ 87.50       1,400.00 

    12,240.00 

20%       2,448.00 

Total Labour rate            46.48               47 

2. Materials

R.S. joist 331.89 Kg. @ 82.00     27,215.22 

Drill machine 16.00 Hrs @ 60.00          960.00 

Riveting machine 16.00 Hrs @ 60.00          960.00 

Sundries 5%            96.00 

Total 2 + 3     29,231.22 

20%       5,846.24 

         157.49             158 

Item No. 28- 35-1

Kg.

Material

T-iron 4"x4"x1/2" 2x15.5x12.79 396.49 Lbs.

L-iron 1.5"x1.5"x1/2" 2x3.75x2.34 17.55 Lbs.

Flat iron 2"x3/8" 
braces

2x7.67x2.55 lbs. 39.12 Lbs.

Flat iron 2"x.5" 2x10.0x3.40 68.00 Lbs.

Flat iron 2"x3/8" 
braces

2x4.5x2.55 22.95 Lbs.

Rivet 5/8" dia 3x2x0.21 1.26 Lbs.

4" long web shank 2x2x0.20 0.80 Lbs.

 7/8" long web shank 2x 2x2x0.21 1.68 Lbs.

1.25" long web shank 2x 3x2x0.24 2.88 Lbs.

7/8" long web shank 4x2x0.21 1.68 Lbs.

1" long web shank 3x2x0.21 1.26 Lbs.

3/4" shank 2x2x0.20 0.80 Lbs.

7/8" long shank 2x2x0.21 0.84 Lbs.

Gusset 3/8" thick 0.75/0.61 x 15.3 18.56 Lbs.

Gusset at apex 
junction 

0.61x20.40 12.44 Lbs.

Shoe plate at support 2.50 x 15.30 38.25 Lbs.

Gusset (2x15"+9/2x6") x 20.4 20.40 Lbs.

Sub total 644.96 Lbs. = 292.55  Kg. 

Wastage 5% 32.25 Lbs.

Total 677.21 Lbs. = 307.18  Kg. 

Contractor's profit & overhead

Considering a steel truss comprising Tees, angles and flats and rise 6 ft. 3 
inch, principal rafter being of  T-iron 4"x4"x.50" strut of L-iron at centre of 
rafter 1.5"x1.5"x1/2" braces of flat iron from apex to tie rod 2"x3/8" tie rod of 
flat iron 2"x3/8" at centre connecting braces and strut.

3. Equipment & Machinery

Detail of cost for 292.55 Kg.

Total Composite rate

Contractor's profit & overhead

Providing and fixing M.S. Tees, angles and flat including riveting, fixing with gusset
plates, bolts, hoisting and erecting in position in steel trusses, frames and towers of
any approved design.
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

1.  Labour

Black smith 20.00 Hrs @ 112.00       2,240.00 

Driller 26.00 Hrs @ 87.50       2,275.00 

Welder 8.00 Hrs @ 125.00       1,000.00 

Labourer 30.00 Hrs @ 87.50       2,625.00 

Helper 30.00 Hrs @ 75.00       2,250.00 

Hammer man 8.00 Hrs @ 87.50          700.00 

    11,090.00 

20%       2,218.00 

Total Labour rate            45.49               46 

2. Materials

M.S. tee iron 307.18 Kg. @ 75.00     23,038.52 

3. Equipment & 
MachineryDrill machine 10.00 Hrs @ 60.00          600.00 

Riveting machine 8.00 Hrs @ 60.00          480.00 

Sundries 5%            54.00 

      1,134.00 

Total 2 + 3     24,172.52 

20%       4,834.50 

         144.64             145 

Item No. 28- 36-1

Kg.

Weight with rivets 696.85 Lbs.

16.94 Lbs.

Sub total 679.91 Lbs. = 308.40  Kg. 

Wastage 0.05 34.00 Lbs.

Total 713.91 Lbs. = 323.83  Kg. 

1.  Labour

Black smith 16.00 Hrs @ 112.00       1,792.00 

Driller 1.00 Hrs @ 87.50            87.50 

Welder 28.00 Hrs @ 125.00       3,500.00 

Labourer 26.00 Hrs @ 87.50       2,275.00 

Helper 26.00 Hrs @ 75.00       1,950.00 

Hammer man 12.00 Hrs @ 87.50       1,050.00 

    10,654.50 

20%       2,130.90 

Total Labour rate            41.46               41 

2. Materials

M.S. tee iron 307.18 Kg. @ 75.00     23,038.52 

Carbon rod 24.00 No. @ 15.00          360.00 

    23,398.52 

3. Equipment & 
MachineryDrill machine 10.00 Hrs @ 60.00          600.00 

Riveting machine 8.00 Hrs @ 60.00          480.00 

Sundries 5%            54.00 

Total 2 + 3     24,532.52 

20%       4,906.50 

         136.91             137 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Providing and fixing R.S. joists and channels including welding all the sides of the
sections at the junction, gusset plates, bolts, nuts, hoisting and erecting in position in
steel trusses and towers of approved design.

Contractor's profit & overhead

Detail of cost for 308.40 kg.

Considering a stanchion without using rivets as 
mentioned in item 28- 34-1.

Total Composite rate

Deduct wt. of rivets in stanchion in item 28- 34-1
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Item No. 28- 37-1

Kg.

Weight with rivets 644.96 Lbs.

12.14 Lbs.

Sub total 632.82 Lbs. = 287.05  Kg. 

Wastage 0.05 31.64 Lbs.

Total 664.46 Lbs. = 301.40  Kg. 

1.  Labour

Black smith 20.00 Hrs @ 112.00       2,240.00 

Welder 20.00 Hrs @ 125.00       2,500.00 

Labourer 24.00 Hrs @ 87.50       2,100.00 

Helper 20.00 Hrs @ 75.00       1,500.00 

Hammer man 20.00 Hrs @ 87.50       1,750.00 

    10,090.00 

20%       2,018.00 

Total Labour rate            42.18               42 

2. Materials

M.S. tee iron 301.40 Kg. @ 75.00     22,604.87 

Carbon rod 36.00 No. @ 15.00          540.00 

    23,144.87 

3. Equipment & 
MachineryWelding machine 24.00 Hrs @ 125.00       3,000.00 

2%          522.90 

Total 2 + 3     26,667.77 

20%       5,333.55 

         153.66             154 

Item No. 28- 38-1

Cm.

Detail of cost for 10 
m.1.  Labour

Welder 11.00 Hrs @ 125.00       1,375.00 

20%          275.00 

Total Labour rate              1.65                 2 

2. Materials

Gas cylinder 2.00 No. @ 1750.00       3,500.00 

3. Equipment & 
MachineryWelding machine 30.00 Hrs @ 125.00       3,750.00 

8%          580.00 

Total 2 + 3       7,830.00 

20%       1,566.00 

           11.05               11 

Item No. 28- 39-1

Cm.

1.  Labour

Welder 24.00 Hrs @ 125.00       3,000.00 

Contractor's profit & overhead

Welding by gas plant upto 10 ft. (3 m.) height from ground level.

Welding by Electric plant upto 10 ft. (3 m.) height from ground level.

Sundries

Contractor's profit & overhead

Total Composite rate

Detail of cost for 10 m.

Sundries

Contractor's profit & overhead

Detail of cost for 287.05 kg.

Providing and fixing M.S. ties, angles, and flats including welding of all sides of the
section at the junction, gusset plates, bolts, nuts, hoisting and erecting in position in
steel trusses, frame and towers of approved design.

Contractor's profit & overhead

Total Composite rate

Considering a truss without using rivets as 
mentioned in item 28- 35-1.

Deduct wt. of rivets in stanchion in item 28- 35-1
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20%          600.00 

Total Labour rate              3.60                 4 

2. Materials

Carbon rod 96.00 No. @ 15.00       1,440.00 

3. Equipment & 
MachineryWelding machine 24.00 Hrs @ 125.00       3,000.00 

10%          444.00 

Total 2 + 3       4,884.00 

20%          976.80 

             9.46                 9 

Item No. 28- 40

R.M. a) 4.5''-5" (113.5mm-125 mm) size

18.00 R.ft.

1.  Labour

Mason 2.00 Hrs @ 125.00          250.00 

Labourer 2.00 Hrs @ 87.50          175.00 

         425.00 

20%            85.00 

Total Labour rate            92.96               93 

2. Materials

18.00 R.ft. @ 185.00       3,330.00 

Mortar 1 : 4 1.50 Cu.ft @ 137.05          205.58 

      3,535.58 

20%          707.12 

         866.31             866 

R.M. b) 8''-10" (200mm-250 mm) size

18.00 R.ft.

1.  Labour

Mason 3.00 Hrs @ 125.00          375.00 

Labourer 3.00 Hrs @ 87.50          262.50 

         637.50 

20%          127.50 

Total Labour rate          139.44             139 

2. Materials

18.00 R.ft. @ 370.00       6,660.00 

Mortar 1 : 4 2.50 Cu.ft @ 137.05          342.63 

      7,002.63 

20%       1,400.53 

      1,671.15          1,671 

Item No. 28- 40 C

R.M. i) 4.5''-5" (113.5mm-125 mm) size

Total Labour rate Same as in item 28- 40a 
above

           92.96               93 

Contractor's profit & overhead

Analysis for

Contractor's profit & overhead

Door frame, moulded steel 10" size

Total Composite rate

Item same as above except moulded steel door frame manufactured from zinc coated
mild steel 18 gauge sheets instead of 16 gauge 

Considering a door 4' x 7 ' = 7 + 4 + 7

Contractor's profit & overhead

Total Composite rate

Door frame, moulded steel 5" size

Contractor's profit & overhead

Total Composite rate

Providing and fixing moulded steel door frame of approved profile, manufactured from
zinc-coated mild steel sheets 16 gauge made by Shahah Industries or equivalent
standard conforming to B.S.S.1245, treated with special primer base paint all round,
fitted with six fixing lugs, three steel hinges for fixing door shutters standard lock-
strike plate, one sliding holt eye, and three rubber buffers, including cutting holes and
making good damages to walls and filling the door frame cavity with lean cement
mortar 1:4 as directed by the Engineer Incharge.

Contractor's profit & overhead

Contractor's profit & overhead

Sundries
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2. Materials

18.00 R.ft. @ 135.00       2,430.00 

Mortar 1 : 4 1.50 Cu.ft @ 137.05          205.58 

      2,635.58 

20%          527.12 

         669.45             669 

` ii) 8''-10" (200mm-250 mm) size
Total Labour rate Same as in item 28- 40 

above
         139.44             139 

2. Materials

18.00 R.ft. @ 270.00       4,860.00 

Mortar 1 : 4 1.50 Cu.ft @ 137.05          205.58 

      5,065.58 

20%       1,013.12 

      1,247.45          1,247 

` iii) 12''-14" (300mm-350 mm) size
Total Labour rate Same as in item 28- 40 

above
         139.44             139 

2. Materials

Door frame, moulded steel 14" size 18.00 R.ft. @ 450.00       8,100.00 

Mortar 1 : 4 1.50 Cu.ft @ 137.05          205.58 

      8,305.58 

20%       1,661.12 

      1,956.15          1,956 

Item No. 28- 41-1

Sq.m.

28.00 Sq.ft = 2.60  Sq.m. 

1.  Labour

Total Labour rate Same as in item 28-2       1,838.70          1,839 

2. Materials

27.50 Sq.ft @ 450.00     12,375.00 

Other materials Same as in item 28-2       3,342.59 

    15,717.59 

20%       3,143.52 

      9,086.75          9,087 

Item No. 28- 42-1

Sq.m.

28.00 Sq.ft = 2.60  Sq.m. 

1.  Labour

Total Labour rate Same as in item 28-2-1       1,838.70          1,839 

2. Materials

27.50 Sq.ft @ 350.00       9,625.00 

Other materials Same as in item 28-2-1       3,342.59 

    12,967.59 

20%       2,593.52 

      7,818.61          7,819 

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing fully glazed Aluminium swing doors 2.0mm of anodized Shampane
or approved color (12 microns) or any approved section including Aluminium fittings,
hungs, cutting holes and making good damages to walls.

Considering a door of 4' x 7' 

Considering a door of 4' x 7' 

Door with frame, Aluminium swing 

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Door with frame, Aluminium sliding 

Door frame, moulded steel 5" size

Total Composite rate

Total Composite rate

Door frame, moulded steel 10" size

Total Composite rate

Providing and fixing fully glazed Aluminium sliding doors 1.6mm of anodized
Shampane (12 microns) or approved color including Aluminium fittings, hungs, cutting
holes and making good damages to walls.

 28 - 53



Government of Balochistan

(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Item No. 28- 43-1

Sq.m.

28.00 Sq.ft = 2.60  Sq.m. 

1.  Labour

Total Labour rate Same as in item 28-2-1       1,838.70          1,839 

2. Materials

32.60 Sq.ft @ 375.00     12,225.00 

20%       2,445.00 

      7,476.17          7,476 

Item No. 28- 44-1

Kg.

1. Labour

Total Labour rate Same as in item 28-35-1            45.50               46 

2. Materials

Iron work 1.00 Kg. @ 80.00            80.00 

3. Plant & Equipment Same as in item 28-35-1              3.88 

Total 2 + 3            83.88 

20%            16.78 

         146.15             146 

Item No. 28- 45-1

Kg.

1. Labour

Total Labour rate Same as in item 28-34-1            46.50               47 

2. Materials

Steel-Mild 1.00 Kg. @ 82.00            82.00 

3. Plant & Equipment Same as in item 28-35-1              3.59 

Total 2 + 3            85.59 

5%              4.28 

           81.31 

20%            16.26 

         144.07             144 

Item No. 28- 46-1

Kg.

i)              3.88 

ii)              4.28 

Total              8.16 

20%              1.63 

             9.79               10 

Item No. 28- 47

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing steel grated single leaf door with locking arrangement, angle iron
2" x 2" x 3/8" frame, middle strip, 1/4" thick gusset plate 3" x 3" at each edge and 3/4"
M.S square or round bars at 4" c/c including two coats of red oxide paint.

Total Composite rate

Erection and fixing in position iron trusses and staging of water tank.

Contractor's profit & overhead

Total Composite rate

Deduct for erection in position

Providing and fixing fully glazed aluminium sliding doors (Deluxe model- 1.6mm) of
anodized Shampane or approved color of Alcop, Pakistan Cable or any approved
section including Aluminium fittings, hungs, cutting holes and making good damages
to walls.

Total Composite rate

Considering a door of 4' x 7' 

Door with frame gauzed, Aluminium sliding 

Erection charges as per item 28- 44-1

Fabrication of heavy steel work with angle, tees, flat iron, round iron and sheet iron for
making trusses, girders, tanks etc. including cutting, drilling riveting, handling,
assembling and fixing but excluding erection in position.

Erection charges as per item 28- 45-1

Total Composite rate

Small iron work such as gusset plates knees, bends, stirrups, straps, rings including
cutting, drilling, rivetting, handling assembling etc. but excluding erection in position.
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17.50 Sft.

Sq.m. a)

Materials

L-iron 2"x 2"x 3/8" 2x 9.5x 4.56 87.10 Lbs.

Middle strip 2.5 x 4.56 lbs. 11.40 Lbs.

98.50 Lbs. = 44.68  Kg. 

Sq. bars 3/4" size 42 x 1.927 80.93 Lbs. = 36.71  Kg. 

Gusset plate 1/4" 
thick 

4 x 0.5 x 0.75 x 7.67 11.51 Lbs. = 5.22  Kg. 

Locking 1/4" th. Plate 2 x 0.25 x 0.25 x 10.23 1.28 Lbs. = 0.58  Kg. 

M.S. handle 1" dia. 1.5 x 2.67 4.01 Lbs. = 1.82  Kg. 

1.  Labour

Black smith 9.00 Hrs @ 112.00       1,008.00 

Mason 1.00 Hrs @ 125.00          125.00 

Driller 1.00 Hrs @ 87.50            87.50 

Welder 3.50 Hrs @ 125.00          437.50 

Labourer 9.00 Hrs @ 87.50          787.50 

Bellow boy 6.00 Hrs @ 87.50          525.00 

Hammer man 3.50 Hrs @ 87.50          306.25 

Painter 1.00 Hrs @ 125.00          125.00 

      3,401.75 

20%          680.35 

Total Labour rate       2,509.91          2,510 

2. Materials

M.S. square/ round 
bars

36.71 Kg. @ 80.00       2,936.91 A

Other materials

Angle iron 44.68 Kg. @ 74.00       3,306.13 

Gusset plate 1/4" 
thick 

5.22 Kg. @ 80.00          417.49 

Locking 1/4" th. Plate 0.58 Kg. @ 80.00            46.40 

M.S. handle 1" dia. 1.82 Kg. @ 80.00          145.33 

Hinges with lugs 2.00 No. @ 62.50          125.00 

Paint red oxide (2 
coats)

35.00 Sq.ft. @ 7.80          273.00 

Mortar 1: 4 0.33 Cu.ft. @ 137.05            45.23 

      4,358.59 B

Total A + B       7,295.50 

3. Plant & Equipment 

Welding machine 3.50 Hrs @ 125.00          437.50 

Drill machine 1.00 Hrs @ 60.00            60.00 

Sundries 5%            24.88 

         522.38 

Total 2 + 3       7,817.88 

20%       1,563.58 

      8,278.16          8,278 

Sq.m b)

Round bars 3/4" size 42 x 1.514 63.59 Lbs. = 28.84  Kg. 

1.  Labour

Total Labour rate Same as in item 28- 47-1       2,509.90          2,510 

2. Materials

31.00 Kg. @ 80.00       2,480.00 

Other materials Same as in item 28-47-1       4,358.59 

      6,838.59 

20%       1,367.72 

      7,555.61          7,556 

Contractor's profit & overhead

Total Composite rate

M.S round bars 3/4" (19 mm) dia

M.S square or round bars at 4" c/c including two coats of red oxide paint.

Considering a door 2.5' x 7.0'  

M.S. sq. bars 3/4" (19 mm) size.

Contractor's profit & overhead

M.S. square/ round bars

Contractor's profit & overhead

Total Composite rate
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Item No. 28- 48

28.00 Sq.ft.

Sq.m. a)

Materials

L-iron 2"x 2"x 3/8" 2x 18x 4.56 164.16 Lbs.

Middle strip 5 x 4.56 lbs. 22.80 Lbs.

186.96 Lbs. = 84.80  Kg. 

Sq. bars 3/4" size 70 x 1.927 134.89 Lbs. = 61.19  Kg. 

Gusset plate 1/4" 
thick 

4 x 0.75 x 0.75 x 10.23 23.02 Lbs. = 10.44  Kg. 

Locking 1/4" th. Plate 2 x 0.67 x 0.167 x 10.23 2.29 Lbs. = 1.04  Kg. 

M.S. handle 1" dia. 1.5 x 2.67 4.01 Lbs. = 1.82  Kg. 

1.  Labour

Black smith 14.00 Hrs @ 112.00       1,568.00 

Mason 1.50 Hrs @ 125.00          187.50 

Driller 1.50 Hrs @ 87.50          131.25 

Welder 5.25 Hrs @ 125.00          656.25 

Labourer 14.00 Hrs @ 87.50       1,225.00 

Bellow boy 9.00 Hrs @ 87.50          787.50 

Hammer man 5.25 Hrs @ 87.50          459.38 

Painter 1.50 Hrs @ 125.00          187.50 

      5,202.38 

20%       1,040.48 

Total Labour rate       2,399.04          2,399 

2. Materials

M.S. square/ round 
bars

61.19 Kg. @ 80.00       4,894.86 A

Other materials

Angle iron 84.80 Kg. @ 74.00       6,275.53 

Gusset plate 1/4" 
thick 

10.44 Kg. @ 80.00          835.25 

Locking 1/4" th. Plate 1.04 Kg. @ 80.00            83.07 

M.S. handle 1" dia. 1.82 Kg. @ 80.00          145.33 

Hinges with lugs 2.00 No. @ 62.50          125.00 

35.00 Sq.ft. @ 7.80          273.00 

Mortar 1: 4 0.67 Cu.ft. @ 137.05            91.82 

      7,829.02 B

Total A + B     12,723.87 

3. Plant & Equipment 

Welding machine 5.00 Hrs @ 125.00          625.00 

Drill machine 1.50 Hrs @ 60.00            90.00 

5%            35.75 

         750.75 

Total 2 + 3     13,474.62 

20%       2,694.92 

      8,612.76          8,613 

Sq.m b)

Materials

Round bars 3/4" size 70 x 1.514 105.98 Lbs. = 48.07  Kg. 

1.  Labour

Total Labour rate Same as in item 28- 48-1       2,399.05          2,399 

2. Materials

48.34 Kg. @ 80.00       3,867.20 

Other materials Same as in item 28-48-1       7,829.02 

Providing and fixing steel grated double leaf door with locking arrangement, angle iron
2"x2"x3/8" frame, middle strip, 1/4" thick gusset plate 3" x 3" at each edge and 3/4" M.S
square or round bars at 4" c/c including two coats of red oxide paint.

M.S round bars 3/4" (19 mm) dia

Considering a door 4' x 7.0'  

M.S. square/ round bars

Sundries

M.S. sq. bars 3/4" (19 mm) size.

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Paint red oxide (2 coats)
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

    11,696.22 

20%       2,339.24 

      7,792.68          7,793 

Item No. 28- 49

17.50 Sq.ft.
Sq.m. a)

Materials

M.S. sheet 1/16" 17.5 x 2.55 44.63 Lbs. = 20.24  Kg. 

1.  Labour

Black smith 10.00 Hrs @ 112.00       1,120.00 

Mason 1.00 Hrs @ 125.00          125.00 

Driller 1.00 Hrs @ 87.50            87.50 

Welder 3.75 Hrs @ 125.00          468.75 

Labourer 9.00 Hrs @ 87.50          787.50 

Bellow boy 6.00 Hrs @ 87.50          525.00 

Hammer man 3.50 Hrs @ 87.50          306.25 

Painter 1.00 Hrs @ 125.00          125.00 

      3,545.00 

20%          709.00 

Total Labour rate       2,615.60          2,616 

2. Materials

M.S. sheet 20.24 Kg. @ 75.00       1,518.13 

M.S. square/ round 
bars

36.71 Kg. @ 80.00       2,936.91 

Other materials Same as in item 28-47       4,358.59 

Total       8,813.63 

3. Plant & Equipment 

Welding machine 3.75 Hrs @ 125.00          468.75 

Drill machine 1.00 Hrs @ 60.00            60.00 

5%            26.44 

         555.19 

Total 2 + 3       9,368.82 

20%       1,873.76 

      9,528.19          9,528 

Sq.m b)

Materials

Round bars 3/4" size 42 x 1.514 63.59 Lbs. = 28.84  Kg. 

1.  Labour

Total Labour rate Same as in item 28- 49-1       2,615.60          2,616 

2. Materials

M.S. sheet 20.24 Kg. @ 75.00       1,518.13 

28.84 Kg. @ 80.00       2,307.47 

Other materials Same as in item 28-47-1       4,358.59 

      8,184.19 

20%       1,636.84 

      8,654.13          8,654 

Item No. 28- 50

M.S round bars 3/4" (19 mm) dia

M.S. square/ round bars

Total Composite rate

Total Composite rate

Providing and fixing steel grated single leaf door with 1/16" (1.6mm) thick M.S. sheeting
and locking arrangement, angle iron 2"x2"x3/8" frame, middle strip, 1/4" thick gusset
plate 3"x3" at each edge and 3/4" M.S square or round bars at 4" c/c including two
coats of red oxide paint.

Considering a door 2.5' x 7.0'  
M.S. sq. bars 3/4" (19 mm) size.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Sundries

Contractor's profit & overhead

Total Composite rate

Providing and fixing steel grated double leaf door with M.S. 1/16" (1.6mm) thick sheet
and locking arrangement, angle iron 2"x2"x3/8" frame, middle strip, 1/4" thick gusset
plate 3"x3" at each edge and 3/4" M.S square or round bars at 4" c/c including two
coats of red oxide paint.
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

28.00 Sq.ft.
Sq.m. a)

M.S. sheet 1/16" 28 x 2.55 71.40 Lbs. = 32.39  Kg. 

1.  Labour

Black smith 15.50 Hrs @ 112.00       1,736.00 

Mason 1.50 Hrs @ 125.00          187.50 

Driller 1.50 Hrs @ 87.50          131.25 

Welder 5.75 Hrs @ 125.00          718.75 

Labourer 14.00 Hrs @ 87.50       1,225.00 

Bellow boy 9.00 Hrs @ 87.50          787.50 

Hammer man 5.25 Hrs @ 87.50          459.38 

Painter 1.50 Hrs @ 125.00          187.50 

      5,432.88 

20%       1,086.58 

Total Labour rate       2,505.33          2,505 

2. Materials

M.S. sheet 32.39 Kg. @ 75.00       2,429.01 

M.S. square/ round 
bars

61.19 Kg. @ 80.00       4,894.86 

Other materials Same as in item 28-48-1       7,829.02 

Total     15,152.88 

3. Plant & Equipment 

Welding machine 6.50 Hrs @ 125.00          812.50 

Drill machine 1.50 Hrs @ 60.00            90.00 

5%            45.13 

         947.63 

Total 2 + 3     16,100.51 

20%       3,220.10 

      9,929.97          9,930 

Sq.m b)

Materials

Round bars 3/4" size 70 x 1.514 105.98 Lbs. = 48.07  Kg. 

1.  Labour

Total Labour rate Same as in item 28- 50(a)       2,505.35          2,505 

2. Materials

M.S. sheet 37.80 Kg. @ 75.00       2,835.00 

50.00 Kg. @ 80.00       4,000.00 

Other materials Same as in item 28-48-1       7,829.02 

    14,664.02 

20%       2,932.80 

      9,267.56          9,268 

Item No. 28- 51

18.00 Sq.ft.
Sq.m. a)

Flat iron  frame 18 x 2 x 15.30 45.90 Lbs. = 20.82  Kg. 

Square bars 3/4" size 51 x 1.927 98.28 Lbs. = 44.58  Kg. 

1.  Labour

Black smith 8.50 Hrs @ 112.00          952.00 

Welder 1.25 Hrs @ 125.00          156.25 

Labourer 4.00 Hrs @ 87.50          350.00 

Hammer man 4.00 Hrs @ 87.50          350.00 

Painter 1.00 Hrs @ 125.00          125.00 

Contractor's profit & overhead

Total Composite rate

Considering a door 4' x 7.0'  
M.S. sq. bars 3/4" (19 mm) size.

M.S round bars 3/4" (19 mm) dia

M.S. square/ round bars

Contractor's profit & overhead

Sundries

Total Composite rate

Providing and fixing iron grating in opening with flat iron 2" x 3/8" frame and 3/4" M.S.
square or round bars placed at 4" c/c including two coats of black Japan paint.

Considering a grating  6' x 3'  
M.S. sq. bars 3/4" (19 mm) size.

Contractor's profit & overhead

coats of red oxide paint.
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

      1,933.25 

20%          386.65 

Total Labour rate       1,386.78          1,387 

2. Materials

Flat iron 20.82 Kg. @ 80.00       1,665.61 

44.58 Kg. @ 80.00       3,566.25 

2%          104.64 

Total       5,336.50 

3. Plant & Equipment 

Welding machine 0.10 Hrs @ 125.00            12.50 

Total       5,349.00 

20%       1,069.80 

      5,223.80          5,224 

Sq.m b)

Materials

Round bars 3/4" size 51 x 1.514 77.21 Lbs. = 35.02  Kg. 

1.  Labour

Total Labour rate Same as in item 28- 51(a)       1,386.80          1,387 

2. Materials

Flat iron 20.82 Kg. @ 80.00       1,665.61 

32.00 Kg. @ 80.00       2,560.00 

2%            84.51 

      4,310.12 

20%          862.02 

      4,478.59          4,479 

Item No. 28- 52

1.00 Sq.ft.

Sq.m. a)

Materials

Flat iron  frame 4 x 2/12 x 10.20 6.80 Lbs. = 3.08  Kg. 

Square bars 1/2" size 5 x 0.855 4.28 Lbs. = 1.94  Kg. 

1.  Labour

Welder 4.75 Hrs @ 125.00          593.75 

Painter 1.00 Hrs @ 125.00          125.00 

         718.75 

20%          143.75 

Total Labour rate          862.50             863 

2. Materials

Flat iron 22.80 Kg. @ 80.00       1,824.00 

1.94 Kg. @ 80.00          155.13 

2%            39.58 

Total       2,018.71 

20%          403.74 

      3,284.96          3,285 

Sq.m b)

Materials

Round bars 1/2" size 5 x 0.67 3.35 Lbs. = 1.52  Kg. 

1.  Labour

Total Labour rate          862.50             863 

Total Composite rate

Total Composite rate

Contractor's profit & overhead

Total Composite rate

M.S round bars 3/4" (19 mm) dia

M.S. square/ round bars

Contractor's profit & overhead

M.S. square/ round bars

M.S round bars 1/2" (12 mm) dia

Same as in item 28- 52(a)

Considering a grating of 12" x 12"  

M.S. sq. bars 1/2" (12 mm) size

Providing and fixing iron grating for fire place with flat iron 2" x 1/4" frame and 1/2"
M.S. square or round bars placed at 6" c/c including two coats of black Japan paint.

Contractor's profit & overhead

M.S. square/ round bars

Black Japan paint

Contractor's profit & overhead

Black Japan paint

Contractor's profit & overhead

Black Japan paint
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

2. Materials

Flat iron 28.00 Kg. @ 80.00       2,240.00 

9.20 Kg. @ 80.00          736.00 

Black Japan paint 2%            59.52 

      3,035.52 

20%          607.10 

      3,039.98          3,040 

Item No. 28- 53

R.M. a)

Materials

Sq. bars 5/8" size 218 x 2.75/3.281x 1.992 363.98 Kg.

Shisham+15% 
wastage

100 x 0.25 x 0.25 x 1.2 7.19 Cu.ft

M.S. flat 1" x 1/8" 100 x 1/12 x 5.1/2.2 19.32 Kg.

Iron screws 100 x 12/5.5 218.18 Nos.

Painting iron bars 218 x 2.75 x 4 x 5/8 11.61 Sq.m.

Polishing wood 100 x 4 x 0.25/10.76 9.29 Sq.m.

Cement mortar 218 / 50 4.36 Cu.ft.

1.  Labour

Carpenter 40.00 Hrs @ 125.00       5,000.00 

Black smith 16.00 Hrs @ 112.00       1,792.00 

Mason 16.00 Hrs @ 125.00       2,000.00 

Driller 16.00 Hrs @ 87.50       1,400.00 

Welder 16.00 Hrs @ 125.00       2,000.00 

Fitter 8.00 Hrs @ 87.50          700.00 

Helper 32.00 Hrs @ 75.00       2,400.00 

Hammer man 12.00 Hrs @ 87.50       1,050.00 

Painter 16.00 Hrs @ 125.00       2,000.00 

    18,342.00 

20%       3,668.40 

Total Labour rate          721.94             722 

2. Materials

363.98 Kg. @ 80.00     29,118.05 A

Other materials

Wood - Shisham         7.19 Cu.ft @ 2000.00     14,375.00 

Sawing charges 7.19 Cu.ft. @ 87.50          628.91 

Flat iron 19.32 Kg. @ 80.00       1,545.45 

Iron screw 3" 218.18 No. @ 10.00       2,181.82 

Painting iron bars 11.61 Sq.m. @ 137.30       1,593.70 

Polishing wood 9.29 Sq.m. @ 375.60       3,490.71 

Mortar 1: 4 4.36 Cu.ft. @ 137.05          597.55 

    24,413.13 B

Total A + B     53,531.18 

3. Plant & Equipment 
Welding machine 16.00 Hrs @ 125.00       2,000.00 

Drill machine 16.00 Hrs @ 60.00          960.00 

5%          148.00 

      3,108.00 

Total 2 + 3     56,639.18 

M.S. sq. bars 5/8" (16 mm) size

M.S. square/ round bars

Detail of cost for 100 R.ft

Contractor's profit & overhead

Providing and fixing stair railing of 3" (75mm) size of all types and design of shesham
wood or similar including bends and corners, screwed to 5/8" (16mm) square or round
bars, 2.75 ft (0.84m) high, 5.5" (140mm) c/c in steps including welding of M.S. flat
1"x1/8" to bars and three coats of painting and polishing

Contractor's profit & overhead

M.S. square/ round bars

Total Composite rate

Sundries
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

20%     11,327.84 

      2,951.94          2,952 

Sq.m b)

Round bars 5/8" size 218 x 2.75 x 1.564/3.281 285.77 Kg.

1.  Labour

Total Labour rate Same as in item 28- 53(a)          721.95             722 

2. Materials

285.77 Kg. @ 80.00     22,861.76 

Other materials Same as in item 28- 53(a)     24,413.13 

    47,274.89 

3. Plant & Equipment Same as in item 28- 53(a)       3,108.00 

Total 2 + 3     50,382.89 

20%     10,076.58 

      2,705.63          2,706 

Item No. 28- 54

R.M. a)

Materials

Steel pipe 2" dia. 100 / 3.281 30.48 R.M.

Sq. bars 5/8" size 240 x 2.75/3.281x 1.992 400.71 Kg.

Painting iron bars 240 x2.75 x4 x5/8 x1/12 12.78 Sq.m.

Painting pipes 22/7x100 x2/12/10.76 4.87 Sq.m.

Cement mortar 240 / 50 4.80 Cu.ft.

1.  Labour

Black smith 20.00 Hrs @ 112.00       2,240.00 

Mason 20.00 Hrs @ 125.00       2,500.00 

Driller 20.00 Hrs @ 87.50       1,750.00 

Welder 20.00 Hrs @ 125.00       2,500.00 

Hammer man 20.00 Hrs @ 87.50       1,750.00 

Painter 32.00 Hrs @ 125.00       4,000.00 

    14,740.00 

20%       2,948.00 

Total Labour rate          580.17             580 

2. Materials

400.71 Kg. @ 80.00     32,056.57 A

Other materials

Steel pipe 50 mm. 
dia. 

30.48 R.M. @ 120.00       3,657.42 

Painting iron bars 12.78 Sq.m. @ 137.30       1,754.53 

Painting pipes 4.87 Sq.m. @ 228.60       1,112.85 

Mortar 1: 4 4.80 Cu.ft. @ 137.05          657.85 

      7,182.65 B

Total A + B     39,239.22 

3. Plant & Equipment 

Welding machine 10.00 Hrs @ 125.00       1,250.00 

Drill machine 20.00 Hrs @ 60.00       1,200.00 

5%          122.50 

      2,572.50 

Total 2 + 3     41,811.72 

20%       8,362.34 

      2,226.36          2,226 

Sq.m b)

Total Composite rate

Providing and fixing terrace railing of 2" (50mm) internal dia steel pipe welded with
square or round bars 2.75 ft high at 5" c/c and embedded in reinforced cement
concrete as per design and drawing including cost of cement mortar 1:4 and two coats
of paint.
Detail of cost for 100 R.ft
M.S. sq. bars 5/8" (16 mm) size

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

M.S. square/ round bars

M.S. square/ round bars

Total Composite rate

M.S round bars 5/8" (16 mm) dia

Total Composite rate

M.S round bars 5/8" (16 mm) dia

Sundries

Contractor's profit & overhead
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Materials

Round bars 5/8" size 240 x 2.75 x 1.564/3.281 314.61 Kg.

1.  Labour

Total Labour rate Same as in item 28- 54(a)          580.15             580 

2. Materials

20.00 Kg. @ 80.00       1,600.00 

Other materials Same as in item 28- 54(a)       7,182.65 

      8,782.65 

3. Plant & Equipment Same as in item 28- 54(a)       2,572.50 

Total 2 + 3     11,355.15 

20%       2,271.03 

      1,027.23          1,027 

Item No. 28- 55

R.M. a)

Materials

Steel pipe 2.5" dia. 100 / 3.281 30.48 R.M.

Sq. bars 5/8" size 200 x 2.75/3.281x 1.992 333.92 Kg.

Painting iron bars 200 x2.75 x4 x5/8 x1/12 10.65 Sq.m.

Painting pipes 22/7x100 x2.5/12/10.76 6.09 Sq.m.

Cement mortar 200 / 50 4.00 Cu.ft.

1.  Labour

Black smith 12.00 Hrs @ 112.00       1,344.00 

Mason 12.00 Hrs @ 125.00       1,500.00 

Driller 12.00 Hrs @ 87.50       1,050.00 

Welder 12.00 Hrs @ 125.00       1,500.00 

Hammer man 8.00 Hrs @ 87.50          700.00 

Painter 12.00 Hrs @ 125.00       1,500.00 

      7,594.00 

20%       1,518.80 

Total Labour rate          298.90             299 

2. Materials

333.92 Kg. @ 80.00     26,713.81 A

Other materials

30.48 R.M. @ 197.00       6,004.27 

Painting iron bars 10.65 Sq.m. @ 137.30       1,462.11 

Painting pipes 6.09 Sq.m. @ 228.60       1,391.06 

Mortar 1: 4 4.00 Cu.ft. @ 137.05          548.21 

      9,405.65 B

Total A + B     36,119.45 

3. Plant & Equipment 

Welding machine 8.40 Hrs @ 125.00       1,050.00 

Drill machine 8.00 Hrs @ 60.00          480.00 

Sundries 0.05            76.50 

      1,606.50 

Total 2 + 3     37,725.95 

20%       7,545.19 

      1,784.25          1,784 

Sq.m b)

Round bars 5/8" size 200 x 2.75 x 1.564/3.281 262.18 Kg.

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing stair railing of 2.5" (65mm) internal dia steel pipe welded with bars
6" c/c and embeded in reinforced cement concrete steps as per design and drawing
including cost of cement mortar 1:4 and  two coats of paint.

M.S round bars 5/8" (16 mm) dia

M.S. sq. bars 5/8" (16 mm) size

Contractor's profit & overhead

M.S. square/ round bars

Total Composite rate

Steel pipe 65 mm. dia. 

Detail of cost for 100 R.ft

M.S. square/ round bars

Total Composite rate
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

1.  Labour

Total Labour rate Same as in item 28- 55(a)          298.90             299 

2. Materials

262.18 Kg. @ 80.00     20,974.09 

Other materials Same as in item 28- 55(a)       9,405.65 

    30,379.74 

3. Plant & Equipment Same as in item 28- 55(a)       2,572.50 

Total 2 + 3     32,952.24 

20%       6,590.45 

      1,596.30          1,596 

Item No. 28- 56-1

R.M.

0.12 Kg.

M.S. angle iron 0.90 x 2.19 1.97 Kg.

Hold fast 3 x0.5 x1/3.28 x0.25    0.11 Kg.

1.  Labour

Black smith 0.62 Hrs @ 112.00            69.44 

Mason 0.20 Hrs @ 125.00            25.00 

Driller 0.25 Hrs @ 87.50            21.88 

         116.32 

20%            23.26 

Total Labour rate          139.58             140 

2. Materials

Angle iron 1.97 Kg. @ 74.00          145.85 

Hold fast 0.11 Kg. @ 75.00              8.61 

Mortar 1: 4 5%              7.30 

         161.76 

3. Plant & Equipment 

Drill machine 2.53 Hrs @ 60.00          151.80 

Total 2 + 3          313.56 

20%            62.71 

         515.85             516 

Item No. 28- 57-1

Sq.m.

35.00 Sq.ft.

G.I. Wire gauze 35.00 Sq.ft.

Flat iron 1/8" 5/7 x 0.5/12 x 5.1/2.2 3.38 Kg.

Iron screw 15 x 5    75.00 No.

Painting 2 x 7 x 5 x 0.5/12 2.92 Sq.ft.

1.  Labour

Black smith 6.10 Hrs @ 112.00          683.20 

Driller 5.00 Hrs @ 87.50          437.50 

5%            56.04 

      1,176.74 

20%          235.35 

Total Labour rate          434.11             434 

2. Materials

G.I. wire gauge 35.00 Sq.ft. @ 130.00       4,550.00 

Flat iron 3.38 Kg. @ 80.00          270.40 

Hold fast 0.11 Kg. @ 75.00              8.61 

Painter

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Total Composite rate

Providing and fixing G.I. wire gauze 24 SWG (1.06mm), 2.1mm x 2.1mm mesh fixed with
flat iron 1/2"x1/8" at 15" c/c and screwed at 6" c/c to steel windows, doors and grill
including painting.

Considering a window  5' x 7' 

Providing and fixing M.S angle iron 1/1/2" x1/1/2" x1/4" edge protector nozing for steps
of stairs having hold fast of 1/4" dia M.S. bars 6" long welded at 10" c/c or 3 Nos. in
each step and embeded in cement concrete on steps.

Detail of cost for one R.M. step

Contractor's profit & overhead

M.S. square/ round bars
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Iron screw 3/4" 75.00 No. @ 7.00          525.00 

Painting 2.92 Sq.ft. @ 12.76            37.22 

      5,391.23 

3. Plant & Equipment 

Drill machine 0.50 Hrs @ 60.00            30.00 

Total 2 + 3       5,421.23 

20%       1,084.25 

      2,434.08          2,434 

Item No. 28- 58

24.00 Sq.ft.

Flat iron 1/8" thick  3.125 /12 x 32 8.33 Sq.ft.

z-section 1/8" thick 2.5"/12 x 44 9.17 Sq.ft.

Sashes 1/8" thick 2"/12 x 32 5.33 Sq.ft.

Hane 4 Nos. 4 x 1/12 x 6/12  0.17 Sq.ft.

23.00 Sq.ft.

Wastage  @ 5% 1.15 Sq.ft.

24.15 Sq.ft.

24.14 x 5.10/2.2 55.96 Kg.

Glass +10% wastage 4x1.33x3.79 22.18 Sq.ft.

a) Without wire gauze

Sq.m. i)

1.  Labour

Black smith 4.55 Hrs @ 112.00          509.60 

Welder 3.00 Hrs @ 125.00          375.00 

Helper 3.00 Hrs @ 75.00          225.00 

Mason 2.00 Hrs @ 125.00          250.00 

Glazier 2.50 Hrs @ 125.00          312.50 

Labourer 2.50 Hrs @ 87.50          218.75 

Painter 0.75 Hrs @ 125.00            93.75 

         889.76 

20%          177.95 

Total Labour rate       1,067.71          1,068 

2. Material

22.18 Sq.ft. @ 75.00       1,663.43 A

Other materials

Flat iron 33.50 Kg. @ 80.00       2,680.00 

Hold fast 4.00 No. @ 25.00          100.00 

8.00 No. @ 112.50          900.00 

Clamp screw 96.00 No. @ 8.40          806.40 

Oil putty 0.07 Kg. @ 90.00              6.12 

Wood - Partal                  0.02 Cu.ft @ 1200.00            24.00 

Painting 48.20 Hrs @ 12.76          615.04 

Mortar 1 : 4 0.33 Cu.ft @ 137.05            45.23 

Total       5,176.79 B

Total A + B       6,840.22 

3. Plant & Equipment 

Welding plant 3.00 Hrs @ 125.00          375.00 

Total 2 + 3       7,215.22 

Contractor's profit & overhead

With glass 3 mm thick

Total Composite rate

Considering a window  6-0' x 4-0' 

Providing & fixing steel windows with openable glazed panels using beam section for
frame 1.5"x1"x5/8"x1/8" z-section for leave 3/4"x1"x3/4"x1/8" T-section sashes
1"x1"x1/8 " glass panes, wooden screws for glazing embedded over a thin layer of
putty duty screwed with leave with fittings of approved make including cost of painting,
hold fast, fabrication, cutting holes as per approved design.

Contractor's profit & overhead

Hinges (bolts)

Glass 3 mm thick plain (local)
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

20%       1,443.04 

      4,949.51          4,950 

Sq.m. ii)

1.  Labour

Total Labour rate Same as in item 28-58 (a)       1,067.70          1,068 

2. Material

22.18 Sq.ft. @ 120.00       2,661.49 

Other materials Same as in item 28-58 (a)       5,176.79 

      7,838.28 

3. Plant & Equipment Same as in item 28-58 (a)          375.00 

Total 2 + 3       8,213.28 

20%       1,642.66 

      5,486.45          5,486 

Sq.m. iii)

1.  Labour

Total Labour rate Same as in item 28-58 (a)       1,067.70          1,068 

2. Material

22.18 Sq.ft. @ 125.46       2,782.69 

Other materials Same as in item 28-58 (a)       5,176.79 

      7,959.48 

3. Plant & Equipment Same as in item 28-58 (a)          375.00 

Total 2 + 3       8,334.48 

20%       1,666.90 

      5,551.65          3,545 

b)

Materials

Wire gauze 6'  x 4' 24.00 Sq.ft.

Flat iron 1/8" thick 32 x 0.5/12 x 5.10/2.2 3.09 Kg.

Iron screws 64.00 No.

Painting 2 x 32 x 0.5/12 2.67 Sq.ft.

1.  Labour

Black smith 2.00 Hrs @ 112.00          224.00 

Driller 0.75 Hrs @ 87.50            65.63 

Painter 0.20 Hrs @ 125.00            25.00 

Labour rate          314.63 

2. Material

G.I. wire gauge 24.00 Sq.ft. @ 130.00       3,120.00 

Flat iron 3.09 Kg. @ 80.00          247.27 

Iron screw 3/4" 64.00 No. @ 7.00          448.00 

Painting 2.67 Sq.ft. @ 12.76            34.03 

Mortar 1 : 4 0.33 Cu.ft @ 137.05            45.23 

Total       3,894.53 

3. Plant & Equipment 

Driller 0.75 Hrs @ 87.50            65.63 

Sq.m. i)

1.  Labour

Labour for window 
etc.

Same as in item 28-58 (a)          889.76 

Labour for fixing 
gauze

Same as in item 28-58 (b)          314.63 

      1,204.39 

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Glass 6 mm thick plain (local)

Glass 5 mm thick plain (local)

With glass 5 mm thick

Contractor's profit & overhead

Glass 3 mm thick

With glass 6 mm thick

Total Composite rate

Total Composite rate

With G.I. wire gauze 22 gauge - 12 mesh
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

20%          240.88 

Total Labour rate       1,445.26          1,445 

2. Material

Mats. for window etc. Same as in item 28-58 (a)1       5,176.79 

Mats. for fixing gauze Same as in item 28-58 (b)       3,894.53 

      9,071.32 

3. Plant & Equipment 

Equip. for window etc. Same as in item 28-58 (a)1          375.00 

Equip. for fixing gauze Same as in item 28-58 (b)            65.63 

         440.63 

Total 2 + 3       9,511.95 

20%       1,902.39 

      6,562.69          6,563 

Sq.m. ii)

1.  Labour

Total Labour rate Same as in item 28-58 (b)1       1,445.25          1,445 

2. Material

Mats. for window etc. Same as in item 28-58 (a)2       7,838.28 

Mats. for fixing gauze Same as in item 28-58 (b)       3,894.53 

3. Plant & Equipment     11,732.81 

Equip. for window etc. Same as in item 28-58 (b)1          440.63 

Total 2 + 3     12,173.44 

20%       2,434.69 

      7,994.56          7,995 

Sq.m. iii)

1.  Labour

Total Labour rate Same as in item 28-58 (b)1       1,445.25          1,445 

2. Material

Mats. for window etc. Same as in item 28-58 (a)3       7,959.48 

Mats. for fixing gauze Same as in item 28-58 (b)       3,894.53 

    11,854.01 
3. Plant & Equipment 

Equip. for window etc. Same as in item 28-58 (b)1          440.63 

Total 2 + 3     12,294.64 

20%       2,458.93 

      8,059.76          8,060 

Item No. 28- 59-1

R.M.

Materials

Angle iron posts 21 x 5 105.00 Ft.

Top railing 100.00 Ft.

Wastage @ 5%   10.25 Ft.

215.25 Ft.

 215.25/3.28 x 8.67 568.97 Kg.

M.S. flat 2.5" x 1/4" 2x100x2.5/12x10.2x1.05 202.42 Kg.

U bolts 3/4" dia 1 x 2.235 2.24 Kg.

Painting 2 x 5/12"x213.38 16.53 Sq.m.

Painting 2x2x100x2.5/12 7.74 Sq.m.

24.27 Sq.m.

Contractor's profit & overhead

Contractor's profit & overhead

Detail of cost for 100 Rft.

Glass 5 mm thick

Glass pane 6 mm thick

Contractor's profit & overhead

Total Composite rate

Total Composite rate

Providing and fixing angle iron railing using 2.5"x 2.5"x 3/8" angle iron post 5 ft long
and 5 ft. apart with 2.5"x 2.5"x 3/8" angle iron top railing and two rows of M.S. flat 2.5"x
1/4" including fixing side of bridge/structure with 3/4" dia. U bolts and painting.

Total Composite rate

Contractor's profit & overhead
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

1.  Labour

Black smith 30.00 Hrs @ 112.00       3,360.00 

Helper 30.00 Hrs @ 75.00       2,250.00 

Mason 20.00 Hrs @ 125.00       2,500.00 

Driller 3.50 Hrs @ 87.50          306.25 

      8,416.25 

20%       1,683.25 

Total Labour rate          331.36             331 

2. Material

Angle iron 568.97 Kg. @ 74.00     42,103.69 

Flat iron 202.42 Kg. @ 80.00     16,193.41 

U bolt 3/4" dia. 2.24 Kg. @ 82.00          183.27 

Painting 204.65 Hrs @ 12.76       2,611.41 

    61,091.79 

20%     12,218.36 

      2,736.67          2,737 

Item No. 28- 60

R.M. a)

Materials

Angle iron posts 22.00 Nos.

Wastage @ 5% 1.10 Nos.

23.10 Nos.

Weight 23.10 x 2.64 60.98 Kg.

Cement concrete 
1:4:8

22x0.75x0.75x1.0 12.38 Cu.ft = 0.35  Cu.m. 

Excavation 12.38 Cu.ft = 0.35  Cu.m. 

Painting 22x3.28x2x3/12 36.08 Sq.ft. = 3.35  Sq.m. 

Bar. wire+5% 
wastage   

3 x 100 x 1.05 315.00 Ft.

Weight  315x112/1700x1/2.2 9.43 Kg.

1.  Labour

Black smith 6.00 Hrs @ 112.00          672.00 

Mason 4.00 Hrs @ 125.00          500.00 

Labourer 8.00 Hrs @ 87.50          700.00 

Bahishti 0.50 Hrs @ 87.50            43.75 

      1,915.75 

20%          383.15 

Total Labour rate            75.43               75 

2. Material

9.43 Kg @ 130.00       1,226.31 

Other materials

Angle iron 60.98 Kg. @ 74.00       4,512.82 

Binding wire 0.50 Kg. @ 90.00            45.00 

Cement concrete 
1:4:8

Rate as in item 5-11(c) 0.35 Cu.m. @ 4623.73       1,620.47 

Excavation Rate as in item 3-21(b) 0.35 Cu.m. @ 207.38            72.68 

Painting 36.08 Sq.ft. @ 12.76          460.39 

      6,711.35 

      7,937.66 

20%       1,587.53 

         387.95             388 

R.M. b) Barbed wire 3 ply, 12 gauge (2.17 mm) thick

Contractor's profit & overhead

Barbed wire 2 ply, 14 guage (1.8 mm) thick

Contractor's profit & overhead

Total Composite rate

Total Composite rate

Providing and fixing barbed wire fencing comprising 1.5"x 1.5"x 3/16" angle iron post 3
ft long, 4 ft c/c embeded in cement concrete 1:4:8 base of 9"x 9"x 12" size with three
rows of barbed wire 6" c/c including binding wire and painting of posts.

Detail of cost for 100 R.ft.

Barbed wire  (16 Guage)

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Materials

Weight of barbed wire 315x112/1410x1/2.2 11.37 Kg.

1.  Labour

Total Labour rate Same as in item 28-60(a)            75.45               75 

2. Material

11.37 Kg @ 175.00       1,990.33 

Other materials

      6,711.35 

      8,701.68 

20%       1,740.34 

         418.05             418 

Item No. 28- 61-1

R.M.

Materials

Angle iron posts 26.00 Nos.

Wastage @ 5% 1.30 Nos.

27.30 Nos.

Weight 27.3 x 2.64 72.07 Kg.

Cement concrete 
1:4:8

26 x 0.5 x 0.5 x 0.75 4.88 Cu.ft = 0.14  Cu.m. 

Excavation 4.88 Cu.ft = 0.14  Cu.m. 

Painting 26x3.28x2x3/12 42.64 Sq.ft. = 3.96  Sq.m. 

Barb. wire+5% 
wastage   

4 x 100 x 1.05 420.00 Ft.

Weight  420x112/1700x1/2.2 12.58 Kg.

1.  Labour

Black smith 9.00 Hrs @ 112.00       1,008.00 

Mason 3.00 Hrs @ 125.00          375.00 

Labourer 7.00 Hrs @ 87.50          612.50 

Bahishti 0.50 Hrs @ 87.50            43.75 

      2,039.25 

20%          407.85 

Total Labour rate            80.29               80 

2. Material

12.58 Kg @ 130.00       1,635.08 

Other materials

Angle iron 72.07 Kg. @ 74.00       5,333.33 

Binding wire 0.50 Kg. @ 90.00            45.00 

Cement concrete 
1:4:8

Rate as in item 5-11(c) 0.14 Cu.m. @ 4623.73          638.37 

Excavation Rate as in item 3-21(b) 0.14 Cu.m. @ 207.38            28.63 

Painting 42.64 Sq.ft. @ 12.76          544.10 

      6,589.42 

      8,224.50 

20%       1,644.90 

         404.10             404 

Item No. 28- 62

Providing and fixing barbed wire fencing around compound wall comprising 1.5"x
1.5"x 3/16" angle iron posts 3 ft long and 4ft apart embedded in cement concrete 1:4:8
base of 6"x 6"x 9" size and 4 rows of 2 ply, 14 gauge barbed wire 6" c/c including
binding wire and painting of posts. 

Detail of cost for 100 R.ft.

Contractor's profit & overhead

Barbed wire  (16 Guage)

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Same as in item 28-60(a)

Providing and fixing barbed wire fencing with 4 horizontal and 2 cross wires with
R.C.C. posts 5'- 6"x 6"x 9", 8.25 ft c/c reinforced with 4 No. 3/8" dia. vertical bars and
1/8" dia. stirrups at 12" c/c.

Barbed wire 3 ply 

Total Composite rate

Detail of cost for 100 R.ft.
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 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

a)

R.M. i)

Materials

R.C.C. posts 1:2:4 12.00 Nos.

Cement concrete 12 x 5.5 x 0.5 x 0.75 24.75 Cu.ft = 0.70  Cu.m. 

Reinforcement

3/8" dia. bars 12x 4x 5.33/3.281x0.562 43.82 Kg.

1/8" dia. stirrups 12 x 6 x 2/3.281 x 0.063 2.77 Kg.

Total + 5% wastage 48.92 Kg.

Barbed wire

4 horizontal 4 x 100 400.00

2 cross wire 11 x 2 x 8.94 196.68

Wastage @ 5% 29.83

Total barbed wire 626.51 Ft.

Weight  626.51x112/1700x1/2.2 18.76 Kg.

1.  Labour

Black smith 20.00 Hrs @ 112.00       2,240.00 

Mason 12.50 Hrs @ 125.00       1,562.50 

Labourer 4.00 Hrs @ 87.50          350.00 

Bahishti 0.50 Hrs @ 87.50            43.75 

      4,196.25 

20%          839.25 

Total Labour rate          165.21             165 

2. Material

18.76 Kg @ 130.00       2,439.03 

Other materials

Concrete 1:2:4    Rate as per item 5-17(a)1 0.50 Cu.m. @ 8338.90       4,169.45 

Mild steel bars( G-40) 48.92 Kg @ 88.00       4,304.70 

      8,474.15 

Total     10,913.18 

20%       2,182.64 

         594.89             595 

R.M. ii) Barbed wire 3 ply, 14 gauge (1.8 mm) thick
Materials

Weight of barbed wire 626.51x112/1700/2.2x1.5 28.14 Kg.

1.  Labour

Total Labour rate Same as in item 28-62(a)          165.20             165 

2. Material

28.14 Kg @ 175.00       4,924.97 

Other materials

      8,474.15 

    13,399.12 

20%       2,679.82 

         692.75             693 

R.M. iii) Barbed wire 2 ply, 12 gauge (2.17 mm) thick
Materials

Weight of barbed wire 626.51x112/1410/2.2 22.62 Kg.

1.  Labour

Total Labour rate Same as in item 28-62(a)          165.20             165 

2. Material

22.62 Kg @ 175.00       3,958.61 

Other materials

Contractor's profit & overhead

Barbed wire 2 ply, 14 guage (1.8 mm) thick

Contractor's profit & overhead

Barbed wire  (16 Guage)

Total Composite rate

Contractor's profit & overhead

Same as in item 28-62(a)1

Barbed wire 3 ply 

Barbed wire  (16 Guage)

Total Composite rate

Without cement concrete base
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 Unit       
Rate   
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CostDescriptionUnit 

(Rs)

      8,474.15 

    12,432.75 

20%       2,486.55 

         654.70             655 

R.M. iv) Barbed wire 3 ply, 12 gauge (2.17 mm) thick
Weight of barbed wire 626.51x112/1410/2.2x1.5 33.93 Kg.

1.  Labour

Total Labour rate Same as in item 28-62(a)          165.20             165 

2. Material

33.93 Kg @ 175.00       5,937.91 

Other materials

      8,474.15 

    14,412.06 

20%       2,882.41 

         732.63             733 

b)

R.M. i) Barbed wire 2 ply, 14 guage (1.8 mm) thick
Materials

For base

Excavation 12 x 1' x 1' x 1.75' 21.00 Cu.ft = 0.59  Cu.m. 

Concrete 1:4:8 12 x 1' x 1' x 1.75' 21.00 Cu.ft = 0.59  Cu.m. 

1.  Labour

Total Labour rate Same as in item 28-62(a)          165.20             165 

2. Material

Cement concrete 
1:4:8

Rate as in item 5-11(c) 0.59 Cu.m. @ 4623.73       2,749.88 

Excavation Rate as in item 3-21(b) 0.59 Cu.m. @ 207.38          123.33 

18.76 Kg @ 130.00       2,439.03 

Other materials

      8,474.15 

Total     13,786.40 

20%       2,757.28 

         708.00             708 

R.M. ii) Barbed wire 3 ply, 14 gauge (1.8 mm) thick
Materials

Weight of barbed wire 626.51x112/1700/2.2x1.5 28.14 Kg.

1.  Labour

Total Labour rate Same as in item 28-62(a)          165.20             165 

2. Material

Cement concrete 
1:4:8

Rate as in item 5-11(c) 0.59 Cu.m. @ 4623.73       2,749.88 

Excavation Rate as in item 3-21(b) 0.59 Cu.m. @ 207.38          123.33 

28.14 Kg @ 175.00       4,924.97 

Other materials

      8,474.15 

    16,272.33 

20%       3,254.47 

         805.87             806 

R.M. iii) Barbed wire 2 ply, 12 gauge (2.17 mm) thick
Materials

Weight of barbed wire 626.51x112/1410/2.2 22.62 Kg.

1.  Labour

Total Composite rate

Barbed wire  (16 Guage)

Total Composite rate

Barbed wire 3 ply 

Contractor's profit & overhead

Same as in item 28-62(a)1

Same as in item 28-62(a)1

 With 1 : 4 : 8 cement concrete base of 12" x12" x 21" size

Total Composite rate

Total Composite rate

Barbed wire  (16 Guage)

Contractor's profit & overhead

Same as in item 28-62(a)1

Contractor's profit & overhead

Contractor's profit & overhead

Same as in item 28-62(a)1
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 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Total Labour rate Same as in item 28-62(a)          165.20             165 

2. Material

Cement concrete 
1:4:8

Rate as in item 5-11(c) 0.59 Cu.m. @ 4623.73       2,749.88 

Excavation Rate as in item 3-21(b) 0.59 Cu.m. @ 207.38          123.33 

22.62 Kg @ 175.00       3,958.61 

Other materials

      8,474.15 

    15,305.97 

20%       3,061.19 

         767.83             768 

R.M. iv) Barbed wire 3 ply, 12 gauge (2.17 mm) thick
Materials

Weight of barbed wire 626.51x112/1410/2.2x1.5 33.93 Kg.

1.  Labour

Total Labour rate Same as in item 28-62(a)          165.20             165 

2. Material

Cement concrete 
1:4:8

Rate as in item 5-11(c) 0.59 Cu.m. @ 4623.73       2,749.88 

Excavation Rate as in item 3-21(b) 0.59 Cu.m. @ 207.38          123.33 

33.93 Kg @ 175.00       5,937.91 

Other materials

      8,474.15 

    17,285.27 

20%       3,457.05 

         845.76             846 

Item No. 28- 63

a)

R.M. i)

Materials

RCC straining posts 11x7.0x0.75x0.75  43.31 Cu.ft

Stiffening posts 21x7.0x0.5x0.5     36.75 Cu.ft

Intermediate posts 120x7.0x0.42x0.42 148.18 Cu.ft

228.24 Cu.ft = 6.46  Cu.m. 

Steel reinforcement

Straining posts

Vertical bars 1/2" dia 11x4x4.83 212.52

Stirrup bars 1/4" dia 11x7x2.50 192.50

Stiffening posts:

Vertical bars 1/2" dia 21x4x6.83  573.72

Stirrup bars 1/4" dia   21x7x1.50 220.50

Intermediate posts:

Vertical bars 3/8" dia 120x4x6.83 3278.40

Stirrup bars 1/4" dia   120x7x1.17 982.80

1/2" dia bars 786.24 x 1/3.28 239.71 Kg.

3/8" dia bars 3278.4 x .562/3.28 561.73 Kg.

1/4" dia bars 1395.8 x 0.251/3.28 106.81 Kg.

Total 908.25 Kg.

Barbed wire 2 ply, 14 guage (1.8 mm) thick

Total Composite rate

Barbed wire  (16 Guage)

Without cement concrete base

Providing and fixing barbed wire fencing with 4 horizontal and 2 cross wires fixed with
7'x9"x9" R.C.C.1:2:4 posts at 100 ft (30m) c/c, stiffening posts 7'x6"x6" at 50 ft (15m)
interval and intermediate post 7'x5"x5" at 8.25 ft (2.5m) vertical bars in straining and
sifftening posts to be 4 Nos. 3/8" dia, stirrups for all posts to be 1/4" dia at at 12" c/c
including cost of eye bolts, washers and steel reinforcement and its fabrication and
placing.

Details of cost for 1000 Rft.

Barbed wire  (16 Guage)

Same as in item 28-62(a)1

Contractor's profit & overhead

Same as in item 28-62(a)1

Total Composite rate

Contractor's profit & overhead
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 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Barbed wire

4 horizontal 4x1000     4000.00 R.ft.

2 cross wire 120x2x10 2400.00 R.ft.

Wastage 5% 320.00 R.ft.

6720.00 R.ft.

Weight 6720x112/1700x1/2.2  201.24 Kg.

1.  Labour

Black smith 240.00 Hrs @ 112.00     26,880.00 

Mason 158.00 Hrs @ 125.00     19,750.00 

Labourer 50.00 Hrs @ 87.50       4,375.00 

Bahishti 10.00 Hrs @ 87.50          875.00 

    51,880.00 

20%     10,376.00 

Total Labour rate          204.26             204 

2. Material

201.24 Kg @ 130.00     26,161.28 

Other materials

Concrete 1:2:4    Rate as per item 5-17(a)1 6.46 Cu.m. @ 8338.90     53,901.37 

Mild steel bars( G-40) 908.25 Kg @ 88.00     79,925.64 

  133,827.01 

Total   159,988.29 

20%     31,997.66 

         834.17             834 

ii) Barbed wire 3 ply, 14 gauge (1.8 mm) thick
Weight of barbed wire 6720x112/1700/2.2x1.5 301.86 Kg.

1.  Labour

Total Labour rate Same as in item 28-63(a)          204.25             204 

2. Material

301.86 Kg @ 175.00     52,825.67 

Other materials

  133,827.01 

  186,652.68 

20%     37,330.54 

         939.14             939 

R.M. iii) Barbed wire 2 ply, 12 gauge (2.17 mm) thick
Materials

Weight of barbed wire 6720x112/1410/2.2 242.63 Kg.

1.  Labour

Total Labour rate Same as in item 28-62(a)          204.25             204 

2. Material

242.63 Kg @ 175.00     42,460.35 

Other materials

  133,827.01 

  176,287.36 

20%     35,257.47 

         898.33             898 

R.M. iv) Barbed wire 3 ply, 12 gauge (2.17 mm) thick
Materials

Weight of barbed wire 6720x112/1410/2.2x1.5 363.95 Kg.

1.  Labour

Total Labour rate Same as in item 28-63(a)          204.25             204 

Contractor's profit & overhead

Barbed wire  (16 Guage)

Total Composite rate

Barbed wire 3 ply 

Total Composite rate

Contractor's profit & overhead

Same as in item 28-63(a)

Contractor's profit & overhead

Contractor's profit & overhead

Same as in item 28-63(a)

Barbed wire  (16 Guage)

Total Composite rate

 28 - 53



Government of Balochistan

(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

2. Material

363.95 Kg @ 175.00     63,690.52 

Other materials

  133,827.01 

  197,517.53 

20%     39,503.51 

         981.92             982 

b)

R.M. i) Barbed wire 2 ply, 14 guage (1.8 mm) thick
For base

Excavation 152 x 1' x 1' x 1.75' 266.00 Cu.ft = 7.53  Cu.m. 

Concrete 1:4:8 152 x 1' x 1' x 1.75' 266.00 Cu.ft = 7.53  Cu.m. 

1.  Labour

Total Labour rate Same as in item 28-63(a)          204.25             204 

2. Material

Cement concrete 
1:4:8

Rate as in item 5-13(e) 7.53 Cu.m. @ 6712.29     50,565.54 

Excavation Rate as in item 3-21(b) 7.53 Cu.m. @ 207.38       1,562.21 

201.24 Kg @ 130.00     26,161.28 

Other materials

  133,827.01 

Total   212,116.05 

20%     42,423.21 

      1,039.39          1,039 

R.M. ii) Barbed wire 3 ply, 14 gauge (1.8 mm) thick
Weight of barbed wire 6720x112/1700/2.2x1.5 301.86 Kg.

1.  Labour

Total Labour rate Same as in item 28-63(a)          204.25             204 

2. Material

Cement concrete 
1:4:8

Rate as in item 5-13(e) 7.53 Cu.m. @ 6712.29     50,565.54 

Excavation Rate as in item 3-21(b) 7.53 Cu.m. @ 207.38       1,562.21 

301.86 Kg @ 175.00     52,825.67 

Other materials

  133,827.01 

  238,780.43 

20%     47,756.09 

      1,144.38          1,144 

R.M. iii) Barbed wire 2 ply, 12 gauge (2.17 mm) thick
Weight of barbed wire 6720x112/1410/2.2 242.63 Kg.

1.  Labour

Total Labour rate Same as in item 28-63(a)          204.25             204 

2. Material

Cement concrete 
1:4:8

Rate as in item 5-13(e) 7.53 Cu.m. @ 6712.29     50,565.54 

Excavation Rate as in item 3-21(b) 7.53 Cu.m. @ 207.38       1,562.21 

242.63 Kg @ 175.00     42,460.35 

Other materials

  133,827.01 

  228,415.11 

20%     45,683.02 

      1,103.57          1,104 

Same as in item 28-63(a)

Same as in item 28-63(a)

Contractor's profit & overhead

Contractor's profit & overhead

Same as in item 28-63(a)

Contractor's profit & overhead

Same as in item 28-63(a)

Contractor's profit & overhead

Total Composite rate

Total Composite rate

Barbed wire  (16 Guage)

 With 1 : 4 : 8 cement concrete base of 12" x12" x 21" size

Barbed wire  (16 Guage)

Barbed wire 3 ply 

Total Composite rate

Barbed wire 3 ply 

Total Composite rate
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R.M. iv) Barbed wire 3 ply, 12 gauge (2.17 mm) thick
Weight of barbed wire 6720x112/1410/2.2x1.5 363.95 Kg.

1.  Labour

Total Labour rate Same as in item 28-63(a)          204.25             204 

2. Material

Cement concrete 
1:4:8

Rate as in item 5-13(e) 7.53 Cu.m. @ 6712.29     50,565.54 

Excavation Rate as in item 3-21(b) 7.53 Cu.m. @ 207.38       1,562.21 

363.95 Kg @ 175.00     63,690.52 

Other materials

  133,827.01 

  249,645.29 

20%     49,929.06 

      1,187.15          1,187 

Item No. 28- 64-1

24.00 Sq.ft.

Materials

Hollow pipe

Horizontal pipe 2 x 6 12.00 R.ft

Vertical Pipe  5 x 3.75 18.75 R.ft

30.75 R.ft

Z-section for leaves

Horizontal Fixture 8 x 1.17 9.36 R.ft

Vertical Fixture 8 x 3.59 28.72 R.ft

T Section for sashes  4 x 2 x 1.17 9.36 R.ft

47.44 R.ft = 28.00  Kg 

1.  Labour

Black smith 3.00 Hrs @ 112.00          336.00 

Helper 3.00 Hrs @ 75.00          225.00 

Welder 2.00 Hrs @ 125.00          250.00 

Mason 2.00 Hrs @ 125.00          250.00 

Labourer 2.00 Hrs @ 87.50          175.00 

Bahishti 1.00 Hrs @ 87.50            87.50 

      1,323.50 

20%          264.70 

Total Labour rate          712.04             712 

2. Materials

M.S. pipe 30.75 R.M. @ 350.00     10,762.50 

Flat iron 28.00 Kg. @ 80.00       2,240.00 

Hinges (bolts) 8.00 No. @ 112.50          900.00 

Clamp screw 96.00 No. @ 8.40          806.40 

Wood - Partal                  0.02 Cu.ft @ 1200.00            24.00 

Mortar 1: 4 0.33 Cu.ft. @ 137.05            45.23 

    14,778.13 

3. Plant & Equipment 

Welding machine 3.00 Hrs @ 125.00          375.00 

5%            18.75 

         393.75 

Total 2 + 3     15,171.88 

20%       3,034.38 

      8,874.51          8,875 

Contractor's profit & overhead

Sundries

Contractor's profit & overhead

Same as in item 28-63(a)

Considering 6' x 4' size window 

Contractor's profit & overhead

Total Composite rate

Barbed wire  (16 Guage)

Total Composite rate

Providing and fixing steel windows with openable glazed pannels using 2"x 1.5" x1/8"
M.S pipe for frame, 3/4"x1"x3/4"x1/8" Z section for leaves, 1"x1"x1/8" T-section
sashes. The cost of wire gauze, glass panes and painting is not included.
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Item No. 28- 65

                0 

Item No. 28- 66

Kg

a)

Details of cost for a truss of span 8 metre

weight = 119 kg.

Labour

For cutting,  assembling  & erection

Black smith 10 Hrs @ 112 1,120.00      

Bahishti 4 Hrs @ 87.5 350.00         

Labourer 16 Hrs @ 87.5 1,400.00      

Sundries 4% 114.80         

Total 2,984.80      
Water charges 1.5% 44.77           
Total 3,029.57      
Contractor's profit & overhead 20% 605.91         

3,635.49      
Total Labour rate 45.83                         46 

Materials
50mm dia. tube
Tie  beam 1 x 8.0 = 8.00 m
Principal rafter 2 x 4.3  =  8.60 m

16.60 m
16.60m @ 5.10kg./m = 84.66 Kg A

40mm dia. tube
Members  = 2(0.45+1.25+0.90+2.15) 9.50 m
9.50m @  3.61kg/m = 34.60Kg. 34.30 Kg B

 Total (A + B) 118.96 Kg
Add wastage @ 5% 5.95 Kg

124.90 Kg Say 125.00         Kg
Priming coat
50mm dia. Tube 16.60 x 0.157m 2.61 sq.m
40mm dia. tube 9.50 x 0.125m 1.19 sq.m

3.79 sq.m
Welding charges:-
Rafter  4 x 22/7 x 6.03 75.78 cm
Ties 2 x 22/7 x 6.03 37.89 cm
Members 2x 4 x 2 x 22/7 x 4.83 242.78 cm

356.4 cm Say 357.00         cm

Hot finished welded tubes 125.0 Kg @ 45.77       5,721.25 
Primimg coat 3.794 Sq.m @ 76.95          291.91 
Welding 357.0 cm @ 7.37       2,631.45 

8,644.61      
@ 20% 1,728.92      

10,373.53    A
For 1 Kg = A / 119 87.17           

133.00                     133 

b)

Labour 45.83                         46 

Materials
For welded type tubes 133.00         
Extra charges for seemless type tubes @ 10% 13.30           

Hot finished seamless type tubes

Same as in Item 28.66 above

Hot finished welded type tubes

Contractor's profit & overhead

Total Composite rate

Extra on all aluminium works on respective items if powdered coated colored 
aluminium is used

Steel work in built up tubular trusses including cutting, hoisting fixing in position and
applying a priming coat of approved steel primer, welded and bolted including special
shaped washers etc. complete in all respect as directed by the Engineer Incharge.
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146.30                     146 

Item No. 28- 67

a) For first floor                 0 

b)                 0 

Item No. 28-68

R.M. a) 4" (100 mm) dia.

180.00 R.ft.
Coaltaring on 2' 37.71 Sq.ft. = 3.51  Sq.m. 
1.  Labour
Carpenter 3.00 Hrs @ 125.00          375.00 
Helper 6.00 Hrs @ 75.00          450.00 

         825.00 
20%          165.00 

Total Labour rate            18.05               18 

2. Material
Balli 4" dia. 180.00 R.ft. @ 15.00       2,700.00 
Nail of  all sizes 1.00 Kg. @ 90.00            90.00 
Coaltaring 2 coats Same as in item 17-2 0.00 Sq.m. @ 272.59                  -   

      2,790.00 
20%          558.00 

           79.07               79 

R.M. b) 3" (75 mm) dia.
1.  Labour
Total Labour rate Same as in item 28-68a            15.83               16 

2. Material
Balli 3" dia. 180.00 R.ft. @ 10.00       1,800.00 
Nail of  all sizes 1.00 Kg. @ 90.00            90.00 
Coaltaring 2 coats Same as in item 17-2 0.00 Sq.m. @ 272.59                  -   

      1,890.00 
20%          378.00 

           57.17               57 

Item No. 28-69
Kg.

Detail of cost for 50 kg.
1.  Labour
Black smith 12.50 Hrs @ 112.00       1,400.00 
Mason 2.00 Hrs @ 125.00          250.00 
Helper 5.00 Hrs @ 75.00          375.00 

      2,025.00 
20%          405.00 

Total Labour rate            48.60               49 

2. Material
Brass railing 50.40 Kg. @ 300.00     15,120.00 

5%          756.00 
    15,876.00 

20%       3,024.00 
         426.60             427 

Item No. 28-70

Providing and fixing brass grill railing of approved pattern and design including fixing
with brass screws and polishing.

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Add extra for respective payable item above ground floor

Provide and fix balli fencing posts embedded in concrete and coaltaring embedded
portion but  excluding the cost of excavation and concrete.

Considering 180 R.ft fencing.
10' high ballies @ 10 ft.c/c = 18 x 10

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Total Composite rate

For every additional floor above first floor
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R.M. a)

Al. angle corner 12' x 1/6 x 1.42 lbs/Sq.ft. 2.84 Lbs
Wastage 5% 0.14 Lbs

2.98 Lbs = 1.35  Kg. 
1.  Labour
Mason 0.55 Hrs @ 125.00            68.75 
Helper 1.00 Hrs @ 75.00            75.00 

         143.75 
20%            28.75 

Total Labour rate            47.16               47 

2. Material
Aluminium angle/flat 1.00 Kg. @ 200.00          200.00 
Other materials
Aluminium screw 1 24.00 No. @ 45.00       1,080.00 
Rawal plug 1" long 24.00 No. @ 4.31          103.44 
Sundries 5%            10.00 

      1,193.44 
      1,393.44 

20%          278.69 
         504.35             504 

R.M. b)

Al. angle corner 12' x 1/4 x 1.42 lbs/Sq.ft. 4.26 Lbs
Wastage 5% 0.21 Lbs

4.47 Lbs = 2.03  Kg. 
1.  Labour
Total Labour rate Same as in item 31-40(a)            99.02               99 

2. Material
Aluminium angle/flat 1.98 Kg. @ 200.00          396.00 
Other materials Same as in item 31-40(a)       1,193.44 

      1,589.44 
20%          317.89 

         620.51             621 

Item No. 28-71

R.M. a)

Al. flat 12' x 1/12 x 1.42 lbs/Sq.ft. 1.42 Lbs
Wastage 5% 0.07 Lbs

1.49 Lbs = 0.68  Kg. 
1.  Labour
Total Labour rate Same as in item 31-40(a)            23.58               24 

2. Material
Aluminium angle/flat 1.20 Kg. @ 200.00          240.00 
Other materials Same as in item 31-40(a)       1,193.44 

      1,433.44 
20%          286.69 

         493.89             494 

R.M. b)

Al. flat 12' x 3/24 x 1.42 lbs/Sq.ft. 2.13 Lbs
Wastage 5% 0.11 Lbs

2.24 Lbs = 1.01  Kg. 

Total Composite rate

1.5" x 1.5" x 1/8" size

Providing and fixing aluminium angle in corners with rawl plugs and aluminium
screws.

1" x 1" x 1/8" size
Considering 12 R.ft aluminium angle iron 

Contractor's profit & overhead

Contractor's profit & overhead

Considering 12 R.ft aluminium angle iron 

Contractor's profit & overhead
Total Composite rate

Providing and fixing aluminium strip with aluminium 
1" x 1/8" size strip
Considering 12 R.ft strip

Contractor's profit & overhead
Total Composite rate

1.5" x 1/8" size strip
Considering 12 R.ft strip
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1.  Labour
Total Labour rate Same as in item 31-40(a)            27.74               28 

2. Material
Aluminium angle/flat 0.60 Kg. @ 200.00          120.00 
Other materials Same as in item 31-40(a)       1,193.44 

      1,313.44 
20%          262.69 

         458.67             459 

Item No. 28-72
R.M. a)

Flat iron:
Topping 22/7 x 1.0 3.14 Sq.ft.
Bottom ring 22/7 x 0.5 1.57 Sq.ft.
Clamps 4 x 1 4.00 Sq.ft.

8.71 Sq.ft.
Wastage 5% = 0.44 Sq.ft.

9.15 Sq.ft.
Weight of flat iron 4 x 9.15 x 0.85 lbs./Rft 31.11 Lbs. = 14.11  Kgs. 
G.I.sheet 0.5(22/7x1+22/7x 0.5)x 4 9.43 Sq.ft.
Wastage  5% 0.47 Sq.ft.

9.90 Sq.ft.
Weight of 4 Nos. 4 x 9.9 x 1.14 lbs./Rft 45.14 Lbs. = 20.48  Kgs. 
Wire gauze 22/7x 0.5x 0.5x 4 Nos. 3.14 Sq.ft.
1.  Labour
Black smith 5.00 Hrs @ 112.00          560.00 
Helper 7.00 Hrs @ 75.00          525.00 
Mason 1.00 Hrs @ 125.00          125.00 
Labourer 1.00 Hrs @ 87.50            87.50 

      1,297.50 
20%          259.50 

Total Labour rate          319.28             319 

2. Material
Flat iron 13.90 Kg. @ 80.00       1,112.00 
G.I. sheet plain 20.48 Kg. @ 130.00       2,662.03 
Wire gauze 3.14 Sq.ft. @ 38.00          119.43 
Welding charges 20%          778.69 

      4,672.16 
20%          934.43 

      1,468.98          1,469 

R.M. b)
Detail of cost for 4 Nos.  

Material
Flat iron 1" x 1/4"
Topping 22/7 x 14/12 3.67 Sq.ft.
Bottom ring 22/7 x 7/12 1.83 Sq.ft.
Clamps 6 x 1 6.00 Sq.ft.

11.50 Sq.ft.
Wastage 5% = 0.58 Sq.ft.

12.08 Sq.ft.
Weight of flat iron 4 x 12.08 x 0.85 lbs./Rft 41.07 Lbs. = 18.63  Kgs. 
G.I.sheet 0.5(22/7x7/12+22/7x14/12)x 11.00 Sq.ft.
Wastage  5% 0.55 Sq.ft.

11.55 Sq.ft.
Weight of 4 Nos. 4 x 11.55 x 1.14 lbs./Rft 52.67 Lbs. = 23.89  Kgs. 
Wire gauze 22/7x 7/12x 7/12x 4 Nos. 4.28 Sq.ft.
1.  Labour

Contractor's profit & overhead
Total Composite rate

Providing and fixing 6" (150 mm) dia wind catcher of G.I. sheet 22 gauge (1.22 mm) of
approved shape and design including the cost of wire gauze covering and bottom ring.

Detail of cost for 4 Nos.- 16 R.ft. 
Considering a wind catcher 4 ft. long of 6" dia on one end and 12" dia on the 
other end

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Extra for every additional 25mm (1") dia over item No. 28-72(a).

Considering a wind catcher 4 ft. long of 7" dia on one end & 14" dia on the other 
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As in item 28-72(a)       1,297.50 
10% extra for          129.75 

      1,427.25 
20%          285.45 

         351.21 
         319.30 

Total Labour rate            31.91               32 

2. Material
Flat iron 18.63 Kg. @ 80.00       1,490.40 
G.I. sheet plain 23.89 Kg. @ 130.00       3,105.70 
Wire gauze 4.28 Sq.ft. @ 38.00          162.56 
Welding charges 20%          951.73 

      5,710.39 
20%       1,142.08 

Total       1,756.39 
      1,469.00 
         287.39             287 

Item No. 28-73
Kg.

Material
= 50.00  Kgs. 

Flat iron
Bottom ring 22/7 x 0.5 1.57 Sq.ft.
Wastage 5% 0.08 Sq.ft.

1.65 Sq.ft.
Weight of flat iron 1.65 x 0.85 lbs./Rft 1.40 Lbs. = 0.64  Kgs. 
Wire gauze 22/7x 0.5x 0.5 0.79 Sq.ft.
1.  Labour
Mason 1.20 Hrs @ 125.00          150.00 
Labourer 1.00 Hrs @ 87.50            87.50 

         237.50 
20%            47.50 

Total Labour rate              5.70                 6 

2. Material
C.I. specials 30.00 Kg. @ 93.75       2,812.50 
Flat iron 0.50 Kg. @ 80.00            40.00 
Wire gauze 0.79 Sq.ft. @ 38.00            30.02 
Mortar 2%            57.65 

      2,940.17 
20%          588.03 

           76.26               76 

Item No. 28-74
Sq.m.

Material
100.00 Sq.ft.

Wastage 5% 5.00 Sq.ft.
105.00 Sq.ft.

Weight 105 x 0.353 lbs/sq.ft. 37.07 Lbs. = 16.81  Kgs. 
1.  Labour
Carpenter 2.00 Hrs @ 125.00          250.00 
Labourer 2.00 Hrs @ 87.50          175.00 

         425.00 
20%            85.00 

Total Labour rate            54.88               55 

2. Material
Aluminium sheet 112.00 Kg. @ 255.00     28,560.00 

Contractor's profit & overhead

Labour rate item 28-72(a)

Contractor's profit & overhead

Less Composite rate 28-72(a)
Total Composite rate

Providing and fixing 6" (150 mm) dia. C.I. pipe wind catcher of approved shape and
design including the cost of wire gauze covering and bottom ring.
Detail of cost for 50 Kgs.

C.I. Pipe 6" dia. at bottom and 12" dia. at top.

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Providing and fixing aluminium sheet of 22 gauge (1.15 mm) thick on wooden surface
with sunken aluminium screws of required size.
Detail of cost for 100 Sq.ft.

Aluminium sheet 22 gauge

Contractor's profit & overhead
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3%          856.80 
Total     29,416.80 

20%       5,883.36 
      3,853.17          3,853 

Item No. 28-75
Sq.m.

100.00 Sq.ft.
Wastage 5% 5.00 Sq.ft.

105.00 Sq.ft.
Weight 105 x 1.14 lbs/sq.ft. 119.70 Lbs. = 54.30  Kgs. 
1.  Labour
Total Labour rate Same as in item 31-47            54.90               55 

2. Material
G.I. sheet plain 54.30 Kg. @ 130.00       7,058.42 

3%          211.75 
Total       7,270.18 

20%       1,454.04 
         993.63             994 

Item No. 28-76

Each a)
1.  Labour
Black smith 1.00 Hrs @ 112.00          112.00 
Labourer 1.40 Hrs @ 87.50          122.50 

         234.50 
20%            46.90 

Total Labour rate          281.40             281 

2. Material
M.S. sheet 10.00 Kg. @ 75.00          750.00 
Welding etc. 15%          112.50 
Painting etc. 5%            37.50 
Total          900.00 

20%          180.00 
      1,361.40          1,361 

Each b)
1.  Labour
Total Labour rate Same as in item 28-76(a)          281.40             281 

2. Material
M.S. sheet 10.00 Kg. @ 75.00          750.00 
Welding etc. 15%          112.50 
Painting etc. 5%            37.50 
Total          900.00 

20%          180.00 
      1,361.40             170 

Item No. 28-77
R.M.

Al. strip 1.5" x 1/8" 100 x 3/24 12.50 Sq.ft
Weight 12.5 x 1.418 lbs/sq.ft 17.73 Lbs = 8.04  Kg. 
1.  Labour
Mason 4.00 Hrs @ 125.00          500.00 

Aluminium sunken screws

Contractor's profit & overhead
Total Composite rate

Providing and fixing G.I. sheet of 22 gauge (1.15 mm) thick on wooden surface with
sunken G.I. screws of required size.
Detail of cost for 100 Sq.ft.
G.I. sheet 22 gauge

G.I. sunken screws

Contractor's profit & overhead
Total Composite rate

Providing and installing M.S. spiral stair case with central post, railing and braces at
required interval including two coats of paint but excluding the cost of cement
concrete work in base.
5 ft. (1.5 m) dia.

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

6 ft. (1.8 m) dia.

Contractor's profit & overhead
Total Composite rate

Providing and laying aluminium strips of any section in floor of any description.

Considering a length of 100 R.ft
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Labourer 4.00 Hrs @ 87.50          350.00 
         850.00 

20%          170.00 
Total Labour rate            33.47               33 

2. Material
Aluminium strip 18.50 Kg. @ 255.00       4,717.50 

20%          943.50 
         219.20             219 

Item No. 28-78-1
R.M.

Material
Aluminium patti 1/8"x 25x4x2/12x1.418 lb/sq.ft 23.63 Lbs. = 10.72  Kg. 
1.  Labour
Total Labour rate Same as in item 31-58(a)          125.80             126 

2. Material
Aluminium sheet 112.00 Kg. @ 255.00     28,560.00 
Aluminium screw 1 100.00 No. @ 45.00       4,500.00 
Rawal plug 2.5" long 100.00 No. @ 6.62          662.00 

    33,722.00 
20%       5,712.00 

      1,419.63          1,420 

Item No. 28-79-1
R.M.

Material
Iron nosing 1/4"x 2" 25x4x2/12x3.94 lb/sq.ft 65.67 Lbs. = 29.79  Kg. 
1.  Labour
Total Labour rate Same as in item 31-58(a)          125.80             126 

2. Material
Iron work 0.20 Kg. @ 80.00            16.00 
Iron screw 1.5" 100.00 No. @ 10.00       1,000.00 
Rawal plug 2.5" long 100.00 No. @ 6.62          662.00 

      1,678.00 
20%              3.20 

         180.96             181 

Item No. 28-80-1
R.M.

Material
Brass nosing 1/8"x 2" 25x4x2/12x5.75 lb/sq.ft 95.83 Lbs. = 43.47  Kg. 
1.  Labour
Total Labour rate Same as in item 31-58(a)          125.80             126 

2. Material
Brass work 87.50 Kg. @ 150.00     13,125.00 
Brass screw 1.5" size 100.00 No. @ 9.60          960.00 
Rawal plug 2.5" long 100.00 No. @ 6.62          662.00 

    14,747.00 
20%       2,625.00 

         695.78             696 

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Providing and fixing aluminium ribbed nosing to treads of required section with
aluminium lugs fixed with aluminium screws and rawl plugs.
Detail of cost for 100 R.ft.
Considering 25 No. 4 ft. long aluminium nosing on step 2" wide  and 1/8" 

Contractor's profit & overhead
Total Composite rate

Providing and fixing flat iron ribbed nosing to treads of required sections with iron lugs
fixed with screws and rawl plugs.
Detail of cost for 100 R.ft.
Considering 25 No. 4 ft. long iron nosing on step 2" wide  and 1/4" thick.

Contractor's profit & overhead
Total Composite rate

Providing and fixing brass ribbed nosing to treads of approved sections with iron lugs
fixed with brass screws and rawl plugs.

Total Composite rate

Detail of cost for 100 R.ft.
Considering 25 No. 4 ft. long brass nosing on step 2" wide  and 1/4" thick.

Contractor's profit & overhead
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Item No. 28-81-1
Sq.m.

Detail of cost for 100 
1.  Labour
Mason 6.00 Hrs @ 125.00          750.00 
Labourer 6.00 Hrs @ 87.50          525.00 

      1,275.00 
20%          255.00 

Total Labour rate          164.63             165 

2. Material
Wire gauze 100.00 Sq.ft. @ 38.00       3,800.00 

20%          760.00 
         490.66             491 

Item No. 28- 82-1
R.M.

1.  Labour
Black smith 12.00 Hrs @ 112.00       1,344.00 
Mason 12.00 Hrs @ 125.00       1,500.00 
Driller 12.00 Hrs @ 87.50       1,050.00 

Hammer man 8.00 Hrs @ 87.50          700.00 

      4,594.00 
20%          918.80 

Total Labour rate          180.82             181 

2. Materials
10.00 R.ft @ 1500.00     15,000.00 A

3. Plant & Equipment 
Drill machine 8.00 Hrs @ 60.00          480.00 
Sundries 5%          774.00 

      1,254.00 
Total 2 + 3     16,254.00 

20%       3,250.80 

      6,580.34          6,580 

Item No. 28-83
Sq.m. a)

Considering a 8 Ft 
Windoe

9 x 3.0 sft 22.50 Sq.ft.

1.  Labour
Steel fitter 1.50 Hrs @ 87.50          131.25 

Steel mistri 1.00 Hrs @ 87.50            87.50 
Labourer 4.00 Hrs @ 87.50          350.00 

         568.75 
20%          113.75 

Total Labour rate          271.99             272 

2. Materials
1"x1" 16 guage MS Pipe 39.00 Rft @ 30.00       1,170.00 A

fibre Glass sheet 1.5 mm 27.00 Sq.ft. @ 150.00       4,050.00 

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Providing and fixing 2'-9" high Stair hand railing comprising of 2½" dia 16 gauge S.S
pipe hand rail fixed with 2½" dia pipe blusters at specified distance fixed at top of
steps with expansion bolts, 2 Nos. of 16 gauge 1" dia S.S pipes horizontally fixed with
blusters, Complete in all respects.

Fixing enamelled iron gauzes flush with masonry including cost of hooks.

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Providing and fixing Fibre Glass Window Shades 3 ft wide using 1.5 mm Fibre Glass
with 1"x1" 16 guage sq. as approved by Engineer incharge including iron lugs,
cutting holes and making good the damages to walls.

Detail of cost for 10 R.ft

Contractor's profit & overhead

2'-9" high Stair railing comprising of 2½" dia 16 
gauge S.S pipe hand
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

Clamp screw 15.00 No. @ 8.40          126.00 

20%       1,069.20 

      2,556.58          2,557 

Sq.m. b)

Considering a 8 Ft 
Windoe

9 x 3.0 sft 22.50 Sq.ft.

1.  Labour
Steel fitter 1.50 Hrs @ 87.50          131.25 

Steel mistri 1.00 Hrs @ 87.50            87.50 

Labourer 4.00 Hrs @ 87.50          350.00 

         568.75 
20%          113.75 

Total Labour rate          271.99             272 

2. Materials
1"x1" 16 guage Pipe 39.00 Rft @ 30.00       1,170.00 A

fibre Glass sheet 
(decorative) 2.0 mm

27.00 Sq.ft. @ 175.00       4,725.00 

Iron screw 2.5" 27.00 Sq.ft. @ 10.00          270.00 

Clamp screw 15.00 No. @ 8.40          126.00 

20%       1,024.20 

      2,915.24          2,915 

Item No. 28- 84
Sq.m.

36.00 Sq.ft = 3.35  Sq.m. 
1.  Labour

Mason 16.00 Hrs @ 125.00       2,000.00 

Labourer 16.00 Hrs @ 87.50       1,400.00 

      3,400.00 

20%          680.00 

Total Labour rate       1,217.91          1,218 

2. Materials
3.35 Sq.m @ 12912.00     43,255.20 

20%       8,651.04 

    16,712.31        16,712 

Item No. 28- 85

R.M. a)

1.  Labour
Black smith 1.00 Hrs @ 112.00          112.00 
Mason 0.50 Hrs @ 125.00            62.50 

Considering a Window of 6' x 6' 

Double Glazed Windows with tinted tempered 
Glass

Contractor's profit & overhead

Providing and fixing Fibre Glass Window Shades 3 ft wide using 2.0 mm Docorative
Fibre Glass with 1"x1" 16 guage sq. as approved by Engineer incharge including iron
lugs, cutting holes and making good the damages to walls.

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Total Composite rate

Providing and fixing fully double glazed aluminium windows (Deluxe model) of
anodized Shampane or approved color of Alcop, Pakistan Cable or any approved
section including Aluminium fittings, hungs, cutting holes and making good damages
to walls including 5 mm thich tinted tempered glass.

Providing and fixing GI Razor wire fencing with 4 horizontal wires Spiral Type 12 SWG
Sprial Wire and 26 SWG Lipping Blade 3" Pitch with four Horizontal Wire 20 SWG.

Details of cost for 10 Rft.

Single 

Total Composite rate

Contractor's profit & overhead
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

         174.50 
20%            34.90 

Total Labour rate            68.70               69 

2. Material
G.I Razor Wire 10.00 Rft @ 400.00       4,000.00 

Wastage 5%          200.00 

Total       4,200.00 
20%          840.00 

         572.70             573 

R.M. b)

1.  Labour
Black smith 2.00 Hrs @ 112.00          224.00 

Mason 1.00 Hrs @ 125.00          125.00 

         349.00 
20%            69.80 

Total Labour rate          137.41             137 

2. Material
G.I Razor Wire 20.00 Rft @ 400.00       8,000.00 

Wastage 5%          400.00 
Total       8,400.00 

20%       1,680.00 

      1,145.41          1,145 

Item No. 28-86-1

Kg

Analysis for 3' dia GI pipe with thickness 3 mm

1.  Labour
Mason 3.00 Hrs @ 125.00          375.00 
Labourer 8.00 Hrs @ 87.50          700.00 

      1,075.00 
20%          215.00 

Total Labour rate            32.25               32 

2. Material
Street Electric Pole 40.00 Kg @ 130.00       5,200.00 

Wastage 5%          260.00 
Total       5,460.00 

Street Electric Pole with/ without Base Dia, Top Dia, Thickness etc. as 
per given drawing or as directed by Engineer-in-Charge, Galvanized 
excluding Civil Works

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Double
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(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

20%       1,092.00 
         196.05             196 

Item No. 28-87-1

Sq.m

1.  Labour
Black smith 5.00 Hrs @ 112.00          560.00 
Mason 4.00 Hrs @ 125.00          500.00 
Labourer 16.00 Hrs @ 87.50       1,400.00 

      2,460.00 
20%          492.00 

Total Labour rate          968.55             969 

2. Material
Aluminium Louvers 
50 mm in Depth and 
1.3 mm thick

1.00 Sq.m @ 5000.00       5,000.00 

Wastage 5%          250.00 
Total       5,250.00 

20%       1,050.00 
      7,268.55          7,269 

Item No. 28-88-1
Sq.m.

100.00 Sq.ft.
1.  Labour
Mason 2.00 Hrs @ 125.00          250.00 

Glazier 24.00 Hrs @ 125.00       3,000.00 

Black smith 6.00 Hrs @ 112.00          672.00 

Welder 8.00 Hrs @ 125.00       1,000.00 

Labourer 6.40 Hrs @ 87.50          560.00 

      5,482.00 
20%       1,096.40 

Total Labour rate          707.84             708 

2. Material
1.00 Set @ 9500.00       9,500.00 

Grease Trap 6.00 Nos. @ 450.00       2,700.00 
9.29 Sq.m @ 3443.20     32,000.00 

SS Handle 18 '' 1.00 Set @ 2500.00       2,500.00 

3'' wide Aluminium 
Bottom Rail

3.05 RM @ 750.00       2,286.59 

Total       5,270.96 
20%       1,054.19 

Aluminium Louvers 50 mm in Depth and 1.3 mm thick, Supported by 
2mm Thick 75 mm x 70 mm Square Aluminium Frame, Complete in all 
respect.

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Tempered Glass 12 mm

Dorma Set of Floor Hinges

Providing and fixing 12 mm tempered Glass Door and partition wall supported by
Stainless Steel brackets and Door supported by Floor mounted Hinges Dorma or
equivalent . Aluminium Bottom and Top rail along including door Handles cutting
holes cost of fabrication and making good the damages to walls.

Considering a door and partition 10 ft x 10 ft

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

 28 - 53



Government of Balochistan

(Rs)

 Unit       
Rate   

Component  
CostDescriptionUnit 

(Rs)

      7,032.98          7,033 

Item No. 28-89-1

Details for 10 M

1.  Labour
Black smith 8.00 Hrs @ 112.00          896.00 
Welder 8.00 Hrs @ 125.00       1,000.00 
Labourer 16.00 Hrs @ 87.50       1,400.00 

      3,296.00 
20%          659.20 

Total Labour rate          395.52             396 

2. Material
280.00 Kg. @ 82.00     22,960.00 

Reflectors for Guard 
Rail

6.00 Nos. @ 150.00          900.00 

Bolts & Nuts 70.00 No. @ 12.00          840.00 
    23,860.00 

10%       2,386.00 
Total     26,246.00 

20%       5,249.20 
      3,545.04          3,545 

Providing and Fixing including Galvanising & Manufacturing Guard Rail 
including 3 mm Steel Beam, Post, Reflector, Bolts and Nuts erecting in 
position excluding Civil Works

Contractor's profit & overhead

Steel-Mild 

Galvanising 

Contractor's profit & overhead
Total Composite rate

Total Composite rate
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(Rs)

Item No. 29-1-1

Sq.m.

1.  Labour

Labourer 2.00 Hrs @ 87.50            175.00 

20%              35.00 

Total Labour rate              21.00 21.00

Item No. 29-2-1

Cu.m.

Cowdung 1.00 Cu.m. @ 106.00            106.00 

20%              21.20 

           127.20 127.20

Item No. 29-3-1

Cu.m.

1.  Labour

Labourer 1.50 Hrs @ 87.50            131.25 

20%              26.25 

Total Labour rate            157.50 157.50

Item No. 29-4-1

Cu.m.

Manure 1.00 Cu.m. @ 300.00            300.00 

20%              60.00 

           360.00 360.00

Item No.  29-5-1

Cu.m.

1.  Labour

Labourer 1.25 Hrs @ 87.50            109.38 

20%              21.88 

Total Labour rate            131.25 131.25

Item No. 29-6-1

Cu.m.

Sweet earth 1.00 Cu.m. @ 1412.40         1,412.40 

20%            282.48 

        1,694.88 1694.90

Item No. 29-7-1

Cu.m.

1.  Labour

Labourer 1.25 Hrs @ 87.50            109.38 

20%              21.88 

Component  
Cost

Supplying and stacking approved garden soil (sweet earth) free from salts, pebbles
and grass roots including all leads and lifts.

Spreading approved garden soil (sweet earth) in uniform thickness including mixing
and breaking clods and dressing for grassing including disposal of rubbish within 300
ft. (90m or 3 chains).

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Unit       Rate  

Rough dressing of the area for lawn including picking stones, pebbles, stubble, grass
roots and other injurious matters and breaking of clods including disposal of rubbish
within 300 ft (90m or 3 chains).

Supplying and stacking well decayed cowdung manure from approved source
including all leads and lifts.

(Rs)

DescriptionUnit 

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Spreading sewage manure in uniform thickness in the prepared bed including mixing
with original soil upto and depth including breaking clods and dressing for grassing
including disposal of rubbish upto 300ft. (90m. or 3 chain)

Spreading cowdung manure and mixing the same upto a depth of 4" (100mm) in the
prepared bed including breaking clods, dressing for grassing including disposal of
rubbish upto 300 ft (90 m or 3chains).

Supplying and stacking well decayed sewage manure from approved source including
all leads and lifts.

Contractor's profit & overhead

Details of cost for 10 sq.m.

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

Total Labour rate            131.25 131.25

Item No.  29-8-1

Cu.m.

Sand local 1.00 Cu.m. @ 882.75            882.75 

20%            176.55 

        1,059.30 1059.30

Item No. 29-9-1

Cu.m.

1.  Labour

Labourer 3.00 Hrs @ 87.50            262.50 

20%              52.50 

Total Labour rate            315.00 315.00

Item No. 29-10-1

Sq.m.

1.  Labour

Labourer 0.75 Hrs @ 87.50              65.63 

20%              13.13 

Total Labour rate              78.75 78.75

Item No. 29-11

Sq.m. a)

Grass 1.00 Sq.m. @ 269.00            269.00 

20%              53.80 

           322.80 322.80

Sq.m. b)

Korean Fence 1.00 Sq.m. @ 301.28            301.28 

20%              60.26 

           361.54 361.55

Item No. 29-12

Sq.m. a) 

1.  Labour

For dressing: 0.75 Hrs @ 35.00              26.25 

Labourer 1.00 Hrs @ 87.50              87.50 

For watering & weeding: 0.25 Hrs @ 35.00                8.75 

           122.50 

Contractor's profit & overhead 20%              24.50 

Total Labour rate            147.00 58.80
2.Material Dhakka Grass 0.01 Sq. M @ 269.00                2.69 

Contractor's profit & overhead 20%                0.54 62.03

Sq.m. b) 

1.  Labour

For dressing: 0.75 Hrs @ 35.00              26.25 

Labourer 1.00 Hrs @ 87.50              87.50 

For watering & weeding: 0.25 Hrs @ 35.00                8.75 

Contractor's profit & overhead

Total Composite rate

Supplying and stacking approved quality sand free from salts, pebbles, grass roots
including all leads and lifts.

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Spreading approved quality sand uniform thickness and mixing the sand, breaking
clods, and dressing for grassing including disposal of rubbish within 300 ft (90m. or 3
chains).

Dressing upto depth of 4" (100 mm) and preparing the bed for final finishing including
sprinkling water, raking and rubbing.

Supplying and fixing of approved quality live local grass in shape of grass mats

Providng and fixing of Grassing by dibbing live Dhakka grass roots 3" (75 mm) apart
including watering, weeding till such time the grass is set and becomes green and is fit
for mowing (2kg for 1Sq. Ft. area).

Supplying and fixing of approved quality live Korean grass in shape of grass mats

Contractor's profit & overhead

Total Composite rate

Providng and fixing of Grassing by dibbing live Korean grass roots 3" (75 mm) apart
including watering, weeding till such time the grass is set and becomes green and is fit
for mowing (2kg for 1Sq. Ft. area).
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

           122.50 

Contractor's profit & overhead 20%              24.50 

Total Labour rate            147.00 58.80
2.Material Korean Grass 0.01 Sq. M @ 301.28                3.01 

Contractor's profit & overhead 20%                0.60 62.42

Item No.  29-13

Cu.m.

a) 

           208.40 208.40

b) 

           201.90 201.90

c) 

           195.40 195.40

Item No. 29-14

Each

Drum, empty 1.00 No. @ 600.00            600.00 

Holes (punching) 7.00 No. @ 10.00              70.00 

Painting 25%            150.00 

           820.00 

20%            164.00 

           984.00 984.00

Item No. 29-15-1

Each

R.C.C. tree guard

 4 x 2.5 10.00 Sq.ft.

Net area 75%  7.50 Sq.ft.

Add for leg 0.5 Sq.ft. 0.50 Sq.ft.

Total  8.00 Sq.ft. = 0.74  Sq.m. 

4 x 10.5 x 2/12 x 3/2.2 9.55 Kg.

40.00 Sq.ft. = 3.72  Sq.m. 

1.  Labour

Mason 2.00 Hrs @ 125.00            250.00 

Labourer 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate         1,070.00 1070.00

2.  Material

R.C.C. tree guard (Same as in item 5-24(a) 0.74 Sq.m. @ 1100.00            814.00 

Mild steel bars( G-40) 9.55 Kg. @ 88.00            840.40 

White washing 3.72 Sq.m. @ 10.00                9.55 

Carriage etc. 25%            415.99 

        2,079.94 

20%            415.99 

        3,565.93 3565.93

Item No. 29-16-1

M.S. bars at 3 lbs for Cu.ft. = 

White washing 3 coats outside = 4 x 10

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Stone boulder 9" (230 mm) size

Providing and fixing perforated standard bitumen drums for tree gaurds of approved
design including painting in black and white.

Providing and fixing 2" (50 mm) thick R.C.C. tree guards 48" x 30" x 30" (1.2 m x 0.75 m
x 0.75 m) clear as per approved design and drawings including the cost of
reinforcement and 3 coats of white washing 

Total Composite rate (Same as in item 21-12)

Stone boulder 6" (150 mm) size

Total Composite rate

Stone boulder 3" to 4" (75mm to 100mm) size

Total Composite rate

Contractor's profit & overhead

Total Composite rate

Surface area of one panel of tree guard

Supplying stone boulders of approved size and shape including all leads and lifts.
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

Each

Diameter    =  1.5 m

Height        = 1.5 m

Thickness  =  150 mm

Contents: 22/7x1.5x1.5x150/1000 1.06 Cu.m.

0.35 Cu.m.

0.71 Cu.m.

1.  Labour

Labourer For fitting & white washing 5.00 Hrs @ 87.50            437.50 

20%              87.50 

Total Labour rate            525.00 525.00

2.  Material

6" block masonry Same as in item 9-2(b)4 0.71 Cu.m. @ 2304.15         1,637.51 

20%            327.50 

        2,490.01 2490.00

Item No. 29-17-1

Each

Diameter    =  1.5 m

Height        = 1.5 m

Thickness  =  115 mm

Contents: 22/7x1.5x1.5x115/1000 0.81 Cu.m.

0.27 Cu.m.

0.54 Cu.m.

1.  Labour

Labourer For fitting & white washing 4.00 Hrs @ 87.50            350.00 

20%              70.00 

Total Labour rate            420.00 420.00

2.  Material

4.5" brick masonry Same as in item 11-19(a)5 0.54 Cu.m. @ 4732.18         2,555.38 

20%            511.08 

        3,486.45 3486.45

Item No.  29-18-1

Each

30.00 R.ft.

Vertical post 16.00 R.ft.

46.00 R.ft.

Weight  = 46 x 1.23/2.2 . 25.72 Kg.

Vertical 3 x 4 x 4.3 51.60 R.ft.

Horizontal 5 x 4 x 2.5 50.00 R.ft.

Wastage @ 5% 5.08 R.ft.

106.68 R.ft.

Weight  = 106.68 x 112/1410/2.2 3.85 Kg.

60.00 Nos.

1.  Labour

Less for hollowness =   33%    

Contractor's profit & overhead

Total Composite rate

Less for hollowness =   33%    

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing first class burnt brick 4.5" (114 mm) thick masonry honey combed
in tree guards average 5 ft (1.5 m) dia and 5 ft (1.5m) high including foundation set in
1:6 cement mortar including curing and 3 coats of white washing (outside) as per
approved design and drawings.

For stretching & fixing of wire

Supplying and fixing 48" x 30" x 30" (1.2m x 0.75m x 0.75m clear size frame in approved
design and drawings of angle iron 18" x 18" x 1/4" (38mm x 38mm x 6mm) including
painting and barbed wire in tree guards of required shape.

Providing and fixing 1:3:6 cement concrete solid block masonry 6" (150mm) thick
honey combed, in tree guards average 5 ft (1.5 m) dia & 5 ft (1.5 m) high including
foundation set in 1:6 cement sand mortar including curing and 3 coats of white
washing (outside) as per approved design and drawings.

Contractor's profit & overhead

Total Composite rate

Angle iron 1.6"x1.6"x1/4" frame, one at each edge and 
one in the middle = 3 x 4 x 2.5

Barbed wire 2 ply 12 gauge @ 6" c/c

Making holes for fixing wire = 15 x 4
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Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

Black smith 2.00 Hrs @ 112.00            224.00 

Black smith 1.00 Hrs @ 112.00            112.00 

Welder 24.00 Hrs @ 125.00         3,000.00 

Holes (making) 60.00 No. @ 10.00            600.00 

        3,936.00 

20%            787.20 

Total Labour rate         4,723.20 472.32

2.  Material

Angle iron 25.72 Kg. @ 74.00         1,903.15 

3.85 Kg @ 130.00            500.50 

Painting 5%            120.18 

Total         2,523.83 

20%            504.77 

        7,751.79 3781.37

Item No. 29-19-1

Each

1. Material

Length of strips, same as item 29-18 46.00 R.ft.

Quantity of wood =  46 x 1/6 x 1/6 1.28 Cu.ft.

Wastage @10% 0.13 Cu.ft.

1.41 Cu.ft.

1.  Labour

Carpenter 1.00 Hrs @ 125.00            125.00 

Labourer 1.00 Hrs @ 87.50              87.50 

Black smith 1.00 Hrs @ 112.00            112.00 

           324.50 

20%              64.90 

Total Labour rate            389.40 389.40

2.  Material

Wood - Shisham         1.41 Cu.ft. @ 2000.00         2,811.11 

Sawing charges 1.41 Cu.ft. @ 87.50            122.99 

3.85 Kg @ 130.00            500.73 

M.S. plate 1.00 Kg @ 85.00              85.00 

Nail of  all sizes 0.25 Kg. @ 90.00              22.50 

Total         3,542.33 

20%            708.47 

        4,640.19 4640.20

Item No. 29-20-1

Kg.

1.  Labour

Black smith 0.40 Hrs @ 112.00              44.80 

Labourer 0.40 Hrs @ 87.50              35.00 

Total              79.80 

20%              15.96 

Total Labour rate              95.76 95.75

2.  Material

1.00 Kg @ 130.00            130.00 

20%              26.00 

           251.76 251.75

For cutting of angle iron

Providing and fixing 48" x 30" x 30" (1.2m x 0.75m x 0.75m) clear size frame in
approved design and drawings of shisham wood 2"x2" (50mm x 50mm) posts and
frame with barbed wire in tree guards of required shape.

Providing and fixing G.I. barbed wire 2 ply, 14 Guage fencing with two to four points to
the posts of any description with hooks and binding wire excluding cost of posts.

For shisham wood tree guard

Contractor's profit & overhead

Barbed wire  (16 Guage)

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Barbed wire  (16 Guage)

Contractor's profit & overhead

Total Composite rate

For stretching & fixing of wire

Contractor's profit & overhead

Barbed wire  (16 Guage)

Contractor's profit & overhead

Total Composite rate
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

Item No. 29-21

R.m a) PVC Pipe, 6 inches Dia, B-Class
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.Material
1.00 R.M @ 675.36            675.36 

Fittings and Special 15%            101.30 

           776.66 
20%            155.33 

           942.20 942.20

R.m b) PVC Pipe,5 inches Dia, B-Class
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.Material
1.00 R.M @ 482.16            482.16 

Fittings and Special 15%              72.32 

           554.48 
20%            110.90 

           675.58 675.60

R.m c) PVC Pipe,4 inches Dia, B-Class
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.Material
1.00 R.M @ 346.92            346.92 

Fittings and Special 15%              52.04 

           398.96 
20%              79.79 

           488.95 488.95

R.m d) PVC Pipe, 3 inches Dia, B-Class
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.Material
1.00 R.M @ 228.48            228.48 

Fittings and Special 15%              34.27 

           262.75 
20%              52.55 

           325.50 325.50

Providing, laying, cutting, jointing, testing and disinfecting PVC 
pipes confirming to BSS-3505/PS-3051 complete in all respects.

PVC Pipe, 5 inches, B-Class

Contractor's profit & overhead

Contractor's profit & overhead

PVC Pipe, 4 inches, B-Class

Contractor's profit & overhead

Contractor's profit & overhead

PVC Pipe, 6 inches, B-Class

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

PVC Pipe, 3 inches, B-Class

Contractor's profit & overhead
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

R.m e) PVC Pipe, 2.5 inches Dia, C-Class
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.Material
1.00 R.M @ 138.60            138.60 

Fittings and Special 15%              20.79 

           159.39 
20%              31.88 

           201.47 201.45
R.m f) PVC Pipe, 2 inches Dia, C-Class

1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.Material
1.00 R.M @ 162.96            162.96 

Fittings and Special 15%              24.44 

           187.40 
20%              37.48 

           235.08 235.10

R.m g) PVC Pipe, 1.5 inches Dia, D-Class
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.Material
1.00 R.M @ 105.00            105.00 

Fittings and Special 15%              15.75 

           120.75 
20%              24.15 

           155.10 155.10

R.m h) PVC Pipe, 1.25 inches Dia, D-Class
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.Material
1.00 R.M @ 79.80              79.80 

Fittings and Special 15%              11.97 

             91.77 
20%              18.35 

           120.32 120.30

Item No. 29-22

R.m a) PVC Pipe, 25 mm Dia, PN-6
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 

Contractor's profit & overhead

Contractor's profit & overhead

PVC Pipe, 1.25 inches, D-Class

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

PVC Pipe, 2 inches, C-Class

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

PVC Pipe, 2.5 inches, C-Class

Providing, laying, cutting, jointing, testing and disinfecting PVC 
pipes confirming to ISO-4422 complete in all respects.

PVC Pipe, 1.5 inches, D-Class
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

Pipe Fitter 0.04 Hrs @ 125.00                5.00 
               8.50 

20%                1.70 
             10.20 10.20

2.Material
1.00 R.M @ 39.48              39.48 

Fittings and Special 15%                5.92 

             45.40 
20%                9.08 

             64.68 64.70

R.m b) PVC Pipe, 32 mm Dia, PN-6
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.Material
1.00 R.M @ 50.40              50.40 

Fittings and Special 15%                7.56 

             57.96 
20%              11.59 

             79.75 79.75

R.m c) PVC Pipe, 40 mm Dia, PN-6
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.Material
1.00 R.M @ 63.00              63.00 

Fittings and Special 15%                9.45 

             72.45 
20%              14.49 

             97.14 97.15

R.m d) PVC Pipe, 50 mm Dia, PN-6
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.Material
1.00 R.M @ 78.96              78.96 

Fittings and Special 15%              11.84 

             90.80 
20%              18.16 

           119.16 119.15

R.m e) PVC Pipe, 63 mm Dia, PN-6
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.Material
1.00 R.M @ 100.80            100.80 

Fittings and Special 15%              15.12 
PVC Pipe, 63 mm, PN-6

Contractor's profit & overhead

Contractor's profit & overhead

PVC Pipe, 50 mm, PN-6

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

PVC Pipe, 32 mm, PN-6

Contractor's profit & overhead

Contractor's profit & overhead

PVC Pipe, 40 mm, PN-6

Contractor's profit & overhead

PVC Pipe, 25 mm, PN-6

Contractor's profit & overhead
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

           115.92 
20%              23.18 

           149.30 149.30

R.m f) PVC Pipe, 75 mm Dia, PN-6
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.Material
1.00 R.M @ 139.44            139.44 

Fittings and Special 15%              20.92 

           160.36 
20%              32.07 

           202.63 202.65

R.m g) PVC Pipe, 90 mm Dia, PN-6
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.Material
1.00 R.M @ 181.44            181.44 

Fittings and Special 15%              27.22 

           208.66 
20%              41.73 

           260.59 260.60

R.m h) PVC Pipe, 110 mm Dia, PN-6
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.Material
1.00 R.M @ 275.52            275.52 

Fittings and Special 15%              41.33 

           316.85 
20%              63.37 

           390.42 390.40
R.m i) PVC Pipe, 140 mm Dia, PN-6

1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.Material
1.00 R.M @ 425.04            425.04 

Fittings and Special 15%              63.76 

           488.80 
20%              97.76 

           596.76 596.75

R.m j) PVC Pipe, 160 mm Dia, PN-6
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 

Contractor's profit & overhead

Contractor's profit & overhead

PVC Pipe, 140 mm, PN-6

Contractor's profit & overhead

Contractor's profit & overhead

PVC Pipe, 90 mm, PN-6

Contractor's profit & overhead

Contractor's profit & overhead

PVC Pipe, 110 mm, PN-6

Contractor's profit & overhead

Contractor's profit & overhead

PVC Pipe, 75 mm , PN-6

Contractor's profit & overhead
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

20%                1.70 
             10.20 10.20

2.Material
1.00 R.M @ 582.12            582.12 

Fittings and Special 15%              87.32 

           669.44 
20%            133.89 

           813.53 813.55

Item No. 29-23

R.m a) PE Pipe, 110 mm Dia, PN-8
1. Labour
Labourer 0.08 Hrs @ 87.50                7.00 
Pipe Fitter 0.08 Hrs @ 125.00              10.00 

             17.00 
20%                3.40 

             20.40 20.40

2.Material
1.00 R.M @ 397.32            397.32 

Fittings and Special 15%              59.60 

           456.92 
20%              91.38 

           568.70 568.70

R.m b) PE Pipe, 90 mm Dia, PN-8
1. Labour
Labourer 0.08 Hrs @ 87.50                7.00 
Pipe Fitter 0.08 Hrs @ 125.00              10.00 

             17.00 
20%                3.40 

             20.40 20.40

2.Material
1.00 R.M @ 263.76            263.76 

Fittings and Special 15%              39.56 

           303.32 
20%              60.66 

           384.39 384.40

R.m c) PE Pipe, 75 mm Dia, PN-8
1. Labour
Labourer 0.08 Hrs @ 87.50                7.00 
Pipe Fitter 0.08 Hrs @ 125.00              10.00 

             17.00 
20%                3.40 

             20.40 20.40

2.Material
1.00 R.M @ 183.96            183.96 

Fittings and Special 15%              27.59 

           211.55 
20%              42.31 

           274.26 274.25

R.m d) PE Pipe, 63 mm Dia, PN-8
1. Labour
Labourer 0.08 Hrs @ 87.50                7.00 
Pipe Fitter 0.08 Hrs @ 125.00              10.00 

             17.00 
20%                3.40 

Contractor's profit & overhead

PVC Pipe, 160 mm, PN-6

Contractor's profit & overhead

Providing, laying, cutting, jointing, testing and disinfecting PE 
pipes confirming to ISO-4427 complete in all respects.

Contractor's profit & overhead

PE Pipe, 110 mm, PN-8

Contractor's profit & overhead

Contractor's profit & overhead

PE Pipe, 90 mm, PN-8

Contractor's profit & overhead

Contractor's profit & overhead

PE Pipe, 75 mm, PN-8

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

             20.40 20.40

2.Material
1.00 R.M @ 129.36            129.36 

Fittings and Special 15%              19.40 

           148.76 
20%              29.75 

           198.92 198.90

R.m e) PE Pipe, 63 mm Dia, PN-8
1. Labour
Labourer 0.08 Hrs @ 87.50                7.00 
Pipe Fitter 0.08 Hrs @ 125.00              10.00 

             17.00 
20%                3.40 

             20.40 20.40

2.Material
1.00 R.M @ 129.36            129.36 

Fittings and Special 15%              19.40 

           148.76 
20%              29.75 

           198.92 198.90

R.m f) PE Pipe, 50 mm Dia, PN-8
1. Labour
Labourer 0.08 Hrs @ 87.50                7.00 
Pipe Fitter 0.08 Hrs @ 125.00              10.00 

             17.00 
20%                3.40 

             20.40 20.40

2.Material
1.00 R.M @ 81.48              81.48 

Fittings and Special 15%              12.22 

             93.70 
20%              18.74 

           132.84 132.85

R.m g) PE Pipe, 40 mm Dia, PN-8
1. Labour
Labourer 0.08 Hrs @ 87.50                7.00 
Pipe Fitter 0.08 Hrs @ 125.00              10.00 

             17.00 
20%                3.40 

             20.40 20.40

2.Material
1.00 R.M @ 54.60              54.60 

Fittings and Special 15%                8.19 

             62.79 
20%              12.56 

             95.75 95.75

Item No. 29-24

R.m a) PE Pipe, 110 mm Dia, PN-10
1. Labour
Labourer 0.08 Hrs @ 87.50                7.00 
Pipe Fitter 0.08 Hrs @ 125.00              10.00 

             17.00 
20%                3.40 

             20.40 20.40

2.Material

PE Pipe, 63 mm, PN-8

Contractor's profit & overhead

Contractor's profit & overhead

PE Pipe, 63 mm, PN-8

Contractor's profit & overhead

Contractor's profit & overhead

PE Pipe, 50 mm, PN-8

Contractor's profit & overhead

Contractor's profit & overhead

PE Pipe, 40 mm, PN-8

Contractor's profit & overhead

Providing, laying, cutting, jointing, testing and disinfecting PE 
pipes confirming to ISO-4427 complete in all respects.

Contractor's profit & overhead
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

1.00 R.M @ 488.88            488.88 
Fittings and Special 15%              73.33 

           562.21 
20%            112.44 

           695.05 695.05

R.m b) PE Pipe, 90 mm Dia, PN-10
1. Labour
Labourer 0.08 Hrs @ 87.50                7.00 
Pipe Fitter 0.08 Hrs @ 125.00              10.00 

             17.00 
20%                3.40 

             20.40 20.40

2.Material
1.00 R.M @ 327.60            327.60 

Fittings and Special 15%              49.14 

           376.74 
20%            429.28 

           826.42 826.40

R.m c) PE Pipe, 75 mm Dia, PN-10
1. Labour
Labourer 0.08 Hrs @ 87.50                7.00 
Pipe Fitter 0.08 Hrs @ 125.00              10.00 

             17.00 
20%                3.40 

             20.40 20.40

2.Material
1.00 R.M @ 222.60            222.60 

Fittings and Special 15%              33.39 

           255.99 
20%              51.20 

           327.59 327.60

R.m d) PE Pipe, 63 mm Dia, PN-10
1. Labour
Labourer 0.08 Hrs @ 87.50                7.00 
Pipe Fitter 0.08 Hrs @ 125.00              10.00 

             17.00 
20%                3.40 

             20.40 20.40

2.Material
1.00 R.M @ 161.28            161.28 

Fittings and Special 15%              24.19 

           185.47 
20%              37.09 

           242.97 242.95

R.m e) PE Pipe, 63 mm Dia, PN-10
1. Labour
Labourer 0.08 Hrs @ 87.50                7.00 
Pipe Fitter 0.08 Hrs @ 125.00              10.00 

             17.00 
20%                3.40 

             20.40 20.40

2.Material
1.00 R.M @ 161.28            161.28 

Fittings and Special 15%              24.19 

           185.47 
20%              37.09 

           242.97 242.95

PE Pipe, 110 mm, PN-10

Contractor's profit & overhead

Contractor's profit & overhead

PE Pipe, 90 mm, PN-10

Contractor's profit & overhead

Contractor's profit & overhead

PE Pipe, 75 mm, PN-10

Contractor's profit & overhead

Contractor's profit & overhead

PE Pipe, 63 mm, PN-10

Contractor's profit & overhead

Contractor's profit & overhead

PE Pipe, 63 mm, PN-10

Contractor's profit & overhead
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

R.m f) PE Pipe, 50 mm Dia, PN-10
1. Labour
Labourer 0.08 Hrs @ 87.50                7.00 
Pipe Fitter 0.08 Hrs @ 125.00              10.00 

             17.00 
20%                3.40 

             20.40 20.40

2.Material
1.00 R.M @ 100.80            100.80 

Fittings and Special 15%              15.12 

           115.92 
20%              23.18 

           159.50 159.50

R.m g) PE Pipe, 40 mm Dia, PN-10
1. Labour
Labourer 0.08 Hrs @ 87.50                7.00 
Pipe Fitter 0.08 Hrs @ 125.00              10.00 

             17.00 
20%                3.40 

             20.40 20.40

2.Material
1.00 R.M @ 64.68              64.68 

Fittings and Special 15%                9.70 

             74.38 
20%              14.88 

           109.66 109.65

Item No. 29-25

Nos. a) Discharge Capacity 10 m3/hr
1.  Labour

Plumber 4.00 Hrs @ 125.00            500.00 

Electrician 1.00 Hrs @ 87.50              87.50 

           587.50 

20%            117.50 

Total Labour rate            705.00 705.00

2.  Material
Sand Media/Gravel Filter, 10m3/hr 1.00 Nos. @ 32,962       32,961.60 

20%         6,592.32 
      40,258.92                 40,259 

Nos. b) Discharge Capacity 20 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Sand Media/Gravel Filter, 20m3/hr 1.00 Nos. @ 37,671       37,670.64 

20%         7,534.13 
      45,924.77                 45,925 

Nos. c) Discharge Capacity 25 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Contractor's profit & overhead

PE Pipe, 50 mm, PN-10

Contractor's profit & overhead

Contractor's profit & overhead

PE Pipe, 40 mm, PN-10

Contractor's profit & overhead

Providing and fixing at site Sand Media/ Gravel Filter 
comfirming to ISO 9912 Imported or approved equivalent 
(similar specifications), complete in all respects.

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
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Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Sand Media/Gravel Filter, 25m3/hr 1.00 Nos. @ 46,131       46,131.12 

20%         9,226.22 
      56,077.34                 56,077 

Nos. d) Discharge Capacity 30 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Sand Media/Gravel Filter, 30m3/hr 1.00 Nos. @ 47,088       47,087.88 

20%         9,417.58 
      57,225.46                 57,225 

Nos. e) Discharge Capacity 35 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Sand Media/Gravel Filter, 35m3/hr 1.00 Nos. @ 51,797       51,796.92 

20%       10,359.38 
      62,876.30                 62,876 

Nos. f) Discharge Capacity 40 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Sand Media/Gravel Filter, 40m3/hr 1.00 Nos. @ 55,358       55,357.68 

20%       11,071.54 
      67,149.22                 67,149 

Nos. g) Discharge Capacity 45 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Sand Media/Gravel Filter, 45m3/hr 1.00 Nos. @ 61,624       61,624.08 

20%       12,324.82 
      74,668.90                 74,669 

Nos. h) Discharge Capacity 50 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate
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Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Sand Media/Gravel Filter, 50m3/hr 1.00 Nos. @ 69,219       69,219.36 

20%       13,843.87 
      83,783.23                 83,783 

Nos. i) Discharge Capacity 60 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Sand Media/Gravel Filter, 60m3/hr 1.00 Nos. @ 73,457       73,457.16 

20%       14,691.43 
      88,868.59                 88,869 

Item No. 29-26

Nos. a) Discharge Capacity 15 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Disc Filter, 15m3/hr 1.00 Nos. @ 9,417         9,417.24 

20%         1,883.45 
      12,020.69                 12,021 

Nos. b) Discharge Capacity 20 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Disc Filter, 20m3/hr 1.00 Nos. @ 13,109       13,109.04 

20%         2,621.81 
      16,450.85                 16,451 

Nos. c) Discharge Capacity 25 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Disc Filter, 25m3/hr 1.00 Nos. @ 18,452       18,452.28 

20%         3,690.46 
      22,862.74                 22,863 

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Providing and fixing at site Disc Filter, comfirming to ISO 9912 
Imported or approved equivalent (similar specifications), 
complete in all respects.

Contractor's profit & overhead
Total Composite rate
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Government of Balochistan

(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

Nos. d) Discharge Capacity 30 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Disc Filter, 30m3/hr 1.00 Nos. @ 18,835       18,835.32 

20%         3,767.06 
      23,322.38                 23,322 

Nos. e) Discharge Capacity 35 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Disc Filter, 35m3/hr 1.00 Nos. @ 19,777       19,776.96 

20%         3,955.39 
      24,452.35                 24,452 

Nos. f) Discharge Capacity 40 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Disc Filter, 40m3/hr 1.00 Nos. @ 22,143       22,143.24 

20%         4,428.65 
      27,291.89                 27,292 

Nos. g) Discharge Capacity 45 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Disc Filter, 45m3/hr 1.00 Nos. @ 25,898       25,898.04 

20%         5,179.61 
      31,797.65                 31,798 

Nos. h) Discharge Capacity 50 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Disc Filter, 50m3/hr 1.00 Nos. @ 26,391       26,391.12 

20%         5,278.22 
      32,389.34                 32,389 

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

Nos. i) Discharge Capacity 60 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Disc Filter, 60m3/hr 1.00 Nos. @ 26,756       26,755.68 

20%         5,351.14 
      32,826.82                 32,827 

Item No. 29-27

Nos. a) Discharge Capacity 15 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Screen Filter, 15m3/hr 1.00 Nos. @ 6,592         6,592.32 

20%         1,318.46 
        8,630.78                   8,631 

Nos. b) Discharge Capacity 20 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Screen Filter, 20m3/hr 1.00 Nos. @ 7,534         7,533.96 

20%         1,506.79 
        9,760.75                   9,761 

Nos. c) Discharge Capacity 25 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Screen Filter, 25m3/hr 1.00 Nos. @ 7,534         7,533.96 

20%         1,506.79 
        9,760.75                   9,761 

Nos. d) Discharge Capacity 30 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

Contractor's profit & overhead
Total Composite rate

Providing and fixing at site Screen Filter, comfirming to ISO 
9912 Imported or approved equivalent (similar specifications), 
complete in all respects.

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate
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Government of Balochistan

(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

2.  Material
Screen Filter, 30m3/hr 1.00 Nos. @ 8,476         8,475.60 

20%         1,695.12 
      10,890.72                 10,891 

Nos. e) Discharge Capacity 35 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Screen Filter, 35m3/hr 1.00 Nos. @ 8,495         8,494.92 

20%         1,698.98 
      10,913.90                 10,914 

Nos. f) Discharge Capacity 40 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Screen Filter, 40m3/hr 1.00 Nos. @ 15,021       15,020.88 

20%         3,004.18 
      18,745.06                 18,745 

Item No. 29-28

Nos. a) Discharge Capacity 15 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Semi Automatic Cleaning/screening Filter, 15m3/hr 1.00 Nos. @ 9,168         9,167.76 

20%         1,833.55 
      11,721.31                 11,721 

Nos. b) Discharge Capacity 20 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Semi Automatic Cleaning/screening Filter, 20m3/hr 1.00 Nos. @ 10,834       10,834.32 

20%         2,166.86 
      13,721.18                 13,721 

Nos. c) Discharge Capacity 25 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Contractor's profit & overhead
Total Composite rate

Providing and fixing at site Semi Automatic Cleaning/ 
Screening Filter, comfirming to ISO 9912 Imported or approved 
equivalent (similar specifications), complete in all respects.

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate
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Government of Balochistan

(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Semi Automatic Cleaning/screening Filter, 25m3/hr 1.00 Nos. @ 16,668       16,668.12 

20%         3,333.62 
      20,721.74                 20,722 

Nos. d) Discharge Capacity 30 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Semi Automatic Cleaning/screening Filter, 30m3/hr 1.00 Nos. @ 16,668       16,668.12 

20%         3,333.62 
      20,721.74                 20,722 

Nos. e) Discharge Capacity 35 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Semi Automatic Cleaning/screening Filter, 35m3/hr 1.00 Nos. @ 18,336       18,335.52 

20%         3,667.10 
      22,722.62                 22,723 

Item No. 29-29

` a) Discharge Capacity 15 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Hydrocyclone Filter, 15m3/hr 1.00 Nos. @ 16,387       16,386.72 

20%         3,277.34 
      20,384.06                 20,384 

Nos. b) Discharge Capacity 20 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Hydrocyclone Filter, 20m3/hr 1.00 Nos. @ 18,835       18,835.32 

20%         3,767.06 

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Providing and fixing at site Hydrocyclone Filter, comfirming to 
ISO 9912 Imported or approved equivalent (similar 
specifications), complete in all respects.

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

      23,322.38                 23,322 

Nos. c) Discharge Capacity 25 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Hydrocyclone Filter, 25m3/hr 1.00 Nos. @ 22,475       22,475.04 

20%         4,495.01 
      27,690.05                 27,690 

Nos. d) Discharge Capacity 30 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Hydrocyclone Filter, 30m3/hr 1.00 Nos. @ 23,544       23,544.36 

20%         4,708.87 
      28,973.23                 28,973 

Nos. e) Discharge Capacity 35 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Hydrocyclone Filter, 35m3/hr 1.00 Nos. @ 23,544       23,544.36 

20%         4,708.87 
      28,973.23                 28,973 

Nos. f) Discharge Capacity 40 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Hydrocyclone Filter, 40m3/hr 1.00 Nos. @ 23,544       23,544.36 

20%         4,708.87 
      28,973.23                 28,973 

Nos. g) Discharge Capacity 45 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Hydrocyclone Filter, 45m3/hr 1.00 Nos. @ 30,589       30,588.60 

20%         6,117.72 
      37,426.32                 37,426 

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

Nos. h) Discharge Capacity 50 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Hydrocyclone Filter, 50m3/hr 1.00 Nos. @ 31,078       31,078.32 

20%         6,215.66 
      38,013.98                 38,014 

Nos. i) Discharge Capacity 80 m3/hr
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

Electrician 4.00 Hrs @ 87.50            350.00 

           600.00 

20%            120.00 

Total Labour rate            720.00 720.00

2.  Material
Hydrocyclone Filter, 80m3/hr 1.00 Nos. @ 46,301       46,300.80 

20%         9,260.16 
      56,280.96                 56,281 

Item No. 29-30

Nos. a) Ventury Assembly, 1"
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

           250.00 

20%              50.00 

Total Labour rate            300.00 300.00

2.  Material
Ventury Assembly, 1" 1.00 Nos. @ 2,917         2,917.32 

20%            583.46 
        3,800.78                   3,801 

Nos. b) Ventury Assembly, 1.5"
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

           250.00 

20%              50.00 

Total Labour rate            300.00 300.00

2.  Material
Ventury Assembly, 1.5" 1.00 Nos. @ 5,433         5,433.12 

20%         1,086.62 
        6,819.74                   6,820 

Nos. c) Ventury Assembly, 2"
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

           250.00 

20%              50.00 

Total Labour rate            300.00 300.00

2.  Material
Ventury Assembly, 2" 1.00 Nos. @ 5,834         5,833.80 

20%         1,166.76 

Total Composite rate

Providing and fixing at site Ventury Assembly, comfirming to 
ISO 15873 Imported or approved equivalent (similar 
specifications), complete in all respects.

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

        7,300.56                   7,301 

Item No. 29-31

Nos. a) Fertilizer Tank, 30 Litres
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

           250.00 

20%              50.00 

Total Labour rate            300.00 300.00

2.  Material
Fertilizer Tank, 30 litres 1.00 Nos. @ 8,981         8,981.28 

20%         1,796.26 
      11,077.54                 11,078 

Nos. b) Fertilizer Tank, 60 Litres
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

           250.00 

20%              50.00 

Total Labour rate            300.00 300.00

2.  Material
Fertilizer Tank, 60 litres 1.00 Nos. @ 12,501       12,500.88 

20%         2,500.18 
      15,301.06                 15,301 

Nos. c) Fertilizer Tank, 90 Litres
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

           250.00 

20%              50.00 

Total Labour rate            300.00 300.00

2.  Material
Fertilizer Tank, 90 litres 1.00 Nos. @ 13,880       13,880.16 

20%         2,776.03 
      16,956.19                 16,956 

Nos. d) Fertilizer Tank, 120 Litres
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

           250.00 

20%              50.00 

Total Labour rate            300.00 300.00

2.  Material
Fertilizer Tank, 120 litres 1.00 Nos. @ 16,330       16,329.60 

20%         3,265.92 
      19,895.52                 19,896 

Nos. e) Fertilizer Tank, 150 Litres
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

           250.00 

20%              50.00 

Total Labour rate            300.00 300.00

2.  Material
Fertilizer Tank, 150 litres 1.00 Nos. @ 17,963       17,962.56 

20%         3,592.51 
      21,855.07                 21,855 

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Total Composite rate

Providing at and fixing site Fertilizer Tank, comfirming to ISO 
standard, Imported or approved equivalent (similar 
specifications), complete in all respects.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

Nos. f) Fertilizer Tank, 200 Litres
1.  Labour

Plumber 2.00 Hrs @ 125.00            250.00 

           250.00 

20%              50.00 

Total Labour rate            300.00 300.00

2.  Material
Fertilizer Tank, 200 litres 1.00 Nos. @ 23,853       23,852.64 

20%         4,770.53 
      28,923.17                 28,923 

Item No. 29-32

R.m a) Drip Line Plain, 12 mm (Wall Thickness 1mm)
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Drip Line Plain,12 mm (WT 1 mm) 1.00 Nos. @ 11              10.92 
Special and Fittings 15%                1.64 

20%                2.51 
             25.27                        25 

R.m b) Drip Line Plain, 15 mm (Wall Thickness 1mm)
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Drip Line Plain, 15 mm (WT 1 mm) 1.00 Nos. @ 14              14.28 
Special and Fittings 15%                2.14 

20%                3.28 
             29.91                        30 

R.m c) Drip Line Plain, 16 mm (Wall Thickness 1mm)
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Drip Line Plain 16mm  (WT 1.2 mm) 1.00 Nos. @ 18              18.48 
Special and Fittings 15%                2.77 

20%                4.25 
             35.70                        36 

R.m d) Drip Line Plain, 20 mm (Wall Thickness 1.5mm)
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Providing and fixing at site Integrated Drip Line, comfirming to 
ISO- 8779, Imported or approved equivalent (similar 
specifications), complete in all respects.

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

2.  Material
Drip Line Plain 20 mm  (WT 1.5 mm) 1.00 Nos. @ 26              26.04 
Special and Fittings 15%                3.91 

20%                5.99 
             46.14                        46 

R.m e) Drip Line Plain, 25 mm (Wall Thickness 1.5mm)
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Drip Line Plain 25 mm  (WT 1.5 mm) 1.00 Nos. @ 42              42.00 
Special and Fittings 15%                6.30 

20%                9.66 
             68.16                        68 

R.m f) Drip Line Plain, 32 mm (Wall Thickness 2.0mm)
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Drip Line Plain 32 mm  (WT 2.0 mm) 1.00 Nos. @ 50              50.40 
Special and Fittings 15%                7.56 

20%              11.59 
             79.75                        80 

Item No. 29-33

R.m a) Emitter spacing at 0.20 m
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Integrated Drip Line 16 mm, Emitter spacing at 0.40 m 1.00 Nos. @ 18              18.48 
Special and Fittings 15%                2.77 

20%                4.25 
             35.70                        36 

R.m b) Emitter spacing at 0.30 m
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Integrated Drip Line 16 mm, Emitter spacing at 0.30 m 1.00 Nos. @ 19              19.32 
Special and Fittings 15%                2.90 

20%                4.44 
             36.86                        37 

R.m c) Emitter spacing at 0.40 m
1. Labour

Contractor's profit & overhead

Providing and fixing at site Integrated Drip Line 16 mm 
thickness, comfirming to ISO- 9261, Imported or approved 
equivalent (similar specifications), complete in all respects.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Total Composite rate

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Total Composite rate
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Government of Balochistan

(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Integrated Drip Line 16 mm, Emitter spacing at 0.40 m 1.00 Nos. @ 18              18.48 
Special and Fittings 15%                2.77 

20%                4.25 
             35.70                        36 

R.m d) Emitter spacing at 0.50 m
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Integrated Drip Line 16 mm, Emitter spacing at 0.50 m 1.00 Nos. @ 19              19.32 
Special and Fittings 15%                2.90 

20%                4.44 
             36.86                        37 

R.m e) Emitter spacing at 0.60 m
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Integrated Drip Line 16 mm, Emitter spacing at 0.60 m 1.00 Nos. @ 20.16              20.16 
Special and Fittings 15%                3.02 

20%                4.64 
             38.02                        38 

Item No. 29-34

R.m a) Emitter spacing at 0.20 m
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Integrated Drip Line 20 mm, Emitter spacing at 0.40 m 1.00 Nos. @ 21.84              21.84 

20%                4.37 
             36.41                        36 

R.m b) Emitter spacing at 0.30 m
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Integrated Drip Line 20 mm, Emitter spacing at 0.30 m 1.00 Nos. @ 23.52              23.52 

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Providing and fixing at site Integrated Drip Line 20mm 
thickness, comfirming to ISO- 9261, Imported or approved 
equivalent (similar specifications), complete in all respects.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Total Composite rate

Total Composite rate

Contractor's profit & overhead
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

20%                4.70 
             38.42                        38 

R.m c) Emitter spacing at 0.40 m
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Integrated Drip Line 20 mm, Emitter spacing at 0.40 m 1.00 Nos. @ 22              21.84 

20%                4.37 
             36.41                        36 

R.m d) Emitter spacing at 0.50 m
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Integrated Drip Line 20 mm, Emitter spacing at 0.50 m 1.00 Nos. @ 24              24.36 

20%                4.87 
             39.43                        39 

R.m e) Emitter spacing at 0.60 m
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Integrated Drip Line 20 mm, Emitter spacing at 0.60 m 1.00 Nos. @ 23.52              23.52 

20%                4.70 
             38.42                        38 

Item No. 29-35

Nos. a) 20 Litres per Hours
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Dripper (20 LPH, PC) 1.00 Nos. @ 14.28              14.28 

20%                2.86 
             27.34                        27 

Nos. b) 24 Litres per Hours
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Providing and fixing at site Drippers, comfirming to ISO- 926, 
Imported or approved equivalent (similar specifications), 
complete in all respects.

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

             10.20 10.20

2.  Material
Dripper (24 LPH, PC) 1.00 Nos. @ 14.28              14.28 

20%                2.86 
             27.34                        27 

Nos. c) 40 Litres per Hours
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Dripper (40 LPH, PC) 1.00 Nos. @ 15.96              15.96 

20%                3.19 
             29.35                        29 

Nos. d) 70 Litres per Hours
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Dripper (70 LPH, PC) 1.00 Nos. @ 15.96              15.96 

20%                3.19 
             29.35                        29 

Nos. e) 80 Litres per Hours
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Dripper (80 LPH, PC) 1.00 Nos. @ 17.64              17.64 

20%                3.53 
             31.37                        31 

Item No. 29-36

Nos. a) 20 Litres per Hours
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Dripper (20 LPH, PC) 1.00 Nos. @ 14.28              14.28 

20%                2.86 
             27.34                        27 

Nos. b) 25 Litres per Hours
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Providing at site Drippers, comfirming to ISO- 926, Imported or 
approved equivalent (similar specifications), complete in all 
respects.

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

             10.20 10.20

2.  Material
Dripper (24 LPH, PC) 1.00 Nos. @ 14.28              14.28 

20%                2.86 
             27.34                        27 

Nos. c) 40 Litres per Hours
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Dripper (40 LPH, PC) 1.00 Nos. @ 15.96              15.96 

20%                3.19 
             29.35                        29 

Nos. d) 80 Litres per Hours
1. Labour
Labourer 0.04 Hrs @ 87.50                3.50 
Pipe Fitter 0.04 Hrs @ 125.00                5.00 

               8.50 
20%                1.70 

             10.20 10.20

2.  Material
Dripper (80 LPH, PC) 1.00 Nos. @ 17.64              17.64 

20%                3.53 
             31.37                        31 

Item No. 29-37

R.m a) Precast Water Channel (PCPL) (14 x 9)
1. Labour
Mason 1.00 Hrs @ 125.00            125.00 
Labourer 1.50 Hrs @ 87.50            131.25 

           256.25 
20%              51.25 

           307.50 307.50

2.Material
Precast Water Channel (PCPL) (14 x 9) 1.00 R.M @ 520.00            520.00 
Fittings and Special 15%              78.00 

           598.00 
20%            119.60 

        1,025.10 1025.10

R.m b) Precast Water Channel (PCPL) (18 x 12)
1. Labour
Mason 1.00 Hrs @ 125.00            125.00 
Labourer 1.50 Hrs @ 87.50            131.25 

           256.25 
20%              51.25 

Providing and installing PreCast Parabolic Segments (PCPS) 
for lining of Watercourses as per drawings and with concrete 
mix ratio of 1:1:2, compacted on vibrating table, curing (Pond) 
for 28 days in the manufacturing yard, transporting from yard 
to field, laying/ installing at sites as per engineering design nd 
slope, ensuring proper jointing of male female ends and filling 
joints with 1:3 cement sand mortor and finally compacted 
backfilling along bothsides as per dimensions indicated on 
drawings and to the full satisfaction of Engineer in charge.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

           307.50 307.50

2.Material
Precast Water Channel (PCPL) (18 x 12) 1.00 R.M @ 617.00            617.00 
Fittings and Special 15%              92.55 

           709.55 
20%            141.91 

        1,158.96 1158.95

R.m c) Precast Water Channel (PCPL) (24 x 18)
1. Labour
Mason 1.50 Hrs @ 125.00            187.50 
Labourer 3.00 Hrs @ 87.50            262.50 

           450.00 
20%              90.00 

           540.00 540.00

2.Material
Precast Water Channel (PCPL) (24 x 18) 1.00 R.M @ 971.00            971.00 
Fittings and Special 15%            145.65 

        1,116.65 
20%            223.33 

        1,879.98 1880.00

R.m d) Precast Water Channel (PCPL) (24 x 14)
1. Labour
Mason 1.50 Hrs @ 125.00            187.50 
Labourer 3.00 Hrs @ 87.50            262.50 

           450.00 
20%              90.00 

           540.00 540.00

2.Material
Precast Water Channel (PCPL) (24 x 14) 1.00 R.M @ 735.00            735.00 
Fittings and Special 15%            110.25 

           845.25 
20%            169.05 

        1,554.30 1554.30

R.m e) Precast Water Channel (PCPL) (27 x 18)
1. Labour
Mason 1.50 Hrs @ 125.00            187.50 
Labourer 3.00 Hrs @ 87.50            262.50 

           450.00 
20%              90.00 

           540.00 540.00

2.Material
Precast Water Channel (PCPL) (27 x 18) 1.00 R.M @ 1026.00         1,026.00 
Fittings and Special 15%            153.90 

        1,179.90 
20%            235.98 

        1,955.88 1955.90

R.m f) Precast Water Channel (PCPL) (30 x 21)
1. Labour
Mason 1.50 Hrs @ 125.00            187.50 
Labourer 3.00 Hrs @ 87.50            262.50 

           450.00 
20%              90.00 

           540.00 540.00

2.Material
Precast Water Channel (PCPL) (30 x 21) 1.00 R.M @ 1353.00         1,353.00 
Fittings and Special 15%            202.95 

        1,555.95 
20%            311.19 

        2,407.14 2407.15

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

R.m g) Precast Water Channel (PCPL) (36 x 24)
1. Labour
Mason 1.50 Hrs @ 125.00            187.50 
Labourer 3.00 Hrs @ 87.50            262.50 

           450.00 
20%              90.00 

           540.00 540.00

2.Material
Precast Water Channel (PCPL) (36 x 24) 1.00 R.M @ 1694.00         1,694.00 
Fittings and Special 15%            254.10 

        1,948.10 
20%            389.62 

        2,877.72 2877.70

R.m h) Precast Water Channel (PCPL) (45 x 27)
1. Labour
Mason 2.00 Hrs @ 125.00            250.00 
Labourer 4.00 Hrs @ 87.50            350.00 

           600.00 
20%            120.00 

           720.00 720.00

2.Material
Precast Water Channel (PCPL) (45 x 27) 1.00 R.M @ 1828.00         1,828.00 
Fittings and Special 15%            274.20 

        2,102.20 
20%            420.44 

        3,242.64 3242.65

R.m i) Precast Naka Structure
1. Labour
Mason 2.00 Hrs @ 125.00            250.00 
Labourer 4.00 Hrs @ 87.50            350.00 

           600.00 
20%            120.00 

           720.00 720.00

2.Material
Precast Naka Structure (12'') 1.00 R.M @ 348.00            348.00 
Fittings and Special 15%              52.20 

           400.20 
20%              80.04 

        1,200.24 1200.25

R.m j) Precast Naka Structure 15''
1. Labour
Mason 0.25 Hrs @ 125.00              31.25 
Labourer 0.50 Hrs @ 87.50              43.75 

             75.00 
20%              15.00 

             90.00 90.00

2.Material
Precast Naka Structure (15'') 1.00 R.M @ 488.38            488.38 
Fittings and Special 15%              73.26 

           561.64 
20%            112.33 

           763.96 763.95

R.m k) Precast Naka Structure 18''
1. Labour
Mason 0.50 Hrs @ 125.00              62.50 
Labourer 1.00 Hrs @ 87.50              87.50 

           150.00 
20%              30.00 

           180.00 180.00

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Component  
Cost

Unit       Rate  

(Rs)

DescriptionUnit 

2.Material
Precast Naka Structure (18'') 1.00 R.M @ 641.00            641.00 
Fittings and Special 15%              96.15 

           737.15 
20%            147.43 

        1,064.58 1064.60

R.m l Precast Naka Structure 20''
1. Labour
Mason 0.50 Hrs @ 125.00              62.50 
Labourer 1.00 Hrs @ 87.50              87.50 

           150.00 
20%              30.00 

           180.00 180.00

2.Material
Precast Naka Structure (20'') 1.00 R.M @ 795.00            795.00 
Fittings and Special 15%            119.25 

           914.25 
20%            182.85 

        1,277.10 1277.10

R.m m Precast Naka Structure 24''
1. Labour
Mason 0.75 Hrs @ 125.00              93.75 
Labourer 1.50 Hrs @ 87.50            131.25 

           225.00 
20%              45.00 

           270.00 270.00

2.Material
Precast Naka Structure (24'') 1.00 R.M @ 969.00            969.00 
Fittings and Special 15%            145.35 

        1,114.35 
20%            222.87 

        1,607.22 1607.20

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Item No. 30-1

Point a)

Detail of cost for 100 m

1.  Labour

Electrician 8.00 Hrs @              125.00            1,000.00 

Helper 8.00 Hrs @                75.00               600.00 

           1,600.00 

20%               320.00 

Total Labour rate 25 R.M./ point               480.00                    480 

2. Material

2.5 sq.mm single core 300.00 R.M. @                38.70          11,610.00 

PVC conduit  pipe 20 mm 
dia

75.00 R.M. @                20.90            1,567.50 

         13,177.50 

20%            2,635.50 

           4,433.25                 4,433 

Point b)

Detail of cost for 100 m                27.50 

1.  Labour

Total Labour rate Same as in item 30-1(a)               480.00                    480 

2. Material

2.5 sq.mm single core 300.00 R.M. @                38.70          11,610.00 

100.00 R.M. @                15.00            1,500.00 

         13,110.00 

10%            1,311.00 

         14,421.00 

20%            2,884.20 

           4,806.30                 4,806 

Point c)

Detail of cost for 100 m

1.  Labour

Electrician 14.00 Hrs @              125.00            1,750.00 

Helper 14.00 Hrs @                75.00            1,050.00 

           2,800.00 

20%               560.00 

Total Labour rate 25 R.M./point               840.00                    840 

2. Material

2.5 sq.mm single core 300.00 R.M. @                38.70          11,610.00 

PVC conduit  pipe 20 mm 
dia

75.00 R.M. @                20.90            1,567.50 

         13,177.50 

20%            2,635.50 

           4,793.25                 4,793 

Point d)

Detail of cost for 100 m

1.  Labour

Total Labour rate Same as in item 30-1(c)               840.00                    840 

2. Material

2.5 sq.mm single core 300.00 R.M. @                38.70          11,610.00 

75.00 R.M. @              350.00          26,250.00 

         37,860.00 

10%            3,786.00 

         41,646.00 

20%            8,329.20 

         13,333.80               13,334 

 Unit       Rate   
Description

Contractor's profit & overhead

Accessories

Contractor's profit & overhead

Contractor's profit & overhead

Unit 

Component  
Cost

(Rs)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and accessories such as bends, elbows,
junction boxes etc.

Wooden batton 20 mm wide

Total Composite rate

Contractor's profit & overhead

Total Composite rate

Light circuit concealed/open wiring with length upto 75 ft. (25m) from distribution board to
point/switch with 3x2.5 Sq.mm PVC insulated single core copper conductor Pakistan Cables,
Pioneer, Newage or approved equivalent cables for offices/multi storeyed buildings.

M.S. pipe 

Total Composite rate

Contractor's profit & overhead

Open batten wiring with wooden batten and accessories such as clamps, nails, junction boxes etc.

Open pipe wiring with 3/4" (20 mm) dia. PVC conduit and accessories such as bends, elbows,
junction boxes etc. 

Open pipe wiring with M.S. conduit  and accessories such as bends, elbows, junction boxes etc. 

Total Composite rate

Contractor's profit & overhead

Accessories
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 2

Point a)

Total Labour rate               384.00                    384 
Total Labour rate

Total Composite rate            3,546.60                 3,547 

Point b)

Total Labour rate               384.00                    384 

Total Composite rate            3,845.04                 3,845 

Point c)

Total Labour rate               672.00                    672 

Total Composite rate            3,834.60                 3,835 

Point d)

Total Labour rate               672.00                    672 

Total Composite rate          10,667.04               10,667 

Item No. 30- 3 

Point a)

1.  Labour

Electrician 3.00 Hrs @              125.00               375.00 

Helper 3.00 Hrs @                75.00               225.00 

              600.00 

20%               120.00 

Total Labour rate               720.00                    720 

2. Material

1.5 sq.mm single core  30.00 R.M. @                24.00               720.00 

PVC conduit  pipe 20 mm 
dia

7.50 R.M. @                20.90               156.75 

              876.75 

10%                 87.68 

              964.43 

20%               192.89 

           1,877.31                 1,877 

Point b)

1.  Labour

Total Labour rate Same as in item 30-3(a)               720.00                    720 

2. Material

1.5 sq.mm single core  30.00 R.M. @                24.00               720.00 

10.00 R.M. @                15.00               150.00 

              870.00 

10%                 87.00 

              957.00 

20%               191.40 

Rate 80% of item 30-1(d)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and accessories such as bends, elbows,
junction boxes etc.

Concealed/open wiring from point to switch with length upto 30 ft. (10m) including any switch to
switch wiring with 3x1.5 Sq.mm PVC insulated single core copper conductor Pakistan Cables,
Pioneer, Newage or approved equivalent cables,

Open pipe wiring with M.S. conduit  and accessories such as bends, elbows, junction boxes etc. 

Rate 80% of item 30-1(c)

Rate 80% of item 30-1(a)

Rate 80% of item 30-1(a)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit  and accessories such as bends, elbows, junction 
boxes etc.

Rate 80% of item 30-1(b)

Rate 80% of item 30-1(a)

Open batten wiring with wooden batten and accessories such as clamps, nails, junction boxes etc.

Light circuit concealed/open wiring with length upto 65 ft. (20m) from distribution board to
point/switch with 3x2.5 Sq.mm PVC insulated single core copper conductor Pakistan Cables,
Pioneer, Newage or approved equivalent cables for offices/multi storeyed buildings.

Open pipe wiring with 3/4" (20 mm) dia. PVC conduit  and accessories such as bends, elbows, junction 
boxes etc. 

Rate 80% of item 30-1(c)

Rate 80% of item 30-1(c)

Accessories

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Open batten wiring with wooden batten and accessories such as clamps, nails, junction boxes etc.

Wooden batton 20 mm wide

Contractor's profit & overhead

Accessories
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

           1,868.40                 1,868 

Point c)

1.  Labour

Electrician 3.25 Hrs @              125.00               406.25 

Helper 3.25 Hrs @                75.00               243.75 

              650.00 

20%               130.00 

Total Labour rate 25 R.M./point               780.00                    780 

2. Material

1.5 sq.mm single core  20.00 R.M. @                24.00               480.00 

PVC conduit  pipe 20 mm 
dia

7.50 R.M. @                20.90               156.75 

              636.75 

20%               127.35 

           1,544.10                 1,544 

Point d)

1.  Labour

Total Labour rate Same as in item 30-3(c)               780.00                    780 

2. Material

1.5 sq.mm single core  20.00 R.M. @                24.00               480.00 

7.50 R.M. @              350.00            2,625.00 

           3,105.00 

10%               310.50 

           3,415.50 

20%               683.10 

           4,878.60                 4,879 

Item No. 30- 4

Point a)

Total Labour rate               216.00                    216 

Total Composite rate               563.19                    563 

Point b)

Total Labour rate               216.00                    216 

Total Composite rate               560.52                    561 

Point c)

Total Labour rate               234.00                    234 

Total Composite rate               463.23                    463 

Open pipe wiring with M.S. conduit  and accessories such as bends, elbows, junction boxes etc. 

M.S. pipe 

Total Composite rate

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and accessories such as bends, elbows,
junction boxes etc.

Concealed/open wiring from point to point with length upto 10 ft. (3m) with 3x1.5 Sq.mm PVC
insulated single core copper conductor Pakistan Cables, Pioneer, Newage or approved equivalent
cables.

Rate 30% of item 30-3(b)

Open pipe wiring with 3/4" (20 mm) dia. PVC conduit and accessories such as bends, elbows,
junction boxes etc. 

Total Composite rate

Open pipe wiring with 3/4" (20 mm) dia. PVC conduit and accessories such as bends, elbows,
junction boxes etc. 

Contractor's profit & overhead

Total Composite rate

Rate 30% of item 30-3(c)

Rate 30% of item 30-3(a)

Rate 30% of item 30-3(a)

Open batten wiring with wooden batten and accessories such as clamps, nails, junction boxes etc.

Rate 30% of item 30-3(a)

Contractor's profit & overhead

Accessories

Contractor's profit & overhead

Rate 30% of item 30-3(c)
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Point d)

Total Labour rate               234.00                    234 

Total Composite rate            1,463.58                 1,464 

Item No. 30- 5

Point a)

1.  Labour

Electrician 4.00 Hrs @              125.00               500.00 

Helper 4.00 Hrs @                75.00               300.00 

              800.00 

20%               160.00 

Total Labour rate               960.00                    960 

2. Material

1.5 sq.mm single core  30.00 R.M. @                24.00               720.00 

PVC conduit  pipe 20 mm 
dia

10.00 R.M. @                20.90               209.00 

              929.00 

35%               325.15 

           1,254.15 

20%               250.83 

           2,464.98                 2,465 

Point b)

1.  Labour

Total Labour rate Same as in item 30-5(a)               960.00                    960 

2. Material

1.5 sq.mm single core  30.00 R.M. @                24.00               720.00 

10.00 R.M. @                15.00               150.00 

Copper wire (14 SWG) 10.00 R.M. @              120.00            1,200.00 

           2,070.00 

30%               621.00 

           2,691.00 

20%               538.20 

           4,189.20                 4,189 

Point c)

1.  Labour

Total Labour rate Same as in item 30-5(a)               960.00                    960 

2. Material

1.5 sq.mm single core  30.00 R.M. @                24.00               720.00 

PVC conduit  pipe 20 mm 
dia

10.00 R.M. @                20.90               209.00 

Copper wire (14 SWG) 10.00 R.M. @              120.00            1,200.00 

           2,129.00 

30%               638.70 

           2,767.70 

20%               553.54 

           4,281.24                 4,281 

Point d)

1.  Labour

Total Labour rate Same as in item 30-5(a)               960.00                    960 

2. Material

1.5 sq.mm single core  30.00 R.M. @                24.00               720.00 

10.00 R.M. @              350.00            3,500.00 

Copper wire (14 SWG) 10.00 R.M. @              120.00            1,200.00 

Total Composite rate

Open pipe wiring with M.S. conduit  and accessories such as bends, elbows, junction boxes etc. 

Rate 30% of item 30-3(c)

Rate 30% of item 30-3(d)

Description same as item 30- 3 but wiring for two-way light points such that one light point is
controlled by two numbers two-way switches and length from switches to point is upto 30 ft. (10
m).

Open batten wiring with wooden batten and accessories such as clamps, nails, junction boxes etc.

Wooden batton 20 mm wide

Total Composite rate

Open pipe wiring with 3/4" (20 mm) dia. PVC conduit and accessories such as bends, elbows,
junction boxes etc. 

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and accessories such as bends, elbows,
junction boxes etc.

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Accessories + wastage

Accessories + wastage

Contractor's profit & overhead

Accessories + wastage

Contractor's profit & overhead

Open pipe wiring with M.S. conduit  and accessories such as bends, elbows, junction boxes etc. 

M.S. pipe 
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

           5,420.00 

30%            1,626.00 

           7,046.00 

20%            1,409.20 

           9,415.20                 9,415 

Item No. 30- 6

Point a)

1.  Labour

Electrician 4.50 Hrs @              125.00               562.50 

Helper 4.50 Hrs @                75.00               337.50 

              900.00 

20%               180.00 

Total Labour rate            1,080.00                 1,080 

2. Material

1.5 sq.mm single core  48.00 R.M. @                24.00            1,152.00 

PVC conduit  pipe 20 mm 
dia

12.50 R.M. @                20.90               261.25 

           1,413.25 

30%               423.98 

           1,837.23 

20%               367.45 

           3,284.67                 3,285 

Point b)

1.  Labour

Total Labour rate Same as in item 30-6(a)            1,080.00                 1,080 

2. Material

1.5 sq.mm single core  35.00 R.M. @                24.00               840.00 

12.50 R.M. @                15.00               187.50 

Copper wire (14 SWG) 13.00 R.M. @              120.00            1,560.00 

           2,587.50 

30%               776.25 

           3,363.75 

20%               672.75 

           5,116.50                 5,117 

Point c)

1.  Labour

Total Labour rate Same as in item 30-6(a)            1,080.00                 1,080 

2. Material

1.5 sq.mm single core  35.00 R.M. @                24.00               840.00 

PVC conduit  pipe 20 mm 
dia

12.50 R.M. @                20.90               261.25 

Copper wire (14 SWG) 13.00 R.M. @              120.00            1,560.00 

           2,661.25 

30%               798.38 

           3,459.63 

20%               691.93 

           5,231.55                 5,232 

Contractor's profit & overhead

Accessories + wastage

Concealed/open wiring for two way light points such that two light points are controlled by 2
numbers two way switches and length from switches to point is upto 40 ft. (12.5 m) with
3x1.5Sq.mm PVC insulated single core copper conductor Pakistan Cables, Pioneer, Newage or
approved equivalent cables

Open pipe wiring with 3/4" (20 mm) dia. PVC conduit and accessories such as bends, elbows,
junction boxes etc. 

Contractor's profit & overhead

Total Composite rate

Accessories + wastage

Contractor's profit & overhead

Accessories + wastage

Total Composite rate

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and accessories such as bends, elbows,
junction boxes etc.

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Open batten wiring with wooden batten and accessories such as clamps, nails, junction boxes etc.

Wooden batton 20 mm wide

Total Composite rate

Accessories + wastage
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Point d)

1.  Labour

Total Labour rate Same as in item 30-6(a)            1,080.00                 1,080 

2. Material

1.5 sq.mm single core  35.00 R.M. @                24.00               840.00 

12.50 R.M. @              350.00            4,375.00 

Copper wire (14 SWG) 13.00 R.M. @              120.00            1,560.00 

           6,775.00 

30%            2,032.50 

           8,807.50 

20%            1,761.50 

         11,649.00               11,649 

Item No. 30- 7

Point a)

1.  Labour

Electrician 5.50 Hrs @              125.00               687.50 

Helper 5.50 Hrs @                75.00               412.50 

           1,100.00 

20%               220.00 

Total Labour rate            1,320.00                 1,320 

2. Material

1.5 sq.mm single core  55.00 R.M. @                24.00            1,320.00 

PVC conduit  pipe 20 mm 
dia

15.00 R.M. @                20.90               313.50 

           1,633.50 

35%               571.73 

           2,205.23 

20%               441.05 

           3,966.27                 3,966 

Point b)

1.  Labour

Total Labour rate Same as in item 30-7(a)            1,320.00                 1,320 

2. Material

1.5 sq.mm single core  40.00 R.M. @                24.00               960.00 

15.00 R.M. @                15.00               225.00 

Copper wire (14 SWG) 15.00 R.M. @              120.00            1,800.00 

           2,985.00 

30%               895.50 

           3,880.50 

20%               776.10 

           5,976.60                 5,977 

Point c)

1.  Labour

Total Labour rate Same as in item 30-7(a)            1,320.00                 1,320 

2. Material

1.5 sq.mm single core  40.00 R.M. @                24.00               960.00 

PVC conduit  pipe 20 mm 
dia

15.00 R.M. @                20.90               313.50 

Copper wire (14 SWG) 15.00 R.M. @              120.00            1,800.00 

           3,073.50 

30%               922.05 

           3,995.55 

20%               799.11 

           6,114.66                 6,115 

Accessories + wastage

Accessories + wastage

Contractor's profit & overhead

Accessories + wastage

Contractor's profit & overhead

Total Composite rate

Total Composite rate

Open batten wiring with wooden batten and accessories such as clamps, nails, junction boxes etc.

Wooden batton 20 mm wide

Total Composite rate

Open pipe wiring with 3/4" (20 mm) dia. PVC conduit and accessories such as bends, elbows,
junction boxes etc. 

Open pipe wiring with M.S. conduit  and accessories such as bends, elbows, junction boxes etc. 

Concealed/open wiring for two way light points such that three light points are controlled by 2
numbers two way switches and length from switches to point is upto 50 ft. (15m) with 3x1.5
Sq.mm PVC insulated single core copper conductor Pakistan Cables, Pioneer, Newage or
approved equivalent cables

Contractor's profit & overhead

M.S. pipe 

Total Composite rate

Concealed wiring with 3/4" (20mm) dia. PVC conduit and accessories such as bends, elbows,
junction boxes etc.

Contractor's profit & overhead

Accessories + wastage

Contractor's profit & overhead
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Point d)

1.  Labour

Total Labour rate Same as in item 30-7(a)            1,320.00                 1,320 

2. Material

1.5 sq.mm single core  40.00 R.M. @                24.00               960.00 

15.00 R.M. @              350.00            5,250.00 

Copper wire (14 SWG) 15.00 R.M. @              120.00            1,800.00 

           8,010.00 

30%            2,403.00 

         10,413.00 

20%            2,082.60 

         13,815.60               13,816 

Item No. 30- 8

Point a)

1.  Labour

Electrician 2.50 Hrs @              125.00               312.50 

Helper 2.50 Hrs @                75.00               187.50 

              500.00 

20%               100.00 

Total Labour rate               600.00                    600 

2. Material

1.5 sq.mm single core  18.00 R.M. @                24.00               432.00 

PVC conduit  pipe 20 mm 
dia

6.00 R.M. @                20.90               125.40 

              557.40 

30%               167.22 

              724.62 

20%               144.92 

           1,469.54                 1,470 

Point b)

1.  Labour

Total Labour rate Same as in item 30-8(a)               600.00                    600 

2. Material

1.5 sq.mm single core  12.00 R.M. @                24.00               288.00 

6.00 R.M. @                15.00                 90.00 

Copper wire (14 SWG) 6.00 R.M. @              120.00               720.00 

           1,098.00 

30%               329.40 

           1,427.40 

20%               285.48 

           2,312.88                 2,313 

Point c)

1.  Labour

Total Labour rate Same as in item 30-8(a)               600.00                    600 

2. Material

1.5 sq.mm single core  12.00 R.M. @                24.00               288.00 

PVC conduit  pipe 20 mm 
dia

6.00 R.M. @                20.90               125.40 

Copper wire (14 SWG) 6.00 R.M. @              120.00               720.00 

           1,133.40 

30%               340.02 

           1,473.42 

20%               294.68 

           2,368.10                 2,368 

Contractor's profit & overhead

Accessories + wastage

Contractor's profit & overhead

Wooden batton 20 mm wide

Total Composite rate

Open pipe wiring with 3/4" (20 mm) dia. PVC conduit and accessories such as bends, elbows,
junction boxes etc. 

Total Composite rate

Contractor's profit & overhead

Accessories + wastage

Accessories + wastage

Contractor's profit & overhead

Accessories + wastage

Contractor's profit & overhead

Concealed/open wiring for 5 Amp. Socket outlets from nearest available circuit with a length upto
20 ft. (6m) with 3x1.5 Sq.mm PVC insulated single core copper conductor Pakistan Cables,
Pioneer, Newage or approved equivalent cables

Total Composite rate

Open batten wiring with wooden batten and accessories such as clamps, nails, junction boxes etc.

Open pipe wiring with M.S. conduit  and accessories such as bends, elbows, junction boxes etc. 

M.S. pipe 

Total Composite rate

Concealed wiring with 3/4" (20mm) dia. PVC conduit and accessories such as bends, elbows,
junction boxes etc.
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Point d)

1.  Labour

Total Labour rate Same as in item 30-8(a)               600.00                    600 

2. Material

1.5 sq.mm single core  12.00 R.M. @                24.00               288.00 

6.00 R.M. @              350.00            2,100.00 

Copper wire (14 SWG) 6.00 R.M. @              120.00               720.00 

           3,108.00 

30%               932.40 

           4,040.40 

20%               808.08 

           5,448.48                 5,449 

Item No. 30- 9

R.M.

Detail of cost for 100 m.

1.  Labour

Electrician 16.00 Hrs @              125.00            2,000.00 

Helper 16.00 Hrs @                75.00            1,200.00 

           3,200.00 

20%               640.00 

Total Labour rate                 38.40                      38 

2. Material

4 Sq.mm single core 300.00 R.M. @                63.30          18,990.00 

PVC conduit  pipe 20 mm 
dia

75.00 R.M. @                20.90            1,567.50 

         20,557.50 

20%            4,111.50 

         24,669.00 

20%            4,933.80 

              334.43                    334 

Item No. 30- 10

R.M.

1.  Labour

Total Labour rate Same as in item 30-9                 38.40                      38 

2. Material

2.5 sq.mm single core 300.00 R.M. @                38.70          11,610.00 

PVC conduit  pipe 20 mm 
dia

75.00 R.M. @                20.90            1,567.50 

         13,177.50 

20%            2,635.50 

         15,813.00 

20%            3,162.60 

              228.16                    228 Total Composite rate

Total Composite rate

Wiring of 5 Amps. socket outlet with 4 sq.mm PVC insulated single core copper conductor cable
including 3/4" (20mm) dia. PVC conduit, 8.7sq.mm (10SWG) copper wire as earth continuity
conductor and wiring accessories such as bends, elbows, junction boxes etc.

Open pipe wiring with M.S. conduit  and accessories such as bends, elbows, junction boxes etc. 

M.S. pipe 

Contractor's profit & overhead

Accessories + wastage

Accessories + wastage

Description same as in Item 30- 9 but with 2.5 sq.mm PVC insulated single core copper conductor
cable.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Accessories + wastage

Total Composite rate
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30-11

Unit

1.  Labour

Electrician 3.00 Hrs @              125.00               375.00 

Helper 3.00 Hrs @                75.00               225.00 

              600.00 

20%               120.00 

Total Labour rate                 60.00                      60 

2. Material

Switch 1 gang 12.00 No. @              240.00            2,880.00 

12.00 No. @              105.00            1,260.00 

           4,140.00 

10%               414.00 

Total            4,554.00 

20%               910.80 

              515.40                    515 

Item No. 30-12

Unit

Detail of cost for 12 units

1.  Labour

Electrician 4.00 Hrs @              125.00               500.00 

Helper 4.00 Hrs @                75.00               300.00 

              800.00 

20%               160.00 

Total Labour rate                 80.00                      80 

2. Material

Switch 2 gang 12.00 No. @              340.00            4,080.00 

12.00 No. @              145.00            1,740.00 

           5,820.00 

10%               582.00 

           6,402.00 

20%            1,280.40 

              720.20                    720 

Item No. 30-13

Unit

Detail of cost for 12 units

1.  Labour

Electrician 5.00 Hrs @              125.00               625.00 

Helper 5.00 Hrs @                75.00               375.00 

           1,000.00 

20%               200.00 

Total Labour rate               100.00                    100 

2. Material

Switch 3 gang 12.00 No. @              420.00            5,040.00 

12.00 No. @              145.00            1,740.00 

           6,780.00 

10%               678.00 

           7,458.00 

20%            1,491.60 

              845.80                    846 

Contractor's profit & overhead

Detail of cost for 12 units

Supply and install 1-gang, 5 Amp, 250 Volt,. plate type moulded switch including appropriate size
plastic box to be fixed recessed in wall. 

Total Composite rate

Description same as in Item 30-11 but with 3 gang switch.

Contractor's profit & overhead

Description same as in Item 30-11 but with 2 gang switch.

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

3. Tools & Plant

3. Tools & Plant

Total 

Contractor's profit & overhead

3. Tools & Plant

Total 

Electric plastic box with plate single hole

Electric plastic box with plate two to three hole

Electric plastic box with plate two to three hole
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30-14

Unit

Detail of cost for 12 units

1.  Labour

Electrician 6.00 Hrs @              125.00               750.00 

Helper 6.00 Hrs @                75.00               450.00 

           1,200.00 

20%               240.00 

Total Labour rate               120.00                    120 

2. Material

Switch 4 gang 12.00 No. @              504.00            6,048.00 

12.00 No. @              145.00            1,740.00 

           7,788.00 

10%               778.80 

           8,566.80 

20%            1,713.36 

              976.68                    977 

Item No. 30-15

Unit

Detail of cost for 12 units

1.  Labour

Total Labour rate Same as in item No.30-13               100.00                    100 

2. Material

Switch 2  way 12.00 No. @              346.00            4,152.00 

12.00 No. @              105.00            1,260.00 

Electric - Page bar 12.00 No. @              300.00            3,600.00 

           9,012.00 

10%               901.20 

           9,913.20 

20%            1,982.64 

           1,091.32                 1,091 

Item No. 30- 16

No.

Detail of cost for 12 units

1.  Labour

Electrician 12.00 Hrs @              125.00            1,500.00 

Helper 12.00 Hrs @                75.00               900.00 

           2,400.00 

20%               480.00 

Total Labour rate               240.00                    240 

2. Material

Switch piano 12.00 No. @                40.00               480.00 

12.00 No. @              105.00            1,260.00 

           1,740.00 

10%               174.00 

           1,914.00 

20%               382.80 

              431.40                    431 

3. Tools & Plant

Total 

Contractor's profit & overhead

3. Tools & Plant

Total 

Contractor's profit & overhead

3. Tools & Plant

Total 

Total Composite rate

Supply and install 5 Amp, 250 Volt moulded, one-way, single pole, flush mounting piano type light
control switch on appropriate size plastic box to be fixed recessed in wall alongwith switch box
and plate suitable for single switch on a common board.

Contractor's profit & overhead

Description same as in Item 30-11 but with 4 gang switch.

Contractor's profit & overhead

Total Composite rate

Supply and installation of 5 Amp. 250 Volt, moulded, two-way single pole, flush mounting type
light control single switch including appropriate size plastic box to be fixed recessed in wall.

Contractor's profit & overhead

Total Composite rate

Electric plastic box with plate two to three hole

Electric plastic box with plate single hole

Electric plastic box with plate single hole
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 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 17

No.

Detail of cost for 12 units

1.  Labour

Electrician 24.00 Hrs @              125.00            3,000.00 

Helper 24.00 Hrs @                75.00            1,800.00 

           4,800.00 

20%               960.00 

Total Labour rate               480.00                    480 

2. Material

Switch piano 12.00 No. @                40.00               480.00 

12.00 No. @              145.00            1,740.00 

           2,220.00 

10%               222.00 

           2,442.00 

20%               444.00 

              720.50                    721 

Item No. 30-18

No.

Detail of cost for 12 units

1.  Labour

Electrician 18.00 Hrs @              125.00            2,250.00 

Helper 18.00 Hrs @                75.00            1,350.00 

           3,600.00 

20%               720.00 

Total Labour rate               360.00                    360 

2. Material

Switch piano 12.00 No. @                40.00               480.00 

12.00 No. @              180.00            2,160.00 

           2,640.00 

10%               264.00 

           2,904.00 

20%               528.00 

              646.00                    646 

Item No. 30-19

No.

Detail of cost for 12 units

1.  Labour

Electrician 6.00 Hrs @              125.00               750.00 

Helper 6.00 Hrs @                75.00               450.00 

           1,200.00 

20%               240.00 

Total Labour rate               120.00                    120 

2. Material

Switch socket 5 Amp. 12.00 No. @              405.00            4,860.00 

Plastic box 12.00 No. @              250.00            3,000.00 

           7,860.00 

5%               393.00 

           8,253.00 

20%            1,572.00 

              938.75                    939 

3. Tools & Plant

Total 

Contractor's profit & overhead

3. Tools & Plant

Total 

Contractor's profit & overhead

3. Tools & Plant

Total 

Contractor's profit & overhead

Electric plastic box with plate two to three hole

Electric plastic box with plate four to six hole

Supply and install combined 2/3 pin 5 Amps, 250 Volt switch socket unit including plastic box to
be fixed recessed in wall. 

Description same as in item 30-17 but upto 4 to 6 switches on a common board.

Contractor's profit & overhead

Total Composite rate

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Supply and install 5 Amp, 250 Volt moulded, one-way, single pole, flush mounting piano type light
control switch alongwith fan dimmers on appropriate size plastic box to be fixed recessed in wall
alongwith switch box and plate suitable for upto 3 switches on a common board.
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 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 20

No.

Detail of cost for 12 units

1.  Labour

Total Labour rate Same as in item 30-19               120.00                    120 

2. Material

Switch socket 15 Amp. 12.00 No. @              490.00            5,880.00 

Plastic box 12.00 No. @              250.00            3,000.00 

           8,880.00 

5%               444.00 

           9,324.00 

20%            1,776.00 

           1,045.00                 1,045 

Item No. 30-21

R.M.

Detail of cost for 100 m.

1.  Labour

Electrician 12.00 Hrs @              125.00            1,500.00 

Helper 12.00 Hrs @                75.00               900.00 

           2,400.00 

20%               480.00 

Total Labour rate                 28.80                      29 

2. Material

100.00 R.M. @                20.90            2,090.00 

30%               627.00 

           2,717.00 

10%               271.70 

           2,988.70 

20%               597.74 

                64.66                      65 

Item No. 30-22

R.M.

Detail of cost for 100 m.

1.  Labour

Total Labour rate Same as in item 30-21                 28.80                      29 

2. Material

100.00 R.M. @                30.35            3,035.00 

30%               910.50 

           3,945.50 

10%               394.55 

           4,340.05 

20%               868.01 

                80.88                      81 

Item No. 30-23

R.M.

Detail of cost for 100 m.

1.  Labour

Electrician 14.00 Hrs @              125.00            1,750.00 

Helper 14.00 Hrs @                75.00            1,050.00 

           2,800.00 

20%               560.00 

Total Labour rate                 33.60                      34 

2. Material

100.00 R.M. @                39.80            3,980.00 

30%            1,194.00 

           5,174.00 

10%               517.40 

           5,691.40 

3. Tools & Plant

Total 

Contractor's profit & overhead

3. Tools & Plant

Total 

Contractor's profit & overhead

Accessories

Accessories

Description same as in item 30-19 but 3 pin 15 Amps. switch socket unit.

Contractor's profit & overhead

PVC conduit  pipe 30 mm dia

Total Composite rate

Supply and installation of 3/4" (20 mm) dia PVC concealed conduit including all accessories such
as bends, elbows etc.

Contractor's profit & overhead

Total Composite rate

PVC conduit  pipe 20 mm dia

Description same as in item 30-21 except 1" (25mm) dia PVC conduit.

PVC conduit  pipe 25 mm dia

Total Composite rate

Description same as in item 30-21 except 1.25" (30mm) dia PVC conduit.

3. Tools & Plant

Total 

3. Tools & Plant

Total 

Contractor's profit & overhead

Accessories
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

20%            1,138.28 

              101.90                    102 

Item No. 30-24

Detail of cost for 100 m.

1.  Labour

Total Labour rate Same as in item 30-23                 33.60                      34 

2. Material

100.00 R.M. @                56.60            5,660.00 

30%            1,698.00 

           7,358.00 

10%               735.80 

           8,093.80 

20%            1,618.76 

              130.73                    131 

Item No. 30- 25

R.M.

Detail of cost for 100 m.

1.  Labour

Electrician 20.00 Hrs @              125.00            2,500.00 

Helper 20.00 Hrs @                75.00            1,500.00 

           4,000.00 

20%               800.00 

Total Labour rate                 48.00                      48 

2. Material

100.00 R.M. @                75.50            7,550.00 

30%            2,265.00 

           9,815.00 

10%               981.50 

         10,796.50 

20%            2,159.30 

              177.56                    178 

Item No. 30- 26

R.M.

Detail of cost for 10 m.

1.  Labour

Excavation Rate as in item 3-21(b) 5.40 Cu.m @                52.20               281.88 

Electrician 6.00 Hrs @              125.00               750.00 

Helper 6.00 Hrs @                75.00               450.00 

           1,481.88 

20%               296.38 

Total Labour rate               177.83                    178 

2. Material

10.00 R.M. @              638.84            6,388.42 

20%            1,277.68 

           7,666.10 

5%               383.30 

           8,049.40 

20%            1,609.88 

           1,143.75                 1,144 

Accessories

3. Tools & Plant

Total 

Contractor's profit & overhead

Contractor's profit & overhead

G.I. pipe 30 mm dia.

Contractor's profit & overhead

PVC conduit  pipe 50 mm dia

Total Composite rate

Supply and install 1.25" (30mm) dia G.I. pipe medium duty underground upto 36" (900mm) below
finished surface for electric/communication service to the entrance to buildings.

Total Composite rate

Accessories

3. Tools & Plant

Total 

Contractor's profit & overhead

Accessories

3. Tools & Plant

Total 

Contractor's profit & overhead

Total Composite rate

Description same as in item 30-21 except 2" (50mm) dia PVC conduit.

Total Composite rate

Description same as in item 30-21 except 1.5" (40mm) dia PVC conduit.

PVC conduit  pipe 40 mm dia

Contractor's profit & overhead
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30-27

R.M.

Detail of cost for 10 m.

1.  Labour

Total Labour rate Same as in item 30 - 26               177.85                    178 

2. Material

10.00 R.M. @           1,029.89          10,298.88 

20%            2,059.78 

         12,358.66 

5%               617.93 

         12,976.59 

20%            2,595.32 

           1,735.04                 1,735 

Item No. 30- 28

R.M.

Detail of cost for 10 m.

1.  Labour

Excavation Rate as in item 3-21(b) 5.40 Cu.m @                52.20               281.88 

Electrician 8.00 Hrs @              125.00            1,000.00 

Helper 8.00 Hrs @                75.00               600.00 

           1,881.88 

20%               376.38 

Total Labour rate               225.83                    226 

2. Material

10.00 R.M. @           2,446.85          24,468.48 

20%            4,893.70 

         29,362.18 

5%            1,468.11 

         30,830.28 

20%            6,166.06 

           3,925.48                 3,926 

Item No. 30- 29

R.M.

Detail of cost for 10 m.

1.  Labour

Total Labour rate Same as in item 30 - 28               225.85                    226 

2. Material

10.00 R.M. @           3,899.32          38,993.18 

20%            7,798.64 

         46,791.82 

5%            2,339.59 

         49,131.41 

20%            9,826.28 

           6,121.62                 6,122 

Item No. 30- 30

R.M.

Detail of cost for 10 m.

1.  Labour

Excavation Rate as in item 3-21(b) 5.40 Cu.m @                52.20               281.88 

Electrician 6.00 Hrs @              125.00               750.00 

Helper 6.00 Hrs @                75.00               450.00 

           1,481.88 

20%               296.38 

Total Labour rate               177.83                    178 

2. Material

10.00 R.M. @              125.90            1,259.00 

20%               251.80 

           1,510.80 

5%                 75.54 

           1,586.34 Total 

Contractor's profit & overhead

Accessories

3. Tools & Plant

Total 

Contractor's profit & overhead

Accessories

3. Tools & Plant

Accessories

3. Tools & Plant

Total 

Contractor's profit & overhead

Accessories

3. Tools & Plant

Total 

Total Composite rate

Description same as in item 30-26 but 4" (100 mm) dia. G.I. pipe.

Contractor's profit & overhead

G.I. pipe 100 mm dia.

Total Composite rate

Description same as in item 30-26 but 6" (150 mm) dia. G.I. pipe.

G.I. pipe 150 mm dia.

Total Composite rate

Description same as in item 30-26 but 3" (75 mm) dia. PVC pipe.

Contractor's profit & overhead

PVC conduit  pipe 75 mm dia

Description same as in item 30-26 but 2" (50 mm) dia. G.I. pipe.

G.I. pipe 50 mm dia.
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

20%               317.27 

              368.19                    368 

Item No. 30-31 

R.M.

Detail of cost for 10 m.

1.  Labour

Total Labour rate Same as in item 30 - 30               177.85                    178 

2. Material

10.00 R.M. @              196.25            1,962.50 

20%               392.50 

           2,355.00 

5%               117.75 

           2,472.75 

20%               494.55 

              474.58                    475 

Item No. 30- 32

R.M.

Detail of cost for 100 m.

1.  Labour

Electrician 4.00 Hrs @              125.00               500.00 

Helper 4.00 Hrs @                75.00               300.00 

              800.00 

20%               160.00 

Total Labour rate                   9.60                      10 

2. Material

100.00 R.M. @                38.70            3,870.00 

10%               387.00 

           4,257.00 

5%               212.85 

           4,469.85 

20%               893.97 

                63.24                      63 

Item No. 30- 33

R.M.

1.  Labour

Total Labour rate Same as in item 30 - 32                   9.60                      10 

2. Material

100.00 R.M. @                63.30            6,330.00 

10%               633.00 

           6,963.00 

5%               348.15 

           7,311.15 

20%            1,462.23 

                97.33                      97 

Item No. 30- 34

R.M.

1.  Labour

Total Labour rate Same as in item 30 - 32                   9.60                      10 

2. Material

100.00 R.M. @                94.00            9,400.00 

10%               940.00 

         10,340.00 

5%               517.00 

         10,857.00 

20%            2,171.40 

              139.88                    140 

Contractor's profit & overhead

Accessories

3. Tools & Plant

Total 

Contractor's profit & overhead

Accessories

PVC conduit pipe 100mm dia

Total Composite rate

Supply and install 2.5 sq.mm PVC insultated single core 600/1000V.cable with copper conductor in
already concealed PVC conduit.

Contractor's profit & overhead

Total Composite rate

Description same as in item 30-26 but 4" (100 mm) dia. PVC pipe.

Total Composite rate

3. Tools & Plant

Total 

Contractor's profit & overhead

2.5 sq.mm single core 

Total Composite rate

Description same as in item 30- 32 but 4.0 sq.mm cable.

3. Tools & Plant

Total 

Contractor's profit & overhead

Accessories

3. Tools & Plant

Total 

Contractor's profit & overhead

Accessories

4 Sq.mm single core

Total Composite rate

Description same as in item 30- 32 but 6 sq.mm cable.

6 Sq.mm single core
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 35

R.M.

Detail of cost for 100 m.

1.  Labour

Electrician 6.00 Hrs @              125.00               750.00 

Helper 6.00 Hrs @ 7500%               450.00 

           1,200.00 

20%               240.00 

Total Labour rate                 14.40                      14 

2. Material

100.00 R.M. @              157.00          15,700.00 

10%            1,570.00 

         17,270.00 

5%               863.50 

         18,133.50 

20%            3,626.70 

              232.00                    232 

Item No. 30- 36

R.M.

1.  Labour

Total Labour rate Same as in item 30 - 35                 14.40                      14 

2. Material

100.00 R.M. @              249.00          24,900.00 

10%            2,490.00 

         27,390.00 

5%            1,369.50 

         28,759.50 

20%            5,751.90 

              359.51                    360 

Item No. 30- 37

R.M.

1.  Labour

Electrician 8.00 Hrs @              125.00            1,000.00 

Helper 8.00 Hrs @                75.00               600.00 

           1,600.00 

20%               320.00 

Total Labour rate                 19.20                      19 

2. Material

100.00 R.M. @              383.75          38,375.40 

10%            3,837.54 

         42,212.94 

5%            2,110.65 

         44,323.59 

20%            8,864.72 

              551.08                    551 

Item No. 30- 38

R.M.

1.  Labour

Total Labour rate Same as in item 30 - 37                 19.20                      19 

2. Material

100.00 R.M. @              537.80          53,779.60 

10%            5,377.96 

         59,157.56 

5%            2,957.88 

         62,115.44 

20%          12,423.09 

              764.59                    765 

Item No. 30- 39

3. Tools & Plant

Total 

Contractor's profit & overhead

Accessories

3. Tools & Plant

Total 

Contractor's profit & overhead

Description same as in item 30- 32 but 35 sq.mm cable.

35 Sq.mm single core

Total Composite rate

Accessories

3. Tools & Plant

Total 

Contractor's profit & overhead

Accessories

3. Tools & Plant

Total 

Contractor's profit & overhead

Accessories

25 Sq.mm single core

Contractor's profit & overhead

10 Sq.mm single core

Description same as in item 30- 32 but 25 sq.mm cable.

Total Composite rate

Description same as in item 30- 32 but 10 sq.mm cable.

Contractor's profit & overhead

Total Composite rate

Description same as in item 30- 32 but 16 sq.mm cable.

16 Sq.mm single core

Total Composite rate
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

R.M.

1.  Labour

Total Labour rate Same as in item 30 - 37                 19.20                      19 

2. Material

100.00 R.M. @              771.21          77,121.10 

10%            7,712.11 

         84,833.21 

5%            4,241.66 

         89,074.87 

20%          17,814.97 

           1,088.10                 1,088 

Item No. 30- 40

R.M.

Detail of cost for 100 m.

1.  Labour

Electrician 24.00 Hrs @              125.00            3,000.00 

Helper 48.00 Hrs @                75.00            3,600.00 

           6,600.00 

20%            1,320.00 

Total Labour rate                 79.20                      79 

2. Material

100.00 R.M. @           1,580.00        158,000.00 

10%          15,800.00 

       173,800.00 

1%            1,738.00 

       175,538.00 

20%          35,107.60 

           2,185.66                 2,186 

Item No. 30- 41

R.M.

1.  Labour

Total Labour rate Same as in item 30 - 40                 79.20                      79 

2. Material

100.00 R.M. @           2,035.00        203,500.00 

10%          20,350.00 

       223,850.00 

1%            2,238.50 

       226,088.50 

20%          45,217.70 

           2,792.26                 2,792 

Item No. 30- 42

R.M.

1.  Labour

Total Labour rate Same as in item 30 - 40                 79.20                      79 

2. Material

100.00 R.M. @           2,750.00        275,000.00 

10%          27,500.00 

       302,500.00 

1%            3,025.00 

       305,525.00 

20%          61,105.00 

           3,745.50                 3,746 

Item No. 30- 43

R.M.

Detail of cost for 100 m.

Total 

Contractor's profit & overhead

Description same as in item 30- 40 but 70 sq.mm 3.5 core cable.

Description same as in item 30- 40 but 50 sq.mm 3.5 core cable.

25 Sq.mm 3.5 core cable

Total Composite rate

Description same as in item 30- 40 but 35 sq.mm 3.5 core cable.

35 Sq.mm 3.5 core cables

Accessories

3. Tools & Plant

Accessories

3. Tools & Plant

Total 

Contractor's profit & overhead

Accessories

3. Tools & Plant

Total 

Contractor's profit & overhead

50 Sq.mm single core

Total Composite rate

Supply and install 25 sq.mm, 3.5 core, PVC insulated and sheathed multicore, 600/1000V cable with
copper conductor directly clipped on surface of wall, column, beam, ceiling, etc. for power
wiring.

Contractor's profit & overhead

Description same as in item 30- 32 but 50 sq.mm cable.

Total Composite rate

Accessories

3. Tools & Plant

Total 

Contractor's profit & overhead

50 Sq.mm 3.5 core cables

Total Composite rate
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

1.  Labour

Electrician 36.00 Hrs @              125.00            4,500.00 

Helper 72.00 Hrs @                75.00            5,400.00 

           9,900.00 

20%            1,980.00 

Total Labour rate               118.80                    119 

2. Material

100.00 R.M. @           3,900.00        390,000.00 

10%          39,000.00 

       429,000.00 

1%            4,290.00 

       433,290.00 

20%          86,658.00 

           5,318.28                 5,318 

Item No. 30- 44

R.M.

1.  Labour

Total Labour rate Same as in item 30 - 43               118.80                    119 

2. Material

100.00 R.M. @           5,300.00        530,000.00 

10%          53,000.00 

       583,000.00 

1%            5,830.00 

       588,830.00 

20%        117,766.00 

           7,184.76                 7,185 

Item No. 30- 45

R.M.

Detail of cost for 100 m.

1.  Labour

Electrician 48.00 Hrs @              125.00            6,000.00 

Helper 96.00 Hrs @                75.00            7,200.00 

         13,200.00 

20%            2,640.00 

Total Labour rate               158.40                    158 

2. Material

100.00 R.M. @           5,300.00        530,000.00 

10%          53,000.00 

       583,000.00 

1%            5,830.00 

       588,830.00 

20%        117,766.00 

           7,224.36                 7,224 

3. Tools & Plant

Total 

Contractor's profit & overhead

Total Composite rate

70 Sq.mm 3.5 core cables

Total Composite rate

Description same as in item 30- 40 but 95 sq.mm 3.5 core cable.

95 Sq.mm 3.5 core cables

Total Composite rate

Description same as in item 30- 40 but 120 sq.mm 3.5 core cable.

Accessories

3. Tools & Plant

Total 

Contractor's profit & overhead

Accessories

Accessories

3. Tools & Plant

Total 

Contractor's profit & overhead

Contractor's profit & overhead

95 Sq.mm 3.5 core cables

Contractor's profit & overhead
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 46

R.M.

Detail of cost for 100 m.

1.  Labour

Electrician 4.00 Hrs @              125.00               500.00 

Helper 4.00 Hrs @                75.00               300.00 

              800.00 

20%               160.00 

Total Labour rate                   9.60                      10 

2. Material

Electrolytic copper wire 14 SWG 3.13 Kg. @              830.00            2,597.90 

30%               779.37 

5%               129.90 

           3,507.17 

5%               175.36 

           3,682.52 

20%               736.50 

                53.79                      54 

Item No. 30- 47

R.M.

1.  Labour

Total Labour rate Same as in item 30 - 46                   9.60                      10 

2. Material

Electrolytic copper wire 12 SWG 4.90 Kg. @              830.00            4,067.00 

30%            1,220.10 

5%               203.35 

           5,490.45 

5%               274.52 

           5,764.97 

20%            1,152.99 

                78.78                      79 

Item No. 30- 48

R.M.

1.  Labour

Total Labour rate Same as in item 30 - 46                   9.60                      10 

2. Material

Electrolytic copper wire 10 SWG 8.38 Kg. @              830.00            6,955.40 

30%            2,086.62 

5%               347.77 

           9,389.79 

5%               469.49 

           9,859.28 

20%            1,971.86 

              127.91                    128 

Item No. 30- 49

R.M.

Detail of cost for 100 m.

1.  Labour

Electrician 6.00 Hrs @              125.00               750.00 

Helper 6.00 Hrs @                75.00               450.00 

           1,200.00 

20%               240.00 

Total Labour rate                 14.40                      14 

2. Material

Electrolytic copper wire 8 SWG 12.48 Kg. @              830.00          10,358.40 

30%            3,107.52 

5%               517.92 

Manufacturing cost

Accessories + wastage

3. Tools & Plant

Total 

Contractor's profit & overhead

Manufacturing cost

Accessories + wastage

3. Tools & Plant

Total 

Contractor's profit & overhead

Manufacturing cost

Accessories + wastage

3. Tools & Plant

Total 

Contractor's profit & overhead

Total Composite rate

Description same as in item 30- 46 but with 8 SWG (13 sq.mm) ECC.

Description same as in item 30- 46 but with 12 SWG (5.4 sq.mm) ECC.

Total Composite rate

Description same as in item 30- 46 but with 10 SWG (8.7 sq.mm) ECC.

Total Composite rate

Manufacturing cost

Accessories + wastage

Supply and installation of 14 SWG (3.2 sq.mm) solid bare hard drawn electrolytic copper wire as
earth continuity conductor in already installed/laid conduit or underground pipe.

Contractor's profit & overhead

Contractor's profit & overhead
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 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

         13,983.84 

5%               699.19 

         14,683.03 

20%            2,936.61 

              190.60                    191 

Item No. 30- 50

R.M.

1.  Labour

Total Labour rate Same as in item 30 - 49                 14.40                      14 

2. Material

Electrolytic copper wire 6 SWG 17.00 Kg. @              830.00          14,110.00 

30%            4,233.00 

5%               705.50 

         19,048.50 

5%               952.43 

         20,000.93 

20%            4,000.19 

              254.41                    254 

Item No. 30- 51

R.M.

1.  Labour

Total Labour rate Same as in item 30 - 49                 14.40                      14 

2. Material

Electrolytic copper wire 4 SWG 24.30 Kg. @              830.00          20,169.00 

30%            6,050.70 

5%            1,008.45 

         27,228.15 

5%            1,361.41 

         28,589.56 

20%            5,717.91 

              357.47                    357 

Item No. 30- 52

R.M.

Detail of cost for 100 m.

1.  Labour

Electrician 8.00 Hrs @              125.00            1,000.00 

Helper 8.00 Hrs @                75.00               600.00 

           1,600.00 

20%               320.00 

Total Labour rate                 19.20                      19 

2. Material

Electrolytic copper wire 2 SWG 34.50 Kg. @              830.00          28,635.00 

30%            8,590.50 

5%            1,431.75 

         38,657.25 

5%            1,932.86 

         40,590.11 

20%            8,118.02 

              506.28                    506 

Total 

Contractor's profit & overhead

Description same as in item 30- 46 but with 4 SWG (27 sq.mm) ECC.

Total Composite rate

Description same as in item 30- 46 but with 2 SWG (38.6 sq.mm) ECC.

Contractor's profit & overhead

Total Composite rate

Description same as in item 30- 46 but with 6 SWG (19 sq.mm) ECC.

Total Composite rate

3. Tools & Plant

Total 

Contractor's profit & overhead

Manufacturing cost

Accessories + wastage

3. Tools & Plant

Total 

Contractor's profit & overhead

Manufacturing cost

Accessories + wastage

3. Tools & Plant

Total 

Contractor's profit & overhead

Total Composite rate

Manufacturing cost

Accessories + wastage

3. Tools & Plant
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 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 53

R.M.

1.  Labour

Total Labour rate Same as in item 30 - 52                 19.20                      19 

2. Material

Electrolytic copper wire 1/0 SWG 47.29 Kg. @              830.00          39,250.70 

30%          11,775.21 

5%            1,962.54 

         52,988.45 

5%            2,649.42 

         55,637.87 

20%          11,127.57 

              686.85                    687 

Item No. 30- 54

R.M.

1.  Labour

Total Labour rate Same as in item 30 - 52                 19.20                      19 

2. Material

Electrolytic copper wire 2/0 SWG 54.55 Kg. @              830.00          45,276.50 

30%          13,582.95 

5%            2,263.83 

         61,123.28 

5%            3,056.16 

         64,179.44 

20%          12,835.89 

              789.35                    789 

Item No. 30- 55

R.M.

1.  Labour

Total Labour rate Same as in item 30 - 52                 19.20                      19 

2. Material

Electrolytic copper wire 3/0 SWG 62.34 Kg. @              830.00          51,742.20 

30%          15,522.66 

5%            2,587.11 

         69,851.97 

5%            3,492.60 

         73,344.57 

20%          14,668.91 

              899.33                    899 

No.

1.  Labour

Electrician 1.00 Hrs @              125.00               125.00 

Helper 1.00 Hrs @                75.00                 75.00 

              200.00 

20%                 40.00 

Total Labour rate               240.00                    240 

2. Material

1.00 No. @           1,250.00            1,250.00 

5%                 62.50 

           1,312.50 

1%                 13.13 

           1,325.63 

20%               265.13 

           1,830.75                 1,831 

Item No. 30- 57

R.M.

Manufacturing cost

Accessories + wastage

Contractor's profit & overhead

Total Composite rate

Load break switch, 15 Amp.

Description same as in item 30- 56 but with 30 Amps. switch.

Accessories 

3. Tools & Plant

Total 

Contractor's profit & overhead

3. Tools & Plant

Total 

Contractor's profit & overhead

Manufacturing cost

Accessories + wastage

3. Tools & Plant

Total 

Contractor's profit & overhead

Description same as in item 30- 46 but with 3/0 SWG (70 sq.mm) ECC.

Total Composite rate

Supply and install 15 Amp, triple pole, 415 volts metal clad load breaker switch on surface of walls.

Manufacturing cost

Accessories + wastage

3. Tools & Plant

Total 

Contractor's profit & overhead

Total Composite rate

Description same as in item 30- 46 but with 1/0 SWG (53 sq.mm) ECC.

Total Composite rate

Description same as in item 30- 46 but with 2/0 SWG (61 sq.mm) ECC.
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 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

1.  Labour

Total Labour rate Same as in item 30 - 56               240.00                    240 

2. Material

1.00 No. @           2,000.00            2,000.00 

5%               100.00 

           2,100.00 

1%                 21.00 

           2,121.00 

20%               424.20 

           2,785.20                 2,785 

Item No. 30- 58

R.M.

1.  Labour

Total Labour rate Same as in item 30 - 56               240.00                    240 

2. Material

1.00 No. @           3,500.00            3,500.00 

5%               175.00 

           3,675.00 

1%                 36.75 

           3,711.75 

20%               742.35 

           4,694.10                 4,694 

Item No.30- 59

No.

Detail of cost for 12 Nos.

1.  Labour

Electrician 8.00 Hrs @              125.00            1,000.00 

Helper 8.00 Hrs @                75.00               600.00 

           1,600.00 

20%               320.00 

Total Labour rate               160.00                    160 

2. Material

12.00 No. @           1,300.00          15,600.00 

1%               156.00 

         15,756.00 

20%            3,151.20 

           1,735.60                 1,736 

Item No. 30- 60

No.

1.  Labour

Total Labour rate Same as in item 30 - 59               160.00                    160 

2. Material

12.00 No. @           1,750.00          21,000.00 

1%               210.00 

         21,210.00 

20%            4,242.00 

           2,281.00                 2,281 

Description same as in item 30- 56 but with 60 Amps. Switch.

Load break switch, 60 Amp.

Total Composite rate

Accessories 

Total Composite rate

Description same as in item 30- 59 but with 2 Nos. 40W lamps, Philips TMS-240 or equivalent
make

Contractor's profit & overhead

 Flourescent tube light 40W, Single

 Flourescent tube light 40W, Double

Supply and install surface mounted flourescent light fixture with a 40W. Lamp TMS-140 Philips
type or approved equivalent complete with ballast, power factor improvement capacitor, starter
etc. and including all installation materials.

Total Composite rate

Total 

Contractor's profit & overhead

Accessories 

3. Tools & Plant

3. Tools & Plant

Total 

Contractor's profit & overhead

3. Tools & Plant

Total 

Contractor's profit & overhead

3. Tools & Plant

Total 

Contractor's profit & overhead

Load break switch, 30 Amp.

Total Composite rate
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 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 61

No.

1.  Labour

Total Labour rate Same as in item 30 - 59               160.00                    160 

2. Material

12.00 No. @           3,500.00          42,000.00 

1%               420.00 

         42,420.00 

20%            8,484.00 

           4,402.00                 4,402 

Item No. 30- 62

No.

1.  Labour

Total Labour rate Same as in item 30 - 59               160.00                    160 

2. Material

12.00 No. @           4,800.00          57,600.00 

1%               576.00 

         58,176.00 

20%          11,635.20 

           5,977.60                 5,978 

Item No. 30- 63

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 59               160.00                    160 

2. Material

12.00 No. @           4,500.00          54,000.00 

1%               540.00 

Total          54,540.00 

20%          10,908.00 

           5,614.00                 5,614 

Item No. 30- 64

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 59               160.00                    160 

2. Material

12.00 No. @           5,500.00          66,000.00 

1%               660.00 

         66,660.00 

20%          13,332.00 

           6,826.00                 6,826 

Item No. 30- 65

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 59               160.00                    160 

2. Material

12.00 No. @           4,500.00          54,000.00 

1%               540.00 

         54,540.00 

20%          10,908.00 

           5,614.00                 5,614 

3. Tools & Plant

Contractor's profit & overhead

3. Tools & Plant

Total 

Contractor's profit & overhead

3. Tools & Plant

Total 

Contractor's profit & overhead

Total Composite rate

Tube light 4 Nos. - 20W lamps with louvers 

Description same as in item 30- 59 but with acrylic plastic cover or louvers and four Nos. 20W.
Lamps, Philips type TCS-420L or approved equivalent.

Total Composite rate

Description same as in item 30- 59 but with acrylic plastic cover or louvers and two Nos. 40W.
Lamps, Philips type GMS-276 or approved equivalent.

 Flour. tube light 40W with louvers - Double

Total Composite rate

 Flourescent tube light 40W with louvers -Single

Total 

Contractor's profit & overhead

3. Tools & Plant

Description same as in item 30- 59 but with acrylic plastic cover or louvers and one No. 40W.
Lamps, Philips type GMS-176 or approved equivalent.

Total Composite rate

 Flour. tube light 40W, Single with Ind. reflector

Total Composite rate

Description same as in item 30- 59 but with industrial reflector and 2 Nos. 40W lamps, Philips GKD-
240 or equivalent make

 Flour. tube light 40W, Double with Ind. reflector

Description same as in item 30- 59 but with industrial reflector and 1 No. 40W lamps, Philips GKD-
140 or equivalent make

Total 

Contractor's profit & overhead

3. Tools & Plant
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 66

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 59               160.00                    160 

2. Material

12.00 No. @           6,500.00          78,000.00 

1%               780.00 

         78,780.00 

20%          15,756.00 

           8,038.00                 8,038 

Item No. 30- 67

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 59               160.00                    160 

2. Material

12.00 No. @           1,300.00          15,600.00 

1%               156.00 

         15,756.00 

20%            3,151.20 

           1,735.60                 1,736 

Item No. 30- 68

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 59               160.00                    160 

2. Material

12.00 No. @              950.00          11,400.00 

1%               114.00 

         11,514.00 

20%            2,302.80 

           1,311.40                 1,311 

Item No. 30- 69

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 59               160.00                    160 

2. Material

12.00 No. @           4,000.00          48,000.00 

1%               480.00 

         48,480.00 

20%            9,696.00 

           5,008.00                 5,008 

Item No. 30- 70

No.

Detail of cost for 12 Nos.

1.  Labour

Electrician 10.00 Hrs @              125.00            1,250.00 

Helper 10.00 Hrs @                75.00               750.00 

3. Tools & Plant

Total 

Contractor's profit & overhead

3. Tools & Plant

Total 

Contractor's profit & overhead

3. Tools & Plant

Total 

3. Tools & Plant

Description same as in item 30- 59 but with acrylic plastic cover or louvers and six Nos. 20W.
lamps, Philips type GMS-276 or approved equivalent.

Tube light 6 Nos. - 20W lamps with louvers 

Total Composite rate

Description same as in item 30- 59 but with batten and one No. 40W. Lamps, Philips type P-140 or
approved equivalent.

 Flourescent  tube light 40W with batten

Total 

Contractor's profit & overhead

Total Composite rate

Description same as in item 30- 59 but with batten and one No. 20W. Lamps, Philips type P-120 or
approved equivalent.

 Flourescent  tube light 20W with batten

Total Composite rate

Supply and install recessed mounting flourescent light fixture with 2Nos. 40W lamps acrylic plastic 
cover or louvers, Philips type TBS 300E /240L or approved equivalent, complete with ballast,
power factor improvement capacitor, starter etc. including all installation material.

T. light 40W recessed mounted, plastic louver

Total Composite rate

Contractor's profit & overhead

Description same as item 30- 69 but with metal louvers and four Nos. 20W lamps - Philips type TBS
300 / 240 MI or approved equivalent.

  30 - 1131



Government of Balochistan
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 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

           2,000.00 

20%               400.00 

Total Labour rate               200.00                    200 

2. Material

12.00 No. @           4,800.00          57,600.00 

1%               576.00 

         58,176.00 

20%          11,635.20 

           6,017.60                 6,018 

Item No. 30- 71

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 70               200.00                    200 

2. Material

12.00 No. @           4,000.00          48,000.00 

1%               480.00 

         48,480.00 

20%            9,696.00 

           5,048.00                 5,048 

Item No. 30- 72

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 70               200.00                    200 

2. Material

12.00 No. @           5,800.00          69,600.00 

1%               696.00 

         70,296.00 

20%          14,059.20 

           7,229.60                 7,230 

Item No. 30- 73

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 59               160.00                    160 

2. Material

12.00 No. @           6,500.00          78,000.00 

Lamp 1.00 No. @                45.00                 45.00 

Total          78,045.00 

20%          15,609.00 

           7,964.50                 7,965 

Item No. 30- 74

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 59               160.00                    160 

2. Material

12.00 No. @           3,800.00          45,600.00 

Lamp 1.00 No. @                45.00                 45.00 

Total          45,645.00 

20%            9,129.00 

3. Tools & Plant

Total 

3. Tools & Plant

Total 

Contractor's profit & overhead

Total Composite rate

Description same as item 30- 69 but six Nos. 20W lamps - Philips type TFC-620 or approved
equivalent.

Tube light 6 - 20W lamp recessed mounted

Contractor's profit & overhead

Total Composite rate

Supply and install weather proof incandescent light fixture comprising die-cast aluminium body
with front glass cover fixed to the body by means of stainless steel screws and neoprene gasket,
G.I. wire guard, 1 No 100W lamp, including all installation material Philips type or approved
equivalent.

Contractor's profit & overhead

T. light 4 - 20W recessed mounted, metal louver

Total Composite rate

Contractor's profit & overhead

Description same as item 30- 69 but with four Nos. 40W lamps, Philips type TBS 300 / 240 MI or
approved equivalent.

T. light 40W recessed mounted, plastic louver

3. Tools & Plant

Total 

Light fixture - ceiling mounted

Contractor's profit & overhead

Light fixture - weather proof

Contractor's profit & overhead

Total Composite rate

Supply and install ceiling mounted incandescent light fixture with glass cover and 2 - 60W lamps,
Philips type NCD-533 or approved equivalent.
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

           4,724.50                 4,725 

Item No. 30- 75

No.

Detail of cost for 12 Nos.

1.  Labour

Electrician 6.00 Hrs @              125.00               750.00 

Helper 6.00 Hrs @                75.00               450.00 

           1,200.00 

20%               240.00 

Total Labour rate               120.00                    120 

2. Material

12.00 No. @           1,650.00          19,800.00 

Lamp 1.00 No. @                45.00                 45.00 

Total          19,845.00 

20%            3,969.00 

           2,104.50                 2,105 

Item No. 30- 76

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 75               120.00                    120 

2. Material

12.00 No. @           2,150.00          25,800.00 

Lamp 1.00 No. @                45.00                 45.00 

Total          25,845.00 

20%            5,169.00 

           2,704.50                 2,705 

Item No. 30- 77

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 75               120.00                    120 

2. Material

12.00 No. @           4,500.00          54,000.00 

Lamp 1.00 No. @                45.00                 45.00 

Total          54,045.00 

20%          10,809.00 

           5,524.50                 5,525 

Total Composite rate

Light fixture - recessed mounted

Contractor's profit & overhead

Supply and install wall mounted incandescent light fixture with 60W lamp, Philips type NBRS-511
or approved equivalent.

Contractor's profit & overhead

Light fixture - wall mounted, incandescent lamp

Contractor's profit & overhead

Total Composite rate

Light fixture - ceiling mounted, incandescent lamp

Supply and install recessed mounted incandescent light fixture with 100W lamp including all
installation materials, Philips type DDN-24 or approved equivalent.

Total Composite rate

Contractor's profit & overhead

Total Composite rate

Description same as in item 30- 75 but ceiling mounted, Philips type NBR-511 or approved
equivalent.
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 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 78

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 75               120.00                    120 

2. Material

12.00 No. @           4,200.00          50,400.00 

20%          10,080.00 

           5,160.00                 5,160 

Item No. 30- 79

No.

Detail of cost for 12 Nos.

1.  Labour

Electrician 18.00 Hrs @              125.00            2,250.00 

Helper 18.00 Hrs @                75.00            1,350.00 

           3,600.00 

20%               720.00 

Total Labour rate               360.00                    360 

2. Material

12.00 No. @         15,500.00        186,000.00 

20%          37,200.00 

         18,960.00               18,960 

Item No. 30- 80

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 79               360.00                    360 

2. Material

12.00 No. @         16,000.00        192,000.00 

20%          38,400.00 

         19,560.00               19,560 

Item No. 30- 81

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 79               360.00                    360 

2. Material

12.00 No. @         18,000.00        216,000.00 

20%          43,200.00 

         21,960.00               21,960 

Item No. 30- 82

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 79               360.00                    360 

2. Material

12.00 No. @         14,200.00        170,400.00 

20%          34,080.00 

         17,400.00               17,400 

Light fixture - High bay mercury vapour

Contractor's profit & overhead

Total Composite rate

Supply and install recessed mounted light fixture with 150W pressed glass lamp, including all
installation materials - Philips DSS-10 type or approved equivalent.

Supply and install high bay mercury vapour light fixture with 400W. HPLN lamp ballast, with ballast
housing, pipe fixing arrangement etc. Philips HDK-463 type or approved equivalent.

Contractor's profit & overhead

Supply and install mercury vapour light fixture Philips HRC-511 type with 250W. mercury vapour
lamp, polyester filled ballast on already installed tubular pole.

Light fixture - recessed mounted with 150W lamp

Contractor's profit & overhead

Total Composite rate

Total Composite rate

Description same as item 30-80 but with 250W son & Ignitor Philips HRC-511 type or approved
equivalent.

Light fixture - Mercury vapour with 250W lamp

Contractor's profit & overhead

Total Composite rate

Light fixture - Mercury vapour with 125W lamp

Light fixture - Mercury vapour

Contractor's profit & overhead

Contractor's profit & overhead

Supply and install mercury vapour light fixture with 125W PHL-N lamp. ballast starter, power factor
improvement capacitor including suspension rod with fixing arrangement, accessories etc, Philips
HRP 38 type or approved equivalent.

Total Composite rate
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 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 83

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 79               360.00                    360 

2. Material

12.00 No. @         12,500.00        150,000.00 

20%          30,000.00 

         15,360.00               15,360 

Item No. 30- 84

No.

Detail of cost for 12 Nos.

1.  Labour

Electrician 24.00 Hrs @              125.00            3,000.00 

Helper 24.00 Hrs @                75.00            1,800.00 

           4,800.00 

20%               960.00 

Total Labour rate               480.00                    480 

2. Material

12.00 No. @         35,000.00        420,000.00 

20%          84,000.00 

         42,480.00               42,480 

Item No. 30- 85

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 79               360.00                    360 

2. Material

12.00 No. @         17,000.00        204,000.00 

20%          40,800.00 

         20,760.00               20,760 

Item No. 30- 86

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 79               360.00                    360 

2. Material

12.00 No. @           9,500.00        114,000.00 

20%          22,800.00 

         11,760.00               11,760 

Description same as in item 30- 82 but with HPLN-80W lamp Philips HRC-510/80W type or
approved equivalent.

Light fixture - Mercury vapour with 80W lamp

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Supply and install wall mounted weather proof flood light fixture with 250W,HPL-N mercury vapour
lamp, ballast starter, power factor improvement capacitor, including accessories, installation
materials. Philips H/SVF-10 type or approved equivalent.

Light fixture - Flood light weather proof

Contractor's profit & overhead

Total Composite rate

Description same as in item 30- 85 but with 400W. HPL-N lamp Philips H/SVF-10 type or approved
equivalent.

Light fixture - Flood light weather proof

Total Composite rate

Supply and install 100W wall mounted emergency lighting unit with 2 lamps, Ni-Cd battery, battery
charger unit and wall mounting bracket, Presto-beam, Model st-v

Contractor's profit & overhead

Light fixture - Emergency light unit

Contractor's profit & overhead

Total Composite rate
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 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 87

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 79               360.00                    360 

2. Material

Electric fan 56" sweep 12.00 No. @           3,500.00          42,000.00 

20%            8,400.00 

           4,560.00                 4,560 

Item No. 30- 88

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30 - 79               360.00                    360 

2. Material

Electric fan 48" sweep 12.00 No. @           2,750.00          33,000.00 

20%            6,600.00 

           3,660.00                 3,660 

Item No. 30- 89

No. a)

1.  Labour

Electrician 6.00 Hrs @              125.00               750.00 

20%               150.00 

Total Labour rate               900.00                    900 

b)

1.  Labour

Electrician 1.50 Hrs @              125.00               187.50 

Helper 1.50 Hrs @                75.00               112.50 

              300.00 

20%                 60.00 

Total Labour rate               360.00                    360 

Item No. 30- 90

No.

1.  Labour

Electrician 1.00 Hrs @              125.00               125.00 

Helper 1.00 Hrs @                75.00                 75.00 

              200.00 

20%                 40.00 

Total Labour rate               240.00                    240 

2. Material

Copper wire/plate 0.70 Kg. @              480.00               336.00 

20%                 67.20 

              643.20                    643 

Contractor's profit & overhead

Rewinding of 56" and 48" sweep ceiling fan.

Contractor's profit & overhead

Fixing of ceiling fan to ceiling

Contractor's profit & overhead

Supply and install earth connecting point of 10"x 2"x 1/4" (255mm x 50mm x 6mm) size of tinned
copper bar, including brass/tinned copper bolts, nuts and washers.

Contractor's profit & overhead

Total Composite rate

Supply and install 56" (1.42 m) sweep ceiling fan with fan hook and dimmer complete with all
accessories.

Total Composite rate

Contractor's profit & overhead

Total Composite rate

Description same as iterm 30- 87 but with 48" sweep ceiling fan.

Contractor's profit & overhead
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 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 91

Job

Material

Wt. of copper plates 2 x 9.66 kg.   19.32 kg.

3/0 SWG copper wire 0.6236 x 32 m. 19.96 kg.

39.28 kg.

1.  Labour

Excavation Rate as in item 3-21(b) 12.00 Cu.m @              207.38            2,488.50 

Electrician 8.00 Hrs @              125.00            1,000.00 

Helper 8.00 Hrs @                75.00               600.00 

           4,088.50 

20%               817.70 

Total Labour rate            4,906.20                 4,906 

2. Material

Copper wire/plate 39.28 Kg. @              480.00          18,852.10 

Manufacturing cost                  0.30            5,655.63 

Brass bolts  30 mm 8.00 No. @              110.00               880.00 

G.I. pipe 50 mm dia. 8.00 R.M. @           1,029.89            8,239.10 

35%          11,769.39 

         45,396.22 

2%               907.92 

         46,304.14 

20%            9,260.83 

         60,471.17               60,471 

Item No. 30- 92

Job

Material

3/0 SWG copper wire 0.67234 x 16 m. 10.76 kg.

1.  Labour

Electrician 8.00 Hrs @              125.00            1,000.00 

Helper 16.00 Hrs @                75.00            1,200.00 

           2,200.00 

20%               440.00 

Total Labour rate            2,640.00                 2,640 

2. Material

Copper wire/plate 10.76 Kg. @              480.00            5,163.57 

Manufacturing cost 30%            1,549.07 

Brass bolts  30 mm 4.00 No. @              110.00               440.00 

Clamps, bolts & nuts 2.00 No. @              100.00               200.00 

G.I. pipe 50 mm dia. 8.00 R.M. @           1,029.89            8,239.10 

         15,591.75 

3%               467.75 

         16,059.50 

20%            3,211.90 

         21,911.40               21,911 

Supply and install pair of earth electrode each comprising 24"x12" (600mmx 3mm) thick copper
plate buried 13 ft. (4m) deep underground in upright position in a pit and surrounded by mixture of
salt and charcoal (1:3), 12" (300mm) min dia around the plate. The job also includes providing and
fixing all accessories such as nuts, bolts, washers, 2x3/0 SWG (2x70mm) copper conductor
earthing lead.

Salt & Charcoal

3. Tools & Plant

Total 

Contractor's profit & overhead

3. Tools & Plant

Total 

Contractor's profit & overhead

Contractor's profit & overhead

Total Composite rate

Supply and install pair of earth electrode comprising 13 ft (4m) long 2" (50mm) dia G.l. pipe having
3/8" (10mm) dia holes at 20" (500mm) c/c all along the length of pipe burie 15ft (4.5m) underground
in upright position including all accessories for complete installation such as nuts bolts, washers
2x3/0 SWG copper conductor earthing lead complete in all respect.

Contractor's profit & overhead

Total Composite rate
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 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 93

R.M.

Detail of cost for 100 m.

1.  Labour

Electrician 12.00 Hrs @              125.00            1,500.00 

Helper 12.00 Hrs @                75.00               900.00 

           2,400.00 

20%               480.00 

Total Labour rate                 28.80                      29 

2. Material

Copper wire/plate 76.00 Kg. @              480.00          36,480.00 

20%            7,296.00 

         43,776.00 

2%               656.64 

         44,432.64 

20%            8,886.53 

Total Composite rate               561.99                    562 

Item No. 30- 94

R.M.

Total Labour rate                 30.24                      30 

Total Composite rate               590.10                    590 

Item No. 30- 95

Job

1.  Labour

Electrician 4.00 Hrs @              125.00               500.00 

Helper 4.00 Hrs @                75.00               300.00 

              800.00 

20%               160.00 

Total Labour rate               960.00                    960 

2. Material

Copper wire/plate 4.50 Kg. @              480.00            2,160.00 

30%               648.00 

15%               324.00 

           3,132.00 

10%               313.20 

           3,445.20 

20%               689.04 

           5,094.24                 5,094 

Item No. 30- 96

Job

1.  Labour

Total Labour rate Same as in item 30-95               960.00                    960 

2. Material

Copper wire/plate 3.16 Kg. @              480.00            1,516.80 

30%               455.04 

25%               379.20 

           2,351.04 

10%               235.10 

           2,586.14 

20%               517.23 

           4,063.37                 4,063 

3. Tools & Plant

Total 

Contractor's profit & overhead

Manufacturing cost

Clamps, bolts & nuts

3. Tools, plant & testing

Total 

Contractor's profit & overhead

Total Composite rate

Accessories

3. Tools & Plant

Contractor's profit & overhead

Manufacturing cost

Clamps, bolts & nuts

Contractor's profit & overhead

Description same as in item 30- 93 but underground at a depth of 24" (600mm) from ground level.

Total Composite rate

5% extra effort on item 30-93

Contractor's profit & overhead

Supply and install 6.5 ft (2 m) long 3/8" (10mm) dia vertical air termination hard-drawn copper rod
vertically on building top, including all fixing accessories such as copper flanges, mild steel
anchor bolts, copper clamps etc.

Total 

5% extra effort on item 30-93

Supply and install 8 ft (2.5 m) long 5/8" (16mm) dia hard-drawn copper rod earth electrode
underground for lighting protection including all accessories such as nuts, bolts, fixing clamps
etc. The earth electrode shall be installed such that its top is 14" (350mm) below finished ground
level.

Supply and install 12" x 1/8" (25mm x 3mm) copper strip for lighting protection including all
installation accessories such as copper clamps nuts, bolts, washers, testing terminal etc. on
surface of roof, wall etc.
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Item No. 30- 97

Job

Materials

Concrete 1:2:4 0.43 Cu.m.

1. Labour

For concrete Same as in item 5-13(a) 0.43 Cu.m. @           1,292.38               558.31 

For plaster Same as in item 15-3 1.30 Sq.m. @           1,271.88            1,653.44 

20%               442.35 

            2,654.09 

20%               530.82 

Total Labour rate            3,184.91                 3,185 

2. Material

Concrete 1:2:4    Rate as per item 5-8c 0.43 Cu.m. @           4,971.92            2,147.87 

10%               214.79 

5%               107.39 

1.00 No. @           1,500.00            1,500.00 

           3,970.05 

20%               794.01 

           7,948.97                 7,949 

Item No. 30- 98

No.

Detail of Cost for 12 Nos.

1.  Labour

Electrician 2.00 Hrs @              125.00               250.00 

Helper 2.00 Hrs @                75.00               150.00 

              400.00 

20%                 80.00 

Total Labour rate                 40.00                      40 

2. Material

Telephone rosette 12.00 No. @                66.00               792.00 

12.00 No. @              105.00            1,260.00 

           2,052.00 

20%               410.40 

              245.20                    245 

Item No. 30- 99

No.

1.  Labour

Electrician 8.00 Hrs @              125.00            1,000.00 

Helper 8.00 Hrs @                75.00               600.00 

           1,600.00 

20%               320.00 

Total Labour rate            1,920.00                 1,920 

2. Material

2.00 No. @              451.00               902.00 

Telephone box 20 pair 1.00 No. @              770.00               770.00 

3%                 50.16 

           1,722.16 

3%                 51.66 

           1,773.82 

20%               354.76 

           4,048.59                 4,049 

Item No. 30- 100

No.

1.  Labour

Total Labour rate Same as in item 30 - 99            1,920.00                 1,920 

2. Material

2.00 No. @              880.00            1,760.00 

1.00 No. @           2,640.00            2,640.00 

3. Tools, plant & testing

Total 

Contractor's profit & overhead

Plastering

Shuttering

Contractor's profit & overhead

Contractor's profit & overhead

Accessories

Total Composite rate

Telephone terminal strip 20 pair

Total Composite rate

Telephone terminal strip 30 pair

Electric plastic box with plate single hole

Supply and install recessed type telephone distribution box suitable for 20 pair cable including
appropriate size 16 SWG sheet steel box with hinged, latched and lockable cover.

Contractor's profit & overhead

Total Composite rate

Telephone box 30 to 60 pair

Description same as in item 30- 99 but with 30 pair telephone distribution box.

Construction of 20" x 20" (500mm x 500 mm) square inspection chamber for earth electrodes
including medium duty C.I. cover and all associated civil works.

Supply and install wall mounted 4 ways, 5 Amp, flush mounting type telephone rosette including
plastic box and  face plate.

Contractor's profit & overhead

Contractor's profit & overhead

C.I. cover and frame 24" size medium duty 

For shuttering
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3%               132.00 

           4,532.00 

3%               135.96 

           4,667.96 

20%               933.59 

           7,521.55                 7,522 

Item No. 30- 101

No.

1.  Labour

Total Labour rate Same as in item 30 - 99            1,920.00                 1,920 

2.  Material

2.00 No. @           1,199.00            2,398.00 

1.00 No. @           2,640.00            2,640.00 

3%               151.14 

           5,189.14 

3%               155.67 

           5,344.81 

20%            1,068.96 

           8,333.78                 8,334 

Item No. 30- 102

No.

1.  Labour

Total Labour rate Same as in item 30 - 99            1,920.00                 1,920 

2. Material

2.00 No. @           1,760.00            3,520.00 

1.00 No. @           2,640.00            2,640.00 

3%               184.80 

           6,344.80 

3%               190.34 

           6,535.14 

20%            1,307.03 

           9,762.17                 9,762 

Item No. 30- 103

No.

1.  Labour

Total Labour rate Same as in item 30 - 99            1,920.00                 1,920 

2. Material

2.00 No. @           2,530.00            5,060.00 

1.00 No. @           2,640.00            2,640.00 

3%               231.00 

           7,931.00 

3%               237.93 

           8,168.93 

20%            1,633.79 

         11,722.72               11,723 

Accessories

3. Tools, plant & testing

Total 

Contractor's profit & overhead

3.  Tools, plant & testing

Total 

Contractor's profit & overhead

Accessories

3. Tools, plant & testing

Total 

Contractor's profit & overhead

Total Composite rate

Description same as in item 30- 99 but with 60 pair telephone distribution box.

Accessories

3. Tools, plant & testing

Total 

Contractor's profit & overhead

Accessories

Telephone terminal strip 60 pair

Telephone box 30 to 60 pair

Telephone terminal strip 40 pair

Description same as in item 30- 99 but with 40 pair telephone distribution box.

Description same as in item 30- 99 but with 100 pair telephone distribution box.

Telephone terminal strip 100 pair

Telephone box 100 pair

Total Composite rate

Total Composite rate

Total Composite rate

Telephone box 30 to 60 pair

  30 - 1140



Government of Balochistan

(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 104

R.M.

Detail of cost for 10 m.

1.  Labour

Electrician 16.00 Hrs @              125.00            2,000.00 

Fitter 16.00 Hrs @                87.50            1,400.00 

Helper 64.00 Hrs @                75.00            4,800.00 

           8,200.00 

20%            1,640.00 

Total Labour rate               984.00                    984 

2. Material

10.00 R.M @         20,000.00             200,000 

10%               20,000 

            220,000 

2%                 4,400 

            224,400 

20%               44,880 

              27,912               27,912 

Item No. 30- 105

R.M.

Detail of cost for 10 m.

1.  Labour

Total Labour rate Same as in item 30 - 104               984.00                    984 

2. Material

10.00 R.M @         30,000.00             300,000 

10%               30,000 

            330,000 

2%                 6,600 

            336,600 

20%               67,320 

              41,376               41,376 

Item No. 30- 106

R.M.

Detail of cost for 10 m.

1.  Labour

Total Labour rate Same as in item 30 - 104               984.00                    984 

2. Material

10.00 R.M @         40,000.00             400,000 

10%               40,000 

            440,000 

2%                 8,800 

            448,800 

20%               89,760 

              54,840               54,840 

3. Tools, plant & testing

Total 

Contractor's profit & overhead

Contractor's profit & overhead

Accessories

3. Tools, plant & testing

Total 

Contractor's profit & overhead

Accessories

Accessories

3. Tools, plant & testing

Total 

Electric L.T. bus tie duct  800 Amp.

Total Composite rate

Description same as in item 30- 104 but with 1200A bus tie duct.

Description same as in item 30- 104 but with 1600A bus tie duct.

Electric L.T. bus tie duct 1600 Amp.

Total Composite rate

Contractor's profit & overhead

Electric L.T. bus tie duct 1200 Amp.

Total Composite rate

Provide, install, connect, test and commission 3 phase 500V, 800 Amps, L.T.. Bus-tie duct for
connection between transformer L.T and L.T. switch board. Bus-duct shall comprise rectangular
copper conductor insulated and enclosed in corrosion resistant sheet steel enclosure complete
with all installation, supporting materials and accessories.
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 107

Job

1.  Labour

Electrician 2.00 Hrs @              125.00                    250 

Helper 1.50 Hrs @                75.00                    113 

                   363 

20%                      73 

Total Labour rate                    435                    435 

2. Material

1.00 No. @           3,850.00                 3,850 

                4,285 

                 0.20                    857 

                5,577                 5,577 

Item No. 30- 108

Job a)

1.  Labour

Electrician 5.00 Hrs @              125.00                    625 

Helper 5.00 Hrs @                75.00                    375 

                1,000 

20%                    200 

Total Labour rate                 1,200                 1,200 

2. Material

Full DC Invertor 1 ton 1.00 No. @ 57000.00               57,000 

Wall Bracket for Split type AC units 1.00 No. @ 1500.00                 1,500 

Coper Pipe for Split type AC units 4.00 RM @ 1000.00                 4,000 

              62,500 

3. Tools, plant & testing 2%                 1,250 

              63,750 

20%               12,750 

              77,700               77,700 

Job b)

1.  Labour

Electrician 5.00 Hrs @              125.00                    625 

Helper 5.00 Hrs @                75.00                    375 

                1,000 

20%                    200 

Total Labour rate                 1,200                 1,200 

2. Material

Full DC Invertor 1.5 ton 1.00 No. @ 70000.00               70,000 

Wall Bracket for Split type AC units 1.00 No. @ 1500.00                 1,500 

Coper Pipe for Split type AC units 4.00 RM @ 1000.00                 4,000 

              75,500 

3. Tools, plant & testing 2%                 1,510 

              77,010 

20%               15,402 

              93,612               93,612 

Job c)

1.  Labour

Electrician 5.00 Hrs @              125.00                    625 

Helper 5.00 Hrs @                75.00                    375 

                1,000 

20%                    200 

Total 

Contractor's profit & overhead

Total 

Contractor's profit & overhead

Total 

Supply, install, connect Ceiling Fan energy efficent model as approved and rated 3-Star by NEECA
with power consumption of less than 80 W+10%

Contractor's profit & overhead

Three Star Rating Fan 56''

Total Composite rate

Supply and Install wall Mounted Split Air Conditioners invertor Energy Saver Model 1 Ton

Total Composite rate

Total 

Contractor's profit & overhead

Supply and Install wall Mounted Split Air Conditioners invertor Energy Saver Model 1.5 Ton

Total 

Contractor's profit & overhead

Total 

Contractor's profit & overhead

Total Composite rate

Supply and Install wall Mounted Split Air Conditioners invertor Energy Saver Model 2 Ton

Total 

Contractor's profit & overhead
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Total Labour rate                 1,200                 1,200 

2. Material

Full DC Invertor 2 ton 1.00 No. @ 155000.00             155,000 

Wall Bracket for Split type AC units 1.00 No. @ 1500.00                 1,500 

Coper Pipe for Split type AC units 4.00 RM @ 1000.00                 4,000 

            160,500 

3. Tools, plant & testing 2%                 3,210 

            163,710 

20%               32,742 

            197,652             197,652 
Item No. 30- 109

Job a)

1.  Labour

Electrician 10.00 Hrs @              125.00                 1,250 

Helper 10.00 Hrs @                75.00                    750 

                2,000 

20%                    400 

Total Labour rate                 2,400                 2,400 

2. Material

Full DC Invertor 2.5 ton 1.00 No. @ 175000.00             175,000 

Wall Bracket for Split type AC units 1.00 No. @ 1500.00                 1,500 

Coper Pipe for Split type AC units 5.00 RM @ 1000.00                 5,000 

            181,500 

3. Tools, plant & testing 2%                 3,630 

            185,130 

20%               37,026 

            224,556             224,556 

Job b)

1.  Labour

Electrician 10.00 Hrs @              125.00                 1,250 

Helper 10.00 Hrs @                75.00                    750 

                2,000 

20%                    400 

Total Labour rate                 2,400                 2,400 

2. Material

Full DC Invertor 3 ton 1.00 No. @ 250000.00             250,000 

Wall Bracket for Split type AC units 1.00 No. @ 1500.00                 1,500 

Coper Pipe for Split type AC units 5.00 RM @ 1000.00                 5,000 

            256,500 

3. Tools, plant & testing 2%                 5,130 

            261,630 

20%               52,326 

            316,356             316,356 

Job c

1.  Labour

Electrician 10.00 Hrs @              125.00                 1,250 

Helper 10.00 Hrs @                75.00                    750 

                2,000 

20%                    400 

Total Labour rate                 2,400                 2,400 

2. Material

Full DC Invertor 4 ton 1.00 No. @ 350000.00             350,000 

Wall Bracket for Split type AC units 1.00 No. @ 1500.00                 1,500 

Coper Pipe for Split type AC units 5.00 RM @ 1000.00                 5,000 

            356,500 

3. Tools, plant & testing 2%                 7,130 

            363,630 

20%               72,726 

            438,756             438,756 

Total 

Contractor's profit & overhead

Supply and Install Cabnet Type Split Air Conditioners invertor Energy Saver Model 2.5 Ton

Contractor's profit & overhead

Total Composite rate

Supply and Install Cabnet Type Split Air Conditioners invertor Energy Saver Model 3 Ton

Total 

Contractor's profit & overhead

Total Composite rate

Supply and Install Cabnet Type Split Air Conditioners invertor Energy Saver Model 4Ton

Total 

Contractor's profit & overhead

Total 

Contractor's profit & overhead

Total Composite rate

Total 

Contractor's profit & overhead

Total Composite rate

Total 

Contractor's profit & overhead

Total 
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 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30-110

R.M.

Detail of Cost for 10 m.

1.  Labour

Electrician 8.00 Hrs @              125.00            1,000.00 

Helper 16.00 Hrs @                75.00            1,200.00 

           2,200.00 

20%               440.00 

Total Labour rate               264.00                    264 

2. Material

10.00 R.M @           6,800.00               68,000 

5%                 3,400 

              71,400 

2%                 1,428 

              72,828 

20%               14,566 

                9,003                 9,003 

Item No. 30-111

No.

Detail of cost for 12 Nos.

1.  Labour

Electrician 24.00 Hrs @              125.00            3,000.00 

Helper 24.00 Hrs @                75.00            1,800.00 

           4,800.00 

20%               960.00 

Total Labour rate               480.00                    480 

2. Material

1.5 sq.mm single core  425.00 R.M. @                24.00          10,200.00 

Electric bell 12.00 No. @              450.00            5,400.00 

Electric bell push 12.00 No. @                80.00               960.00 

Electric plastic box with 
plate single hole

12.00 No. @              105.00            1,260.00 

120.00 R.M. @                20.90            2,508.00 

         20,328.00 

20%            4,065.60 

           2,512.80                 2,513 

Item No. 30- 112

No.

Detail of cost for 12 Nos.

1.  Labour

Electrician 8.00 Hrs @              125.00            1,000.00 

Helper 8.00 Hrs @                75.00               600.00 

           1,600.00 

20%               320.00 

Total Labour rate               160.00                    160 

2. Material

12.00 No. @           1,500.00          18,000.00 

12.00 No. @                45.00               540.00 

         18,540.00 

20%            3,708.00 

           2,014.00                 2,014 

Accessories

3. Tools, plant & testing

Total 

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Supply and install single arm fancy wall bracket comprising brass bracket, apple white cylinderical
glass shade, lamp holder with 100W lamp.

Total Composite rate

Wiring of bell point length upto 50 ft (15m) including supply of bell and bell push, 3x1.5 Sq.mm
PVC insulated single core copper conductor cable in concealed PVC 3/4" (20mm) dia. conduit and
wiring accessories such as elbows, bends, junction boxes, etc 

PVC conduit  pipe 20 mm dia

Contractor's profit & overhead

Contractor's profit & overhead

Armored 95 Sq.mm 3 core cable

Contractor's profit & overhead

Light fixture - Fancy wall bracket, single

Lamp

Total Composite rate

Total Composite rate

Supply, install, connect, test and commission 3 core 95 Sq.mm 11 KV, cross link polythene
insulated shielded, armoured and PVC jacketted cable for connecting transformers to HT panel
complete in all respect.
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 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 113

No. a)

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30- 79               360.00                    360 

2. Material

12.00 No. @           2,000.00          24,000.00 

20%            4,800.00 

           2,760.00                 2,760 

No. b)

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30- 79               360.00                    360 

2. Material

Plastic Electric exhaust 
fan 8"

12.00 No. @ 2000.00          24,000.00 

20%            4,800.00 

           2,760.00                 2,760 

No. c)

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30- 79               360.00                    360 

2. Material

Plastic Electric exhaust 
fan 6"

12.00 No. @ 1800.00          21,600.00 

20%            4,320.00 

           2,520.00                 2,520 

Item No. 30- 114

No.

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate Same as in item 30- 79               360.00                    360 

2. Material

12.00 No. @           2,200.00          26,400.00 

Wall bolts 36.00 No. @                22.00               792.00 

         27,192.00 

20%            5,438.40 

           3,079.20                 3,079 

Item No. 30-115

Each

1.  Labour

Electrician 8.00 Hrs @              125.00            1,000.00 

Helper 8.00 Hrs @                75.00               600.00 

           1,600.00 

20%               320.00 

Total Labour rate            1,920.00                 1,920 

2. Material

Electric - MCCB TP/100A 
(Local)

1.00 No. @           4,500.00            4,500.00 

Electric - Amp. meter 
(Local)

3.00 No. @              950.00            2,850.00 

Electric - MCB Single pole 
(Local)

15.00 No. @              390.00            5,850.00 

Electric - Nuetral & earth 
links

2.00 No. @              500.00            1,000.00 

Electric - Page bar 3.00 No. @              300.00               900.00 

Electric - Distribution box 
casing 18SWG

1.00 No. @           3,500.00            3,500.00 

5%               930.00 

         19,530.00 

20%            3,906.00 

Contractor's profit & overhead

Total Composite rate

Supply and install 6" (200 mm) exhaust fan including plastic louvers.

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Supply and install 8" (200 mm)  exhaust fan including plastic louvers.

Electric exhaust fan 10"

Total Composite rate

Supply and install 20" (500 mm) sweep revolving bracket fan with guard.

Electric fan bracket

Total Composite rate

Supply and install distribution board, 18 SWG steel sheet 18"x24" enclosure, suitable for recess
mounting, comprising one incoming MCCB-TP/100A, Outgoing 9 single phase MCB of various
capacity with internal wiring earthing, neutral link etc. alongwith three Digital Amp. meters with
lights.

Contractor's profit & overhead

Testing & commissioning

Contractor's profit & overhead

Supply and install 10" (250 mm) sweep exhaust fan including plastic louvers.
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 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

         25,356.00               25,356 

Item No. 30-116

Each a)

1.  Labour

Electrician 8.00 Hrs @              125.00            1,000.00 

Helper 8.00 Hrs @                75.00               600.00 

           1,600.00 

20%               320.00 

Total Labour rate            1,920.00                 1,920 

2. Material

Electric - MCCB TP/60A 
(Imported)

1.00 No. @           5,500.00            5,500.00 

Electric - Volt meter 500V 
(Imported)

1.00 No. @           1,500.00            1,500.00 

Electric - Voltage 
selective switch 

1.00 No. @           1,250.00            1,250.00 

Electric - Transformer 
type indication lights

3.00 No. @              350.00            1,050.00 

Electric - MCB Single pole 
(Imported)

9.00 No. @              480.00            4,320.00 

Electric - Nuetral & earth 
links

2.00 No. @              500.00            1,000.00 

Electric - Page bar 3.00 No. @              300.00               900.00 

Electric - Distribution box 
casing 16SWG

1.00 No. @           4,200.00            4,200.00 

Electric - HRC fuses 3.00 No. @              350.00            1,050.00 

5%            1,038.50 

         21,808.50 

20%            4,361.70 

         28,090.20               28,090 

b)

1.  Labour

Electrician 2.00 Hrs @              125.00               250.00 

Helper 2.00 Hrs @                75.00               150.00 

              400.00 

20%                 80.00 

Total Labour rate               480.00                    480 

2. Material

Circuit Breaker 6 Ampere 1.00 No. @ 900.00               900.00 

Bus bar (6 to 10 Ampere 1.00 No. @ 900.00               900.00 

5%                 90.00 

           1,890.00 

20%               378.00 

           2,748.00                 2,748 

Item No. 30-117

No.

a)

Detail of cost for 12 Nos.

1.  Labour

Helper 2.00 Hrs @                75.00               150.00 

20%                 30.00 

Total Labour rate                 15.00                      15 

2. Material

Lamp 12.00 No. @                45.00               540.00 

20%               108.00 

                69.00                      69 

b)

Detail of cost for 12 Nos.

1.  Labour

Contractor's profit & overhead

Contractor's profit & overhead

25W to 100W  

200 Watt bulb

Extra for installing each number circuit breaker 6 
Ampere on same distribution board and bus bar (For 
outgoing)

Contractor's profit & overhead

Testing & commissioning

Contractor's profit & overhead

Total Composite rate

Provide, install, test and commission recessed wall mounting type distribution board fabricated
from 16 SWG steel sheet, powder coated with approved color back box comprising one incoming
MCCB-TP/60A and outgoing 9 single phase MCB of various capacity having overload & short
circuit protection and of 6 KA braking capacity complete with internal wiring earthing, nuetral link,
termination blocks, phase indicating lights alongwith 500V voltmeter.

Contractor's profit & overhead

Contractor's profit & overhead

Testing & commissioning

Total Composite rate

Total Composite rate

Supply and install Energy Saver electric bulbs

Total Composite rate
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 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Total Labour rate                 15.00                      15 

2. Material

Lamp 200W 12.00 No. @              125.00            1,500.00 

20%               300.00 

              165.00                    165 

c)

Detail of cost for 12 Nos.

1.  Labour

Total Labour rate                 15.00                      15 

2. Material

12.00 No. @              250.00            3,000.00 

20%               600.00 

              315.00                    315 

Item No. 30-118

a)

1.  Labour

Electrician 1.00 Hrs @              125.00               125.00 

Plumber 3.00 Hrs @              125.00               375.00 

Helper 3.00 Hrs @                75.00               225.00 

              725.00 

20%               145.00 

Total Labour rate               870.00                    870 

2. Material

1.00 No. @         10,000.00          10,000.00 

20%            2,000.00 

Total          12,000.00 

20%            2,400.00 

         15,270.00               15,270 

b)

1.  Labour

Total Labour rate               870.00                    870 

2. Material

1.00 No. @           7,900.00            7,900.00 

10%               790.00 

Total            8,690.00 

20%            1,738.00 

         11,298.00               11,298 

c)

1. Labour

Electrician 8.00 Hrs @              125.00            1,000.00 

Helper 4.00 Hrs @                75.00               300.00 

           1,300.00 

20%               260.00 

Total Labour rate            1,560.00                 1,560 

2. Material

Copper wire              480.00               480.00 

Rewinding materials 50%               650.00 

20%               130.00 

           2,820.00                 2,820 

d)

1. Labour

Electrician 6.00 Hrs @              125.00               750.00 

Helper 3.00 Hrs @                75.00               225.00 

              975.00 

20%               195.00 

Contractor's profit & overhead

Contractor's profit & overhead

Accessories

Contractor's profit & overhead

Supply and install Electric motors with pump including all accessories.

1 HP electric motor with pump

Contractor's profit & overhead

Electric motor 1 H.P. with pump

Total Composite rate

Rewinding of electric motor 1/2 HP

Contractor's profit & overhead

Accessories

Contractor's profit & overhead

Total Composite rate

1/2 HP electric motor with pump

Same as in item 30- 118(a)

Electric motor 1/2 H.P. with pump

Rewinding of electric motor 1 HP

Contractor's profit & overhead

Total Composite rate

25W Philips energy saver

Total Composite rate

Lamp - 25W energy saver 

Same as in item 30- 117(a)

Same as in item 30- 117(a)

Total Composite rate

Contractor's profit & overhead

25% of Labour charges
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Total Labour rate            1,170.00                 1,170 

2. Material

Copper Wire              480.00               480.00 

Rewinding materials 25% of Labour charges 40%               390.00 

20%                 78.00 

           2,118.00                 2,118 

Item No. 30-119

1.  Labour

Electrician 2.00 Hrs @              125.00               250.00 

20%                 50.00 

Total Labour rate               300.00                    300 

2. Material

Electric cutout switch 3.00 No. @              250.00               750.00 

10%                 75.00 

Total               825.00 

20%               165.00 

           1,290.00                 1,290 

Contractor's profit & overhead

Accessories

Contractor's profit & overhead

Total Composite rate

Supply and install 30 Amp. electric cutout (set of three)  including all accessories.

Contractor's profit & overhead

Total Composite rate
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Item No. 30-120

Each

1. Labour

Electrician 1.00 Hrs @              125.00               125.00 

Helper 1.00 Hrs @                75.00                 75.00 

              200.00 

20%                 40.00 

Total Labour rate               240.00                    240 

2. Material

Electric tube rod 1.00 No. @              130.00               130.00 

Electric tube patty fitting 1.00 No. @              950.00               950.00 

10%               108.00 

           1,188.00 

20%               237.60 

           1,665.60                 1,666 

Item No. 30-121

Each

a) Tube patty

1. Labour

Electrician 0.50 Hrs @              125.00                 62.50 

Helper 0.50 Hrs @                75.00                 37.50 

              100.00 

20%                 20.00 

Total Labour rate               120.00                    120 

2. Material

Electric tube patty fitting 1.00 No. @              950.00               950.00 

5%                 47.50 

              997.50 

20%               199.50 

           1,317.00                 1,317 

Each b)

1. Labour

Electrician 0.50 Hrs @              125.00                 62.50 

Helper 0.50 Hrs @                75.00                 37.50 

              100.00 

20%                 20.00 

Total Labour rate                 24.00                      24 

2. Material

Electric tube rod 5.00 No. @              130.00               650.00 

20%               130.00 

              180.00                    180 

Each c)

1. Labour

Electrician 0.50 Hrs @              125.00                 62.50 

20%                 12.50 

Total Labour rate                 75.00                      75 

2. Material

1.00 No. @              290.00               290.00 

5%                 14.50 

              304.50 

20%                 60.90 

              440.40                    440 

Each d)

1. Labour

Contractor's profit & overhead

Total Composite rate

Supply and replace 

Contractor's profit & overhead

Total Composite rate

Tube rod

Accessories

Total 

Contractor's profit & overhead

Accessories

Total 

Contractor's profit & overhead

Tube starter for maintenance work only

Contractor's profit & overhead

Accessories

Total 

Contractor's profit & overhead

Detail for replacing 5 tube rods

Supply and install 40W electric tube light rod including patty

Contractor's profit & overhead

Total Composite rate

Electric tube choke 40w

Total Composite rate

Tube choke (EECO or equivalent) for maintenance
work only

Contractor's profit & overhead

  30 - 1149



Government of Balochistan

(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Total Labour rate                 24.00                      24 

2. Material

1.00 No. @                30.00                 30.00 

20%                   6.00 

                60.00                      60 

Item No. 30-122

Each

a)

1. Labour

Total Labour rate                 24.00                      24 

2. Material

1.00 No. @              120.00               120.00 

10%                 12.00 

Total               132.00 

20%                 26.40 

              182.40                    182 

Each b)

1. Labour

Total Labour rate                 24.00                      24 

2. Material

1.00 No. @                120.0               120.00 

10%                 12.00 

Total               132.00 

20%                 26.40 

              182.40                    182 

Item No. 30-123

Each

a)

1. Labour

Total Labour rate               360.00                    360 

2. Material

1.00 No. @         15,000.00               15,000 

5%                    750 

Total               15,750 

20%                 3,150 

              19,260               19,260 

Each b)

1. Labour

Total Labour rate               360.00                    360 

2. Material

1.00 No. @         16,500.00               16,500 

5%                    825 

Total               17,325 

20%                 3,465 

              21,150               21,150 

Accessories

Contractor's profit & overhead

Accessories

Contractor's profit & overhead

Accessories

Contractor's profit & overhead

Total Composite rate

Same as in item 30- 79

Plastic holder including base plate

Supply and install

Same as in item 30-121(b)

Electric bulb holder plastic

Total Composite rate

Electric geyser 55 gals.

Total Composite rate

35 gallons electric geyser

55 gallons electric geyser

Same as in item 30- 79

Electric geyser 35 gals.

Electric tube starter

Total Composite rate

Same as in item 30-121(b)

Brass holder for maintenance work only

Contractor's profit & overhead

Accessories

Contractor's profit & overhead

Total Composite rate

Same as in item 30-121(b)

Electric bulb holder brass

Supply and install
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 124

Each a) LED Bulbs

Detail of cost for 10 Nos.
1.  Labour
Electrician 8.00 Hrs @              112.00               896.00 
Helper 8.00 Hrs @                57.75               462.00 

           1,358.00 
20%                    272 

Total Labour rate               162.96                    163 

2. Material
10.00 Each @              550.00            5,500.00 

           5,500.00 
20%                 1,100 

              822.96                    823 

Each b) LED Panel Lights

Detail of cost for 10 Nos.
1.  Labour
Electrician 8.00 Hrs @              112.00               896.00 
Helper 8.00 Hrs @                57.75               462.00 

           1,358.00 
20%                    272 

Total Labour rate               162.96                    163 

2. Material
10.00 Each @         13,500.00        135,000.00 

       135,000.00 
20%               27,000 

         16,362.96               16,363 

Each c) LED Tube Light

Detail of cost for 10 Nos.
1.  Labour
Electrician 8.00 Hrs @              112.00               896.00 
Helper 8.00 Hrs @                57.75               462.00 

           1,358.00 
20%                    272 

Total Labour rate               162.96                    163 

2. Material
10.00 Each @           1,850.00          18,500.00 

         18,500.00 
20%                 3,700 

           2,382.96                 2,383 

Item No. 30- 125
UPS System

Each a) 750 Watt

1.  Labour
Electrician 8.00 Hrs @              112.00               896.00 
Helper 8.00 Hrs @                57.75               462.00 

           1,358.00 
20%                    272 

Total Labour rate            1,629.60                 1,630 

2. Material
1.00 @         30,000.00          30,000.00 

         30,000.00 
20%                 6,000 

         36,480.00               36,480 

Total Composite rate

Light Fixture Philips Type Decolinca LED 4 Feet ,complete in all respect with allied accessories or 
approved equivalent.  The fitting shall be approved by the Engineer.

Contractor's profit & overhead

Light Fixture Philips Type Decolinca LED 4 Feet

Contractor's profit & overhead
Total Composite rate

Supply, installation, testing and commissioning of 220 Volts, single phase, 50 Hz Brand New UPS 
complete in all respect of the following rating:

Contractor's profit & overhead

750 Watt UPS

Contractor's profit & overhead
Total Composite rate

Light Fixture Philips Type LED 13W,complete in all respect with allied accessories or approved 
equivalent.  The fitting shall be approved by the Engineer.

Contractor's profit & overhead

Light Fixture Philips Type LED 13W

Contractor's profit & overhead
Total Composite rate

Light Fixture Philips Type LED  Smart Panel (2X2) 36W,complete in all respect with allied 
accessories or approved equivalent.  The fitting shall be approved by the Engineer.

Contractor's profit & overhead

Light Fixture Philips Type LED 1smart panel (2x2) 36 W

Contractor's profit & overhead
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Each b) 1000 Watt

1.  Labour
Electrician 8.00 Hrs @              112.00               896.00 
Helper 8.00 Hrs @                57.75               462.00 

           1,358.00 
20%                    272 

Total Labour rate            1,629.60                 1,630 

2. Material
1.00 @         30,000.00          30,000.00 

         30,000.00 
20%                 6,000 

         36,480.00               36,480 

Each c) 1500 Watt

1.  Labour
Electrician 8.00 Hrs @              112.00               896.00 
Helper 8.00 Hrs @                57.75               462.00 

           1,358.00 
20%                    272 

Total Labour rate            1,629.60                 1,630 

2. Material
1.00 @         35,000.00          35,000.00 

         35,000.00 
20%                 7,000 

         42,480.00               42,480 

Each d) 2000 Watt

1.  Labour
Electrician 8.00 Hrs @              112.00               896.00 
Helper 8.00 Hrs @                57.75               462.00 

           1,358.00 
20%                    272 

Total Labour rate            1,629.60                 1,630 

2. Material
1.00 @         60,000.00          60,000.00 

         60,000.00 
20%               12,000 

         72,480.00               72,480 

Item No. 30- 126

R.M. a)

Detail of cost for 10 Feet
1.  Labour
Electrician 2.00 Hrs @              112.00               224.00 

Helper 2.00 Hrs @                57.75               115.50 

              339.50 
20%                      68 

Total Labour rate               133.63                    134 

2. Material
10.00 Rft. @                35.00               350.00 

              350.00 
20%                      70 

              268.36                    268 

Fire resistance insulated 2-core, 1.5mm2 cable in PVC Conduits in 25 mm2 conduit

Contractor's profit & overhead

750 Watt UPS

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

1000 Watt UPS

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

2000 Watt UPS

Contractor's profit & overhead
Total Composite rate

FIRE ALARM SYSTEM

Contractor's profit & overhead

Fire resistance insulated 2-core, 1.5mm2 cable 

P.V.C. conduit  pipe 25 mm dia

Contractor's profit & overhead

Total Composite rate
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Each b)

Detail of cost for 10 Nos.
1.  Labour
Electrician 8.00 Hrs @              112.00               896.00 
Helper 8.00 Hrs @                57.75               462.00 

           1,358.00 
20%                    272 

Total Labour rate               162.96                    163 

2. Material
10.00 Each @           3,600.00          36,000.00 

         36,000.00 

20%                 7,200 

           4,482.95                 4,483 

Each c)

Detail of cost for 10 Nos.
1.  Labour
Electrician 8.00 Hrs @              112.00               896.00 
Helper 8.00 Hrs @                57.75               462.00 

           1,358.00 
20%                    272 

Total Labour rate               162.96                    163 

2. Material
10.00 Each @           6,000.00          60,000.00 

         60,000.00 

20%               12,000 

           7,362.95                 7,363 

Each d)

Detail of cost for 10 Nos.
1.  Labour
Electrician 8.00 Hrs @              112.00               896.00 
Helper 8.00 Hrs @                57.75               462.00 

           1,358.00 
20%               339.50 

Total Labour rate               169.75                    170 

2. Material
10.00 Each @           2,880.00          28,800.00 

         28,800.00 

20%            7,200.00 

           3,769.75                 3,770 

Each e)

Detail of cost for 10 Nos.
1.  Labour
Electrician 8.00 Hrs @              112.00               896.00 
Helper 8.00 Hrs @                57.75               462.00 

           1,358.00 
20%               339.50 

Total Labour rate               169.75                    170 

2. Material
10.00 Each @           2,880.00          28,800.00 

         28,800.00 

20%            7,200.00 

           3,769.75                 3,770 

Total Composite rate

Addressable Photo electric Smoke Detectors as approved by the engineer (Copper Menvier UK,
Honey well, Gent  or  approved equivalent).

Contractor's profit & overhead

Addressable Photo electric Smoke Detectors as approved 
by the engineer (Copper Menvier UK, Honey well, Gent  or  
approved equivalent).

Contractor's profit & overhead

Total Composite rate

Addressable Heat Detectors as approved by the engineer (Copper Menvier UK, Honey well, Gent
or  approved equivalent).

Contractor's profit & overhead

Addressable Heat  Detectors as approved by the engineer 
(Copper Menvier UK, Honey well, Gent  or  approved 
equivalent).

Contractor's profit & overhead

Total Composite rate

Addressable break glass manual call stations (Copper Menvier UK, Honey well,Gent or approved
equivalent).

Contractor's profit & overhead

Addressable break glass manual call stations (Copper 
Menvier UK, Honey well,Gent  or  approved equivalent).

Contractor's profit & overhead

Total Composite rate

Addressable sounder and accessories (Copper Menvier UK, Honey well,Gent or approved
equivalent).

Contractor's profit & overhead

Addressable sounder and accessories  (Copper Menvier 
UK, Honey well,Gent  or  approved equivalent).

Contractor's profit & overhead
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Each f)

1.  Labour
Electrician 24.00 Hrs @              112.00            2,688.00 
Helper 24.00 Hrs @                57.75            1,386.00 

           4,074.00 
20%            1,018.50 

Total Labour rate            5,092.50                 5,093 

2. Material
1.00 JOB @        155,000.00        155,000.00 

       155,000.00 

20%          38,750.00 

       198,842.50             198,843 

Item No. 30- 127

a) 10.0%

b) 7.5%

Per a)

Total Composite rate

Add extra for respective payable item of ground floor

For first floor

For every additional floor above first floor

Addressable Fire Alarm Control Panel as per project specified requirements (2 Loop) including
backup battery, complete with all installation accessories, testing and commissioning (Copper 
Detail of cost for complete job

Contractor's profit & overhead

Addressable Fire Alarm Control Panel as per project 
specified requirements (2 Loop) including backup battery, 
complete with all installation accessories, testing and 
commissioning (Copper Menvier UK, Honey well, Gent  or  
approved equivalent).

Contractor's profit & overhead
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30- 128
No.

Detail of cost for 1Nos.
1.  Labour
Electrician 24.00 Hrs @              112.00            2,688.00 
Helper 24.00 Hrs @                57.75            1,386.00 

           4,074.00 
20%            1,018.50 

Total Labour rate            5,092.50                 5,093 

2. Material
1.00 No. @         15,000.00          15,000.00 

20%            3,000.00 
         23,092.50               23,093 

Item No. 30-129
Unit

1.  Labour
Electrician 3.00 Hrs @              125.00               375.00 
Helper 3.00 Hrs @                75.00               225.00 

              600.00 
20%               120.00 

Total Labour rate                 60.00                      60 

2. Material
Clipsal Switch I Gang 12.00 No. @ 450.00            5,400.00 

12.00 No. @              105.00            1,260.00 
           6,660.00 

10%               666.00 
Total            7,326.00 

20%            1,465.20 
              792.60                    793 

Item No. 30-130
Unit

Detail of cost for 12 units

1.  Labour
Electrician 4.00 Hrs @              125.00               500.00 
Helper 4.00 Hrs @                75.00               300.00 

              800.00 
20%               160.00 

Total Labour rate                 80.00                      80 

2. Material
Clipsal Switch 2 Gang 12.00 No. @ 500.00            6,000.00 

12.00 No. @              145.00            1,740.00 
           7,740.00 

10%               774.00 
           8,514.00 

20%            1,702.80 
              931.40                    931 

Item No. 30-131
Unit

Detail of cost for 12 units

1.  Labour
Electrician 5.00 Hrs @              125.00               625.00 
Helper 5.00 Hrs @                75.00               375.00 

           1,000.00 
20%               200.00 

Total Labour rate               100.00                    100 

2. Material
Clipsal Switch 3 Gang 12.00 No. @ 550.00            6,600.00 

12.00 No. @              145.00            1,740.00 
           8,340.00 

10%               834.00 
           9,174.00 

20%            1,834.80 
           1,017.40                 1,017 

3. Tools & Plant
Total 
Contractor's profit & overhead
Total Composite rate

Supply and install 1-gang, 5 Amp, 250 Volt,. plate type moulded Clipsal/Schneider or equivalent
imported switch including appropriate size plastic box to be fixed recessed in wall. 

Detail of cost for 12 units

Contractor's profit & overhead

Electric plastic box with plate single hole

3. Tools & Plant

Contractor's profit & overhead
Total Composite rate

Description same as in Item 30-129 but with 2 gang switch.

Contractor's profit & overhead

Electric plastic box with plate two to three hole

3. Tools & Plant
Total 
Contractor's profit & overhead
Total Composite rate

Description same as in Item 30-129 but with 3 gang switch.

Contractor's profit & overhead

Electric plastic box with plate two to three hole

Supply and install Pole mounted weather proof LED 50 Watt fixture including accessories,
installation materials. Philips or approved equivalent

BRP372 LED121/CW 120W 220-240V DM2E 
Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
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(Rs)

 Unit       Rate   
DescriptionUnit 

Component  
Cost

(Rs)

Item No. 30-132
Unit

Detail of cost for 12 units

1.  Labour
Electrician 6.00 Hrs @              125.00               750.00 
Helper 6.00 Hrs @                75.00               450.00 

           1,200.00 
20%               240.00 

Total Labour rate               120.00                    120 

2. Material
Clipsal Switch 4 Gang 12.00 No. @ 600.00            7,200.00 

12.00 No. @              145.00            1,740.00 
           8,940.00 

10%               894.00 
           9,834.00 

20%            1,966.80 
           1,103.40                 1,103 

Item No. 30-133
Unit

Detail of cost for 12 units

1.  Labour
Total Labour rate Same as in item No.30-13               100.00                    100 

2. Material
Clipsal Switch 2  way 12.00 No. @ 950.00          11,400.00 

12.00 No. @              105.00            1,260.00 
Electric - Page bar 12.00 No. @              300.00            3,600.00 

         16,260.00 
10%            1,626.00 

         17,886.00 
20%            3,577.20 

           1,888.60                 1,889 

Item No. 30- 134
No.

Detail of cost for 12 units

1.  Labour
Electrician 24.00 Hrs @              125.00            3,000.00 
Helper 24.00 Hrs @                75.00            1,800.00 

           4,800.00 
20%               960.00 

Total Labour rate               480.00                    480 

2. Material
Clipsal Fan regulator 12.00 No. @ 1250.00          15,000.00 
Clipsal Switch 3 Gang 12.00 No. @ 550.00            6,600.00 

12.00 No. @              145.00            1,740.00 
         23,340.00 

10%            2,334.00 
         25,674.00 

20%            4,668.00 
           3,008.50                 3,009 

Supply and install 5 Amp, 250 Volt moulded, one-way, single pole, flush mounting piano type light
control switch alongwith fan dimmers on appropriate size plastic box to be fixed recessed in wall
alongwith switch box and plate suitable for upto 3 switches on a common board (Clipsal-
Schneider or equivalent)

Contractor's profit & overhead

Electric plastic box with plate two to three hole

3. Tools & Plant
Total 
Contractor's profit & overhead
Total Composite rate

Description same as in Item 30-129 but with 4 up to 6 gang switch.

Contractor's profit & overhead

Electric plastic box with plate two to three hole

3. Tools & Plant
Total 
Contractor's profit & overhead
Total Composite rate

Supply and installation of 5 Amp. 250 Volt, moulded, two-way single pole, flush mounting type
light control single switch including appropriate size plastic box to be fixed recessed in wall.

Electric plastic box with plate single hole

3. Tools & Plant
Total 
Contractor's profit & overhead
Total Composite rate
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(Rs)

Per 
Watt

a)

1. Labour
Electrician 0.03 Hrs/Watt @                  125.00                   3.75 
Helper 0.03 Hrs/Watt @                    87.50                   2.63 

6.38                  
20%                   1.28 

Total Labour rate                   7.65                         7.65 

2. Material
1.00 Per Watt @                    60.00                 60.00 

Accessories  2%                   1.20 
Total                 68.85 

20%                 13.77 
Total Composite Rate                 90.27                       90.25 

Per 
Watt

b)

1. Labour
Electrician 0.03 Hrs/Watt @                  125.00                   3.75 
Helper 0.03 Hrs/Watt @                    87.50                   2.63 

6.38                  
20%                   1.28 

Total Labour rate                   7.65                         7.65 

2. Material
1.00

Per Watt

@                    20.00                 20.00 

Accessories  2%                   0.40 
Total                 28.05 

20%                   5.61 
Total Composite Rate                 41.31                       41.30 

Per  
Amp @ 
12/24 
Volts

c)

1. Labour
Electrician 0.02 Hrs/Amp @                  125.00                   2.50 
Helper 0.02 Hrs/Amp @                    87.50                   1.75 

4.25                  
20%                   0.85 

Total Labour rate                   5.10                         5.10 

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
Item No. 31-1

Supply, Install, connect, test and commission of SOLAR PANEL (Chinese)  & accessories.

Solar Panel available with different Watts (W), 
Efficiency 15.0 % for 100 W and 16% for 300 W+
fill factor 74%
Polycrystaline
 nominal voltage ratings of 12, 24, or 48 V 
Warranty: 80% Standard Performance Warranty after 25 
years  
Environemntal Data: -40 to +85 C
 IEC Certification  IEC61215、IEC61730, TVU (SUD/Nord) 
Greman Certified.
Junction Box IP 67 Rating
Nominal Operating Cell Temperature 45±2 C
Max System Voltage  1000VDC (IEC) (TUV)

Supply, Install, connect, test and commission of  SOLAR INVERTER (Chinese) & accessories.

Solar Inverter 
-Rating (5 kW)
- Power capacity of the inverter including Continuous, 
Limited-Time and Stack rating        voltage conversion and 
regulation of the varying amounts of DC voltages and 
currents generated by the PVPs by External Charge 
Controller.   
- Total Harmonic Distortion (THD), 
- RMS (Root Mean Square) Voltage 
- Peak Voltage regulation
-  Sine Wave
- Automatic ON/OFF
- Stack/Modular arrangement (connecting two or more 
inverters in parallel to perform as one unit).
- Under/Over Voltage & Over Current protection
- Both single/three phase type. 
- Multi-string input with string failure detection.
- AC short circuit protection.
- Ground fault monitoring.
- Ingress protection rating / electrical connection: IP66.
- CEC Efficiency> 85%, 
- Warranty: 1 years 

Supply, Install, connect, test and commission of SOALR CHARGE CONTROLLER (Chinese)  & 
accessories.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)

2. Material
1.00 Per  Amp @ 

12/24 Volts
                 900.00               900.00 

Accessories  2%                 18.00 
Total               923.10 

20%               184.62 
Total Composite Rate            1,112.82                  1,112.80 

d)

i) Fixed

1. Labour
Electrician 0.01 Hrs/Watt @                  125.00                   1.25 
Helper 0.01 Hrs/Watt @                    87.50                   0.88 

2.13                  
Contractor's profit & overhead 20%                   0.43 
Total Labour rate                   2.55                         2.55 

2. Material
1.00 per watt @                    12.00                 12.00 

Accessories  2%                   0.24 
Total                 14.79 
Contractor's profit & overhead 20%                   2.96 
Total Composite Rate                 20.30                       20.30 

ii) Movable
1. Labour
Electrician 0.01 Hrs/Watt @                  125.00                   1.25 
Helper 0.01 Hrs/Watt @                    87.50                   0.88 

2.13                  
Contractor's profit & overhead 20%                   0.43 
Total Labour rate                   2.55                         2.55 

2. Material
1.00 per watt @                    22.00                 22.00 

Accessories  2%                   0.44 
Total                 24.99 
Contractor's profit & overhead 20%                   5.00 
Total Composite Rate                 32.54                       32.55 

PER AH e)

i) 600 Cycle

1. Labour
Electrician 0.02 Hrs /AH @                  125.00                   2.50 
Helper 0.02 Hrs/ AH @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

Contractor's profit & overhead

Supply, Install, connect, test and commission of SOLAR MOUNTING STRUCTURE & accessories.

MOUNTING STRUCTURE FIXED
- Galvanized iron mounting structures
- supported by galvanized Footing
-120 Kmph wind speed withstanding

Charge Controller
Advanced MPPT algorithm with the max. tracking 
efficiency of 95%
• Peak conversion efficiency 90%
• LCD displays 
• Four battery type options: Sealed, Gel, Flooded and User-
defined
• Energy statistics recording
• Programmable battery management parameters
• Built-in running data and event logging, max. 15 months
• Log function: work logs and alarm logs are all recorded
• Field upgradable firmware
• Self-consumption   1.4～2.2W 
• Grounding   Common negative
• Temp. compensation  -3mV/℃/2V
• Enclosure IP20
• Working temperature  -25℃ ~ +55℃

Supply, Install, connect, test and commission of  BATTERIES-LEAD ACID & accessories.

MOUNTING STRUCTURE MOVABLE
- Galvanized iron mounting structures
- supported by galvanized Footing
-120 Kmph wind speed withstanding
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
2. Material

1.00 per  AH @                  150.00               150.00 

Accessories  2%                   3.00 
Total               158.10 
Contractor's profit & overhead 20%                 31.62 
Total Composite Rate               194.82                     194.80 

PER AH ii)

1. Labour
Electrician 0.02 Hrs/ AH @                  125.00                   2.50 
Helper 0.02 Hrs/ AH @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 per  AH @                  240.00               240.00 

Accessories  2%                   4.80 
Total               249.90 
Contractor's profit & overhead 20%                 49.98 
Total Composite Rate               304.98                     305.00 

PER AH iii)

1. Labour
Electrician 0.02 Hrs/ AH @                  125.00                   2.50 
Helper 0.02 Hrs/ AH @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 per  AH @                  780.00               780.00 

Accessories  2%                 15.60 
Total               800.70 
Contractor's profit & overhead 20%               160.14 
Total Composite Rate               965.94                     965.95 

PER AH iv)

1. Labour
Electrician 0.02 Hrs/ AH @                  125.00                   2.50 
Helper 0.02 Hrs/ AH @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 per  AH @                  900.00               900.00 

Accessories  2%                 18.00 
Total               923.10 
Contractor's profit & overhead 20%               184.62 
Total Composite Rate            1,112.82                  1,112.80 

PER AH g)

1. Labour
Electrician 0.02 Hrs/ AH @                  125.00                   2.50 
Helper 0.02 Hrs/ AH @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 

1500 Cycle

12V
Battery Type: Standard Lead Acid
and its life Cycles will be  1500 @ 50% DoD                                  
Max Temperature 25 Degree Celsius

2000 Cycle

12V
Battery Type: Standard Lead Acid
and its life Cycles will be  2000 @ 50% DoD                                  
Max Temperature 25 Degree Celsius

12V
Battery Type: Standard Lead Acid
and its life Cycles will be  600 @ 50% DoD                                  
Max Temperature 25 Degree Celsius

Supply, Install, connect, test and commission of  2VOLT CELL-MAINTENANCE FREE & accessories. 
(1000 Cycles)

1000 Cycle

12V
Battery Type: Standard Lead Acid
and its life Cycles will be  1000 @ 50% DoD                                  
Max Temperature 25 Degree Celsius
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
Total Labour rate                   5.10                         5.10 

2. Material
1.00 per  AH @                  600.00               600.00 

Accessories 5%                 30.00 
Total               635.10 
Contractor's profit & overhead 20%               127.02 
Total Composite Rate               767.22                     767.20 

PER AH h)

1. Labour
Electrician 0.02 Hrs/ AH @                  125.00                   2.50 
Helper 0.02 Hrs/ AH @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 per  AH @                  500.00               500.00 

Accessories 5%                 25.00 
Total               530.10 
Contractor's profit & overhead 20%               106.02 
Total Composite Rate               641.22                     641.20 

PER AH i)

1. Labour
Electrician 0.02 Hrs/100 AH @                  125.00                   2.50 
Helper 0.02 Hrs/100 AH @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 per  AH @               1,000.00            1,000.00 

Accessories 5%                 50.00 
Total            1,055.10 
Contractor's profit & overhead 20%               211.02 
Total Composite Rate            1,271.22                  1,271.20 

PER AH J)

1. Labour
Electrician 0.02 Hrs /AH @                  125.00                   2.50 
Helper 0.02 Hrs/ AH @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

- 1000+ cycles @ 50% DoD)
- Sealed maintenance free
- tubular gel Valve Regulated Lead Acid (VRLA) type.
-  Deep-cycle lead-acid batteries of the sealed type.
- Explosion proof vent plug s at the upper part of the 
container.
- ambient temperature of –10oC to +40oC.
- Lead Plated Solid Copper Connectors.
- easy access and sufficient flexibility at the time of cell 
unit replacement, and also easy to check the status.

Supply, Install, connect, test and commission of  BATTERIES-MAINTENANCE FREE Li- ion  (PO4) & 
accessories.

- ambient temperature of –10oC to +40oC.
- easy access and sufficient flexibility at the time of cell 
unit replacement, and also easy to check the status.
FREE Li- ion  (PO4)                             

Supply, Install, connect, test and commission of  2VOLT CELL-MAINTENANCE FREE & accessories. (600 
Cycles)

- 600+ cycles @ 50% DoD)
- Sealed maintenance free
- tubular gel Valve Regulated Lead Acid (VRLA) type.
-  Deep-cycle lead-acid batteries of the sealed type.
- Explosion proof vent plug s at the upper part of the 
container.
- ambient temperature of –10oC to +40oC.
- Lead Plated Solid Copper Connectors.
- easy access and sufficient flexibility at the time of cell 
unit replacement, and also easy to check the status.

Supply, Install, connect, test and commission of  BATTERIES-GEL 1000 Cycles & accessories.
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
2. Material

1.00 per  AH @                  260.00               260.00 

Accessories  2%                   5.20 
Total               270.30 
Contractor's profit & overhead 20%                 54.06 
Total Composite Rate               329.46                     329.45 

PER AH K)

1. Labour
Electrician 0.02 Hrs/ AH @                  125.00                   2.50 
Helper 0.02 Hrs/ AH @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 per  AH @                  200.00               200.00 

Accessories  2%                   4.00 
Total               209.10 
Contractor's profit & overhead 20%                 41.82 
Total Composite Rate               256.02                     256.00 

PER AH l)

1. Labour
Electrician 0.02 Hrs/ AH @                  125.00                   2.50 
Helper 0.02 Hrs/ AH @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 per  AH @                  550.00               550.00 

Accessories  2%                 11.00 
Total               566.10 
Contractor's profit & overhead 20%               113.22 
Total Composite Rate               684.42                     684.40 

PER AH m)

1. Labour
Electrician 0.02 Hrs/ AH @                  125.00                   2.50 
Helper 0.02 Hrs/ AH @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 per  AH @                  750.00               750.00 

Accessories  2%                 15.00 
Total               770.10 
Contractor's profit & overhead 20%               154.02 
Total Composite Rate               929.22                     929.20 

a)

Supply, Install, connect, test and commission of  BATTERIES-AGM  1000 & accessories.

12V
Battery Type: AGM
and its life Cycles will be equal to 1000 @ 50% DoD                                  
Max Temperature 25 Degree Celsius

Item No. 31-2

Supply, Install, connect, test and commission of INVERTER (European) & accessories.

12V
Battery Type: GEL
and its life Cycles will be equal than 1000 @ 50% DoD                                  
Max Temperature 25 Degree Celsius

Supply, Install, connect, test and commission of  BATTERIES-GEL 600 & accessories.

12V
Battery Type: GEL
and its life Cycles will be equal than 600 @ 50% DoD                                  
Max Temperature 25 Degree Celsius

Supply, Install, connect, test and commission of  BATTERIES-AGM  600 & accessories.

12V
Battery Type: AGM
and its life Cycles will be equal 600 @ 50% DoD                                  
Max Temperature 25 Degree Celsius
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
1. Labour
Electrician 0.03 Hrs/Watt @                  125.00                   3.75 
Helper 0.03 Hrs/Watt @                    87.50                   2.63 

6.38                  
Contractor's profit & overhead 20%                   1.28 
Total Labour rate                   7.65                         7.65 

2. Material
1.00 VA @                    50.00                 50.00 Solar Inverter 

-Rating
- Power capacity of the inverter including Continuous, 
Limited-Time and Stack rating        voltage conversion and 
regulation of the varying amounts of DC voltages and 
currents generated by the PVPs by External MPPT Charge 
Controller.   
- Total Harmonic Distortion (THD), 
- RMS (Root Mean Square) Voltage 
- Peak Voltage regulation
- Pure Sine Wave
- Automatic ON/OFF
- Stack/Modular arrangement (connecting two or more 
inverters in parallel to perform as one unit).
- Under/Over Voltage & Over Current protection
- Both single/three phase type. 
- Multi-string input with string failure detection.
- AC short circuit protection.
- Ground fault monitoring.
- Grid monitoring.
- Ingress protection rating / electrical connection: IP66.
- CEC Efficiency> 97%, 
- Warranty: 2 years 
- EN 62109-1 2010 (Safety), EN 61000-6-2:2005 (EMC 
compatibility)

31- 1166



Government of Balochistan

(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
Accessories  2%                   1.00 
Total                 58.65 
Contractor's profit & overhead 20%                 11.73 
Total Composite Rate                 78.03                       78.05 

b)
I) MPPT 

1. Labour
Electrician 0.02 Hrs/Amp @                  125.00                   2.50 
Helper 0.02 Hrs/Amp @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 Per  Amp @ 

12/24 Volts
@               1,833.00            1,833.00 

Accessories  2%                 36.66 
Total            1,874.76 
Contractor's profit & overhead 20%               374.95 
Total Composite Rate            2,254.81                  2,254.80 

I) PWM

1. Labour

Electrician 0.02
Per  Amp @ 
12/24 Volts

@                  125.00                   2.50 

Helper 0.02
Per  Amp @ 
12/24 Volts

@                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 Per  Amp @ 

12/24 Volts
@                  600.00               600.00 

Accessories  2%                 12.00 
Total               617.10 
Contractor's profit & overhead 20%               123.42 
Total Composite Rate               745.62                     745.60 

•Charge Controller PWM
• Nominal battery voltage   12, 24, 36, 48, 60 V

•Charge Controller MPPT
• Nominal battery voltage   12, 24, 36, 48, 60 V
• Battery voltage operating range   0 Vdc to 80 Vdc
• Max. PV array voltage (operating)   140 V
• Max. PV array open circuit voltage   150 V 
• Max. array short-circuit current   60 A (48 A @ STC)
• Max. charge current  60 A (for all battery voltages except 
60 V)
• Max. output power  3500 W
• Supported battery types   Flooded, GEL, AGM, Custom
• Max. power conversion efficiency  93% (nominal 12 V), 
96% (nominal 24 V), 97% (nominal 36 V), 98% (nominal 
48 V), 99% (nominal 60 V)
• Power consumption, night time   2.5 W
• Auxiliary output   5 - 13 V, up to 200 mA
• IP degree of protection  IP20
• Device mounting   Vertical wall mount
• Ambient air temperature for operation   -20°C to 45°C (-
4°F to 113°F)
• Storage temperature range   -40°C to 85°C (-40°F to 
185°F) full power, power derating above 45°C
• Safety    CSA Certified (UL1741, CSA 107.1) and CE 
Marked for the Low Voltage Directive (EN50178)
• EMC       FCC and Industry Canada (Class B), CE 
Marked for the EMC Directive (EN61000-6-1, -6-3), C-Tick 
compliant

Supply, Install, connect, test and commission of CHARGE CONTROLLER (European) & accessories.
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
Item No. 31-3

R.M.

a) DC Cable 1.5 mm2 Single Core

1. Labour
Electrician 0.02 Hrs @                  125.00                   2.50 
Helper 0.02 Hrs @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 R.M @ 35.00                 35.00 

Accessories  2%                   0.70 
Total                 40.80 
Contractor's profit & overhead 20%                   8.16 
Total Composite Rate                 54.06                       54.05 

b) DC Cable 2.5mm2 Single Core

1. Labour
Electrician 0.02 Hrs @                  125.00                   2.50 
Helper 0.02 Hrs @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 R.M @ 43.00                 43.00 

Accessories  2%                   0.86 
Total                 48.96 
Contractor's profit & overhead 20%                   9.79 
Total Composite Rate                 63.85                       63.85 

c) DC Cable 4mm2 Single Core

1. Labour
Electrician 0.02 Hrs @                  125.00                   2.50 
Helper 0.02 Hrs @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 R.M @ 56.25                 56.25 

Accessories  2%                   1.13 
Total                 62.48 
Contractor's profit & overhead 20%                 12.50 
Total Composite Rate                 80.07                       80.05 

d) DC Cable 4mm2 Two Core

1. Labour
Electrician 0.02 Hrs @                  125.00                   2.50 
Helper 0.02 Hrs @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 R.M @ 137.50               137.50 

Accessories  2%                   2.75 
Total               145.35 
Contractor's profit & overhead 20%                 29.07 
Total Composite Rate               179.52                     179.50 

e) DC Cable 6mm2 Single Core

1. Labour
Electrician 0.02 Hrs @                  125.00                   2.50 
Helper 0.02 Hrs @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 

DC Cable 4mm2 Single Core

DC Cable 4mm2 Two Core

DC Cable
- Stranded and flexible insulated copper DC wires and cables must be used for all outdoor and indoor 
installations.
- voltage drop must not exceed 1% on DC side of the power inverter and 1.5% on AC side of the power 
inverter. 
- The wiring that leads into the pole, protected in a PVC Spiral / Flexible conduit.
- External cables adapted to outdoor exposure as per IEC 60811. 
- The outer insulation: sunlight (UV)-resistant and weather-proof. 

Supply, Install, connect, test and commission of CABLES & accessories.

DC Cable 1.5 mm2 Single Core

DC Cable 2.5mm2 Single Core
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
Total Labour rate                   5.10                         5.10 

2. Material
1.00 R.M @ 81.25                 81.25 

Accessories  2%                   1.63 
Total                 87.98 
Contractor's profit & overhead 20%                 17.60 
Total Composite Rate               110.67                     110.65 

f) DC Cable 6mm2 two Core

1. Labour
Electrician 0.02 Hrs @                  125.00                   2.50 
Helper 0.02 Hrs @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 R.M @ 200.00               200.00 

Accessories  2%                   4.00 
Total               209.10 
Contractor's profit & overhead 20%                 41.82 
Total Composite Rate               256.02                     256.00 

g) DC Cable 6mm2 four Core

1. Labour
Electrician 0.02 Hrs @                  125.00                   2.50 
Helper 0.02 Hrs @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 R.M @ 387.50               387.50 

Accessories  2%                   7.75 
Total               400.35 
Contractor's profit & overhead 20%                 80.07 
Total Composite Rate               485.52                     485.50 

h) DC Cable 10mm2 Single Core

1. Labour
Electrician 0.02 Hrs @                  125.00                   2.50 
Helper 0.02 Hrs @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 R.M @ 137.50               137.50 

Accessories  2%                   2.75 
Total               145.35 
Contractor's profit & overhead 20%                 29.07 
Total Composite Rate               179.52                     179.50 

i) DC Cable 10mm2 two Core

1. Labour
Electrician 0.02 Hrs @                  125.00                   2.50 
Helper 0.02 Hrs @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 R.M @ 325.00               325.00 

Accessories  2%                   6.50 
Total               336.60 
Contractor's profit & overhead 20%                 67.32 
Total Composite Rate               409.02                     409.00 

j) DC Cable 10mm2 Four Core 

1. Labour
Electrician 0.02 Hrs @                  125.00                   2.50 
Helper 0.02 Hrs @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 R.M @ 580.00               580.00 

DC Cable 10mm2 Single Core

DC Cable 10mm2 two Core

DC Cable 6mm2 Single Core

DC Cable 6mm2 two Core

DC Cable 6mm2 four Core

DC Cable 10mm2 Four Core 
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
Accessories  2%                 11.60 
Total               596.70 
Contractor's profit & overhead 20%               119.34 
Total Composite Rate               721.14                     721.15 

k) DC Cable 16mm2 single Core 

1. Labour
Electrician 0.02 Hrs @                  125.00                   2.50 
Helper 0.02 Hrs @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 R.M @ 200.00               200.00 

Accessories  2%                   4.00 
Total               209.10 
Contractor's profit & overhead 20%                 41.82 
Total Composite Rate               256.02                     256.00 

l) DC Cable 16mm2 two Core 

1. Labour
Electrician 0.02 Hrs @                  125.00                   2.50 
Helper 0.02 Hrs @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 R.M @ 676.25               676.25 

Accessories  2%                 13.53 
Total               694.88 
Contractor's profit & overhead 20%               138.98 
Total Composite Rate               838.95                     838.95 

m) DC Cable 16mm2 Four Core 

1. Labour
Electrician 0.02 Hrs @                  125.00                   2.50 
Helper 0.02 Hrs @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 R.M @ 898.75               898.75 

Accessories  2%                 17.98 
Total               921.83 
Contractor's profit & overhead 20%               184.37 
Total Composite Rate            1,111.29                  1,111.30 

n) DC Cable 25mm2 single Core 

1. Labour
Electrician 0.02 Hrs @                  125.00                   2.50 
Helper 0.02 Hrs @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 R.M @ 310.00               310.00 

Accessories  2%                   6.20 
Total               321.30 
Contractor's profit & overhead 20%                 64.26 
Total Composite Rate               390.66                     390.65 

o) DC Cable 25mm2 two Core 

1. Labour
Electrician 0.02 Hrs @                  125.00                   2.50 
Helper 0.02 Hrs @                    87.50                   1.75 

4.25                  
Contractor's profit & overhead 20%                   0.85 
Total Labour rate                   5.10                         5.10 

2. Material
1.00 R.M @ 1203.75            1,203.75 

Accessories  2%                 24.08 
Total            1,232.93 
Contractor's profit & overhead 20%               246.59 
Total Composite Rate            1,484.61                  1,484.60 

DC Cable 16mm2 two Core 

DC Cable 16mm2 Four Core 

DC Cable 25mm2 single Core 

DC Cable 25mm2 two Core 

DC Cable 16mm2 single Core 
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)

Each

a)

1. Labour

Electrician 3.00 Hrs @                  125.00               375.00 
Helper 3.00 Hrs @                    87.50               262.50 

637.50              
Contractor's profit & overhead 20%               127.50 
Total Labour rate               765.00                     765.00 

2. Material

1.00 No. @ 55,500.00                     55,500.00 

Accessories  2%            1,110.00 
Total          56,610.00 
Contractor's profit & overhead 20%          11,322.00 
Total Composite rate          68,697.00                68,697.00 

Each b) 

1. Labour
Electrician 3.00 Hrs @                  125.00               375.00 
Helper 3.00 Hrs @                    87.50               262.50 

637.50              
Contractor's profit & overhead 20%               127.50 
Total Labour rate               765.00                     765.00 

2. Material

1.00 No. @
266,745.70          

       266,745.70 

Accessories  2%            5,334.91 
Total        272,080.61 
Contractor's profit & overhead 20%          54,416.12 
Total Composite rate        327,261.74              327,261.75 

Each c) 

1. Labour
Electrician 3.00 Hrs @                  125.00               375.00 
Helper 3.00 Hrs @                    87.50               262.50 

637.50              
Contractor's profit & overhead 20%               127.50 
Total Labour rate               765.00                     765.00 

2. Material

1.00 No. @ 121,982.80                 121,982.80 

Accessories  2%            2,439.66 
Total        124,422.46 
Contractor's profit & overhead 20%          24,884.49 
Total Composite rate        150,071.95              150,071.95 

Each a)

1. Labour
Electrician 16.00 Hrs @                  125.00            2,000.00 
Helper 16.00 Hrs @                    87.50            1,400.00 

3,400.00           
Contractor's profit & overhead 20%               680.00 
Total Labour rate            4,080.00                  4,080.00 

2. Material
1.00 No. @ 1,045,000.00           1,045,000.00 

Accessories  2%          20,900.00 
Total     1,065,900.00 
Contractor's profit & overhead 20%        213,180.00 
Total Composite rate     1,283,160.00           1,283,160.00 

Indoor/Outdoor IP based static Camera withFull HD, 30-60 fps, 6 - 8 viewing profile, inbuilt IR, SD card 
supported, PoE.

Indoor/Outdoor IP based static Camera withFull HD, 30-60 
fps, 6 - 8 viewing profile, inbuilt IR, SD card supported, 
PoE.

Indoor / Outdoor PTZ Camera: with Full HD, 45-60 fps, 6-8 viewing profile, 150 meter IR, SD-card 
supported

Item No. 31-4

Supply and Install, connect, test and commission of CCTV cameras (Chinese) complete with power cord, 
interconnecting cables and mounting brackets & accessories.

Network Video Recorder (NVR): 64 channel, 400Mbps, with 4TB storage/HDD (Max. 12 storage/HDD 
support), complete with power cord, interconnecting cables and mounting brackets & accessories.

Network Video Recorder – 64 Channel

Wall / Ceiling Mounted, Indoor / Outdoor, Day/Night Color 
Dome PTZ Camera

Box Camera: with 32x zoom lens, Full HD, 30-60 fps, 6-8 viewing profile, SD card supported and external 
casing with 50 meter plus IR, PoE.

Wall bracket box Camera, Type PoE I.P camera

Item No. 31-5
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
Each b)

1. Labour
Electrician 16.00 Hrs @                  125.00            2,000.00 
Helper 16.00 Hrs @                    87.50            1,400.00 

3,400.00           
Contractor's profit & overhead 20%               680.00 
Total Labour rate            4,080.00                  4,080.00 

2. Material
1.00 No. @ 405,000.00                 405,000.00 

Accessories  2%            8,100.00 
Total        413,100.00 
Contractor's profit & overhead 20%          82,620.00 
Total Composite rate        499,800.00              499,800.00 

Each

1. Labour
Electrician 8.00 Hrs @                  125.00            1,000.00 
Helper 8.00 Hrs @                    87.50               700.00 

1,700.00           
Contractor's profit & overhead 20%               340.00 
Total Labour rate            2,040.00                  2,040.00 

2. Material
1.00 No. @           110,000.00        110,000.00 

Accessories  2%            2,200.00 
Total        112,200.00 
Contractor's profit & overhead 20%          22,440.00 
Total Composite rate        136,680.00              136,680.00 

Each

1. Labour
Electrician 20.00 Hrs @                  125.00            2,500.00 
Helper 20.00 Hrs @                    87.50            1,750.00 

4,250.00           
Contractor's profit & overhead 20%               850.00 
Total Labour rate            5,100.00                  5,100.00 

2. Material

1.00 No. @           100,000.00        100,000.00 

Accessories 2%            2,000.00 
Total        102,000.00 
Contractor's profit & overhead 20%          20,400.00 
Total Composite rate        127,500.00              127,500.00 

Each

1. Labour
Electrician 20.00 Hrs @                  125.00            2,500.00 
Helper 20.00 Hrs @                    87.50            1,750.00 

4,250.00           
Contractor's profit & overhead 20%               850.00 
Total Labour rate            5,100.00                  5,100.00 

2. Material

1.00 No. @ 300,000.00                 300,000.00 

Accessories  2%            6,000.00 
Total        306,000.00 
Contractor's profit & overhead 20%          61,200.00 
Total Composite rate        372,300.00              372,300.00 

Item No. 31-8

Supply and Installation 24 port PoE based Layer-3 manageable aggregation switch with all allied 
accessories.

24 port PoE based Layer-3 manageable aggregation 
switch 

Fixed configuration PoE enabled manageable layer-2 
switch

Supply and Install, connect, test and commission of Core i7, 6/7th Generation with 2GB graphics Card 
for Video Management system (VMS) with all allied accessories.

Core i7, 6/7th Generation with 2GB graphics Card

Item No. 31-7

Supply & Installation of 24 port Layer-2 manageable PoE enabled switch with 4U Rack & patch panel.

Item No. 31-6

Network Video Recorder (NVR): 16 channel, >320 Mbps with 2x3TB storage/HDD, complete with all 
cables and allied mounting brackets & accessories.

Network Video Recorder – 16 Channel

31- 1172



Government of Balochistan

(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)

Each

1. Labour
Electrician 20.00 Hrs @                  125.00            2,500.00 
Helper 20.00 Hrs @                    87.50            1,750.00 

4,250.00           
Contractor's profit & overhead 20%               850.00 
Total Labour rate            5,100.00                  5,100.00 

2. Material

1.00 No. @ 59,791.30                     59,791.30 

Accessories  2%            1,195.83 
Total          60,987.13 
Contractor's profit & overhead 20%          12,197.43 
Total Composite rate          78,284.55                78,284.55 

RM.

1. Labour
Electrician 16.00 Hrs @                  125.00            2,000.00 
Steel mistri 16.00 Hrs @ 87.50            1,400.00 
Helper 32.00 Hrs @                    87.50            2,800.00 

6,200.00           
Contractor's profit & overhead 20%            1,240.00 
Total Labour rate            7,440.00                  7,440.00 

2. Material

1.00 No. @           478,333.33        478,333.33 

Accessories  2%            9,566.67 
Total        487,900.00 
Contractor's profit & overhead 20%          97,580.00 
Total Composite rate        592,920.00              592,920.00 

RM.

1. Labour
Steel mistri 16.00 Hrs @ 87.50            1,400.00 
Helper 32.00 Hrs @                    87.50            2,800.00 

4,200.00           
Contractor's profit & overhead 20%               840.00 
Total Labour rate            5,040.00                  5,040.00 

2. Material

1.00 No. @             45,000.00          45,000.00 

Accessories  2%               900.00 
Total          45,900.00 
Contractor's profit & overhead 20%            9,180.00 
Total Composite rate          60,120.00                60,120.00 

Nos.

1. Labour
Electrician 16.00 Hrs @                  125.00            2,000.00 
Steel mistri 16.00 Hrs @ 87.50            1,400.00 
Helper 32.00 Hrs @                    87.50            2,800.00 

6,200.00           
Contractor's profit & overhead 20%            1,240.00 
Total Labour rate            7,440.00                  7,440.00 

2. Material
Road boom barrier 1.00 No. @           385,000.00        385,000.00 
Accessories  2%            7,700.00 
Total        392,700.00 
Contractor's profit & overhead 20%          78,540.00 
Total Composite rate        478,680.00              478,680.00 

Providing and fixing Road boom barrier  up to 4 m
 • Hydraulic operator with opening and closing block including siginal lights IP-
24D
 • Italian Brand Communello or approved equivalent

Item No. 31-12

Road blocker 3.5 feet width , 2.5 feet height with Italian 
power pack unit including accumuator

Item No. 31-11

Providing and fixing of Tyre Killer of any length, local made  excluding Civil Works

Tyre killer

Providing and fixing of road blocker of any length , 3.5 feet width , 2.5 feet height with Italian or 
equivalent power pack unit including accumuator but excluding Civil Works

8 port PoE based Layer-2 manageable switch

Item No. 31-9

Supply and Installation 8 port PoE based Layer-2 manageable switch with all allied accessories.

Item No. 31-10
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)

Nos.

1. Labour

Electrician 8.00 Hrs @                  125.00            1,000.00 

Carpenter special 4.00 Hrs @                  125.00               500.00 
Helper 8.00 Hrs  @                    87.50               700.00 

2,200.00           
Contractor's profit & overhead 20%               440.00 
Total Labour rate            2,640.00                  2,640.00 

2. Material
Door access control system 1.00 No. @ 55,000.00                     55,000.00 
Accessories  2%            1,100.00 
Total          56,100.00 
Contractor's profit & overhead 20%          11,220.00 
Total Composite rate          69,960.00                69,960.00 

Nos.

1. Labour
Electrician 8.00 Hrs @                  125.00            1,000.00 
Helper 8.00 Hrs  @                    87.50               700.00 

1,700.00           
Contractor's profit & overhead 20%               340.00 
Total Labour rate            2,040.00                  2,040.00 

2. Material
Wakthrough gate of 33 zones 1.00 No. @ 385,000.00                 385,000.00 
Total        385,000.00 
Contractor's profit & overhead 20%          77,000.00 
Total Composite rate        464,040.00              464,040.00 

Sq.m

a) (9mm pistol)

1. Labour
Carpenter special 1.00 Hrs  @ 125.00                               125.00 

125.00              
Contractor's profit & overhead 20%                 25.00 
Total Labour rate               150.00                     150.00 

2. Material

1.00 No. @ 2,750.00                         2,750.00 

Total            2,750.00 
Contractor's profit & overhead 20%               550.00 
Total Composite rate            3,450.00                  3,450.00 

Item No. 31-14

Providing and fixing of wakthrough gate of 33 zones  of Garrett  or its Koreaian 
approved equivalent including all accessories.

Providing and fixing Bullet protection film for Bullet proofing of Glass exclding 
the cost of glass.

Item No. 31-15

Bullet protection film for  Bullet proofing of Glass (9mm 
pistol)

Item No. 31-13

Providing, Fixing and installing Access control system including networking with 
cat 6 cable in management system without pc  but including electromagnetic lock 
system.
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)

Nos.

1. Labour

1.00 Lumpsum  @ 200,000.00                 200,000.00 

20%          40,000.00 

Total Labour rate        240,000.00              240,000.00 

2. Material

1.00 Nos.  @ 1,000,000.00           1,000,000.00 

1.00 Lumpsum  @ 150,000.00                 150,000.00 

1.00 Lumpsum  @ 754,000.00                 754,000.00 

Total of 2 &3     1,904,000.00 

20%        380,800.00 

Total Composite rate     2,524,800.00           2,524,800.00 

Nos.

1. Labour

1.00 Lumpsum  @ 200,000.00                 200,000.00 

20%          40,000.00 

Total Labour rate        240,000.00              240,000.00 
2. Material

1.00 Nos.  @ 1,050,000.00           1,050,000.00 

1.00 Lumpsum  @ 150,000.00                 150,000.00 

1.00 Lumpsum  @ 754,000.00                 754,000.00 

Total of 2 &3     1,954,000.00 
20%        390,800.00 

Total Composite rate     2,584,800.00           2,584,800.00 
 . 

Contractor's profit & overhead

Contractor's profit & overhead

Item No. 31-17

Supply, Installation, testing and commissioning of imported  brand new 
Passenger/Patient Elevator, Machine Room Less (MRL), heavy duty fully 
complied and certified by latest EN 81 Standards and for public use in buildings 
of minimum features including but not limited to VVVF high efficiency motor, 
complete stainless steel finish,indoor type for ambient condition of 45 °C, 
capacity of 1000 Kg/13 persons, speed 1 m/sec, 04stops/04 openings, total travel 
height 16 m, entrance 900mm. Lift shall minimum includes car, hoisting 
machinery, counter-weight, supports, brackets, automatic controls, embedded 
parts, access ladder, separator screen & trap door, electric overload buzzer, shaft 
lightening, intercom system, gong, emergency operation for cabin/door, 
emergency rescue device (ups/battery) safety devices,Two (02) years of defect 
liability period with spare parts for two years complete in all respects as per 
specification and according to EN 81 standard compliance including civil works 
and electrical assessories. (Also Refer to Technical data sheet).

Supply, Installation, testing and commissioning of imported  brand new 
passenger/patient Elevator, Machine Room Less (MRL), heavy duty fully complied 
and certified by latest EN 81 Standards and for public use in buildings of 
minimum features including but not limited to VVVF high efficiency motor, 
complete stainless steel finish,indoor type for ambient condition of 45 °C, 
capacity of 630 Kg/08 persons, speed 1 m/sec, 04stops/04 openings, total travel 
height 16 m, entrance 900mm. Lift shall minimum includes car, hoisting 
machinery, counter-weight, supports, brackets, automatic controls, embedded 
parts, access ladder, separator screen & trap door, electric overload buzzer, shaft 
lightening, intercom system, gong, emergency operation for cabin/door, 
emergency rescue device (ups/battery) safety devices,Two (02) years of defect 
liability period with spare parts for two years  complete in all respects as per 
specification and according to EN 81 standard compliance including civil works 
and electrical accessories. (Also Refer to Technical data sheet) including 17 % 
Sales Tax on Supply, 5% Custom Duty , 6% withholding tax & 2% other taxes

Item No. 31-16

Civil and Allied Works  relevant to necessary adjustments  
which will be required during installation of  new 
equipment. 

3. Installation testing & Commissioning of Lift

Electrical & Ancillary Works for elevators , fans including 
outside DB,  breakers cabling and other accessories etc. 
(Complete in all respect).

630 Kg/ 8 person capacity Lift

Contractor's profit & overhead

Civil and Allied Works  relevant to necessary adjustments  
which will be required during installation of  new 
equipment. 

Contractor's profit & overhead

1000 Kg/ 13 person capacity Lift

Electrical & Ancillary Works for elevators , fans including 
outside DB,  breakers cabling and other accessories etc. 
(Complete in all respect).

3. Installation testing & Commissioning of Lift
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)

Nos.

1. Labour

1.00 Lumpsum  @ 200,000.00                 200,000.00 

20%          40,000.00 
Total Labour rate        240,000.00              240,000.00 
2. Material

1.00 Nos.  @ 1,350,000.00           1,350,000.00 

1.00 Lumpsum  @ 150,000.00                 150,000.00 

1.00 Lumpsum  @ 754,000.00                 754,000.00 

Total of 2 &3     2,254,000.00 
20%        220,800.00 

Total Composite rate     2,714,800.00           2,714,800.00 

Nos.

1. Labour

1.00 Lumpsum  @ 200,000.00                 200,000.00 

20%          40,000.00 
Total Labour rate        240,000.00              240,000.00 
2. Material

1.00 Nos.  @ 1,400,000.00           1,400,000.00 

1.00 Lumpsum  @ 150,000.00                 150,000.00 

1.00 Lumpsum  @ 754,000.00                 754,000.00 

Total of 2 &3     2,304,000.00 
20%        220,800.00 

Total Composite rate     2,764,800.00           2,764,800.00 

Supply, Installation, testing and commissioning of imported  brand new 
passenger/patient Elevator, Machine Room Less (MRL), heavy duty fully complied 
and certified by latest EN 81 Standards and for public use in buildings of 
minimum features including but not limited to VVVF high efficiency motor, 
complete stainless steel finish,indoor type for ambient condition of 45 °C, 
capacity of 1600 Kg/21 persons, speed 1 m/sec, 04stops/04 openings, total travel 
height 16 m, entrance 1300mm. Lift shall minimum includes car, hoisting 
machinery, counter-weight, supports, brackets, automatic controls, embedded 
parts, access ladder, separator screen & trap door, electric overload buzzer, shaft 
lightening, intercom system, gong, emergency operation for cabin/door, 
emergency rescue device (ups/battery) safety devices,Two (02) Years of defect 
liability period with spare parts for two years complete in all respects as per 
specification and according to EN 81 standard compliance  compliance including 
civil works and electrical assessories. (Also Refer to Technical data sheet)  
including 17 % Sales Tax on Supply, 5% Custom Duty , 6% withholding tax & 2% 
other taxes

Civil and Allied Works  relevant to necessary adjustments  
which will be required during installation of  new 
equipment. 

Contractor's profit & overhead

1600 Kg/ 21 person capacity Lift

Electrical & Ancillary Works for elevators , fans including 
outside DB,  breakers cabling and other accessories etc. 
(Complete in all respect).

1275 Kg/ 17 person capacity Lift

Electrical & Ancillary Works for elevators , fans including 
outside DB,  breakers cabling and other accessories etc. 
(Complete in all respect).

3. Installation testing & Commissioning of Lift

Contractor's profit & overhead

Item No. 31-19

Item No. 31-18

Supply, Installation, testing and commissioning of imported  brand new 
passenger/patient Elevator, Machine Room Less (MRL), heavy duty fully complied 
and certified by latest EN 81 Standards and for public use in buildings of 
minimum features including but not limited to VVVF high efficiency motor, 
complete stainless steel finish,indoor type for ambient condition of 45 °C, 
capacity of 1275 Kg/17 persons, speed 1 m/sec, 04stops/04 openings, total travel 
height 16 m, entrance 1100mm. Lift shall minimum includes car, hoisting 
machinery, counter-weight, supports, brackets, automatic controls, embedded 
parts, access ladder, separator screen & trap door, electric overload buzzer, shaft 
lightening, intercom system, gong, emergency operation for cabin/door, 
emergency rescue device (ups/battery) safety devices,Two (02) Years of defect 
liability period with spare parts for use of two years  complete in all respects as 
per specification and according to EN 81 standard compliance including civil 
works and electrical assessories.  (Also Refer to Technical data sheet)

Civil and Allied Works  relevant to necessary adjustments  
which will be required during installation of  new 
equipment. 

Contractor's profit & overhead

3. Installation testing & Commissioning of Lift

Contractor's profit & overhead
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)

Nos.

1. Labour

1.00 Lumpsum  @ 200,000.00                 200,000.00 

20%          40,000.00 
Total Labour rate        240,000.00              240,000.00 
2. Material

1.00 Nos.  @ 1,450,000.00           1,450,000.00 

1.00 Lumpsum  @ 150,000.00                 150,000.00 

1.00 Lumpsum  @ 754,000.00                 754,000.00 

Total of 2 &3     2,354,000.00 
20%        220,800.00 

Total Composite rate     2,814,800.00           2,814,800.00 

Item No.  31 - 21

1. Labour
Sanitary Worker 0.39 Hrs @ 110 42.90
Total 42.90
Contractor's profit & overhead 20% 3.50
Total Labour Rate 46.40 46.40

3.Equiptment
Excavator 0.04 Hrs @ 2500 100.00
Tractor with trolley 0.15 Hrs @ 544 81.60
Total 181.60
Contractor's profit & overheads 20% 36.32
Total 217.92
Total Composite rate 264.32 264.30

Item No. 31-22
No.

a)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               1,300.00            1,300.00 

5%                 65.00 
           1,365.00 

1%                 13.65 
           1,378.65 

Supply and install 10 Amp DC Circuit Breaker

Contractor's profit & overhead

Single Pole Circuit Breaker 10 Ampere
Accessories 

3. Tools & Plant
Total 

Sludge removal in drains and disposal with 1 Km

Contractor's profit & overhead

Item No. 31-20

Supply, Installation, testing and commissioning of imported  brand new 
passenger/patient Elevator, Machine Room Less (MRL), heavy duty fully complied 
and certified by latest EN 81 Standards and for public use in buildings of 
minimum features including but not limited to VVVF high efficiency motor, 
complete stainless steel finish,indoor type for ambient condition of 45 °C, 
capacity of 2000 Kg/26 persons, speed 1 m/sec, 04stops/04 openings, total travel 
height 16 m, entrance 1300mm. Lift shall minimum includes car, hoisting 
machinery, counter-weight, supports, brackets, automatic controls, embedded 
parts, access ladder, separator screen & trap door, electric overload buzzer, shaft 
lightening, intercom system, gong, emergency operation for cabin/door, 
emergency rescue device (ups/battery) safety devices,Two (02) Years of defect 
liability period with spare parts for two years complete in all respects as per 
specification and according to EN 81 standard compliance  compliance including 
civil works and electrical assessories. (Also Refer to Technical data sheet)  
including 17 % Sales Tax on Supply, 5% Custom Duty , 6% withholding tax & 2% 
other taxes

Civil and Allied Works  relevant to necessary adjustments  
which will be required during installation of  new 
equipment. 

Contractor's profit & overhead

2000 Kg/ 26 person capacity Lift

Electrical & Ancillary Works for elevators , fans including 
outside DB,  breakers cabling and other accessories etc. 
(Complete in all respect).

3. Installation testing & Commissioning of Lift

Single Pole Circuit Breaker 10 Ampere
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
20%               275.73 

           1,894.38                       1,894 

b)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               1,300.00            1,300.00 

5%                 65.00 
           1,365.00 

1%                 13.65 
           1,378.65 

20%               275.73 
           1,894.38                       1,894 

c)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               1,300.00            1,300.00 

5%                 65.00 
           1,365.00 

1%                 13.65 
           1,378.65 

20%               275.73 
           1,894.38                       1,894 

d)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               1,400.00            1,400.00 

5%                 70.00 
           1,470.00 

1%                 14.70 
           1,484.70 

20%               296.94 
           2,021.64                       2,022 

e)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               1,500.00            1,500.00 

5%                 75.00 
           1,575.00 

1%                 15.75 
           1,590.75 

20%               318.15 
           2,148.90                       2,149 

f)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               1,800.00            1,800.00 

5%                 90.00 
           1,890.00 

1%                 18.90 

Total Composite rate

Single Pole Circuit Breaker 50 Ampere

Contractor's profit & overhead

Single Pole Circuit Breaker 50 Ampere
Accessories 

3. Tools & Plant

Total Composite rate

Single Pole Circuit Breaker 40 Ampere

Contractor's profit & overhead

Single Pole Circuit Breaker 40 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total Composite rate

Single Pole Circuit Breaker 25 Ampere

Contractor's profit & overhead

Single Pole Circuit Breaker 25 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Single Pole Circuit Breaker 20 Ampere

Contractor's profit & overhead

Single Pole Circuit Breaker 20 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Contractor's profit & overhead

Single Pole Circuit Breaker 16 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead
Total Composite rate

Single Pole Circuit Breaker 16 Ampere

Contractor's profit & overhead
Total Composite rate
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
           1,908.90 

20%               381.78 
           2,530.68                       2,531 

g)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               1,800.00            1,800.00 

5%                 90.00 
           1,890.00 

1%                 18.90 
           1,908.90 

20%               381.78 
           2,530.68                       2,531 

h)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               2,100.00            2,100.00 

5%               105.00 
           2,205.00 

1%                 22.05 
           2,227.05 

20%               445.41 
           2,912.46                       2,912 

I)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               2,100.00            2,100.00 

5%               105.00 
           2,205.00 

1%                 22.05 
           2,227.05 

20%               445.41 
           2,912.46                       2,912 

J)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               2,100.00            2,100.00 

5%               105.00 
           2,205.00 

1%                 22.05 
           2,227.05 

20%               445.41 
           2,912.46                       2,912 

K)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               3,000.00            3,000.00 

5%               150.00 
           3,150.00 

1%                 31.50 

Total Composite rate

2 Pole Circuit Breaker 32 Ampere

Contractor's profit & overhead

2 Pole Circuit Breaker 32 Ampere
Accessories 

3. Tools & Plant

Total Composite rate

2 Pole Circuit Breaker 20 Ampere

Contractor's profit & overhead

2 Pole Circuit Breaker 20 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total Composite rate

2 Pole Circuit Breaker 16 Ampere

Contractor's profit & overhead

2 Pole Circuit Breaker 16 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total Composite rate

2 Pole Circuit Breaker 10 Ampere

Contractor's profit & overhead

2 Pole Circuit Breaker 10 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total Composite rate

Single Pole Circuit Breaker 63 Ampere

Contractor's profit & overhead

Single Pole Circuit Breaker 63 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total 
Contractor's profit & overhead
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
           3,181.50 

20%               636.30 
           4,057.80                       4,058 

L)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               3,600.00            3,600.00 

5%               180.00 
           3,780.00 

1%                 37.80 
           3,817.80 

20%               763.56 
           4,821.36                       4,821 

M)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               3,600.00            3,600.00 

5%               180.00 
           3,780.00 

1%                 37.80 
           3,817.80 

20%               763.56 
           4,821.36                       4,821 

N)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               3,700.00            3,700.00 

5%               185.00 
           3,885.00 

1%                 38.85 
           3,923.85 

20%               784.77 
           4,948.62                       4,949 

O)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               3,400.00            3,400.00 

5%               170.00 
           3,570.00 

1%                 35.70 
           3,605.70 

20%               721.14 
           4,566.84                       4,567 

P)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               3,400.00            3,400.00 

5%               170.00 
           3,570.00 

Total Composite rate

3 Pole Circuit Breaker 16 Ampere

Contractor's profit & overhead

3 Pole Circuit Breaker 16 Ampere
Accessories 

Total Composite rate

3 Pole Circuit Breaker 10 Ampere

Contractor's profit & overhead

3 Pole Circuit Breaker 10 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total Composite rate

2 Pole Circuit Breaker 63 Ampere

Contractor's profit & overhead

2 Pole Circuit Breaker 63 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total Composite rate

2 Pole Circuit Breaker 50 Ampere

Contractor's profit & overhead

2 Pole Circuit Breaker 50 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total Composite rate

2 Pole Circuit Breaker 40 Ampere

Contractor's profit & overhead

2 Pole Circuit Breaker 40 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total 
Contractor's profit & overhead
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
1%                 35.70 

           3,605.70 
20%               721.14 

           4,566.84                       4,567 

Q)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               3,400.00            3,400.00 

5%               170.00 
           3,570.00 

1%                 35.70 
           3,605.70 

20%               721.14 
           4,566.84                       4,567 

R)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               3,400.00            3,400.00 

5%               170.00 
           3,570.00 

1%                 35.70 
           3,605.70 

20%               721.14 
           4,566.84                       4,567 

S)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               3,400.00            3,400.00 

5%               170.00 
           3,570.00 

1%                 35.70 
           3,605.70 

20%               721.14 
           4,566.84                       4,567 

T)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               3,400.00            3,400.00 

5%               170.00 
           3,570.00 

1%                 35.70 
           3,605.70 

20%               721.14 
           4,566.84                       4,567 

U)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               3,400.00            3,400.00 

5%               170.00 

Total Composite rate

3 Pole Circuit Breaker 63 Ampere

Contractor's profit & overhead

3 Pole Circuit Breaker 63 Ampere
Accessories 

Total Composite rate

3 Pole Circuit Breaker 50 Ampere

Contractor's profit & overhead

3 Pole Circuit Breaker 50 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total Composite rate

3 Pole Circuit Breaker 40 Ampere

Contractor's profit & overhead

3 Pole Circuit Breaker 40 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total Composite rate

3 Pole Circuit Breaker 32 Ampere

Contractor's profit & overhead

3 Pole Circuit Breaker 32 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total Composite rate

3 Pole Circuit Breaker 20 Ampere

Contractor's profit & overhead

3 Pole Circuit Breaker 20 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

3. Tools & Plant
Total 
Contractor's profit & overhead

31- 1181



Government of Balochistan

(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
           3,570.00 

1%                 35.70 
           3,605.70 

20%               721.14 
           4,566.84                       4,567 

V)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               6,240.00            6,240.00 

5%               312.00 
           6,552.00 

1%                 65.52 
           6,617.52 

20%            1,323.50 
           8,181.02                       8,181 

X)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               6,240.00            6,240.00 

5%               312.00 
           6,552.00 

1%                 65.52 
           6,617.52 

20%            1,323.50 
           8,181.02                       8,181 

Y)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               6,240.00            6,240.00 

5%               312.00 
           6,552.00 

1%                 65.52 
           6,617.52 

20%            1,323.50 
           8,181.02                       8,181 

Z)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               7,000.00            7,000.00 

5%               350.00 
           7,350.00 

1%                 73.50 
           7,423.50 

20%            1,484.70 
           9,148.20                       9,148 

ZA)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material

Total Composite rate

4 Pole Circuit Breaker 40 Ampere

Contractor's profit & overhead

Total Composite rate

4 Pole Circuit Breaker 32 Ampere

Contractor's profit & overhead

4 Pole Circuit Breaker 32 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total Composite rate

4 Pole Circuit Breaker 20 Ampere

Contractor's profit & overhead

4 Pole Circuit Breaker 20 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total Composite rate

4 Pole Circuit Breaker 16 Ampere

Contractor's profit & overhead

4 Pole Circuit Breaker 16 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total Composite rate

4 Pole Circuit Breaker 10 Ampere

Contractor's profit & overhead

4 Pole Circuit Breaker 10 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

3. Tools & Plant
Total 
Contractor's profit & overhead
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
1.00 No. @               7,000.00            7,000.00 

5%               350.00 
           7,350.00 

1%                 73.50 
           7,423.50 

20%            1,484.70 
           9,148.20                       9,148 

ZB)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               7,000.00            7,000.00 

5%               350.00 
           7,350.00 

1%                 73.50 
           7,423.50 

20%            1,484.70 
           9,148.20                       9,148 

ZC)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @               7,000.00            7,000.00 

5%               350.00 
           7,350.00 

1%                 73.50 
           7,423.50 

20%            1,484.70 
           9,148.20                       9,148 

ZD) 4 Pole Circuit Breaker 70-100 Ampere (70KV)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @ 49000.00          49,000.00 

5%            2,450.00 
         51,450.00 

1%               514.50 
         51,964.50 

20%          10,392.90 
         62,597.40                     62,597 

ZE) 4 Pole Circuit Breaker 100-160 Ampere (70KV)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @ 60000.00          60,000.00 

5%            3,000.00 
         63,000.00 

1%               630.00 
         63,630.00 

20%          12,726.00 
         76,596.00                     76,596 

ZF) 4 Pole Circuit Breaker 160-250 Ampere (70KV)
1.  Labour

Total Composite rate

Contractor's profit & overhead

Total Composite rate

4 Pole Circuit Breaker 100-160 Ampere (70KV)
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

4 Pole Circuit Breaker 70-100 Ampere (70KV)
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total Composite rate

4 Pole Circuit Breaker 63 Ampere

Contractor's profit & overhead

4 Pole Circuit Breaker 63 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

Total Composite rate

4 Pole Circuit Breaker 50 Ampere

Contractor's profit & overhead

4 Pole Circuit Breaker 50 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead

4 Pole Circuit Breaker 40 Ampere
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead
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(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @ 91000.00          91,000.00 

5%            4,550.00 
         95,550.00 

1%               955.50 
         96,505.50 

20%          19,301.10 
       116,046.60                   116,047 

ZG) 4 Pole Circuit Breaker 320-400 Ampere (70KV)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @ 138000.00        138,000.00 

5%            6,900.00 
       144,900.00 

1%            1,449.00 
       146,349.00 

20%          29,269.80 
       175,858.80                   175,859 

ZH) 4 Pole Circuit Breaker 500-630 Ampere (70KV)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @ 181000.00        181,000.00 

5%            9,050.00 
       190,050.00 

1%            1,900.50 
       191,950.50 

20%          38,390.10 
       230,580.60                   230,581 

ZI) 4 Pole Circuit Breaker 640-800 Ampere (70KV)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @ 330000.00        330,000.00 

5%          16,500.00 
       346,500.00 

1%            3,465.00 
       349,965.00 

20%          69,993.00 
       420,198.00                   420,198 

ZJ) 4 Pole Circuit Breaker 800-1000 Ampere (70KV)
1.  Labour
Electrician 1.00 Hrs @                  125.00               125.00 
Helper 1.00 Hrs @                    75.00                 75.00 

              200.00 
20%                 40.00 

Total Labour rate               240.00                          240 

2. Material
1.00 No. @ 332000.00        332,000.00 

5%          16,600.00 
       348,600.00 

1%            3,486.00 
       352,086.00 

20%          70,417.20 
       422,743.20                   422,743 

3. Tools & Plant
Total 
Contractor's profit & overhead
Total Composite rate

3. Tools & Plant
Total 

4 Pole Circuit Breaker 320-400 Ampere (70KV)
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

4 Pole Circuit Breaker 500-630 Ampere (70KV)

Contractor's profit & overhead

4 Pole Circuit Breaker 160-250 Ampere (70KV)
Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

4 Pole Circuit Breaker 800-1000 Ampere (70KV)
Accessories 

Accessories 

3. Tools & Plant
Total 
Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

4 Pole Circuit Breaker 640-800 Ampere (70KV)
Accessories 
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Component  
Cost

 Unit       Rate   

(Rs)

Item No. 31-23
No.

Detail of cost for 1Nos.
1.  Labour
Electrician 1.00 Hrs @                  112.00               112.00 
Helper 1.00 Hrs @                    57.75                 57.75 

              169.75 
20%                 42.44 

Total Labour rate               212.19                          212 

2. Material
DC LED Light Bulb 12V-5w 1.00 No. @ 600.00               600.00 

20%               120.00 
              932.19                          932 

Item No. 31-24
No.

Detail of cost for 1Nos.
1.  Labour
Electrician 1.00 Hrs @                  112.00               112.00 
Helper 1.00 Hrs @                    57.75                 57.75 

              169.75 
20%                 42.44 

Total Labour rate               212.19                          212 

2. Material
DC LED Light Bulb 12V-10w 1.00 No. @ 1000.00            1,000.00 

20%               200.00 
           1,412.19                       1,412 

Item No. 31-25
No.

Detail of cost for 1Nos.
1.  Labour
Electrician 1.00 Hrs @                  112.00               112.00 
Helper 1.00 Hrs @                    57.75                 57.75 

              169.75 
20%                 42.44 

Total Labour rate               212.19                          212 

2. Material
DC Fans 12 V (15-20 W) ON OFF Switches 1.00 No. @ 7000.00            7,000.00 

20%            1,400.00 
           8,612.19                       8,612 

Item No. 31-26

a)

1.  Labour
Electrician 0.05 Hrs @                  112.00                   5.60 
Helper 0.05 Hrs @                    57.75                   2.89 

                  8.49 
20%                   2.12 

Total Labour rate                 10.61                            11 

2. Material
1.00 R.M. @ 150.00               150.00 

              160.61                          161 

Item No. 31-27
Each a)

1.  Labour
Electrician 2.00 Hrs @                  125.00               250.00 
Helper 2.00 Hrs @                    75.00               150.00 

              400.00 
20%                 80.00 

Total Labour rate               480.00                          480 

Provide, install, test and commission recessed wall mounting type distribution board fabricated from 16
SWG steel sheet, powder coated with approved color 2'x2'x1.5'

Contractor's profit & overhead

Supply and install DC Fan 15-20 Watt including installation 

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Supplying  G.I. PVC Flexible pipe of approved make including the cost of specials.

25 mm diameter

Galvanized iron PVC coated flexible pipe for solar street 
Total Composite rate

Contractor's profit & overhead

Supply and install DC LED Bulb 5 Watt including accessories, installation materials. Philips type or
approved equivalent

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Supply and install DC LED Bulb 10 Watt including installation

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate
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(Rs)
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Component  
Cost

 Unit       Rate   

(Rs)
2. Material
Electric - Distribution box 
casing 16SWG

1.00 No. @               4,200.00            4,200.00 

5%               210.00 
           4,410.00 

20%               882.00 
           5,772.00                       5,772 

Item No. 31-28
Per 

Watt
a)

1.  Labour
Electrician 0.60 Hrs @                  125.00                 75.00 
Helper 0.60 Hrs @                    75.00                 45.00 

              120.00 
20%                 24.00 

Total Labour rate               144.00                          144 

2. Material
All in one Solar Street 
Light

1.00  per watt @               3,150.00            3,150.00 

5%               157.50 
           3,307.50 

20%               661.50 
           4,113.00                       4,113 

Item No. 31-29

a) Solar Submersible PumpSet, 4HP
1.  Labour
Plumber 4.00 Hrs @ 125.00               500.00 
Electrician 2.00 Hrs @ 125.00               250.00 
Electrician helper 4.00 Hrs @ 87.50               350.00 

           1,100.00 
20%               220.00 

Total Labour rate            1,320.00 1320.00

2.  Material
Solar Submersible Pumpset,4HP 1.00 Nos. @ 309,810        309,809.70 

20%          61,961.94 
       373,091.64                   373,092 

b) Solar Submersible PumpSet, 5HP
1.  Labour
Plumber 4.00 Hrs @ 125.00               500.00 
Electrician 2.00 Hrs @ 125.00               250.00 
Electrician helper 4.00 Hrs @ 87.50               350.00 

           1,100.00 
20%               220.00 

Total Labour rate            1,320.00 1320.00

2.  Material
Solar Submersible Pumpset, 5HP 1.00 Nos. @ 374,205        374,204.85 

20%          74,840.97 
       450,365.82                   450,366 

c) Solar Submersible PumpSet, 7.5HP
1.  Labour
Plumber 4.00 Hrs @ 125.00               500.00 
Electrician 2.00 Hrs @ 125.00               250.00 
Electrician helper 4.00 Hrs @ 87.50               350.00 

           1,100.00 
20%               220.00 

Total Labour rate            1,320.00 1320.00

2.  Material
Solar Submersible Pumpset, 7.5HP 1.00 Nos. @ 472,746        472,746.45 

20%          94,549.29 
       568,615.74                   568,616 

Contractor's profit & overhead
Total Composite rate

Total Composite rate

Providing and fixing at Site of Solar Submersible Pumpset including Motor of KSB, Alarko, Grandfos or
approved equivalent (similar specifications), complete in all respects including all taxes.

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Testing & commissioning

Contractor's profit & overhead
Total Composite rate

Solar Panel with aluminum frame Certified, Sealed Maintenance Free Solar Battery (free Li-ion), High
efficiency automatic solar charge controller with programmable lighting ON and OFF time, auto
operation from dusk to dawn(Built in), High efficiency Light Emitting Diode light with weather proof
casing, Protection class IP65 with aluminum heat sink, Iron made, rust proof, adjustable mounting
structure for Solar Panel with mounting arrangements on pole(one in Quantity), Steel Nails / Screws /
Nut Bolts/ Cable Tie's/ Insulation tape /Connectors/ etc. excluding pole and civil works.

Contractor's profit & overhead

Testing & commissioning

Contractor's profit & overhead
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 Unit       Rate   

(Rs)

d) Solar Submersible PumpSet, 10HP
1.  Labour
Plumber 8.00 Hrs @ 125.00            1,000.00 
Electrician 4.00 Hrs @ 125.00               500.00 
Electrician helper 8.00 Hrs @ 87.50               700.00 

           2,200.00 
20%               440.00 

Total Labour rate            2,640.00 2640.00

2.  Material
Solar Submersible Pumpset, 10HP 1.00 Nos. @ 556,688        556,688.10 

20%        111,337.62 
       670,665.72                   670,666 

e) Solar Submersible PumpSet, 12.5HP
1.  Labour
Plumber 8.00 Hrs @ 125.00            1,000.00 
Electrician 4.00 Hrs @ 125.00               500.00 
Electrician helper 8.00 Hrs @ 87.50               700.00 

           2,200.00 
20%               440.00 

Total Labour rate            2,640.00 2640.00

2.  Material
Solar Submersible Pumpset, 12.5 HP 1.00 Nos. @ 617,447        617,446.80 

20%        123,489.36 
       743,576.16                   743,576 

f) Solar Submersible PumpSet, 15HP
1.  Labour
Plumber 8.00 Hrs @ 125.00            1,000.00 
Electrician 4.00 Hrs @ 125.00               500.00 
Electrician helper 8.00 Hrs @ 87.50               700.00 

           2,200.00 
20%               440.00 

Total Labour rate            2,640.00 2640.00

2.  Material
Solar Submersible Pumpset, 15 HP 1.00 Nos. @ 699,280        699,280.05 

20%        139,856.01 
       841,776.06                   841,776 

g) Solar Submersible PumpSet, 17.5HP
1.  Labour
Plumber 8.00 Hrs @ 125.00            1,000.00 
Electrician 4.00 Hrs @ 125.00               500.00 
Electrician helper 8.00 Hrs @ 87.50               700.00 

           2,200.00 
20%               440.00 

Total Labour rate            2,640.00 2640.00

2.  Material
Solar Submersible Pumpset, 17.5 HP 1.00 Nos. @ 791,496        791,495.65 

20%        158,299.13 
       952,434.78                   952,435 

h) Solar Submersible PumpSet, 20HP
1.  Labour
Plumber 8.00 Hrs @ 125.00            1,000.00 
Electrician 4.00 Hrs @ 125.00               500.00 
Electrician helper 8.00 Hrs @ 87.50               700.00 

           2,200.00 
20%               440.00 

Total Labour rate            2,640.00 2640.00

2.  Material
Solar Submersible Pumpset, 20 HP 1.00 Nos. @ 857,368        857,368.30 

20%        171,473.66 
    1,031,481.96                1,031,482 

i) Solar Submersible PumpSet, 25HP
1.  Labour
Plumber 8.00 Hrs @ 125.00            1,000.00 
Electrician 4.00 Hrs @ 125.00               500.00 
Electrician helper 8.00 Hrs @ 87.50               700.00 

           2,200.00 
20%               440.00 

Total Labour rate            2,640.00 2640.00

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
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(Rs)

2.  Material
Solar Submersible Pumpset, 25 HP 1.00 Nos. @ 938,084        938,084.45 

20%        187,616.89 
    1,128,341.34                1,128,341 

j) Solar Submersible PumpSet, 30HP
1.  Labour
Plumber 8.00 Hrs @ 125.00            1,000.00 
Electrician 4.00 Hrs @ 125.00               500.00 
Electrician helper 8.00 Hrs @ 87.50               700.00 

           2,200.00 
20%               440.00 

Total Labour rate            2,640.00 2640.00

2.  Material
Solar Submersible Pumpset, 30 HP 1.00 Nos. @ 1,134,478     1,134,478.05 

20%        226,895.61 
    1,364,013.66                1,364,014 

k) Solar Submersible PumpSet, 40HP
1.  Labour
Plumber 8.00 Hrs @ 125.00            1,000.00 
Electrician 4.00 Hrs @ 125.00               500.00 
Electrician helper 8.00 Hrs @ 87.50               700.00 

           2,200.00 
20%               440.00 

Total Labour rate            2,640.00 2640.00

2.  Material
Solar Submersible Pumpset, 40 HP 1.00 Nos. @ 1,300,000     1,300,000.00 

20%        260,000.00 
    1,562,640.00                1,562,640 

Item No. 31-30

a)

1.  Labour
Electrician 0.01 Hrs @ 125.00                   1.25 
Electrician helper 0.01 Hrs @ 87.50                   0.88 

                  2.13 
20%                   0.43 

Total Labour rate                   2.55 2.55

2.  Material
Solar Pump Controller per Watt 1.00 Nos. @ 14                 14.00 

20%                   2.80 
                19.35                            19 

b)

1.  Labour
Electrician 0.01 Hrs @ 125.00                   1.25 
Electrician helper 0.01 Hrs @ 87.50                   0.88 

                  2.13 
20%                   0.43 

Total Labour rate                   2.55 2.55

2.  Material
Solar Pump Controller per Watt 1.00 Nos. @ 10                 10.00 

20%                   2.00 
                14.55                            15 

Item No. 31-31

a) Solar DC Submersible PumpSet, 0.5HP
1.  Labour
Plumber 4.00 Hrs @ 125.00               500.00 
Electrician 2.00 Hrs @ 125.00               250.00 
Electrician helper 4.00 Hrs @ 87.50               350.00 

           1,100.00 
20%               220.00 

Solar Pump Controller (MPPT) for KSB, Alarko, 
Grandfos or approved equivalent pumps (similar 
specifications)

Solar Pump Controller  for Chinese Pumps

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Total Composite rate

Providing and fixing at Site of Solar Submersible Pumpset including Motor of KSB, Alarko, Grandfos or
approved equivalent (similar specifications), complete in all respects including all taxes.

Contractor's profit & overhead

Providing  and fixing at Site Solar Pump Controller (MPPT), complete in all respects including all taxes.

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate
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 Unit       Rate   

(Rs)
Total Labour rate            1,320.00 1320.00

2.  Material
Solar DC Pumps 0.5 HP 1.00 Nos. @ 30000.00          30,000.00 

20%            6,000.00 
         37,320.00                     37,320 

b) Solar DC Submersible PumpSet, 1HP
1.  Labour
Plumber 4.00 Hrs @ 125.00               500.00 
Electrician 2.00 Hrs @ 125.00               250.00 
Electrician helper 4.00 Hrs @ 87.50               350.00 

           1,100.00 
20%               220.00 

Total Labour rate            1,320.00 1320.00

2.  Material
Solar DC Pumps 1 HP 1.00 Nos. @ 45000.00          45,000.00 

20%            9,000.00 
         55,320.00                     55,320 

c) Solar DC Submersible PumpSet, 2HP
1.  Labour
Plumber 4.00 Hrs @ 125.00               500.00 
Electrician 2.00 Hrs @ 125.00               250.00 
Electrician helper 4.00 Hrs @ 87.50               350.00 

           1,100.00 
20%               220.00 

Total Labour rate            1,320.00 1320.00

2.  Material
Solar DC Pumps 2 HP 1.00 Nos. @ 60000.00          60,000.00 

20%          12,000.00 
         73,320.00                     73,320 

d) Solar DC Submersible PumpSet, 3HP
1.  Labour
Plumber 4.00 Hrs @ 125.00               500.00 
Electrician 2.00 Hrs @ 125.00               250.00 
Electrician helper 4.00 Hrs @ 87.50               350.00 

           1,100.00 
20%               220.00 

Total Labour rate            1,320.00 1320.00

2.  Material
Solar DC Pumps 3 HP 1.00 Nos. @ 90000.00          90,000.00 

20%          18,000.00 
       109,320.00                   109,320 

Item No. 31-32

a) Solar Submersible PumpSet, 4HP
1.  Labour
Plumber 4.00 Hrs @ 125.00               500.00 
Electrician 2.00 Hrs @ 125.00               250.00 
Electrician helper 4.00 Hrs @ 87.50               350.00 

           1,100.00 
20%               220.00 

Total Labour rate            1,320.00 1320.00

2.  Material
  Chinese make Submersible Pumpset,4HP 1.00 Nos. @ 45000.00          45,000.00 

20%            9,000.00 
         55,320.00                     55,320 

b) Solar Submersible PumpSet, 5HP
1.  Labour
Plumber 4.00 Hrs @ 125.00               500.00 
Electrician 2.00 Hrs @ 125.00               250.00 
Electrician helper 4.00 Hrs @ 87.50               350.00 

           1,100.00 
20%               220.00 

Total Labour rate            1,320.00 1320.00

2.  Material
  Chinese make Submersible Pumpset, 5HP 1.00 Nos. @ 55000.00          55,000.00 

20%          11,000.00 
         67,320.00                     67,320 

c) Solar Submersible PumpSet, 7.5HP

Providing and fixing at Site of Certified Solar Submersible Pumpset including Motor of Chinese Make,
complete in all respects including all taxes.

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate
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Government of Balochistan

(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
1.  Labour
Plumber 4.00 Hrs @ 125.00               500.00 
Electrician 2.00 Hrs @ 125.00               250.00 
Electrician helper 4.00 Hrs @ 87.50               350.00 

           1,100.00 
20%               220.00 

Total Labour rate            1,320.00 1320.00

2.  Material
  Chinese make Submersible Pumpset, 7.5HP 1.00 Nos. @ 75000.00          75,000.00 

20%          15,000.00 
         91,320.00                     91,320 

d) Solar Submersible PumpSet, 10HP
1.  Labour
Plumber 8.00 Hrs @ 125.00            1,000.00 
Electrician 4.00 Hrs @ 125.00               500.00 
Electrician helper 8.00 Hrs @ 87.50               700.00 

           2,200.00 
20%               440.00 

Total Labour rate            2,640.00 2640.00

2.  Material
  Chinese make Sub Submersible Pumpset, 10HP 1.00 Nos. @ 90000.00          90,000.00 

20%          18,000.00 
       110,640.00                   110,640 

e) Solar Submersible PumpSet, 12.5HP
1.  Labour
Plumber 8.00 Hrs @ 125.00            1,000.00 
Electrician 4.00 Hrs @ 125.00               500.00 
Electrician helper 8.00 Hrs @ 87.50               700.00 

           2,200.00 
20%               440.00 

Total Labour rate            2,640.00 2640.00

2.  Material
  Chinese make Sub Submersible Pumpset, 12.5 HP 1.00 Nos. @ 110000.00        110,000.00 

20%          22,000.00 
       134,640.00                   134,640 

f) Solar Submersible PumpSet, 15HP
1.  Labour
Plumber 8.00 Hrs @ 125.00            1,000.00 
Electrician 4.00 Hrs @ 125.00               500.00 
Electrician helper 8.00 Hrs @ 87.50               700.00 

           2,200.00 
20%               440.00 

Total Labour rate            2,640.00 2640.00

2.  Material
  Chinese make Sub Submersible Pumpset, 15 HP 1.00 Nos. @ 135,000        135,000.00 

20%          27,000.00 
       164,640.00                   164,640 

g) Solar Submersible PumpSet, 17.5HP
1.  Labour
Plumber 8.00 Hrs @ 125.00            1,000.00 
Electrician 4.00 Hrs @ 125.00               500.00 
Electrician helper 8.00 Hrs @ 87.50               700.00 

           2,200.00 
20%               440.00 

Total Labour rate            2,640.00 2640.00

2.  Material
  Chinese make Sub Submersible Pumpset, 17.5 HP 1.00 Nos. @ 150000.00        150,000.00 

20%          30,000.00 
       182,640.00                   182,640 

h) Solar Submersible PumpSet, 20HP
1.  Labour
Plumber 8.00 Hrs @ 125.00            1,000.00 
Electrician 4.00 Hrs @ 125.00               500.00 
Electrician helper 8.00 Hrs @ 87.50               700.00 

           2,200.00 
20%               440.00 

Total Labour rate            2,640.00 2640.00

2.  Material
  Chinese make Sub Submersible Pumpset, 20 HP 1.00 Nos. @ 175000.00        175,000.00 

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
20%          35,000.00 

       212,640.00                   212,640 

i) Solar Submersible PumpSet, 25HP
1.  Labour
Plumber 8.00 Hrs @ 125.00            1,000.00 
Electrician 4.00 Hrs @ 125.00               500.00 
Electrician helper 8.00 Hrs @ 87.50               700.00 

           2,200.00 
20%               440.00 

Total Labour rate            2,640.00 2640.00

2.  Material
  Chinese make Sub Submersible Pumpset, 25 HP 1.00 Nos. @ 200000.00        200,000.00 

20%          40,000.00 
       242,640.00                   242,640 

i) Solar Submersible PumpSet, 30HP
1.  Labour
Plumber 8.00 Hrs @ 125.00            1,000.00 
Electrician 4.00 Hrs @ 125.00               500.00 
Electrician helper 8.00 Hrs @ 87.50               700.00 

           2,200.00 
20%               440.00 

Total Labour rate            2,640.00 2640.00

2.  Material
  Chinese make Submersible Pumpset, 30 HP 1.00 Nos. @ 225000.00        225,000.00 

20%          45,000.00 
       272,640.00                   272,640 

j) Solar Submersible PumpSet, 40HP
1.  Labour
Plumber 8.00 Hrs @ 125.00            1,000.00 
Electrician 4.00 Hrs @ 125.00               500.00 
Electrician helper 8.00 Hrs @ 87.50               700.00 

           2,200.00 
20%               440.00 

Total Labour rate            2,640.00 2640.00

2.  Material
  Chinese make Submersible Pumpset, 40 HP 1.00 Nos. @ 240000.00        240,000.00 

20%          48,000.00 
       290,640.00                   290,640 

Item No. 31-33

a) Surge Protector (40 KVA) 3 Pole
1.  Labour
Electrician 2.00 Hrs @ 125.00               250.00 
Electrician helper 4.00 Hrs @ 87.50               350.00 

              600.00 
20%               120.00 

Total Labour rate               720.00 720.00

2.  Material
Surge Protector (40 KVA) 3 Pole 1.00 Nos. @ 28000.00          28,000.00 

20%            5,600.00 
         34,320.00                     34,320 

b) Surge Protector (40 KVA) 4 Pole
1.  Labour
Electrician 2.00 Hrs @ 125.00               250.00 
Electrician helper 4.00 Hrs @ 87.50               350.00 

              600.00 
20%               120.00 

Total Labour rate               720.00 720.00

2.  Material
Surge Protector (40 KVA) 4 Pole 1.00 Nos. @ 32000.00          32,000.00 

20%            6,400.00 
         39,120.00                     39,120 

Item No. 31-34

1.  Labour
Electrician 24.00 Hrs @ 125.00            3,000.00 

Providing and fixing at Site Surge Protector Complete in all respect including installation and testing
and commissioning.

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Providing and fixing at Site Remote Online System Monitoring Device, Complete in all respect including
installation and testing and commissioning.

Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead

Contractor's profit & overhead
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Government of Balochistan

(Rs)

Unit Description

Component  
Cost

 Unit       Rate   

(Rs)
Electrician helper 24.00 Hrs @ 87.50            2,100.00 

           5,100.00 
20%            1,020.00 

Total Labour rate            6,120.00 6120.00

2.  Material
Remote Online System Monitoring Device 1.00 Nos. @ 250000.00        250,000.00 

20%          50,000.00 
       306,120.00                   306,120 

Item No. 31-35

1.  Labour
Electrician 16.00 Hrs @ 125.00            2,000.00 
Electrician helper 16.00 Hrs @ 87.50            1,400.00 

           3,400.00 
20%               680.00 

Total Labour rate            4,080.00 4080.00

2.  Material
System Control Panel (SCP) 1.00 Nos. @ 75000.00          75,000.00 

20%          15,000.00 
         94,080.00                     94,080 

Contractor's profit & overhead
Total Composite rate

Providing and fixing at Site System Control Panel (SCP), Complete in all respect including installation
and testing and commissioning.

Contractor's profit & overhead

Contractor's profit & overhead
Total Composite rate

Contractor's profit & overhead
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Sr. No. Description Unit
Rate 
(Rs.)

1 Bahishti Hrs 87.50

2 Belcha man Hrs 87.50

3 Bellow boy Hrs 87.50

4 Black smith Hrs 112.00

5 Boatman Hrs 125.00

6 Brick layer Hrs 125.00

7 Bullock man Hrs 87.50

8 Canner Hrs 87.50

9 Compacting Effort Lump 175.00

10 Carpenter Hrs 125.00

11 Carpenter special Hrs 125.00

12 Carpenter helper Hrs 87.50

13 Carpenter shuttering Hrs 125.00

14 Chimney cleaner Hrs 87.50

15 Chiseller Hrs 90.00

16 Chiseller concrete Hrs 90.00

17 Chiseller helper Hrs 87.50

18 Chiseller marble Hrs 97.50

19 Stone chiseller Hrs 90.00

20 Chowkidar Hrs 87.50

21 Crane operator helper Hrs 87.50

22 Labourer Hrs 87.50

23 Skilled labourer Hrs 90.00

24 Smith cooly Hrs 87.50

25 Crane operator Hrs 125.00

26 Digger Hrs 87.50

27 Dolley man Hrs 120.00

28 Driver Hrs 87.50

29 Dresser Hrs 87.50

30 Driller Hrs 87.50

31 Driller rock Hrs 87.50

32 Driller for wells Hrs 87.50

33 Electrician Hrs 125.00

34 Electrician helper Hrs 87.50

35 Engraver Hrs 125.00

36 Excavator Hrs 87.50

37 Fitter Hrs 87.50

38 Floor grinder with machine Hrs 87.50

39 Floor polisher Hrs 87.50

40 Foreman Hrs 125.00

41 Glazier Hrs 125.00

HOURLY LABOUR RATE 
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Sr. No. Description Unit
Rate 
(Rs.)

HOURLY LABOUR RATE 

42 Hammer man Hrs 87.50

43 Helper Hrs 75.00

44 Heavy load lifter Hrs 87.50

45 Mason Hrs 125.00

46 Mason helper Hrs 87.50

47 Mason for dressing stone Hrs 115.00

48 Mason for pointing Hrs 87.50

49 Mate Hrs 87.50

50 Mistri Hrs 110.00

51 Machine operator for spray machine Hrs 125.00

52 Marble stone polisher Hrs 125.00

53 Painter helper Hrs 87.50

54 Painter Hrs 125.00

55 Pipe fitter Hrs 125.00

56 Pipe layer Hrs 125.00

57 Plasterer Hrs 110.00

58 Plasterer (Special class) Hrs 125.00

59 Plumber Hrs 125.00

60 Polisher Hrs 110.00

61 Quarry man Hrs 87.50

62 Rock breaker Hrs 87.50

63 Sawing charges Cu.ft. 87.50

64 Shovel man Hrs 87.50

65 Skilled worker Hrs 125.00

66 Semi skilled worker Hrs 110.00

67 Spray man Hrs 125.00

68 Steel bender operator Hrs 87.50

69 Steel cutter operator Hrs 87.50

70 Steel fixer Hrs 125.00

71 Steel fitter Hrs 125.00

72 Steel helper Hrs 87.50

73 Steel labour mate Hrs 87.50

74 Steel mistri Hrs 87.50

75 Supervisor Hrs 140.00

76 Assistant Supervisor Hrs 115.00

77 Surveyor Hrs 140.00

78 Technician Hrs 150.00

79 Glazed tile layer Hrs 130.00

80 Tile layer Hrs 130.00

81 Weaver Hrs 87.50

82 Welder Hrs 125.00

83 White washer Hrs 110.00

84 Wood cutter Hrs 87.50

85 Sanitary Worker Hrs 110
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Sr. No. Description Unit  Rate (Rs.) 

1 Asphalt mixing plant including other equipment Hrs 25,411.00           

2 Bitumen mixer with fuel & operator Hrs 1,750.00             

3 Concrete Batching Plant (30 Cum/Hr.) Hrs 2,575.00             

4 Boring of tubewell equipment (Manual) Hrs 425.00                

5 Bucket Hrs 20.00                  

6 Bulldozer C-14 Hrs 3,597.00             

7 Bullock Hrs 120.00                

8 Concrete mixer with operator - 5 Cu.ft. Hrs 253.00                

9 Crane 20 ton capacity Hrs 1,900.00             

10 Crane 10 ton capacity Hrs 1,410.00             

11 Crane 3 ton capacity Hrs 400.00                

12 Crane 6 ton capacity Hrs 500.00                

13 Cutting machine for G.I. pipes Hrs 45.00                  

14 Cutting machine (prestressing wire) Hrs 40.00                  

15 Drill machine Hrs 60.00                  

16 Excavator Hrs 2,500.00             

17 Earth carrier Hrs 96.00                  

18 Floor grinding machine with grinder Hrs 75.00                  

19 Grout pum mixer Hrs 112.50                

20 Harrowing disc with tractor Hrs 537.00                

21 Hand roller 1/2 ton Hrs 34.00                  

22 High pressure hand pump Hrs 10.00                  

23 Hydraulic jack Hrs 426.00                

24 Immersion vibrator Hrs 196.00                

25 Injection pump Hrs 125.00                

26 Motor grader 90 H.P. Hrs 2,136.00             

27 Motor grader 165 H.P. Hrs 3,150.00             

28 Pile driving plant with accessories Hrs 1,000.00             

29 Hrs 5,000.00             

30 Pneumatic tyre roller Hrs 2,135.00             

31 Pump including POL with driver Hrs 300.00                

32 Pump set 10 H.P Hrs 625.00                

33 Concrete Pump Hrs 1,509.00             

34 Rammer Hrs 87.00                  

35 Rig Hrs 1,000.00             

Piling plant including fuel, operator & other staff

PLANT & EQUIPMENT INCLUDING OPERATIONAL COST
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Sr. No. Description Unit  Rate (Rs.) 

PLANT & EQUIPMENT INCLUDING OPERATIONAL COST

36 Riveting machine Hrs 60.00                  

37 Hrs 800.00                

38 Road roller 10-12 ton capacity Hrs 1,154.00             

39 Road roller 6 ton capacity Hrs 1,250.00             

40 Steel bar bending machine Hrs 60.00                  

41 Steel bar cutting machine Hrs 60.00                  

42 Screened vibrator Hrs 60.00                  

43 Sheep foot roller Hrs 3,300.00             

44 Skip bucket Hrs 30.00                  

45 Spray machine Hrs 60.00                  

46 Concrete Transit Mixer (6 cum) Hrs 1,676.00             

47 Tar boiler with attendent Hrs 200.00                

48 Tar boiler with sprayer Hrs 125.00                

49 Tanker Hrs 700.00                

50 Trailer with operator and fuel.(30 Ton Capacity) Hrs 3,400.00             

51 Tractor with operator Hrs 537.00                

52 Tractor 98HP for sheep foot roller Hrs 534.00                

53 Truck 8 ton capacity (Dumper) Hrs 1,542.00             

54 Vibrator including operator Hrs 175.00                

55 Vibratory roller 10-12 Ton Hrs 1,772.00             

56 Water tanker, 1000 gallon capacity Hrs 583.00                

57 Welding machine Hrs 125.00                

58 Welding plant Hrs 125.00                

59 Donkey Hrs 100.00                

60 Donkey ( with cart ) Hrs 125.00                

61 10 ton truck Days 1,120.00             

62 Tractor with trolley Days 4,352.00             

63 Trackor with trolley (For Bricks) Days 7,500.00             

64 Tractor Days 1,923.00             

65 Jack Hammer Hrs 4,500.00             

66 Dumper Truck (Imported) (18 Ton) Hrs 2,150.00             

67
Air compressor

Hrs 600.00                

68
Wheel Tractor with Blade

Hrs
650.00                

69
Plate Compactor

Hrs
300.00                

70
Frog Compactor

Hrs
350.00                

71 Manual Jack Hammer Hrs
500.00                

Road compactor
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Sr. No. Description Unit  Rate (Rs.) 

PLANT & EQUIPMENT INCLUDING OPERATIONAL COST

72 Bamboo Scafolding 
Sft 5.00                    

73 Steel Scafolding
Sft 25.00                  

74 Steel Shuttering including Polyvinly board
Sft 25.00                  

75 Putzmeister  plastering machine Hrs 150.00                

76 Cold Milling Machine. 1 M Width Hrs. 8,500.00             

76 Percussion boring rig Hrs. 750.00                

76 Laser Levelling Machine Hrs. 3,500.00             

76 Paver 4 M wide Hrs. 4,500.00             

76 Bitmac Plant Hrs. 8,000.00             
Bitumen Distributor Tow Type (2000 liters) Hrs. 900.00                
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Sr. No. Description Unit  Rate (Rs.) 

Building pipe & fittings (Commercial)

1 Down pipe No.                    290 

2 Head No.                    125 

3 Head No.                    115 

4 Off-set No.                    210 

5 Off-set No.                    195 

Non Asbestos Cement Fibre  building pipe

6 Non Asbestos Cement Fibre  pipe 65 mm dia. R.M.                    310 

7 Non Asbestos Cement Fibre  pipe 80 mm dia. R.M.                    502 

8 Non Asbestos Cement Fibre  pipe 100 mm dia R.M.                    689 

9 Non Asbestos Cement Fibre  pipe 150 mm dia R.M.                 1,082 

F.C. pipe class B 

10 F.C. pipe 75 mm dia. R.M.                    502 

11 F.C. pipe 100 mm dia R.M.                    689 

12 F.C. pipe 150 mm dia R.M.                 1,082 

13 Non Asbestos Cement Fibre pipe 200 mm dia R.M.                 1,784 

14 Non Asbestos Cement Fibre pipe 250 mm dia R.M.                 2,558 

15 Non Asbestos Cement Fibre  pipe 300 mm dia R.M.                 3,247 

16 Non Asbestos Cement Fibre  pipe 350 mm dia R.M.                 4,166 

17 Non Asbestos Cement Fibre  pipe 400 mm dia R.M.                 5,297 

18 Non Asbestos Cement Fibre  pipe 450 mm dia R.M.                 6,593 

19 Non Asbestos Cement Fibre  pipe 500 mm dia R.M.                 8,134 

20 Non Asbestos Cement Fibre  pipe 600 mm dia R.M.               11,316 

Non Asbestos Cement Fibre pipe class C                       -   

21 Non Asbestos Cement Fibre  pipe 75 mm dia. R.M.                    475 

22 Non Asbestos Cement Fibre  pipe 100 mm dia R.M.                    699 

23 Non Asbestos Cement Fibre  pipe 150 mm dia. R.M.                 1,214 

24 Non Asbestos Cement Fibre  pipe 200 mm dia R.M.                 1,932 

25 Non Asbestos Cement Fibre  pipe 250 mm dia R.M.                 2,696 

26 Non Asbestos Cement Fibre  pipe 300 mm dia R.M.                 3,762 

27 Non Asbestos Cement Fibre  pipe 350 mm dia R.M.                 5,809 

28 Non Asbestos Cement Fibre  pipe 400 mm dia R.M.                 7,432 

29 Non Asbestos Cement Fibre  pipe 450 mm dia R.M.                 9,118 

30 Non Asbestos Cement Fibre  pipe 500 mm dia R.M.               10,857 

31 Non Asbestos Cement Fibre  pipe 600 mm dia R.M.               15,318 

Non Asbestos Cement Fibre  pipe class D                       -   

32 Non Asbestos Cement Fibre  pipe 75 mm dia. R.M.                    502 

33 Non Asbestos Cement Fibre  pipe 100 mm dia R.M.                    840 

34 Non Asbestos Cement Fibre  pipe 150 mm dia R.M.                 1,538 

35 Non Asbestos Cement Fibre  pipe 200 mm dia R.M.                 2,729 

36 Non Asbestos Cement Fibre  pipe 250 mm dia R.M.                 4,038 

37 Non Asbestos Cement Fibre  pipe 300 mm dia R.M.                 5,904 

38 Non Asbestos Cement Fibre  pipe 350 mm dia R.M.                 8,820 

39 Non Asbestos Cement Fibre  pipe 400 mm dia R.M.               11,408 

BASIC MATERIALS MARKET RATE
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

40 Non Asbestos Cement Fibre  pipe 450 mm dia R.M.               13,740 

41 Non Asbestos Cement Fibre  pipe 500 mm dia R.M.               16,764 

42 Non Asbestos Cement Fibre  pipe 4" dia. Class C R.M.                    395 

43 Non Asbestos Cement Fibre  pipe 6" dia. Class C R.M.                    502 

44 Non Asbestos Cement Fibre  plain bend 100 mm dia No.                    375 

45 Non Asbestos Cement Fibre  plain bend 80 mm dia No.                    325 

46 Non Asbestos Cement Fibre  pipe spouts  60 mm dia R.M.                    390 

47 Non Asbestos Cement Fibre  pipe spouts  80 mm dia R.M.                    425 

48 Non Asbestos Cement Fibre  pipe spouts 100 mm dia R.M.                    495 

49 Non Asbestos Cement Fibre  ridge Pair                    570 

50 Shoe 100 mm No.                      95 

51 Shoe 80 mm No.                      75 

52 Non Asbestos Cement Fibre  sheet corrugated Sq.m.                    320 

53 Non Asbestos Cement Fibre  sheet corrugated coloured Sq.m.                    350 

54 Non Asbestos Cement Fibre  sheet - plain Sq.m.                    460 

55 Non Asbestos Cement Fibre  valley gutter R.M.                    489 

56 Adhesive Kg.                    135 

57 Air entraining agent litre                    225 

58 Aluminium angle/flat Kg.                    200 

59 Aluminium curtain rail R.ft.                      45 

60 Aluminium finger plate No.                    155 

61 Aluminium sheet Kg.                    255 

62 Aluminium screw 3/4" size No.                      35 

63 Aluminium screw 1 1/2" size No.                      45 

64 Aluminium strip 5/8" x 1/8" R.M.                      85 

65 Aluminium strip 7/8" x 1/16" R.M.                      60 

66 Aluminium tower bolt  4" No.                    110 

67 Aluminium tower bolt  6" No.                    150 

68 Aluminium tower bolt  8" No.                    200 

69 Aluminium wire gauze Sq.ft.                      20 

70 Anchorage cones  for 12/5 mm cable Set                 2,500 

71 Anchorage cones  for 12/7mm cable Set                 3,300 

72 Anchorage cones  for 12/8 mm cable Set                 3,300 

73 Angle iron Kg.                      74 

74 Angle iron bracket pair                    150 

75 Architectural coating (Rockwall, Durock etc.) Sq. m.                      80 

76 Asphalt RC 70 Kg.                      65 

77 Air valve 65 mm dia single BSS quality No.                 2,550 

78 Air valve 65 mm dia double BSS quality No.                 5,500 

79 Bolts & Nuts No.                      12 

80 Balli 4" dia. R.ft.                      15 

81 Balli 3" dia. R.ft.                      10 

82 Bamboos, 1.5" dia R.M.                      92 

83 Bamboo 2" - 2.5" dia R.M.                      92 
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

84 Bamboo 3" dia R.M.                      92 

85 Bamboo 3.5" to 4" dia R.M.                      92 

86 Barbed wire  (16 Guage) Kg                    130 

87 Barbed wire 3 ply Kg                    175 

88 Base course aggregate Cu.m.                 1,589 

89 Bearing - steel Kg.                    155 

90 Bearing pad rubber No.                 9,000 

91 Bentonite Powder Kg                        8 

92 Blasting powder Kg.                    205 

93 Bottle for sampling No.                      40 

94 Bottle trap No.                    760 

95 Bhoosa Kg.                      20 

96 Bidet No.                 5,300 

97 Bidet kit No.                 5,500 

98 Bitumen 60/70 Kg.                      78 

99 Bitumen 80/100 Kg.                      80 

100 Bitumen cold sticker Kg.                      75 

101 Bitumen compound Kg.                      60 

102 Bitumen felt 3 ply Sq.m                    225 

103 Bitumen filler - premoulded  2" deep R.M.                      65 

104 Bitumen plastic Kg.                      40 

105 Bitumen washers No.                        2 

106 Binding wire Kg.                      90 

107 Bolts & Nuts Kg.                      90 

108 Brass bib/stop cock 1/2" dia. No.                    100 

109 Brass bib/stop cock 3/4" dia. No.                    120 

110 Brass bib/stop cock 1" dia. No.                    250 

111 Brass butt hinges 2" No.                    100 

112 Brass butt hinges 3" No.                    110 

113 Brass butt hinges 4" No.                    140 

114 Brass butt hinges 5" No.                    160 

115 Brass bolts  30 mm No.                    110 

116 Brass ball valve 15 mm No.                    115 

117 Brass ball valve 20 mm No.                    160 

118 Brass ball valve 25 mm No.                    195 

119 Brass ball valve 30 mm No.                    325 

120 Brass ball valve 40 mm No.                    425 

121 Brass ball valve 50 mm No.                    750 

122 Brass finger plate No.                    300 

123 Brass gas cock 1/2" dia. No.                    125 

124 Brass gas cock 3/4" dia. No.                    180 

125 Brass handle size 100 mm No.                    250 

126 Brass handle size 125 mm No.                    300 

127 Brass handle size 175 mm No.                    500 
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

128 Brass circular rod handle 5" size No.                    110 

129 Brass handle with plate No.                    750 

130 Brass hasp & staple  2" No.                    450 

131 Brass hasp & staple  3" No.                    460 

132 Brass hasp & staple 4" No.                    500 

133 Brass hasp & staple 5" No.                    510 

134 Brass hook & eye 4" No.                    350 

135 Brass hook & eye 6" No.                    600 

136 Brass hook No.                      90 

137 Brass helical spring 4" - double action No.                    550 

138 Brass helical spring 6" - double action No.                    625 

139 Brass helical spring 4" - single action No.                    430 

140 Brass helical spring 6" - single action No.                    350 

141 Brass parliament hinges 5" x 5" No.                    400 

142 Brass peg 6 x 4 No.                      85 

143 Brass piano hinge R.ft.                      35 

144 Brass quadrant stay No.                    110 

145 Brass railing Kg                    300 

146 Brass ring  1" dia No.                      10 

147 Brass ring  1.25" dia No.                      12 

148 Brass rollers No.                      24 

149 Brass roller 1.5" dia No.                      90 

150 Brass screw 1/2" size No.                        4 

151 Brass screw 3/4" size No.                        4 

152 Brass screw 1" size No.                        5 

153 Brass screw 1.25" size No.                        6 

154 Brass screw 1.5" size No.                      10 

155 Brass screw 3" No.                        6 

156 Brass sliding bolt 6" x 1/2" No.                    450 

157 Brass sliding bolt 9" x 5/8" No.                    700 

158 Brass sliding bolt 10" x 5/8" No.                    800 

159 Brass sliding bolt 12" x 3/4" No.                 1,000 

160 Brass socket for floor No.                    100 

161 Brass socket 3/4" dia No.                      80 

162 Brass strainer shoe 50 mm dia No.                    150 

163 Brass stopper No.                    250 

164 Brass strainer 50 mm dia R.M.                 5,525 

165 Brass strainer 75 mm dia R.M.                 7,800 

166 Brass strainer 100 mm dia R.M.                 8,400 

167 Brass strainer 125 mm dia R.M.                 9,800 

168 Brass strainer 150 mm dia R.M.               10,080 

169 Brass strainer 175 mm dia R.M.               11,900 

170 Brass strainer 200 mm dia R.M.               14,000 

171 Brass strainer 225 mm dia R.M.               15,400 
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

172 Brass strainer 250 mm dia R.M.               17,080 

173 Brass strainer 250 mm dia R.M.               17,500 

174 Brass strainer 300 mm dia R.M.               18,200 

175 Brass strainer 375 mm dia R.M.               24,500 

176 Brass strainer 450 mm dia R.M.               33,600 

177 Brass strainer 500 mm dia R.M.               39,200 

178 Brass strainer 550 mm dia R.M.               44,800 

179 Brass tube 3/4" dia R.ft                    200 

180 Brass tower bolt  6" No.                    100 

181 Brass tower bolt  9" No.                    120 

182 Brass tower bolt 12" No.                    150 

183 Brass work Kg.                    150 

184 Bricks No.                      10 

185 Brick 2nd class No.                        7 

186 Brick/ Stone bats Cu.m.                    300 

187 Brick/ Stone ballast Cu.m.                    515 

188 Brick/ Stone ballast vitrified Cu.m.                    515 

189 Brick sundried No.                        6 

190 Bricks - special No.                      12 

191 Brick tiles No.                        6 

192 Brick tiles ( 2" thick) No.                      15 

193 Broom No.                      35 

194 Bajri Cu.m                 1,235 

Bath tub 

195 Bath tub porcelain enamelled No.               17,000 

196 Bath tub fibre glass No.               14,000 

197 Bath tub C.P. brass chain with rubber plug No.                    350 

198 Bath tub C.P. brass pillar tap No.                 1,500 

199 Bath tub C.P. brass overflow No.                 1,200 

200 Bath tub C.P. brass waste No.                    700 

201 Bucket, 4 gals. capacity No.                    350 

202 Building stone Cu.m.                    706 

203 Bushing (Gun metal) Kg.                      18 

204 Cane Singapore Kg.                 1,100 

205 Cane plastic Kg.                    350 

206 Carbon rod No.                      15 

207 Carborandum stone No.                    155 

208 Caustic soda Kg.                      70 

209 Cement - high Alumina M.Ton               10,700 

210 Cement OPC M.Ton               10,500 

211 Cement - rapid hardening M.Ton               10,700 

212 Cement - sulphate resistant. M.Ton               11,500 

213 Cement - white M.Ton               15,000 

214 Cement liquid compound Liter                      22 
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215 Charcoal Kg.                      15 

216 Chain Kg.                      80 

217 Chain for cycle stand No.                      60 

218 Chalk Kg.                      10 

219 Chalking compound Liter                      59 

220 Channel iron Kg.                      77 

221 Chip board 3/4" thick Sq.ft.                      48 

222 C.I. bend 4" dia. No.                    565 

223 C.I. bend 3" dia. No.                    450 

224 C.I. cover and frame medium duty No.                    700 

225 C.I. cover and frame 24" size medium duty No.                 1,500 

226 C.I. cover & frame Kg.                    105 

227 C.I. frame of any size Kg.                    110 

228 C.I. foot rest No.                      80 

229 C.P. floor trap with grating No.                 1,000 

230 C.P. floor trap with grating No.                 1,200 

231 Concrete gully trap No.                    400 

232 C.P. gully trap 6" x 6" x 4" No.                    600 

233 Cast iron grating Kg.                      75 

234 C.I. head 4" dia. No.                    163 

235 C.I. head 3" dia No.                    137 

236 C.I. off set 4" dia. No.                    520 

237 C.I. off set 3" dia. No.                    494 

C.I. pipe 

238 C.I. Pipe 50 mm dia. R.M.                 1,350 

239 C.I. Pipe 75 mm dia. R.M.                 2,025 

240 C.I. pipe 100 mm dia. R.M.                 2,700 

241 C.I. pipe 150 mm dia R.M.                 4,500 

242 C.I. pipe 230 mm dia R.M.                 6,750 

243 C.I. pipe spout  50 mm dia R.M.                    688 

244 C.I. pipe spout  80 mm dia R.M.                    875 

245 C.I. pipe spout 100 mm dia R.M.                 1,063 

246 C.I. P - trap 4" No.                 1,000 

247 C.I. shoe 4" dia No.                    750 

248 C.I. shoe 3" dia No.                    688 

249 C.I. shoe Kg.                      88 

250 C.I. specials Kg.                      94 

C.I. sluice valve BSS quality

251 C.I. sluice valve 75 mm dia No.                 4,750 

252 C.I. sluice valve 100 mm dia No.                 7,500 

253 C.I. sluice valve 150 mm dia No.               12,000 

254 C.I. sluice valve 230 mm dia No.               17,750 

255 C.I. sluice valve 300 mm dia No.               37,500 

256 C.I. sluice valve 375 mm dia No.               42,750 
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257 C.I. sluice valve 450 mm dia No.               97,750 

258 C.I. sluice valve 525 mm dia No.             125,000 

259 C.I. sluice valve 600 mm dia No.             175,000 

260 C.I. sluice valve 675 mm dia No.             225,000 

261 C.I. sluice valve 750 mm dia No.             300,000 

262 Cinder Cu.m.                    200 

263 Clamps, bolts & nuts No.                    100 

264 Clay Cu.m.                      71 

265 Clamps No.                      12 

266 Clamp screw No.                        8 

267 Cloth cotton Sq.ft.                      16 

268 Cloth silken Sq.ft.                      36 

269 Cloth woolen Sq.ft.                      36 

270 Coaltar Kg.                      95 

271 Comet joint 80 mm dia. No.                    110 

272 Comet joint 100 mm dia. No.                    300 

273 Comet joint 150 mm dia. No.                    450 

274 Copper sheet Kg.                    550 

275 Copper connection No.                    200 

276 Copper wire/plate Kg.                    480 

277 Core R.M.                      80 

278 Cork sheet 1/2" thick Sq.m.                    625 

279 Cork sheet 19mm thick Sq.m.                    875 

280 Cork sheet  25 mm thick Sq.m.                 1,500 

281 Cork sheet 37.5mm thick Sq.m.                 2,000 

282 Cork sheet  50 mm thick Sq.m.                 2,500 

283 Coir string Kg.                      50 

284 Cotton - string Kg.                      60 

285 Cotton tape R.M.                      10 

286 Cowdung Cu.m.                    106 

287 C.P. bib cock 1/2" No.                    900 

288 C.P. bib cock 3/4" No.                 1,100 

289 C.P. brass clamp No.                    200 

290 C.P. brass curtain  rail R.ft.                    155 

291 C.P. hasp & staple  2" No.                      28 

292 C.P. hasp & staple  3" No.                      44 

293 C.P. hasp & staple 4" No.                      50 

294 C.P. hasp & staple 5" No.                      53 

295 C.P. brass handle 4" size No.                      70 

296 C.P. brass handle 5" size No.                      90 

297 C.P. brass handle 7" size No.                    110 

298 C.P. brass screw (1.5" ) No.                      55 

299 C.P. brass shower 1/2" with 4" dia. lid No.                    510 

300 C.P. brass shower 1/2" with 6" dia. lid No.                    630 
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301 C.P. brass sliding bolt 6" x 1/2" No.                    195 

302 C.P. brass sliding bolt 9" x 5/8" No.                    215 

303 C.P. brass sliding bolt 10" x 5/8" No.                    550 

304 C.P. brass sliding bolt 12" x 3/4" No.                    845 

305 C.P. brass socket 3/4" dia. No.                      95 

306 C.P. brass shower rose No.                 1,500 

307 C.P. brass tube  3/4" dia. R.ft.                      75 

308 C.P. brass tower bolt  6" No.                    400 

309 C.P. brass tower bolt  9" No.                    575 

310 C.P. brass tower bolt 12" No.                 1,100 

311 C.P. bottle trap 1-1/4" No.                 1,075 

312 C.P. bottle trap 1-1/2" No.                 1,600 

313 C.P. brass toilet paper holder (Master, Sonex etc.) No.                    900 

314 C.P. cover No.                    150 

315 C.P. chain No.                      50 

316 C.P. brass chain with pull No.                    100 

317 C.P. chain with rubber plug No.                    110 

318 C.P. chain with rubber plug No.                    150 

319 C.P. check valve 15 mm dia No.                 1,600 

320 C.P. check valve 20 mm dia No.                 2,100 

321 C.P. check valve 25 mm dia No.                 2,400 

322 C.P. check valve 30 mm dia No.                 3,500 

323 C.P. check valve 40 mm dia No.                 4,600 

324 C.P. check valve 50 mm dia No.                 7,000 

325 C.P. flushing valve 1" No.                 3,125 

326 C.P. gas cock 1/4" dia. Three way No.                    438 

327 C.P. gas cock 1/4" dia. Double way No.                    363 

328 C.P. gas cock 1/4" dia. Single way No.                    363 

329 C.P. mixer single hole deluxe No.                 3,000 

330 C.P. pillar cock No.                    875 

331 C.P. pillar cock No.                 1,000 

332 C.P. ring 1" dia No.                      25 

333 C.P. ring 1.25" dia No.                      38 

334 C.P shower mixer  complete set (Sonex, Master etc.) No.                 5,500 

335 C.P. stop cock No.                    910 

336 C.P. stop cock No.                 1,170 

337 C.P. underground stop cock No.                 1,235 

338 C.P. underground stop cock No.                 1,300 

339 C.P shower kit No.                 2,600 

340 C.P. swan neck cock double way No.                 1,950 

341 C.P. swan neck cock single way No.                 1,690 

342 C.P. tee stop cock 1/2" No.                 1,235 

343 C.P. Towel rail with brackets and screws No.                 1,560 

344 C.P. Towel rail with brackets and screws No.                 1,950 
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345 C.P. brass waste No.                    780 

346 C.P. waste coupling 30 mm No.                    390 

347 C.P. waste coupling 40 mm No.                    455 

348 Cowdung Cu.m.                    300 

349 Crush Pan Cu.m.                 1,059 

350 Crushed Aggregate 1/2" & down gauge Cu.m.                 1,235 

351 Crushed Aggregate 3/8" & down gauge Cu.m.                 1,297 

352 Crushed Aggregate 3/4" & down gauge Cu.m.                 1,359 

353 Crushed Aggregate 1-1/2" & down gauge Cu.m.                 1,112 

354 Approved Crushed Aggregate 1/2" & down gauge Cu.m.                 1,235 

355 Approved Crushed Aggregate 3/4" -3/8" Cu.m.                 1,297 

356 Approved Crushed Aggregate 3/8" & No. 4 Cu.m.                 1,359 

357 Approved Crushed Aggregate 1-1/2" & down gauge Cu.m.                 1,112 

358 D.I. pipe 100 mm dia. R.M.                 1,000 

359 D.I. pipe 150 mm dia. R.M.                 1,750 

360 D.I. pipe 200 mm dia. R.M.                 2,000 

361 D.I. pipe 250 mm dia. R.M.                 2,500 

362 D.I. pipe 300 mm dia. R.M.                 3,500 

363 D.I. pipe 400 mm dia. R.M.                 4,500 

364 D.I. pipe 450 mm dia. R.M.                 5,000 

365 D.I. pipe 500 mm dia. R.M.                 5,500 

366 D.I. pipe 600 mm dia. R.M.                 6,500 

367 Door frame, moulded steel 5" size R.ft.                    185 

368 Door frame, moulded steel 10" size R.ft.                    370 

369 Door frame, moulded steel 5" size R.ft.                    135 

370 Door frame, moulded steel 10" size R.ft.                    270 

371 Door with frame, Aluminium swing Sq.ft                    450 

372 Door with frame, Aluminium sliding Sq.ft                    350 

373 Door with frame gauzed, Aluminium sliding Sq.ft                    375 

374 Door with frame, single leaf, 2.5' x 7' Sq.ft                    450 

375 Door with frame, double leaf 4' x 7' Sq.ft                    450 

376 Door with frame, single leaf, 2.5' x 7' Sq.ft                    450 

377 Door with frame, double leaf 4' x 7' Sq.ft                    450 

378 Door with frame galvanized, single leaf, 2.5' x 7' Sq.ft                    450 

379 Door with frame galvanized, double leaf, 4' x 7' Sq.ft                    450 

380 Door holder shovel (5505/5506) No.                    500 

381 Door holder shovel (5510) No.                    500 

382 Door holder shovel (5511)  No.                    550 

383 Dowel bar clamps Kg.                    120 

384 Drum, empty No.                    600 

385 Earth No.                 5,000 

386 Electric bell No.                    450 

387 Electric Charges Commercial kwh                      25 

D.I. pipe with all accessories & fittings
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388 Electric bell push No.                      80 

389 Electric bulb holder brass No.                    120 

390 Electric bulb holder plastic No.                    120 

Electric cable   

391 1.5 sq.mm single core  R.M.                      24 

392 2.5 sq.mm single core R.M.                      39 

393 4 Sq.mm single core R.M.                      63 

394 5 Sq.mm single core R.M.                      79 

395 6 Sq.mm single core R.M.                      94 

396 10 Sq.mm single core R.M.                    157 

397 16 Sq.mm single core R.M.                    249 

398 25 Sq.mm single core R.M.                    384 

399 35 Sq.mm single core R.M.                    538 

400 50 Sq.mm single core R.M.                    771 

401 Electrolytic copper wire Kg.                    830 

402 Copper wire (14 SWG) R.M.                    120 

403 Copper wire (10 SWG) R.M.                    150 

404 25 Sq.mm 3.5 core cable R.M.                 1,580 

405 35 Sq.mm 3.5 core cables R.M.                 2,035 

406 50 Sq.mm 3.5 core cables R.M.                 2,750 

407 70 Sq.mm 3.5 core cables R.M.                 3,900 

408 95 Sq.mm 3.5 core cables R.M.                 5,300 

409 120 Sq.mm 3.5 core cables R.M.                 6,750 

410 Armored 95 Sq.mm 3 core cable R.M.                 6,800 

411 Electric dial type thermometer No.                 4,500 

412 Electric cutout switch No.                    250 

413 Electric exhaust fan 10" No.                 2,000 

414 Electric fan bracket No.                 2,200 

415 Electric fan 48" sweep No.                 2,750 

416 Electric fan 56" sweep No.                 3,500 

417 Electric tube rod No.                    130 

418 Electric tube starter No.                      30 

419 Electric tube choke 40w No.                    290 

420 Electric tube patty fitting No.                    950 

421  Flourescent  tube light 40W with batten No.                 1,300 

422  Flourescent  tube light 20W with batten No.                    950 

423  Flourescent tube light 40W, Single No.                 1,300 

424  Flourescent tube light 40W, Double No.                 1,750 

425  Flour. tube light 40W, Single with Ind. reflector No.                 3,500 

426  Flour. tube light 40W, Double with Ind. reflector No.                 4,800 

427  Flourescent tube light 40W with louvers -Single No.                 4,500 

428  Flour. tube light 40W with louvers - Double No.                 5,500 

429 Tube light 4 Nos. - 20W lamps with louvers No.                 4,500 

430 Tube light 6 Nos. - 20W lamps with louvers No.                 6,500 
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431 T. light 40W recessed mounted, plastic louver No.                 4,000 

432 T. light 4 - 20W recessed mounted, metal louver No.                 4,800 

433 T. light 4 - 40W recessed mounted, plastic louver No.                 6,800 

434 Tube light 6 - 20W lamp recessed mounted No.                 5,800 

435 Light fixture - weather proof No.                 6,500 

436 Light fixture - ceiling mounted No.                 3,800 

437 Light fixture - recessed mounted No.                 4,500 

438 Light fixture - wall mounted, incandescent lamp No.                 1,650 

439 Light fixture - ceiling mounted, incandescent lamp No.                 2,150 

440 Light fixture - recessed mounted with 150W lamp No.                 4,200 

441 Light fixture - High bay mercury vapour No.               15,500 

442 Light fixture - Mercury vapour No.               16,000 

443 Light fixture - Mercury vapour with 250W lamp No.               18,000 

444 Light fixture - Mercury vapour with 125W lamp No.               14,200 

445 Light fixture - Mercury vapour with 80W lamp No.               12,500 

446 Light fixture - Emergency light unit No.               35,000 

447 Light fixture - Fancy wall bracket, single No.                 1,500 

448 Light fixture - Flood light weather proof No.               17,000 

449 Light fixture - Flood light weather proof No.                 9,500 

450 Electric geyser 35 gals. No.               15,000 

451 Electric geyser 55 gals. No.               16,500 

452 Lamp No.                      45 

453 Lamp 200W No.                    125 

454 Lamp - 25W energy saver No.                    250 

455 Electric fan revolving bracket 20" No.                 3,200 

456 Electric - Distribution box casing 18SWG No.                 3,500 

457 Electric - Distribution box casing 16SWG No.                 4,200 

458 Electric - MCCB TP/100A (Local) No.                 4,500 

459 Electric - MCCB TP/60A (Imported) No.                 5,500 

460 Electric - MCB Single pole (Local) No.                    390 

461 Electric - MCB Single pole (Imported) No.                    480 

462 Electric - Amp. meter (Local) No.                    950 

463 Electric - Volt meter 500V (Imported) No.                 1,500 

464 Electric - Voltage selective switch (Imported) No.                 1,250 

465 Electric - Nuetral & earth links No.                    500 

466 Electric - Page bar No.                    300 

467 Electric - HRC fuses No.                    350 

468 Electric - Transformer type indication lights No.                    350 

Electric load break switch

469 Load break switch, 15 Amp. No.                 1,250 

470 Load break switch, 30 Amp. No.                 2,000 

471 Load break switch, 60 Amp. No.                 3,500 

472 Electric L.T. bus tie duct  800 Amp. R.M               20,000 

473 Electric L.T. bus tie duct 1200 Amp. R.M               30,000 
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474 Electric L.T. bus tie duct 1600 Amp. R.M               40,000 

475 Electric motor 1 H.P. with pump No.               10,000 

476 Electric motor 1/2 H.P. with pump No.                 7,900 

477 Plastic box No.                    250 

478 Electric plastic box with plate single hole No.                    105 

479 Electric plastic box with plate two to three hole No.                    145 

480 Electric plastic box with plate four to six hole No.                    180 

481 Electric plastic box with plate seven to eight hole No.                    200 

482 Electric plastic box with plate nine to ten hole No.                    230 

483 Electric power transformer 500 KVA No.          1,275,000 

484 Electric power transformer 750 KVA No.          1,675,000 

485 Electric power transformer 1000 KVA No.          2,100,000 

486 Electric relay buchholz double float No.               25,000 

Electric switch 

487 Switch 1 gang No.                    240 

488 Switch 2 gang No.                    340 

489 Switch 3 gang No.                    420 

490 Switch 4 gang No.                    504 

491 Switch 2  way No.                    346 

492 Switch piano No.                      40 

493 Switch socket 5 Amp. No.                    405 

494 Switch socket 15 Amp. No.                    490 

495 Wall bolts No.                      22 

496 Expanded metal Sq.m.                    630 

497 Felt No.7 underlay Sq.m.                    115 

498 Fibre board 1/2" thick Sq.m.                 3,675 

499 Fibre glass  blank pipe 200 mm dia. R.M.                 3,150 

500 Fibre glass  blank pipe 250 mm dia. R.M.                 3,300 

501 Fibre glass  blank pipe 350 mm dia. R.M.                 5,250 

502 Fibre glass end plug 200 mm dia. No.                 5,250 

503 Fibre glass end plug 250 mm dia. No.                 5,250 

504 Fibre glass corrugated sheet Sq.m.                 1,500 

505 Fibre glass  sheet Sq.m.                 1,200 

506 Fibre glass strainer 200 mm dia. R.M.                 3,308 

507 Fibre glass strainer 250 mm dia. R.M.                 3,675 

512 Fire hydrant No.                 2,625 

513 Fire extinguisher, 2 gallons capacity No.                 4,725 

514 Flat iron Kg.                      80 

515 Foaming agent Kg.                      95 

516 Foam rubber sheet 3/4" thick Sq.ft                      75 

517 Foam rubber 1/16" thick Sq.ft                      16 

518 Foam rubber adhesive Kg.                    160 

519 Foot rest, earthenware No.                    135 

520 Fuse with cartridge No.                      40 
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521 Gas cylinder No.                 1,750 

522 Gas Gyser 35 gallons capacity No.                 9,350 

523 Gas Gyser 50 gallons capacity No.               10,500 

524 Gas room heater (ordinary) No.                 3,500 

525 Gas room heater (ordinary) No.                 5,500 

526 Gas room heater (Fancy) No.                 6,500 

527 Gas room heater (Fancy) No.               13,500 

528 Gas room heater, fire place design No.                 5,500 

529 Gas lamp Single No.                    500 

530 Gas lamp Double No.                 1,000 

531 Gate valve gun metal 1/2" dia. No.                    115 

532 Gate valve gun metal 3/4" dia. No.                    170 

533 Gate valve gun metal 1" dia. No.                    240 

534 Gate valve gun metal 1-1/4" dia. No.                    340 

535 Gate valve gun metal 1-1/2" dia. No.                    475 

536 Gate valve gun metal 2" dia. No.                    670 

537 Gate valve gun metal 2-1/2" dia. No.                 1,075 

538 Gate valve gun metal 3" dia. No.                 1,600 

539 Gate valve gun metal 4" dia. No.                 1,900 

540 Gate valve gun metal 6" dia. No.                 2,300 

541 Gate value flanged end 1/2" class 150 No.                    115 

542 Gate value flanged end 3/4" class 150 No.                    168 

543 Gate value flanged end 1" class 150 No.                    240 

544 Gate value flanged end 1-1/4" class 150 No.                    340 

545 Gate value flanged end 1-1/2" class 150 No.                    475 

546 Gate value flanged end 2" class 150 No.                    670 

547 Gate value flanged end 2-1/2" class 150 No.                 1,075 

548 Gate value flanged end 3" class 150 No.                 1,600 

549 Gate value flanged end 4" class 150 No.                 1,875 

550 Gate value flanged end 6" class 150 No.                 2,415 

551 Grating G.I. No.                    250 

552 Bolts and nuts No.                        2 

553 G.I. Brackets Pair                    360 

554 G.I. cross 2" x 2" No.                    305 

555 G.I. hooks, bolt & nuts 4-1/2" x 5/16" No.                      20 

556 G.I. hook & eye 4" No.                    150 

557 G.I. hook & eye 6" No.                    175 

558 G.I. limpet washers 7/8" dia No.                        1 

559 G.I. pipe heavy duty 40 mm R.M.                    590 

560 G.I. pipe heavy duty 50 mm R.M.                    881 

G.I. pipe light duty

561 G.I. pipe 15 mm dia. R.M.                    246 

562 G.I. pipe 20 mm dia. R.M.                    328 

563 G.I. pipe 25 mm dia. R.M.                    471 
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564 G.I. pipe 30 mm dia. R.M.                    655 

565 G.I. pipe 40 mm dia. R.M.                    758 

566 G.I. pipe 50 mm dia. R.M.                 1,046 

567 G.I. pipe 65 mm dia. R.M.                 1,640 

568 G.I. pipe 75 mm dia. R.M.                 2,500 

569 G.I. pipe 100 mm dia. R.M.                 3,076 

G.I. pipe medium duty

570 G.I. pipe 15 mm dia. R.M.                    256 

571 G.I. pipe 20 mm dia. R.M.                    330 

572 G.I. pipe 25 mm dia. R.M.                    492 

573 G.I. pipe 30 mm dia. R.M.                    639 

574 G.I. pipe 40 mm dia. R.M.                    740 

575 G.I. pipe 50 mm dia. R.M.                 1,030 

576 G.I. pipe 65 mm dia. R.M.                 1,322 

577 G.I. pipe 75 mm dia. R.M.                 1,704 

578 G.I. pipe 100 mm dia. R.M.                 2,447 

579 G.I. pipe 125 mm dia. R.M.                 3,302 

580 G.I. pipe 150 mm dia. R.M.                 3,899 

581 G.I. rivets No.                      12 

582 G.I. sheet corrugated Kg.                    150 

583 G.I. sheet plain Kg.                    130 

584 G.I. sheet Kg.                    130 

585 G.I. sheet tank 400 Gals. capacity No.               42,000 

586 G.I. tee  2" x 2" No.                    180 

587 G.I. tee hinges 10" No.                      50 

588 G.I. tee hinges 12" No.                      70 

589 G.I. tee hinges 18" No.                      80 

590 G.I. wire 10 gauge Kg.                    140 

591 G.I. wire gauge Sq.ft.                    130 

592 Glass 3 mm thick plain (local) Sq.m.                    807 

593 Glass 3 mm thick unclear (local) Sq.m.                    646 

594 Glass 5 mm thick plain (local) Sq.m.                 1,291 

595 Glass 5 mm thick unclear (local) Sq.m.                 1,130 

596 Glass 5 mm thick tinted (local) Sq.m.                 1,775 

597 Glass 6 mm thick plain (local) Sq.m.                 1,350 

598 Glass 6 mm thick unclear (local) Sq.m.                 1,450 

599 Glass 6 mm thick tinted (local) Sq.m.                 1,850 

600 Glass 6 mm thick plain (imported) Sq.m.                 1,950 

601 Glass 6 mm thick tinted (imported) Sq.m.                 2,100 

602 P. trap  4", glazed No.                    160 

603 Glass shelf with brackets No.                 2,500 

604 Glass shelf Master/Sonex No.                 2,000 

605 Glass strip 3 mm thick R.M.                      11 

606 Glass strip 5 mm thick R.M.                      16 
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607 Glass wool 1 inch thick Sq.ft                      30 

608 Glue Kg.                    160 

609 Grass Sq.m.                    269 

610 Gravel Cu.m.                    424 

611 Grills, Flat Iron Sq.ft.                    110 

612 Grills, Square bar Sq.ft.                    230 

613 Gum Kg.                      65 

614 Gypsum board 1/4" thick Sq.m.                    190 

615 Gypsum board 3/8" thick Sq.m.                    230 

616 Gypsum board 1/2" thick Sq.m.                    270 

617 Gypsum powder            Kg.                      20 

618 Hard board 5 mm thick Sq.ft.                      20 

619 Hard board 6 mm. thick Sq.ft.                      30 

620 Hard board 8 mm thick Sq.ft.                      40 

621 Hanger hook with pullout rod No.                      55 

622 Hand pump No.                 2,000 

623 Hessian cloth Sq.m.                      47 

624 Hessian Kg.                      46 

625 Male or female hinges No.                    113 

626 Hinges (bolts) No.                    113 

627 Hinges with lugs No.                      63 

628 Holding device No.                    875 

629 Hold fast Kg.                      75 

630 Hold fast No.                      25 

631 Hooks, iron Kg.                    163 

632 Hooks, iron No.                      19 

633 Holes (making) No.                      10 

634 Holes (punching) No.                      10 

635 Iron bolt 0.5" dia No.                      81 

636 S.S bolt 0.5" dia                      82 

637 Iron butt  hinge 2" No.                      75 

638 Iron butt  hinge 4" No.                      75 

639 S.S butt  hinge 2"                      80 

640 S.S butt  hinge 4"                    120 

641 Iron handle 4" No.                      75 

642 Iron handle 5" No.                      88 

643 Iron handle 6" No.                    106 

644 S.S handle 4" No.                    150 

645 S.S handle 5" No.                    180 

646 S.S handle 6" No.                    220 

647 Iron hinges 4" size No.                      25 

648 Iron hasp & staple 2" No.                      23 

649 Iron hasp & staple  3" No.                      31 

650 Iron hasp & staple 4" No.                      38 
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

651 Iron hasp & staple 5" No.                      56 

652 Aluminium  U-beading Kg                    450 

653 1"x1" 16 guage MS Pipe Rft                      30 

654 fibre Glass sheet 1.5 mm Sft                    150 

655 fibre Glass sheet (decorative) 2.0 mm Sft                    175 

656 Iron helical spring hinges 4" No.                    125 

657 Iron peg No.                      38 

658 Iron piano hinge R.ft.                    123 

659 Iron parliament hinges 4" x 4" No.                      44 

660 Iron parliament hinges 5" x 5" No.                      44 

661 Iron shoe No.                      31 

662 Iron sliding bolt  6" x 1/2" No.                      60 

663 Iron sliding bolt  9" x 5/8" No.                      90 

664 Iron sliding bolt  10" x 5/8" No.                    125 

665 Iron sliding bolt  12" x 5/8" No.                    150 

666 Iron sliding bolt  15" x 3/4" No.                    175 

667 Iron screws Kg.                    130 

668 Iron screw 3/4" No.                        7 

669 Iron screw 1" No.                        8 

670 Iron screw 1.25 No.                        8 

671 Iron screw 1.5" No.                      10 

672 Iron screw 2" No.                      10 

673 Iron screw 2.5" No.                      10 

674 Iron screw 3" No.                      10 

675 S.S screw 1" No.                      12 

676 S.S screw 1.5" No.                      15 

677 Magnetic Latches No.                      55 

683 Iron socket for floor No.                        8 

684 Iron spring hinges 6" - single action No.                    195 

685 Iron spring hinges 6" - double action No.                    245 

686 S.S spring hinges 6" - Single action No.                    300 

687 S.S spring hinges 6" - Single action No.                    350 

688 Iron tower bolt  6" No.                      75 

689 Iron tower bolt  9" No.                      90 

690 Iron tower bolt  12" No.                    110 

691 S.S tower bolt  6" No.                      80 

692 S.S tower bolt  9" No.                    100 

693 S.S tower bolt  12" No.                    120 

694 Iron work Kg.                      80 

695 Joint - spun yarn + maxphalt composition Joint                      10 

696 Jute bag - new No.                      70 

697 Jute bag - old No.                      35 

698 Jute 2" wide including jute rope tie R.ft.                      40 

699 Jutoid W.P. matting (3.2 mm) Sq.m.                      75 
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

700 Jutoid W.P. matting (1.6 mm) Sq.m.                      60 

701 Lavatory basin No.                 4,500 

702 Lavatory basin No.                 6,100 

703 Liquid cut back asphalt Kg.                      70 

704 Lime Tonne                 7,700 

705 Looking miror Sq.m.                 1,017 

706 Lock Grains Kg.                      90 

707 Lock drawer alpha make No.                    110 

708 Hydraulic door closer New star No.                 1,600 

709 Hydraulic door closer HNH make No.                 1,450 

710 Lock main door kwikset with handle No.                 5,500 

711 Lock union No.                    375 

712 Lock Chinese make No.                 1,200 

713 Lock Hyundi No.                 1,500 

714 Lock yale No.                 6,500 

715 Marble chips Kg.                        5 

716 Marble tiles - Badal 3/8" thick Sq.m.                    575 

717 Marble tiles - Badal 1/2" thick Sq.m.                    517 

718 Marble tiles - Badal 3/4" thick Sq.m.                    680 

719 Marble tiles - Badal 1" thick Sq.m.                    720 

720 Marble slab - Badal 1" thick Sq.m.                 2,260 

721 Marble tiles - Badal 6" x 12" Sq.m.                    237 

722 Marble tiles - Lasbella 3/8" thick Sq.m.                    650 

723 Marble tiles - Lasbella 1/2" thick Sq.m.                    750 

724 Marble tiles - Lasbella 3/4" thick Sq.m.                 1,290 

725 Marble tiles - Lasbella 1" thick Sq.m.                 1,290 

726 Marble slab - Lasbella 1" thick Sq.m.                 3,600 

727 Marble tiles - Lasbella 6" x 12" Sq.m.                    323 

728 Marble tiles - super white 3/8" thick Sq.m.                 1,190 

729 Marble tiles - super white 1/2" thick Sq.m.                 1,290 

730 Marble tiles - super white 3/4" thick Sq.m.                 2,152 

731 Marble tiles - super white 1" thick Sq.m.                 3,553 

732 Marble slab - super white 1" thick Sq.m.                 4,842 

733 Marble tiles - super white 6" x 12" Sq.m.                    560 

734 Chips zero number Kg.                        7 

735 Manure Cu.m.                    300 

736 Mansion polish Kg.                    315 

737 Marble powder Kg.                        6 

738 Methylated spirit Litre                      65 

739 Bitumen 80/100 Kg.                      80 

740 0.25" M.S. Plate Sq.ft.                      80 

741 M.S. bail plug  50 mm dia. No.                    449 

742 M.S. bail plug  75 mm dia. No.                    676 

743 M.S. bail plug 100 mm dia. No.                 1,207 
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

744 M.S. bail plug 125 mm dia. No.                 1,591 

745 M.S. bail plug 150 mm dia. No.                 1,886 

746 M.S. bail plug 175 mm dia. No.                 2,264 

747 M.S. bail plug 200 mm dia. No.                 2,461 

748 M.S. bail plug 225 mm dia. No.                 2,789 

749 M.S. bail plug 250 mm dia. No.                 3,839 

750 M.S. bail plug 300 mm dia.  No.                 4,626 

M.S. blind pipe seemless 

751 M.S. blind pipe 50 mm dia R.M                 1,115 

752 M.S. blind pipe 75 mm dia R.M                 1,602 

753 M.S. blind pipe 100 mm dia R.M                 2,126 

754 M.S. blind pipe 125 mm dia R.M                 4,237 

755 M.S. blind pipe 150 mm dia R.M                 5,005 

756 M.S. blind pipe 175 mm dia R.M                 5,839 

757 M.S. blind pipe 200 mm dia R.M                 7,242 

758 M.S. blind pipe 225 mm dia R.M                 8,312 

759 M.S. blind pipe 250 mm dia R.M               10,903 

760 M.S. blind pipe 300 mm dia R.M               12,822 

761 M.S. blind pipe 375 mm dia R.M               16,033 

762 M.S. blind pipe 450 mm dia R.M               19,931 

763 M.S. blind pipe 500 mm dia R.M               22,145 

764 M.S. blind pipe 550 mm dia R.M               24,360 

765 M.S. cap 4" size No.                    550 

766 M.S. cap 6" size No.                    750 

767 M.S. flat Kg                      75 

768 M.S. fastner No.                      10 

769 Mild steel bars( G-40) Tonne               88,000 

770 M.S. pipe 10 SWG R.ft.                      65 

772 M.S. plate Kg                      85 

773 M.S. rod Kg                      55 

774 M.S. sheet for formwork Kg.                      70 

775 M.S. sheet Kg.                      75 

776 M.S. strap Kg                      60 

777 M.S. tee iron Kg                      75 

778 Mud mortar Cu.m.                    250 

779 Mud plaster Cu.ft.                        6 

780 Munj ban Kg.                      50 

781 Murum Cu.m.                 1,059 

782 Nail of  all sizes Kg.                      90 

783 Namda 1/16" thick Sq.m.                      45 

784 Namda 1/2" thick Sq.m.                    185 

785 Nipple  No.                      30 

786 Nuts 9" long with bolts No.                      17 

787 Oil  kerosine Litre                      88 
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

788 Oil linseed boiled Litre                      92 

789 Oil - diesel Litre                      96 

790 Oil linseed raw Litre                      90 

791 Oil Petrol Litre                      88 

792 Oil putty Kg.                      90 

793 Oil turpentine kg.                    105 

794 Patent drier Gram                      33 

795 Paint - Anti corrosive Litre                    175 

796 Paint - Alkali resisting Litre                    200 

797 Paint  - Aluminium Litre                    310 

798 Painting brush 2" No.                    110 

799 Painting brush 4" No.                    350 

800 Paint black bituminous Litre                    200 

801 Paint black japan Litre                    350 

802 Paint Creosote Litre                    205 

803 Paint distemper Kg.                    215 

804 Paint (mixed at site) Litres                    299 

805 Paint - Plastic emulsion Litre                    420 

806 Paint red oxide Litre                    202 

807 Paint red oxide (2 coats) Sq.ft.                        8 

808 Paint snowcem Kg.                      72 

809 Paint synthetic lead  primer Litre                 2,308 

810 Paint solignum Litre                    325 

811 Paint - vinyl emulsion Litre                    219 

812 Paint red oxide primer Litre                    208 

813 Paint synthetic enamel Litre                    325 

814 Paint varnish Litre                    234 

815 Paint weather coat Litre                    400 

816 primer Litre                    350 

817 Paper Tape Roll                      55 

818 Plastic Emulsion Primer Litre                    175 

P.C.C. pipe, ASTM  C-14, Class 2

819 Pipe 100 mm dia. with collars etc. R.M.                      83 

820 Pipe 150 mm dia. with collars etc. R.M.                      99 

821 Pipe 200 mm dia. with collars etc. R.M.                    204 

822 Pea gravel Cu.m.                 6,356 

823 Pigment Kg.                      83 

824 Pilchi Cu.m.                      72 

825 Plastic wire gauze Sq.ft.                      26 

826 Ply - commercial 5 ply  Sq.ft.                      45 

827 Ply - commercial 3 ply  Sq.ft.                      35 

828 Ply - shisham   5 ply Sq.ft.                      70 

829 Ply - shisham   3 ply Sq.ft.                      35 

830 Ply - teak 5 ply Sq.ft.                      85 
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

831 Ply - teak 3 ply Sq.ft.                      60 

832 Polish bee wax Litre                    425 

833 Polish french Litre                    115 

834 Polish mansion Kg.                    348 

835 Pottery pull, glazed No.                    102 

836 Polythene sheet Sq.m.                      80 

837 Pudlo Kg.                      70 

838 Pucca kam Kg.                      35 

839 Pully Kg.                      23 

840 Pulley No.                      85 

841 U-PVC cap 4" size No.                      90 

842 U-PVC cap 6" size No.                    270 

U-PVC bend class B 

843 U-PVC bend 75 mm dia No.                    269 

844 U-PVC bend 100 mm dia No.                    392 

845 U-PVC bend 125 mm dia No.                    581 

846 U-PVC bend 150 mm dia No.                    884 

847 U-PVC bend 200 mm dia No.                 1,568 

U-PVC bend class D 

848 U-PVC bend 30 mm dia No.                      42 

849 U-PVC bend 40 mm dia No.                      52 

850 U-PVC bend 50 mm dia No.                      69 

851 U-PVC bend 75 mm dia No.                    161 

852 U-PVC bend 100 mm dia No.                    297 

853 U-PVC bend 125 mm dia No.                    655 

854 U-PVC bend 150 mm dia No.                 1,330 

U-PVC blind pipe class B 

855 U-PVC blind pipe 80 mm dia     R.M.                    314 

856 U-PVC  blind pipe 100 mm dia     R.M.                    478 

857 U-PVC  blind pipe 125 mm dia     R.M.                    669 

858 U-PVC  blind pipe 150 mm dia     R.M.                    937 

859 U-PVC  blind pipe 200 mm dia     R.M.                 1,430 

860 U-PVC  blind pipe 250 mm dia     R.M.                 2,310 

861 U-PVC blind pipe 300 mm dia     R.M.                 3,207 

862 U-PVC blind pipe 350 mm dia     R.M.                 4,068 

U-PVC blind pipe class D 

863 U-PVC blind pipe 30 mm dia     R.M.                    117 

864 U-PVC blind pipe 40 mm dia     R.M.                    144 

865 U-PVC blind pipe 50 mm dia     R.M.                    220 

866 U-PVC blind pipe 75 mm dia     R.M.                    328 

867 U-PVC blind pipe 100 mm dia     R.M.                    488 

868 U-PVC blind pipe 150 mm dia     R.M.                    814 

Rigid-PVC conduit pipe 

869 PVC conduit  pipe 20 mm dia R.M.                      21 
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

870 PVC conduit  pipe 25 mm dia R.M.                      30 

871 PVC conduit  pipe 30 mm dia R.M.                      40 

872 PVC conduit  pipe 40 mm dia R.M.                      57 

873 PVC conduit  pipe 50 mm dia R.M.                      76 

874 PVC conduit  pipe 75 mm dia R.M.                    126 

875 PVC conduit pipe 100mm dia R.M.                    196 

U-PVC crosser class B 

876 U-PVC crosser 80 mm dia No.                    135 

877 U-PVC crosser 100 mm dia No.                    233 

878 U-PVC crosser 125 mm dia No.                    529 

879 U-PVC crosser 150 mm dia No.                    857 

880 U-PVC crosser 200 mm dia No.                 1,296 

881 U-PVC crosser 250 mm dia No.                 1,785 

882 U-PVC crosser 300 mm dia No.                 3,280 

883 U-PVC crosser 350 mm dia No.                 6,808 

U-PVC crosser class D 

884 U-PVC crosser 30 mm dia No.                      67 

885 U-PVC crosser 40 mm dia No.                    141 

886 U-PVC crosser 50 mm dia No.                    164 

887 U-PVC crosser 80 mm dia No.                    256 

888 U-PVC crosser 100 mm dia No.                    441 

889 U-PVC crosser 125 mm dia No.                 1,053 

890 U-PVC crosser 150 mm dia No.                 1,700 

U-PVC elbow, class B 

891 U-PVC elbow  80 mm dia     No.                    146 

892 U-PVC elbow 100 mm dia     No.                    187 

893 U-PVC elbow 125 mm dia     No.                    429 

894 U-PVC elbow 150 mm dia     No.                    580 

895 U-PVC elbow 200 mm dia     No.                 4,333 

896 U-PVC elbow 250 mm dia     No.                 5,026 

897 U-PVC elbow 300 mm dia     No.                 7,279 

898 U-PVC elbow 350 mm dia     No.               10,975 

U-PVC elbow, class D 

899 U-PVC elbow 30 mm dia     No.                      71 

900 U-PVC elbow 40 mm dia     No.                      94 

901 U-PVC elbow 50 mm dia     No.                    118 

902 U-PVC elbow 75 mm dia     No.                    285 

903 U-PVC elbow 100 mm dia     No.                    349 

904 U-PVC elbow 125 mm dia     No.                    317 

905 U-PVC elbow 150 mm dia     No.                    531 

U-PVC bail /end plug class B 

906 U-PVC end plug  75 mm dia No.                    141 

907 U-PVC end plug 100 mm dia No.                    152 

908 U-PVC end plug 125 mm dia No.                    198 
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

909 U-PVC end plug 150 mm dia No.                    349 

910 U-PVC end plug 200 mm dia No.                    389 

911 U-PVC end plug 250 mm dia No.                    580 

912 U-PVC end plug 300 mm dia No.                    961 

913 U-PVC end plug 350 mm dia No.                 1,157 

U-PVC bail /end plug class D 

914 U-PVC end plug 30 mm dia No.                      42 

915 U-PVC end plug 40 mm dia No.                      42 

916 U-PVC end plug 50 mm dia No.                      60 

917 U-PVC end plug 75 mm dia No.                      90 

918 U-PVC end plug 100 mm dia No.                    121 

919 U-PVC end plug 125 mm dia No.                    226 

920 U-PVC end plug 150 mm dia No.                    383 

921 P.V.C Jointing solution Kg.                    233 

922 U-PVC nosing 30 mm wide R.M.                      83 

923 U-PVC nosing 40 mm wide R.M.                      89 

924 U-PVC nosing 45 mm wide R.M.                    106 

925 U-PVC nosing 50 mm wide R.M.                    115 

926 U-PVC off-set 80 mm No.                    217 

927 U-PVC off-set 100 mm No.                    221 

PVC socket class  D  

928 PVC socket  30 mm dia No.                      54 

929 PVC socket  40 mm dia No.                      89 

930 PVC socket  50 mm dia No.                    118 

931 PVC socket  80 mm dia No.                    221 

932 PVC socket 100 mm dia No.                    291 

PVC spout 

933 PVC spout 100 mm dia R.M.                    551 

934 PVC spout  50 mm dia R.M.                    314 

935 PVC spout  80 mm dia R.M.                    343 

U-PVC strainer class B

936 U-PVC strainer 75 mm dia R.M.                    314 

937 U-PVC strainer 100 mm dia R.M.                    478 

938 U-PVC strainer 125 mm dia R.M.                    669 

939 U-PVC strainer 150 mm dia R.M.                    937 

940 U-PVC strainer 200 mm dia R.M.                 1,430 

941 U-PVC strainer 250 mm dia R.M.                 2,310 

942 U-PVC strainer 300 mm dia R.M.                 3,207 

943 U-PVC strainer 350 mm dia R.M.                 4,068 

U-PVC strainer class D

944 U-PVC strainer 30 mm dia R.M.                    117 

945 U-PVC strainer 40 mm dia R.M.                    144 

946 U-PVC strainer 50 mm dia R.M.                    220 

947 U-PVC strainer 75 mm dia R.M.                    328 
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

948 U-PVC strainer 100 mm dia R.M.                    488 

949 U-PVC strainer 125 mm dia R.M.                    814 

950 U-PVC strainer 150 mm dia R.M.                 1,210 

U-PVC tappered core class B  

951 U-PVC tappered core 80 mm dia No.                      27 

952 U-PVC tappered core 100 mm dia No.                      48 

953 U-PVC tappered core 125 mm dia No.                      59 

954 U-PVC tappered core 150 mm dia No.                      84 

955 U-PVC tappered core 200 mm dia No.                    115 

U-PVC tappered core class D  

956 U-PVC tappered core 30 mm dia No.                      20 

957 U-PVC tappered core 40 mm dia No.                      27 

958 U-PVC tappered core 50 mm dia No.                      40 

U-PVC tee  class B  

959 U-PVC 80 mm dia No.                    233 

960 U-PVC 100 mm dia No.                    349 

961 U-PVC 125 mm dia No.                    608 

962 U-PVC 150 mm dia No.                    955 

963 U-PVC 200 mm dia No.                    719 

964 U-PVC 250 mm dia No.                 1,504 

965 U-PVC 300 mm dia No.                 2,312 

966 U-PVC 350 mm dia No.                 6,008 

U-PVC tee  class D  

967 U-PVC tee 30 mm dia No.                      54 

968 U-PVC tee 40 mm dia No.                      54 

969 U-PVC tee 50 mm dia No.                    175 

970 U-PVC tee 80 mm dia No.                    349 

971 U-PVC tee 100 mm dia No.                    476 

972 U-PVC tee 125 mm dia No.                    464 

973 U-PVC tee 150 mm dia No.                    580 

U-PVC waste pipe 

974 U-PVC waste pipe 30 mm No.                    175 

975 U-PVC waste pipe 40 mm No.                    227 

976 PVC water stopper eye letted R.M.                    146 

977 PVC water stop 4.5" wide R.M.                    204 

978 PVC water stop 6" wide R.M.                    233 

979 PVC water stop 8" wide R.M.                    372 

980 PVC water stop 9" wide R,M.                      41 

981 PVC water stop 12" wide R.M.                    580 

982 U-PVC water-stop 18" wide  R.M.                    805 

983 U-PVC flushing bend 30 mm dia. No.                      71 

984 U-PVC flushing bend 40 mm dia. No.                    106 

985 Plastic ring 1" dia. No.                        7 

986 Plastic ring 1.25" dia. No.                        8 
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

987 Rawal plug 1" long No.                        4 

988 Rawal plug 2.5" long No.                        7 

989 Rawal plug 3" long No.                        9 

990 R.C.C cover (2" thick) Cu.ft.                 1,942 

991 R.C.C. pipe  4" dia. R.M.                    191 

992 R.C.C. pipe  6" dia. R.M.                    233 

993 R.C.C. pipe  9" dia R.M.                    302 

R.C.C. pipe, ASTM C-76 wall B

994 Pipe  225 mm R.M.                    632 

995 Pipe  300 mm R.M.                    753 

996 Pipe  375 mm R.M.                    955 

997 Pipe  450 mm R.M.                 1,157 

998 Pipe  525 mm R.M.                 1,538 

999 Pipe  600 mm R.M.                 1,792 

1000 Pipe  675 mm R.M.                 2,225 

1001 Pipe  750 mm R.M.                 2,543 

1002 Pipe  825 mm R.M.                 3,121 

1003 Pipe  900 mm R.M.                 4,160 

1004 Pipe 1050 mm R.M.                 5,604 

1005 Pipe 1200 mm R.M.                 6,817 

1006 Pipe 1350 mm R.M.               10,397 

1007 Pipe 1500 mm R.M.               11,552 

1008 Pipe 1650 mm R.M.               13,862 

1009 Pipe 1800 mm R.M.               15,400 

1010 R.C.C. pipe  9" dia R.M.                    425 

1011 R.C.C. pipe 12" dia R.M.                    640 

1012 Retarding Agent Liter                    400 

1013 Red lead Kg.                    220 

1014 Reg bolt Kg.                      82 

1015 Rivets Kg.                      90 

1016 R.S. joist Kg.                      82 

1017 Rolling shutter Kg.                    125 

1018 Rolling shutter M.S. bars Kg.                      90 

1019 Round bars Kg.                      82 

1020 Ruberoid (3 Ply) Sq.m.                    105 

1021 Rubber connection pipe No.                    105 

1022 Rubber plug No.                      17 

1023 Rubber packing Sq.ft.                      21 

1024 Rubber ring 80 mm No.                      72 

1025 Rubber ring 100 mm No.                    105 

1026 Rubber ring 150 mm No.                    127 

1027 Rubber sealing compound Kg.                    275 

1028 Set accelerating agent litre                    248 

1029 Sand local Cu.m.                    883 
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

1030 Approved Coarse Sand Cu.m.                 1,059 

1031 Sand fine Kg.                        8 

1032 Sand paper No.                      20 

1033 Screw 3/4" No.                        3 

1034 Sealant Sq.m.                      20 

1035 Sheath 1-1/4" R.M.                      45 

1036 Sheath 1-1/2" R.M.                      60 

1037 Self coupling Welded Steel Sheath 1-1/4" R.M.                      40 

1038 Self coupling Welded Steel Sheath 1-1/2" R.M.                      50 

1039 Shelf, plastic with bracket No.                    160 

1040 Crush  3/4" & down gauge Cu.m.                 1,421 

1041 Crush  1" & down gauge Cu.m.                 1,112 

1042 Crush  1-1/2" & down gauge Cu.m.                    927 

1043 Shower tray, glazed No.                    188 

1044 Shower kit No.                 1,000 

1045 Shower telephonic No.                 1,800 

1046 Sink bracket C.I. Pair                    400 

1047 Sink C.P. brass waste No.                    375 

1048 Sink glazed fire clay 24" x 18" No.                 2,800 

1049 Sink pillar tap 2 way No.                 1,200 

1050 Sink plug with chain No.                    350 

1051 Sink stainless steel 42" x 24" No.                 4,000 

1052 Sink stainless steel 36" x 24" No.                 3,000 

1053 Sink malleable iron bottle trap No.                    900 

1054 Skylight frame, Steel Sq.ft.                    240 

1055 Skylight frame, Aluminium - fixed Sq.ft.                    420 

1056 Soap dish C.P. No.                    720 

1057 Soap dish earthenware No.                    912 

1058 Soap dish plastic No.                    270 

1059 Soap sunlight No.                      24 

1060 Soft board Sq.m.                    300 

1061 Socket /union 1/2" dia. No.                    564 

1062 Socket /union 3/4" dia. No.                    696 

1063 Socket /union 1" dia. No.                    864 

1064 Soft wood (0.5" wide, 2" deep) Sq.m.                    114 

1065 Stakes No.                      48 

1066 Stopper brass Nos.                    378 

1067 Stop cock with C.P. cover No.                 1,080 

1068 Steel-Mild Kg.                      82 

1069 Steel gate, collapsible Sq.m.                 3,000 

1070 Steel - deformed  bars Grade 40 Tonne               88,000 

1071 Steel - deformed bars Grade 60 Tonne               93,000 

1072 Steel - torbar, Grade 60 Tonne               85,000 

1073 Steel hooks Nos.                      60 
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

1074 Steel pipe 50 mm. dia. R.M.                    120 

1075 Steel pipe 65 mm. dia. R.M.                    197 

1076 M.S. section Kg.                      80 

1077 M.S. square/ round bars Kg.                      80 

1078 Stone ballast crushed 2" and down gauge Cu.m.                    706 

1079 Stone ballast  1-1/2" & down gauge Cu.m.                    777 

1080 Stone Cu.m.                    706 

1081 Stone post No.                 1,500 

1082 Stone for pitching Cu.m.                    530 

1083 Stone soling Cu.m.                 1,236 

1084 Stone sprawl Cu.m.                 1,165 

1085 Stiff rubber R.ft.                      28 

1086 Sunk handle No.                      33 

1087 Surki Cu.m.                 6,380 

1088 Super Plastisizer Litre                    450 

1089 Sweet earth Cu.m.                 1,412 

1090 T-Iron Kg.                      75 

1091 Telephone box 20 pair No.                    770 

1092 Telephone box 30 to 60 pair No.                 2,640 

1093 Telephone box 100 pair No.                 6,270 

1094 Telephone rosette No.                      66 

1095 Telephone terminal strip 20 pair No.                    451 

1096 Telephone terminal strip 30 pair No.                    880 

1097 Telephone terminal strip 40 pair No.                 1,199 

1098 Telephone terminal strip 60 pair No.                 1,760 

1099 Telephone terminal strip 100 pair No.                 2,530 

1100 Thermopore sheet 1/2"  thick No.                    100 

1101 Thermopore sheet 1"  thick No.                    180 

1102 Thermopore sheet 1-1/2"  thick No.                    250 

1103 Tiles cement 3/4"  thick Sq.m.                    370 

1104 Tiles cement  1"  thick Sq.m.                    390 

1105 Tiles cement 1-1/2"  thick Sq.m.                    430 

1106 Tiles, facing strips - glazed Sq. m.                    750 

1107 Tiles, facing strips - rough glazed. Sq. m.                    700 

1108 Tiles, facing strips - unglazed Sq. m.                    650 

1109 Ceramic Tile glazed/matt (Prime Quality) Sq. m.                    825 

1110 Porcelain Tile glazed/matt (Prime Quality) Sq. m.                 1,000 

1111 High Polymer Modified Quickset Tile Adhesive Kg.                      20 

1112 Tiles mosaic 1/2"  thick Sq.m.                    512 

1113 Tiles mosaic 3/4"  thick Sq.m.                    325 

1114 Tiles mosaic 1"  thick Sq.m.                    350 

1115 Tiles mosaic 1-1/2"  thick Sq.m.                    400 

1116 Tiles Premium quality 2 mm thick Sq.m.                    438 

1117 Tiles Premium quality 3 mm thick Sq.m.                    665 
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

1118 Tiles Royal quality 1.8 mm thick Sq.m.                    518 

1119 Tiles Royal quality 3 mm thick Sq.m.                    709 

Tuff Sq.m.                    175 

1120 Tie rod No.                      38 

1121 Toilet paper holder plastic No.                    250 

1122 Towel rail plastic No.                    200 

1123 Trap, ceramic china No.                    313 

1124 Anti Termite Spray Liter                 1,500 

Urinal 

1125 Urinal 6001 coloured No.                 1,000 

1126 Urinal 6001 white No.                 1,000 

1127 Urinal 6003 coloured No.                 1,200 

1128 Urinal 6003 white No.                 1,100 

1129 C.I. automatic flushing cistern No.                 2,700 

1130 Flush pipe with C.P. accessories No.                    600 

1131 C.I. bracket for flushing cistern Pair                    200 

1132 PVC waste pipe No.                    150 

1133 Rubber connection No.                      85 

1134 ICI Varnish synthetic Liter                 2,500 

1135 Varnish synthetic clear Liter                 3,500 

1136 Vitrified mortar Kg                        8 

1137 Washing powder Sachet                      15 

1138 Washing powder Kg                      50 

1139 Washing soda Kg                      90 

Wash basin 

1140 W.B. 18" (450 mm) coloured No.                 1,680 

1141 W.B. 18" (450 mm) white colour No.                 1,500 

1142 W.B. 24" coloured ICL  Futura 2041/60 No.                 2,200 

1143 W.B. 24" white colour ICL  Futura 2041/60 No.                 2,100 

1144 W.B. 26" coloured ICL 2032/65 No.                 2,300 

1145 W.B. 26" white colour ICL 2032/66 No.                 2,400 

1146 W.B. bolt kit No.                    391 

1147 W.B. C.P. brass chain No.                    165 

1148 W.B. stop cock No.                    990 

1149 Pedestal coloured No.                 1,492 

1150 Pedestal white colour No.                 1,320 

Water closet

1151 W.C. Asian/Orisa/900 coloured No.                 2,500 

1152 W.C. Asian/Orisa/900 white No.                 2,800 

1153 W.C. Fregate 4006 coloured No.                 5,500 

1154 W.C. Fregate 4006 white colour No.                 4,500 

1155 W.C. Floride coupled 4030 coloured No.                 2,860 

1156 W.C. Floride coupled 4030 white colour No.                 2,750 

1157 W.C. Indian 902  coloured No.                 3,500 
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1158 W.C. Indian 902 white colour No.                 2,200 

1159 W.C. Ifo coloured No.                 8,500 

1160 W.C. Ifo white colour No.                 8,800 

1161 W.C. Non-coupled 7HU coloured No.                 3,200 

1162 W.C. Non-coupled 7HU white colour No.                 3,300 

W.C. cistern 

1163 Cistern 4006 coloured No.                 1,750 

1164 Cistern 4006 white colour No.                 1,500 

1165 Cistern 4030 coloured No.                 1,600 

1165 Cistern 4030 white colour No.                 1,400 

1166 Cistern bolt kit No.                      39 

1167 Plastic flushing cistern No.                    792 

1167 W.C. pan No.                 1,595 

1168 W.C. PVC down pipe No.                      77 

1169 Seat cover No.                    418 

1169 Stop cock 1/2" No.                    990 

1170 W.C. trap 4" No.                    138 

1171 Vitreous China trap No.                    165 

1171 Wetting agent Litre                    198 

1172 Welding joints No.                        6 

1173 Winder No.                      61 

1173 Window, aluminium - hung or sliding Sq.ft.                    550 

1174 Window, aluminium - partly fixed/hung or sliding Sq.ft.                    550 

1175 Window, aluminium - fixed Sq.ft.                    525 

1175 Window, fibre wire gauze Sq.ft.                    135 

1176 Window frame, steel - hunged Sq.ft.                    145 

1177 Window frame, steel - partly fixed & partly hung Sq.ft.                    125 

1177 Wire brush No.                      50 

1178 Wire gauze Sq.ft.                      38 

1179 Wire mesh Kg.                    110 

1179 Wire net Sq.m.                    330 

1180 Wire steel Tonne             112,000 

1181 Deodar wood vaneer board 3/4" thick Sq. ft.                      60 

1181 Wooden batton 20 mm wide R.M.                      15 

1182 Laminated board 3/4" thick Sq. ft.                      50 

1183 UV sheet Sq. ft.                      30 

1184 Wood - Kail 2nd class        Cu.m.               35,310 

1185 Wood  - deodar  1st class   Cu.m.             176,550 

1186 Wood - deodar 2nd class Cu.m.             141,240 

1187 Fuel wood                         Kg.                      15 

1187 Wood - Kail  1st class          Cu.m.             123,585 

1188 Wood - Kikar                    Cu.m.               42,372 

1189 Wood - Partal                  Cu.m.               42,372 

1190 Wood - Shisham         Cu.m.               70,620 
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1191 Wooden gutees No.                        4 

1192 Wooden pegs No.                      12 

1192 Wooden pegs 6" to 9" No.                      11 

1193 Wooden pegs 9" to 15" No.                      12 

1194 Wooden Lipping 25mm wide x 12mm thick= R.M.                    110 

1195 Partial Gola 1"x1/4" R.M.                      95 

1196 Partial Gola 2"x1" R.M.                    155 

1197 Wooden rod for shoes No.                      13 

1198 Window stay brass 9" No.                      86 

1199 Window stay iron  9" No.                      22 

1200 White lead Kg.                      50 

Miscellanious

1201 Water Litre                        5 

1202 Steel Brush No.                      70 

1203 Welding Electrode # 10 (Iron Alloy) Kg.                    115 

1204 Eye Bolt Kg.                      40 

1205 M.S Clamp Kg.                      80 

1206 M.S Hook Kg.                      50 

1207 Steel Brush (Large Size) No.                    150 

1208 Steel Brush (Small Size) No.                      85 

1209 Cutting Disk Size 175mm (7") No.                    185 

High Grip Membrane

1210 Bitumnen Paper 3mm Sq.m.                    420 

1211 Bitumnen Paper 4mm Sq.m.                    440 

Earth

1212 Good Earth Cu.m.                    415 

1213 Soil Class A-4 Cu.m.                    420 

Horizontal Capacity               11,000 

1214 200 Gls No.               15,800 

1215 250 Gls No.               18,500 

1216 300 Gls No.

Storage Water Tanks (polythyeline) Black    (Dura, Super 
tuff double ply)

Vertical Capacity

1217 200 Gls No.               10,640 

1218 250 Gls No.               12,080 

1219 300 Gls No.               14,880 

1220 350 Gls No.               15,840 

1221 400 Gls No.               17,840 

1222 500 Gls No.               23,040 

1223 1000 Gls No.               48,800 

1224 1200 Gls No.               57,200 

1225 1500 Gls No.               64,000 

1226 1800 Gls No.               76,800 

1227 2500 Gls No.             105,000 
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Horizontal Capacity

1228 200 Gls No.               12,300 

1229 250 Gls No.               16,550 

1230 300 Gls No.               18,950 

Zinc Coated Steel Wire

1231 Zinc Coated Steel Wire 1.95mm dia Kg.                    120 

1232 Zinc Coated Steel Wire  2.8mm dia Kg.                    115 

Material for Road Signals and Guard Rail

Sign Boards

1233 Warning sign board (Cat-1) of size 900mm Triangle Shape No.               13,150 

Road Stud

1234 Cats-eye Single (Flush surface) Plastic No.                    275 

1235 Cats-eye Double (Flush surface) Plastic No.                    285 

1236 Cats-eye Single (Raised surface) Plastic No.                    300 

1237 Cats-eye Double (Raised surface) Plastic No.                    325 

1238 Cats-eye Single (Flush surface) Aluminium No.                    350 

1239 Cats-eye Double (Flush surface) Aluminium No.                    375 

1240 Cats-eye Single (Raised surface) Aluminium No.                    400 

1241 Cats-eye Double (Raised surface) Aluminium No.                    425 

1242 Synthetic rubber speed hump 5 Cm high & 35 Cm wide No.                    750 

1246 Metal speed hump 5 Cm high & 35 Cm wide No.                    850 

Bamboo

1247 Bamboo (60 - 120 mm dia) 2.5m to 3.0m long No. 160                  

1248 Bamboo (60 - 120 mm dia) 3.0m to 3.75m long No. 200                  

1249 Bamboo (60 - 120 mm dia) 3.75m to 4.25m long No.                    220 

1250 Bamboo (60 - 120 mm dia) 4.25m to 4.90m long No.                    260 

1251 Bamboo (60 - 120 mm dia) 4.90m to 6.25m long No.                    320 

1252 Steel-Mild Grade 60 Kg.                      74 

1253
Rubber Speed Hump 5 Cm high and 35 Cm wide black & 
yellow

M                      92 

1254 Granite black (local) Sq.m.                 5,918 

1255 Granite black (China) Sq.m.                 7,398 

1256 Granite Red Rubi (Indian) Sq.m.                 7,398 

1257 Granite Red chilli (Mylasian) Sq.m.                 7,398 

1258 Granite Galaxy Black (Indian) Sq.m.                 8,070 

1259 Granite baltic brown (Mylasian) Sq.m.                 8,877 

1260 Granite camel brown (Mylasian) Sq.m.                 7,398 

1261 Granite raw-silk (Mylasian) Sq.m.                 7,398 

1262 Granite blue  per (Mylasian) Sq.m.               10,760 

HDPE PIPES  (PN-10)    SDR-17

1263 (20mm) outer dia R.M                      41 

1264 (25mm) outer dia R.M                      49 

1265 (32mm) outer dia R.M                      67 

1266  (40mm) outer dia R.M                    106 

1268  (50mm) outer dia R.M                    164 
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BASIC MATERIALS MARKET RATE

1269  (63mm) outer dia R.M                    260 

1270  (75mm) outer dia R.M                    366 

1271  (90mm) outer dia R.M                    526 

1272  (110mm) outer dia R.M                    782 

1273 (125mm) outer dia R.M                    998 

1274 (140mm) outer dia R.M                 1,450 

1275  (160mm) outer dia R.M                 1,641 

1276  (180mm) outer dia R.M                 2,073 

1277 (200mm) outer dia R.M                 2,550 

1278 (225mm) outer dia R.M                 3,364 

1279  (250mm) outer dia R.M                 3,960 

1280  (280mm) outer dia R.M                 5,415 

1281  (315mm) outer dia R.M                 6,866 

1282  (355mm) outer dia R.M                 8,837 

1283  (400mm) outer dia R.M               11,110 

1284  (450mm) outer dia R.M               13,887 

1285  (500mm) outer dia R.M               17,674 

1286  (560mm) outer dia R.M               22,848 

1287  (630mm) outer dia R.M               29,293 

1288  (800 mm) outer dia R.M               40,500 

HDPE PIPES  (PN-8)    SDR-21

1289 (20mm) outer dia R.M                      38 

1290 (25mm) outer dia R.M                      45 

1291 (32mm) outer dia R.M                      62 

1292  (40mm) outer dia R.M                      88 

1294  (50mm) outer dia R.M                    139 

1295  (63mm) outer dia R.M                    212 

1296  (75mm) outer dia R.M                    308 

1297  (90mm) outer dia R.M                    441 

1298  (110mm) outer dia R.M                    638 

1299 (125mm) outer dia R.M                    820 

1300 (140mm) outer dia R.M                 1,050 

1301  (160mm) outer dia R.M                 1,344 

1302  (180mm) outer dia R.M                 1,691 

1303 (200mm) outer dia R.M                 2,091 

1304 (225mm) outer dia R.M                 2,729 

1305  (250mm) outer dia R.M                 3,243 

1306  (280mm) outer dia R.M                 4,444 

1307  (315mm) outer dia R.M                 5,604 

1308  (355mm) outer dia R.M                 7,160 

1309  (400mm) outer dia R.M                 8,992 

1310  (450mm) outer dia R.M               11,372 

1311  (500mm) outer dia R.M               14,361 

1312  (560mm) outer dia R.M               18,642 
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BASIC MATERIALS MARKET RATE

1313  (630mm) outer dia R.M               24,191 

1314  (800 mm) outer dia R.M               32,500 

HDPE PIPES  (PN-12)    SDR-13.6

1315 (20mm) outer dia R.M                      40 

1316 (25mm) outer dia R.M                      52 

1317 (32mm) outer dia R.M                      84 

1318  (40mm) outer dia R.M                    129 

1320  (50mm) outer dia R.M                    198 

1321  (63mm) outer dia R.M                    315 

1322  (75mm) outer dia R.M                    446 

1323  (90mm) outer dia R.M                    639 

1324  (110mm) outer dia R.M                    945 

1325 (125mm) outer dia R.M                 1,215 

1326 (140mm) outer dia R.M                 1,650 

1327  (160mm) outer dia R.M                 2,002 

1328  (180mm) outer dia R.M                 2,546 

1329 (200mm) outer dia R.M                 3,136 

1330 (225mm) outer dia R.M                 4,320 

1331  (250mm) outer dia R.M                 4,882 

1332  (280mm) outer dia R.M                 7,947 

1333  (315mm) outer dia R.M               10,719 

1334  (355mm) outer dia R.M               12,524 

1335  (400mm) outer dia R.M               16,554 

1336  (450mm) outer dia R.M               20,948 

1337  (500mm) outer dia R.M               25,607 

1338  (560mm) outer dia R.M               32,322 

1339  (630mm) outer dia R.M               40,746 

1340  (800 mm) outer dia R.M               51,500 

1341 Testing, for design purpose, of RCC piles under static loading 1 Job             115,000 

1342 Execution of standard sub-soil penetration test 1 Job               11,500 

1343 Extraction of undisturbed sample of soil at specified depth 1 Job                 9,200 

1344 Extraction of disturbed sample of soil at specified depth 1 Job                 6,900 

1346
Cat Eyes angle iron reflector aluminium body 4''x 2'' using 
diamond 

Each                    345 

HDPE PIPES  (PN-16)    SDR-11                       -   

1347 (13mm) outer dia R.M                      38 

1348 (20mm) outer dia R.M                      42 

1349 (25mm) outer dia R.M                      62 

1350 (32mm) outer dia R.M                    104 

1351  (40mm) outer dia R.M                    156 

1353  (50mm) outer dia R.M                    242 

1354  (63mm) outer dia R.M                    382 

1355  (75mm) outer dia R.M                    532 

1356  (90mm) outer dia R.M                    771 
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1357  (110mm) outer dia R.M                 1,140 

1358 (125mm) outer dia R.M                 1,477 

1359 (140mm) outer dia R.M                 1,950 

1360  (160mm) outer dia R.M                 2,411 

1361  (180mm) outer dia R.M                 3,047 

1362 (200mm) outer dia R.M                 3,760 

1363 (225mm) outer dia R.M 5,211               

1364  (250mm) outer dia R.M                 5,940 

1365  (280mm) outer dia R.M                 9,950 

1366  (315mm) outer dia R.M               12,825 

1367 (355mm) outer dia R.M               15,597 

1368 (400mm) outer dia R.M               19,984 

1369  (450mm) outer dia R.M               24,466 

1370  (500mm) outer dia R.M               29,248 

1371  (560mm) outer dia R.M               40,725 

1372  (630mm) outer dia R.M               48,558 

1373  (800 mm) outer dia R.M               60,525 

1374 Extruded Polystyrene (50 mm) Sq.m                    888 

1375 Extruded Polystyrene (38 mm) Sq.m                    796 

1376 Extruded Polystyrene (25 mm) Sq.m                    538 

1378 Contractor's profit & overhead 20%

1380 Main ropes 1.25" dia. R.m                    525 

1381 Wind guy ropes 1" dia. R.m                    378 

1382 Wind guy ropes 3/4" dia. R.m                    260 

1383 Wind guy ropes 1/2" dia. R.m                    210 

1384 Main cable clamp No.                    850 

1385 Transom clamp No.                    850 

1386 Road bear clamp No.                    630 

1387 Wind guy clamp No.                    420 

1388 Wind guy double clamp No.                    420 

1389  U Grips 1.5" dia No.                    420 

1390  U Grips 1" dia No.                    370 

1391  U Grips 3/4" dia No.                    295 

1392 Thimble plate 1.5" dia No.                    315 

1393 Thimble plate 1" dia No.                    626 

1394 Thimble plate 3/4" dia No.                    189 

1395 Thimble plate 1/2" dia No.                    160 

1396 R.S. Joist transom R.m                 1,548 

1397 Coupling machine No.               20,000 

1398 Saddle plates No.               30,000 

1399 Steel runners 3" x 6" dia. R.m                    525 

1400 Deck Plate 1/4" Thick Kg                      85 

1401 Deck Plate 3/8" Thick Kg 85                    

1402 Cable R.m 112,000           
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1403 Anchorage Cone sets with wedges No.s 3,300               

1404 Corrugated Steel Sheath duct R.m                      45 

1405 PE Grout vents                      50 

1406 PE Grout Tube                      47 

1407 PVC wraping tape roll 70                    

1408 Grout additive 490                  

1409 Helical core for cable size 12/5mm or 12/7mm 85                    

1410 Diesel Litre 96                    

1411 Mobil Oil Litre 450                  

1412
GI Metal Tile Lay-in Perforated Tegular edge global white color 
tiles of Size 595x595 mm a 

Sqm  
2,718               

1413 Main T ceiling sections 24x38x0.3 mm (3 metre long) each 
561                  

1414
Perimeter wall angle 21x21x0.3 mm (3 metre long) each 

354                  

1415
Intermediate cross T-Section 24x25x0.30mm (1.2 mtrs long) each 

216                  

1416
Intermediate cross T-Section 24x25x0.30mm (0.6 mtrs long) each 

102                  

1417 Hanger rod 4 mm thick each 
21                    

1418 Adjustment clip each 
18                    

1419 Soffit cleat each 
9                      

1420 Dash hold fastener 12.5 mm dia, 40 mm long with 6 mm dia 
bolt 

each 
144                  

1421 Water Proofing  Admixture litre 110                  

1422 Reflective Paint litre 1,050               

1423 Sq. M 500                  

1424 50mm floor and ceiling GI Channel R.m 180                  

1425 48mm GI Stud R.m 60                    

1426 Pump 2"x1.5" (40-200) Nos. 119,606           

1427 Pump 2.5"x2" (50-160) Nos. 127,184           

1428 Pump 3"x2.5" (65-200) Nos. 135,828           

1429 Pump (32-160) Nos. 119,296           

1430 Pump (40-250) Nos. 159,205           

1431 Pump (50-200) Nos. 134,639           

1432 Pump (80-200) Nos. 165,257           

1433 Motor, 2,900 RPM,1HP Nos. 14,336             

1434 Motor, 2,900 RPM, 2HP Nos. 21,907             

1435 Motor, 2,900 RPM, 3HP Nos. 34,835             

1436 Motor, 2,900 RPM, 5.5HP Nos. 46,138             

1437 Motor, 2,900 RPM, 7.5HP Nos. 64,935             

1438 Motor, 2,900 RPM, 10HP Nos. 83,718             

1439 Motor, 2,900 RPM, 15HP Nos. 116,626           

1440 Motor, 2,900 RPM, 20HP Nos. 151,809           

Heat Resistant Terrace Tiles (300 mm x 300 mm x 20 mm)
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1441 Motor, 2,900 RPM, 25HP Nos. 169,462           

1442 Motor, 2,900 RPM, 30HP Nos. 200,633           

1443 Motor, 2,900 RPM, 40HP Nos. 218,925           

1444 Mono Block PumpSet, 4HP Nos. 39,699             

1445 Mono Block PumpSet, 5HP Nos. 44,662             

1446 Mono Block PumpSet, 7.5HP Nos. 61,410             

1447 Mono Block PumpSet, 10HP Nos. 82,024             

1448 Mono Block PumpSet, 15HP Nos. 104,238           

1449 Submersible Pumpset,4HP Nos. 249,810           

1450 Submersible Pumpset, 5HP Nos. 299,205           

1451 Submersible Pumpset, 6 HP Nos. 321,412           

1452 Submersible Pumpset, 7.5HP Nos. 352,746           

1453 Submersible Pumpset, 10HP Nos. 406,688           

1454 Submersible Pumpset, 12.5 HP Nos. 437,447           

1455 Submersible Pumpset, 15 HP Nos. 489,280           

1456 Submersible Pumpset, 17.5 HP Nos. 489,542           

1457 Submersible Pumpset, 20 HP Nos. 607,368           

1458 Submersible Pumpset, 25 HP Nos. 663,084           

1459 Submersible Pumpset, 30 HP Nos. 834,478           

1460 Motor Control Panel, 3HP Nos. 2,966               

1461 Motor Control Panel, 5.5HP Nos. 2,966               

1462 Motor Control Panel, 10HP Nos. 3,742               

1463 Motor Control Panel, 15HP Nos. 16,170             

1464 Motor Control Panel, 20HP Nos. 22,107             

1465 Motor Control Panel, 25HP Nos. 23,447             

1466 Motor Control Panel, 30HP Nos. 31,070             

1467 Diesel Engine, 6 HP Nos. 60,000             

1468 Diesel Engine, 8 HP Nos. 75,000             

1469 Diesel Engine, 10 HP Nos. 90,000             

1470 Diesel Engine, 16 HP Nos. 150,000           

1471 Diesel Engine, 20 HP Nos. 225,000           

1472 Diesel Engine, 25 HP Nos. 300,000           

1473 Diesel Engine, 30 HP Nos. 400,000           

1474 Diesel Engine, 32 HP Nos. 450,000           

1475 Diesel Engine, 36 HP Nos. 550,000           

1476 Self Start Accessories with Battery LS 19,320             

1477
Base Plate and Coupling for Diesel Engine including Belts and 
Brackets

LS 15,120             

1478
Assemble for Diesel Engine and pump with direct suction and 
double shaft

LS 29,400             

1479 Tractor Assembly LS 25,200             
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1480 PVC Pipe, 6 inches, B-Class R.m 675                  

1481 PVC Pipe, 5 inches, B-Class R.m 482                  

1482 PVC Pipe, 4 inches, B-Class R.m 347                  

1483 PVC Pipe, 3 inches, B-Class R.m 228                  

1484 PVC Pipe, 2.5 inches, C-Class R.m 139                  

1485 PVC Pipe, 2 inches, C-Class R.m 163                  

1486 PVC Pipe, 1.5 inches, D-Class R.m 105                  

1487 PVC Pipe, 1.25 inches, D-Class R.m 80                    

1488 UPVC Pipe, 1 inch, E-Class R.m 63                    

1489 UPVC Pipe, 0.75 inch, E-Class R.m 42                    

1490 UPVC Pipe, 0.5 inch, E-Class R.m 29                    

1491 PVC Pipe, 25 mm, PN-6 R.m 39                    

1492 PVC Pipe, 32 mm, PN-6 R.m 50                    

1493 PVC Pipe, 40 mm, PN-6 R.m 63                    

1494 PVC Pipe, 50 mm, PN-6 R.m 79                    

1495 PVC Pipe, 63 mm, PN-6 R.m 101                  

1496 PVC Pipe, 75 mm , PN-6 R.m 139                  

1497 PVC Pipe, 90 mm, PN-6 R.m 181                  

1498 PVC Pipe, 110 mm, PN-6 R.m 276                  

1499 PVC Pipe, 140 mm, PN-6 R.m 425                  

1500 PVC Pipe, 160 mm, PN-6 R.m 582                  

1501 PE Pipe, 110 mm, PN-8 R.m 397                  

1502 PE Pipe, 90 mm, PN-8 R.m 264                  

1503 PE Pipe, 75 mm, PN-8 R.m 184                  

1504 PE Pipe, 63 mm, PN-8 R.m 129                  

1505 PE Pipe, 50 mm, PN-8 R.m 81                    

1506 PE Pipe, 40 mm, PN-8 R.m 55                    

1507 PE Pipe, 110 mm, PN-10 R.m 489                  

1508 PE Pipe, 90 mm, PN-10 R.m 328                  

1509 PE Pipe, 75 mm, PN-10 R.m 223                  

1510 PE Pipe, 63 mm, PN-10 R.m 161                  

1511 PE Pipe, 50 mm, PN-10 R.m 101                  

1512 PE Pipe, 40 mm, PN-10 R.m 65                    

1513 Sand Media/Gravel Filter, 10m3/hr Nos. 32,962             

1514 Sand Media/Gravel Filter, 20m3/hr Nos. 37,671             

1515 Sand Media/Gravel Filter, 25m3/hr Nos. 46,131             

1516 Sand Media/Gravel Filter, 30m3/hr Nos. 47,088             

1517 Sand Media/Gravel Filter, 35m3/hr Nos. 51,797             

1518 Sand Media/Gravel Filter, 40m3/hr Nos. 55,358             

1519 Sand Media/Gravel Filter, 45m3/hr Nos. 61,624             
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1520 Sand Media/Gravel Filter, 50m3/hr Nos. 69,219             

1521 Sand Media/Gravel Filter, 60m3/hr Nos. 73,457             

1522 Disc Filter, 15m3/hr Nos. 9,417               

1523 Disc Filter, 20m3/hr Nos. 13,109             

1524 Disc Filter, 25m3/hr Nos. 18,452             

1525 Disc Filter, 30m3/hr Nos. 18,835             

1526 Disc Filter, 35m3/hr Nos. 19,777             

1527 Disc Filter, 40m3/hr Nos. 22,143             

1528 Disc Filter, 45m3/hr Nos. 25,898             

1529 Disc Filter, 50m3/hr Nos. 26,391             

1530 Disc Filter, 60m3/hr Nos. 26,756             

1531 Screen Filter, 15m3/hr Nos. 6,592               

1532 Screen Filter, 20m3/hr Nos. 7,534               

1533 Screen Filter, 25m3/hr Nos. 7,534               

1534 Screen Filter, 30m3/hr Nos. 8,476               

1535 Screen Filter, 35m3/hr Nos. 8,495               

1536 Screen Filter, 40m3/hr Nos. 15,021             

1537 Semi Automatic Cleaning/screening Filter, 15m3/hr Nos. 9,168               

1538 Semi Automatic Cleaning/screening Filter, 20m3/hr Nos. 10,834             

1539 Semi Automatic Cleaning/screening Filter, 25m3/hr Nos. 16,668             

1540 Semi Automatic Cleaning/screening Filter, 30m3/hr Nos. 16,668             

1541 Semi Automatic Cleaning/screening Filter, 35m3/hr Nos. 18,336             

1542 Hydrocyclone Filter, 15m3/hr Nos. 16,387             

1543 Hydrocyclone Filter, 20m3/hr Nos. 18,835             

1544 Hydrocyclone Filter, 25m3/hr Nos. 22,475             

1545 Hydrocyclone Filter, 30m3/hr Nos. 23,544             

1546 Hydrocyclone Filter, 35m3/hr Nos. 23,544             

1547 Hydrocyclone Filter, 40m3/hr Nos. 23,544             

1548 Hydrocyclone Filter, 45m3/hr Nos. 30,589             

1549 Hydrocyclone Filter, 50m3/hr Nos. 31,078             

1550 Hydrocyclone Filter, 80m3/hr Nos. 46,301             

1551 Ventury Assembly, 0.75" Nos. 1,768               

1552 Ventury Assembly, 1" Nos. 2,917               

1553 Ventury Assembly, 1.5" Nos. 5,433               

1554 Ventury Assembly, 2" Nos. 5,834               

1555 Fertilizer Tank, 30 litres Nos. 8,981               

1556 Fertilizer Tank, 60 litres Nos. 12,501             

1557 Fertilizer Tank, 90 litres Nos. 13,880             

1558 Fertilizer Tank, 120 litres Nos. 16,330             

1559 Fertilizer Tank, 150 litres Nos. 17,963             
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1560 Fertilizer Tank, 200 litres Nos. 23,853             

1561 Micro Tube 4 mm, (WT 1 mm) R.m 5                      

1562 Extension Tube, 6 mm (WT 1 mm) R.m 7                      

1563 Drip Line Plain,12 mm (WT 1 mm) R.m 11                    

1564 Drip Line Plain, 15 mm (WT 1 mm) R.m 14                    

1565 Drip Line Plain 16mm  (WT 1.2 mm) R.m 18                    

1566 Drip Line Plain 20 mm  (WT 1.5 mm) R.m 26                    

1567 Drip Line Plain 25 mm  (WT 1.5 mm) R.m 42                    

1568 Drip Line Plain 32 mm  (WT 2.0 mm) R.m 50                    

1569 Integrated Drip Line 16 mm, Emitter spacing at 0.20 m R.m 20                    

1570 Integrated Drip Line 16 mm, Emitter spacing at 0.30 m R.m 19                    

1571 Integrated Drip Line 16 mm, Emitter spacing at 0.40 m R.m 18                    

1572 Integrated Drip Line 16 mm, Emitter spacing at 0.50 m R.m 19                    

1573 Integrated Drip Line 16 mm, Emitter spacing at 0.60 m R.m 20                    

1574 Integrated Drip Line 20 mm, Emitter spacing at 0.30 m R.m 24                    

1575 Integrated Drip Line 20 mm, Emitter spacing at 0.40 m R.m 22                    

1576 Integrated Drip Line 20 mm, Emitter spacing at 0.50 m R.m 24                    

1577 Integrated Drip Line 20 mm, Emitter spacing at 0.60 m R.m 24                    

1578 Dripper (20 LPH, PC) Nos. 14                    

1579 Dripper (24 LPH, PC) Nos. 14                    

1580 Dripper (40 LPH, PC) Nos. 16                    

1581 Dripper (70 LPH, PC) Nos. 16                    

1582 Dripper (80 LPH, PC) Nos. 18                    

1583 Emitter (Turbulent Flow) Nos. 10                    

1584 Emitter (60 LPH, Adjustable) Nos. 15                    

1585 GI Sheet 26 SWG (including PST) Kg 146                  

1586 GI Sheet 24 SWG (including PST) Kg 146                  

1587 GI Sheet 22 SWG (including PST) Kg 146                  

1588 GI Sheet 20 SWG (including PST) Kg 146                  

1589 GI Sheet 18 SWG (including PST) Kg 146                  

1590 Aluminium Revits Kg 250                  

1591 Duct Sealent Sft 20                    

1592 1-1/2" x 1-1/2" x 3/8" Angle Nos. 200                  

1593 1-1/4" x 1-1/4" x 1/8" Angle rod Nos. 320                  

1594 3/8" expansion bolts Nos. 25                    

1595 Threaded rod bars 3/8" dia Nos. 105                  

1596
Supply & Return of Air Diffusers (Code: A & B) Complete in all 
respects (4 Sft for calculations) Sq.m

13,450             

1597
Supply & Return Register(Code D) Complete in all respects (4 
Sft for calculations) Sq.m

11,298             

1598 Balancing Valve 25 mm Nos. 1,850               
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1599 Balancing Valve 32 mm Nos. 2,250               

1600 Balancing Valve 40 mm Nos. 5,500               

1601 Balancing Valve 50 mm Nos. 26,000             

1602 Balancing Valve 75 mm Nos. 34,000             

1603 Balancing Valve 8" Nos. 140,000           

1604 Balancing Valve 10" Nos. 230,000           

1605 R.ft
1,500               

1606
Impact Sprinkler 5022, NAADANJAIN, 0.36-0.76 m3/hr Radius 
9-11 m

Nos.
744                  

1607
Impact Sprinkler plastic, Premere, 0.36-0.76 m3/hr Radius 9-11 
m

Nos.
708                  

1608 Micro Sprinkler/sprayer/jet (R-1.5m) Nos. 20                    

1609 Sprinkler B2A, Zirve, 3.33-11.25 m3/hr Radius 18-26 m Nos. 4,291               

1610 Mister (Complete set), 40 Iph Nos. 232                  

1611 Mister (Complete set), 60 Iph Nos. 255                  

1612 Mister (Complete set), 80 Iph Nos. 278                  

1613 Mister (Complete set), 120 Iph Nos. 301                  

1614 Micro Sprinkler (Complete set), 40 Iph Nos. 278                  

1615 Micro Sprinkler (Complete set), 60 Iph Nos. 301                  

1616 Micro Sprinkler (Complete set), 80 Iph Nos. 324                  

1617 Micro Sprinkler (Complete set), 120 Iph Nos. 347                  

1618 Fogger, imported/ISO, (Q=10.5 LPH,Conic, FLF-Single outlet Nos. 102                  

1619 Fogger, imported/ISO, (Q=5.4 LPH,Conic, FLF-Single outlet Nos. 102                  

1620 Fogger, imported/ISO, (Q=5.4 LPH, Barb, FLF-Double outlet Nos. 150                  

1621 Fogger, imported/ISO, (Q=10.5 LPH, Barb, FLF-Double outlet Nos. 150                  

1622 Fogger, imported/ISO, (Q=10.5 LPH, Barb, FLF-4 Way outlet Nos. 240                  

1623 Fogger, imported/ISO, (Q=10.5 LPH, Barb, FLF-4 Way outlet Nos. 240                  

1624 Rain Gun, Komet (Part Circle) Nos. 78,877             

1625 Rain Gun, Komet (Full Circle) Nos. 70,000             

1626 Pressure Regulator (20 -100 GPM), SENNINGER-USA Nos. 3,417               

PPRC PIPES  (PN-20)                         -   

1627 (13mm) outer dia R.M                      41 

1628 (20mm) outer dia R.M                      47 

1629 (25mm) outer dia R.M                      64 

1630 (32mm) outer dia R.M                    111 

1631  (40mm) outer dia R.M                    162 

1632  (50mm) outer dia R.M                    236 

1633  (63mm) outer dia R.M                    397 

1634  (75mm) outer dia R.M                    552 

1635  (90mm) outer dia R.M                    795 

1636  (110mm) outer dia R.M                 1,182 

2'-9" high Stair railing comprising of 2½" dia 16 gauge S.S pipe 
hand
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1637 Paver 60 mm (4500 Psi) Grey Sq.m 646                  

1638 Paver 60 mm (4500 Psi) Coloured Sq.m 667                  

1639 Paver 80 mm (7000 Psi) Coloured Sq.m 1,022               

1640 Paver 80 mm (7000 Psi) Grey Sq.m 1,076               

1641 Kerb Stone (300mm x 350mm x 150mm) Nos. 220                  

1642 Kerb Stone (300mm x 450mm x 150mm) Nos. 280                  
1643 SOLAR PANEL (Chinese) Per Watt 60                    
1644 SOLAR INVERTER (Chinese) per VA 20                    

1645
SOLAR CHARGE CONTROLLER (Chinese) Per  Amp 

@ 12/24 
Volts 900                  

1646 SOLAR MOUNTING STRUCTURE Per Watt 12                    
1647 SOLAR CABLES (Chinese)  Per Watt 12                    

1648
BATTERIES-LEAD ACID (Chinese) per 100 

AH 15,000             

1649
BATTERIES-MAINTENANCE FREE (Chinese) per 100 

AH 17,000             
1650
1651 INVERTER  (European) Per Watt 50                    
1652 CHARGE CONTROLLER (European) Amp 1,833               
1653 SOLAR CABLES (European) Per Watt 10                    

1654
BATTERY-LEAD ACID (European) per 100 

AH 15,000             

1655
BATTERY-MAINTENANCE FREE (1000 cycles) per 100 

AH 24,000             

1656
Surface / Recessed, Ceiling mounted Dome, Fixed Type PoE, 
I.P Camera (Chinese) Nos. 61,924.43        

1657
Wall / Ceiling Mounted, Indoor / Outdoor, Day/Night Color 
Dome PTZ Camera Nos. 266,745.70      

1658
Wall bracket box Camera, Type PoE I.P camera

Nos. 121,982.80      

1659 Network Video Recorder – 64 Channel (Chinese) Nos. 2,624,266        

1660 Operator's Workstation Nos. 140,810           

1661 Fixed configuration PoE enabled manageable layer-2 switch Nos. 49,928             

1662 Fixed configuration manageable layer-2 aggregation switch Nos. 204,627           

1663
Fixed configuration manageable layer-2 switch with Rack 
Mount Kit

Nos.
59,791             

1664
Video Management Software with Video Management / 
Recording Server

Nos.
683,990           

1665 DC Cable 4mm2 Single Core R.M 56                    

1666 DC Cable 4mm2 Two Core R.M 138                  

1667 DC Cable 6mm2 Single Core R.M 81                    

1668 DC Cable 6mm2 two Core R.M 200                  

1669 DC Cable 6mm2 four Core R.M 388                  

1670 DC Cable 10mm2 Single Core R.M 138                  

1671 DC Cable 10mm2 two Core R.M 325                  

1672 DC Cable 10mm2 Four Core R.M 580                  

1673 DC Cable 16mm2 Four Core R.M 899                  

1674 DC Cable 16mm2 two Core R.M 676                  

1675 DC Cable 16mm2 single Core R.M 200                  

 MR - 1237



Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

1676 DC Cable 25mm2 single Core R.M 310                  

1677 DC Cable 25mm2 two Core R.M 1,204               

1678 DC Cable 25mm2 Four Core R.M 1,459               

1679 DC Cable 35mm2 single Core R.M 433                  

1680 DC Cable 35mm2 Four Core R.M 1,954               

1681 Stranded Cable 16mm2 Four Core R.M 640                  

1682 Stranded Cable 16mm2 two Core R.M 308                  

1683 Stranded Cable 16mm2single Core R.M 146                  

1684 Stranded Cable 25mm2 Four Core R.M 975                  

1685 Stranded Cable 25mm2 two Core R.M 496                  

1686 Stranded Cable 25mm2single Core R.M 229                  

1687 Stranded Cable 35mm2 Four Core R.M 1,330               

1688 Stranded Cable 35mm2 two Core R.M 674                  

1689 Stranded Cable 35mm2single Core R.M 315                  

1690 Stranded Cable 50mm2 Four Core R.M 1,795               

1691 Stranded Cable 50mm2 two Core R.M 906                  

1692 Stranded Cable 50mm2single Core R.M 425                  

1693 Stranded Cable 70mm2 Four Core R.M 2,564               

1694 Stranded Cable 70mm2 two Core R.M 1,291               

1695 Stranded Cable 70mm2single Core R.M 611                  

1696 Stranded Cable 90mm2 Four Core R.M 3,546               

1697 Stranded Cable 90mm2 two Core R.M 1,783               

1698 Stranded Cable 90mm2single Core R.M 848                  

1699 Stranded Cable 120mm2Four Core R.M 4,453               

1700 Stranded Cable 120mm2 two Core R.M 2,238               

1701 Stranded Cable 120mm2single Core R.M 1,068               

1702 Stranded Cable 150mm2Four Core R.M 5,471               

1703 Stranded Cable 150mm2 two Core R.M 2,748               

1704 Stranded Cable 150mm2single Core R.M 1,311               

1705 Stranded Cable 170mm2Four Core R.M 6,846               

1706 Stranded Cable 170mm2 two Core R.M 3,440               

1707 Stranded Cable 170mm2single Core R.M 1,680               

1708 Stranded Cable 230mm2Four Core R.M 8,973               

1709 Stranded Cable 230mm2 two Core R.M 4,503               

1710
Poly Carbonate corrugated sheet complete with supporting 
Frame

Sq.m.                 2,690 

1711
Poly Conbonate  Four Wall sheet complete with supporting 
frame

Sq.m.                 3,228 

1712 Laminated Gypsum Board with suspension System (1/4") Sq.m. 484                  

1713 Laminated Gypsum Board with suspension System (1/2") Sq.m. 538                  

1714 Laminated Gypsum Board with suspension System (3/4") Sq.m. 592                  

1715 Gypsum Board with suspension System (1/2-3/4") Sq.m. 538                  
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1716 Wood  - Teak   Cu.m.             282,480 

1717 Chemical Polish Litre 500                  

1718 Dorma Set of Floor Hinges Set 9,500               

1719 UV MDF High Gloss Board Sq.ft.                    210 

1720 3/4" thich PVC High Gloss Laminated Board Sq.ft.                    180 

1721 3/4" thich PVC Plain Laminated Board Sq.ft.                    100 

1722 3/4" MDF Board (Local) without lamination Sq.ft. 60                    

1723
48mmX40mmX1.5mm thick Factory made door frame of PVC 
extruded sections in plain colours

Sq.ft. 375                  

1724
48mmX40mmX1.5mm thick Factory made door frame of PVC 
extruded sections in wooden texture

Sq.ft. 625                  

1725 30 mm thick Factory made PVC shutters Sq.m. 5,500               

1726 37 mm thick Factory made PVC shutters Sq.m. 6,500               

1727 PVC Window 1.6 mm Sq.m. 7,532               

1728
Premoulded Joint Filler 12 Mm Thick With Bitumastic Joint 
Seal Sq.m.

2,336               

1729
Neoprene Rubber Joint Filler 12 Mm Thick With Bitumastic 
Joint Seal Sq.m.

1,071               

1730
Steel Expansion Joints (Local) 

Kg
181                  

1731
Expansion Joint With Two Extruded Aluminium Alloy Sections 
For 50mm Movement (USA/EU Make) R.M

47,750             

1732
Expansion Joint With Cast Aluminium Alloy Triangular Teeth 
For 110mm Movement (USA/EU Make) R.M

120,000           

1733
Expansion Joint With Cast Aluminium Alloy Cantilever Teeth 
For 300mm Movement (USA/EU Make) R.M

400,000           

1734
Expansion Joint Monobloc Type For 65mm Movement 
(USA/EU Make) R.M

44,500             

1735 Weather Sealant - Non Staining Litre 1,000               

1736 Weather Sealant - Normal Litre 600                  

1737 Anchor Fastner Nos. 250                  

1738 SS Bolt with Washer of Sizes for Structural Glazing Nos. 70                    

1739 4 mm thick ACP Sq.m 2,400               

1740 Protective Tape RM 50                    

1741 Baker Rod Metre RM 23                    

1742 GI Flashing - 1.2 mm Thick Kg 130                  

1743 Aluminium Alloy Brackets Kg 200                  

1744 EPDM Gasket in Kg Kg 300                  

1745
Road blocker 3.5 feet width , 2.5 feet height with Italian power 
pack unit including accumuator

R.M 478,333           

1746 Road boom barrier Nos. 385,000           

1747
Door access control system

Nos.
55,000             

1748 Wakthrough gate of 33 zones Nos. 385,000           

1749 Tyre killer R.M 45,000             

1750 Bullet protection film for  Bullet proofing of Glass (9mm pistol) Sq.m 2,750               
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1751 1/2" MDF Board (Local) without lamination Sq.ft. 45                    

1752 Instant Gas Gyser (6 Litre Capacity) Nos. 5,500               

1753 Instant Gas Gyser (8 Litre Capacity) Nos. 7,500               

1754 Instant Gas Gyser (10 Litre Capacity) Nos. 9,500               

1755 Instant Gas Gyser (12 Litre Capacity) Nos. 12,500             

1756 Instant Gas Gyser (16 Litre Capacity) Nos. 14,400             

1757 Instant Gas Gyser (20 Litre Capacity) Nos. 18,500             

1758 MS strainer 50 mm dia R.M.                 1,115 

1759 MS strainer 75 mm dia R.M.                 1,602 

1760 MS strainer 100 mm dia R.M.                 2,126 

1761 MS strainer 125 mm dia R.M.                 4,237 

1762 MS strainer 150 mm dia R.M.                 5,005 

1763 MS strainer 175 mm dia R.M.                 5,839 

1764 MS strainer 200 mm dia R.M.                 7,242 

1765 MS strainer 225 mm dia R.M.                 8,312 

1766 MS strainer 250 mm dia R.M.               10,903 

1767 MS strainer 250 mm dia R.M.               12,822 

1768 MS strainer 300 mm dia R.M.               16,033 

1769 MS strainer 375 mm dia R.M.               19,931 

1770 MS strainer 450 mm dia R.M.               22,145 

1771 MS strainer 500 mm dia R.M.               24,360 

1772 MS strainer 550 mm dia R.M.               26,500 

1773  Chinese make SJS Tested Pump 2"x1.5" (40-200) Nos. 119,606           

1774  Chinese make Pump 2.5"x2" (50-160) Nos. 127,184           

1775 Pump 3"x2.5" (65-200) Nos. 135,828           

1776  Chinese make Pump (32-160) Nos. 119,296           

1777  Chinese make Pump (40-250) Nos. 159,205           

1778  Chinese make Pump (50-200) Nos. 134,639           

1779  Chinese make Pump (80-200) Nos. 165,257           

1780  Chinese make Motor, 2,900 RPM,1HP Nos. 14,336             

1781  Chinese make Motor, 2,900 RPM, 2HP Nos. 21,907             

1782  Chinese make Motor, 2,900 RPM, 3HP Nos. 34,835             

1783  Chinese make Motor, 2,900 RPM, 5.5HP Nos. 46,138             

1784  Chinese make Motor, 2,900 RPM, 7.5HP Nos. 64,935             

1785  Chinese make Motor, 2,900 RPM, 10HP Nos. 83,718             

1786  Chinese make Motor, 2,900 RPM, 15HP Nos. 116,626           

1787  Chinese make Motor, 2,900 RPM, 20HP Nos. 151,809           

1788  Chinese make Motor, 2,900 RPM, 25HP Nos. 169,462           
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1789  Chinese make Motor, 2,900 RPM, 30HP Nos. 200,633           

1790  Chinese make Motor, 2,900 RPM, 40HP Nos. 218,925           

1791  Chinese make Mono Block PumpSet, 4HP Nos. 39,699             

1792  Chinese make Mono Block PumpSet, 5HP Nos. 44,662             

1793  Chinese make Mono Block PumpSet, 7.5HP Nos. 61,410             

1794   Chinese make Mono Block PumpSet, 10HP Nos. 82,024             

1795   Chinese make Mono Block PumpSet, 15HP Nos. 104,238           

1796   Chinese make Submersible Pumpset,4HP Nos. 45,000             

1797   Chinese make Submersible Pumpset, 5HP Nos. 55,000             

1798   Chinese make Submersible Pumpset, 6 HP Nos. 60,000             

1799   Chinese make Submersible Pumpset, 7.5HP Nos. 75,000             

1800   Chinese make Sub Submersible Pumpset, 10HP Nos. 90,000             

1801   Chinese make Sub Submersible Pumpset, 12.5 HP Nos. 110,000           

1802   Chinese make Sub Submersible Pumpset, 15 HP Nos. 135,000           

1803   Chinese make Sub Submersible Pumpset, 17.5 HP Nos. 150,000           

1804   Chinese make Sub Submersible Pumpset, 20 HP Nos. 175,000           

1805   Chinese make Sub Submersible Pumpset, 25 HP Nos. 200,000           

1806   Chinese make Submersible Pumpset, 30 HP Nos. 225,000           

1807   Chinese make Submersible Pumpset, 40 HP Nos. 240,000           

1808   Chinese make Sub Motor Control Panel, 5.5HP Nos. 2,966               

1809   Chinese make Sub Motor Control Panel, 10HP Nos. 3,742               

1810   Chinese make Sub Motor Control Panel, 15HP Nos. 16,170             

1811   Chinese make Sub Motor Control Panel, 20HP Nos. 22,107             

1812   Chinese make Sub Motor Control Panel, 25HP Nos. 23,447             

1813   Chinese make Sub Motor Control Panel, 30HP Nos. 31,070             

PPRC Fittings (As per approved manufacturers)

Elbow 90o

1814 20 mm Each 22.00

1815 25 mm Each 14.30

1816 32 mm Each 25.30

1817 40 mm Each 41.80

1818 50 mm Each 132.00

1819 63 mm Each 201.30

1820 75 mm Each 880.00
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1821 90 mm Each 1694.00

1822 110 mm Each 2681.80

Elbow 45o

1823 20 mm Each 24.20

1824 25 mm Each 27.50

1825 32 mm Each 45.10

1826 40 mm Each 62.70

1827 50mm Each 217.80

1828 63 mm Each 467.50

1829 75 mm Each 831.60

1830 90 mm Each 1171.50

Equal Tee

1831 20 mm Each 24.20

1832 25 mm Each 17.60

1833 32 mm Each 33.00

1834 40 mm Each 50.60

1835 50 mm Each 145.20

1836 63 mm Each 295.90

1837 75 mm Each 985.60

1838 90 mm Each 2307.80

1839 110 mm Each 2994.20

Socket

1840 20 mm Each 17.60

1841 25 mm Each 9.90

1842 32 mm Each 17.60

1843 40 mm Each 29.70

1844 50 mm Each 83.60

1845 63 mm Each 145.20

1846 75 mm Each 528.00

1847 90 mm Each 720.50

1848 110 mm Each 1174.80

Reducing Elbow

1849 25-20 Each 59.40

1850 32-25 Each 66.00

Reducing Socket

1851 25-20 Each 17.60

1852 32-20 Each 20.90

1773 32-25 Each 18.70

1774 40-20 Each 51.70

1775 40-25 Each 48.40
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1776 40-32 Each 36.30

1777 50-20 Each 59.40

1778 50-25 Each 51.70

1779 50-32 Each 51.70

1780 50-40 Each 96.80

1781 63-20 Each 138.60

1782 63-25 Each 112.20

1783 63-32 Each 114.40

1784 63-40 Each 117.70

1785 63-50 Each 166.10

1786 75-40 Each 693.00

1787 75-50 Each 617.10

1788 75-63 Each 614.90

1789 90-63 Each 536.80

1790 90-75 Each 589.60

1791 110-75 Each 728.20

1792 110-90 Each 907.50

1793 End Cap

1794 20 mm Each 18.70

1795 25 mm Each 11.00

1796 32 mm Each 16.50

1797 40 mm Each 74.80

1798 50 mm Each 83.60

1799 63 mm Each 121.00

1800 75 mm Each 627.00

Reducing Tee

1801 20 X 25 X 20 mm Each 38.50

1802 25 X 20 X 25 mm Each 24.20

1803 32 x 25 x 32mm Each 35.20

1804 32 x 25 x 20mm Each 56.10

1805 32 X 20 X 20 mm Each 55.00

1806 32 X 20 X 32 mm Each 48.40

1807 40 X 20 X 40 mm Each 57.20

1808 40 X 25 X 40 mm Each 60.50

1809 40 X 32 X 40 mm Each 66.00

1810 50 X 20 X 50 mm Each 199.10

1811 50 X 25 X 50 mm Each 199.10

1812 50 X 32 X 50 mm Each 207.90

1813 50 X 40 X 50 mm Each 207.90

1814 63 x 20 x 63 mm Each 484.00
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1815 63 X 25 X 63 mm Each 235.40

1816 63 X 32 X 63 mm Each 256.30

1817 63 X 40 X 63 mm Each 332.20

1818 63 X 50 X 63 mm Each 346.50

1819 75 x 25 x 75 mm Each 1201.20

1820 75 x 32 x 75 mm Each 1372.80

1821 75 x 40 x 75 mm Each 1749.00

1822 75 x 50 x 75 mm Each 1749.00

1823 75 X 63 X 75 mm Each 1144.00

1824 90 x 50 x 90 mm Each 3573.90

1825 90 x 63 x 90 mm Each 3573.90

1826 110 x 50 x 110 mm Each 5789.30

1827 110 x 63 x 110 mm Each 5789.30

Elbow Female 0.00

1828 20 X  1/2" Each 55.00

1829 20 X  3/4" Each 270.60

1830 25 X  1/2" Each 64.90

1831 25 X  3/4" Each 85.80

1832 32 X  1/2" Each 112.20

1833 32 X  3/4" Each 126.50

1834 32 X  1" Each 166.10

1835 40 X 1-1/4" Each 299.20

1836 50 X 1-1/2" Each 970.20

1837 63 X 2" Each 1684.10

Elbow Male 0.00

1838 20 X  1/2" Each 96.80

1839 20 X  3/4" Each 343.20

1843 25 X  1/2" Each 106.70

1844 25 X  3/4" Each 121.00

1845 32 X  1/2" Each 137.50

1846 32 X  3/4" Each 159.50

1847 32 X  1" Each 217.80

1848 40 X 1-1/4" Each 728.20

1849 50 X 1-1/2" Each 1108.80

1850 63 X 2" Each 1967.90

Crossover 0.00

1851 20 mm Each 77.00

1852 25 mm Each 39.60

1853 32 mm Each 69.30

1854 40 mm Each 187.00
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Male Tee 0.00

1855 20 X  1/2" Each 173.80

1856 20 X  3/4" Each 394.90

1857 25 X  1/2" Each 111.10

1858 25 X  3/4" Each 137.50

1859 32 X  1/2" Each 308.00

1860 32 X  3/4" Each 159.50

1861 32 X  1" Each 216.70

1862 40 X 1-1/4" Each 694.10

1863 50 X 1-1/2" Each 991.10

1864 63 X 2" Each 1171.50

Female Tee 0.00

1865 20 X  1/2" Each 173.80

1866 20 X  3/4" Each 237.60

1867 25 X  1/2" Each 73.70

1868 25 X  3/4" Each 94.60

1869 32 X  1/2" Each 280.50

1870 32 X  3/4" Each 126.50

1871 32 X  1" Each 172.70

1872 40 X 1-1/4" Each 630.30

1873 50 X 1-1/2" Each 776.60

1874 63 X 2" Each 1421.20

Union Female 0.00

1875 20-1/2" Each 322.30

1876 25-1/2" Each 464.20

1877 25-3/4" Each 506.00

1878 32-1/2" Each 530.20

1879 32-3/4" Each 557.70

1880 32-1" Each 744.70

1881 50-1-1/2" Each 1837.00

1882 63-2" Each 2515.70

Union Male 0.00

1883 20-1/2" Each 249.70

1884 25-1/2" Each 484.00

1890 25-3/4" Each 414.70

1891 32-1/2" Each 581.90

1892 32-3/4" Each 596.20

1893 32-1" Each 601.70

1894 40-1-1/4" Each 1313.40

1895 50-1-1/2" Each 2051.50
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1896 60-2" Each 2696.10

Union 0.00

1897 20mm Each 312.40

1898 25mm Each 277.20

1899 32mm Each 446.60

1900 40mm Each 1108.80

1901 50mm Each 1524.60

1902 63mm Each 2864.40

Cross Tee 0.00

1903 20mm Each 104.50

1904 25mm Each 83.60

1905 32mm Each 96.80

1906 40 mm Each 281.60

Throttel Valve 0.00

1907 20mm Each 520.30

1908 25mm Each 544.50

1909 32mm Each 880.00

1910 40mm Each 1663.20

1911 50mm Each 1767.70

1912 63mm Each 3118.50

Threaded Plug 0.00

1913 20mm Each 17.60

1914 25mm Each 27.50

1915 32mm Each 30.80

1916 40mm Each 45.10

Pipe Clamp 0.00

1917 20mm Each 22.00

1918 25mm Each 8.80

1919 32mm Each 11.00

1920 40mm Each 55.00

1921 50mm Each 75.90

1922 63mm Each 105.60

Female Socket 0.00

1923 20 X  1/2" Each 136.40

1924 20 X  3/4" Each 237.60

1925 25 X  1/2" Each 60.50

1926 25 X  3/4" Each 80.30

1927 32 X  1/2" Each 108.90

1928 32 X  3/4" Each 118.80

1929 32 X  1" Each 152.90
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1930 40 X 1-1/4" Each 284.90

1931 50 X 1-1/2" Each 907.50

1932 63 X 2" Each 1386.00

1933 75 X 1-1/2" Each 4934.60

1934 75 X 2-1/2" Each 5720.00

1935 90 X 3" Each 10430.20

Male Socket 0.00

1936 20 X  1/2" Each 132.00

1937 20 X  3/4" Each 228.80

1938 25 X  1/2" Each 92.40

1939 25 X  3/4" Each 116.60

1940 32 X  1/2" Each 136.40

1941 32 X  3/4" Each 150.70

1942 32 X  1" Each 194.70

1943 40 X 1-1/4" Each 762.30

1944 50 X 1-1/2" Each 900.90

1945 63 X 2" Each 1455.30

1946 75 X 1-1/2" Each 2362.80

1947 90 X 3" Each 5387.80

1948 Master tiles  24" X 24" 0.00

1949 MCS Series Light Rectified SB Sq.m 1309.00

1950 MCS Series Light Rectified ST Sq.m 1186.90

1951 MCS Series Dark Rectified SB Sq.m 1419.00

1952 MCS Series Dark Rectified ST Sq.m 1294.70

1953 Salt'Pepper (SPM) Dark Polished SB Sq.m 1511.40

1954 Salt'Pepper (SPM) Dark Polished ST Sq.m 1388.20

1955 Salt'Pepper (SPM-110) Light Polished SB Sq.m 1494.90

1956 Salt'Pepper (SPM-110) Light Polished ST Sq.m 1370.60

1957 Granite Effect (GEM) Dark Polished SB Sq.m 1691.80

1958 Granite Effect (GEM) Dark Polished ST Sq.m 1568.60

1959 Granite with dry/wet/venied application,DWV series Polished 
(Light color)class SB

Sq.m 1595.00

1960 Granite with dry/wet/venied application,DWV series Polished 
(Light color)class ST

Sq.m 1471.80

1961 Granite with dry/wet/venied application,DWV series Polished 
(Dark color)class SB

Sq.m 1691.80

1962 Granite with dry/wet/venied application,DWV series Polished 
(Dark color)class ST

Sq.m 1568.60

1963 Coral Master (CLM) Dark Polished SB Sq.m 1801.80

1964 Coral Master (CLM) Dark Polished ST Sq.m 1678.60

1965 IMPG Imperial Dark Polished SB Sq.m 1783.10

1966 IMPG Imperial Dark Polished ST Sq.m 1635.70

1967 GPM Glazed Polished Light SB Sq.m 1324.40

1968 GPM Glazed Polished Light ST Sq.m 1205.60
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1969 GPM Glazed Polished Dark SB Sq.m 1437.70

1970 GPM Glazed Polished Dark ST Sq.m 1318.90

1971 GPD Series Light Polished SB Sq.m 1324.40

1972 GPD Series Light Polished ST Sq.m 1205.60

1973 GPD Series Dark Polished SB Sq.m 1437.70

1974 GPD Series Dark Polished ST Sq.m 1318.90

1975 MCD Glazed Rectified Light SB Sq.m 1324.40

1976 MCD Glazed Rectified Light ST Sq.m 1205.60

1977 MCD Glazed Rectified Dark SB Sq.m 1437.70

1978 MCD Glazed Rectified Dark ST Sq.m 1318.90

1979 Master Tiles 8"x8" 0.00

1980 SP Series on matching Light Color base (Glossy / Matt) SB Sq.m 771.10

1981 SP Series on matching Light Color base (Glossy / Matt) SS Sq.m 745.80

1982 SP Series on matching Light Color base (Glossy / Matt) ST Sq.m 718.30

1983 SP Series on matching Dark Color base (Glossy / Matt) SB Sq.m 811.80

1984 SP Series on matching Dark Color base (Glossy / Matt) SS Sq.m 785.40

1985 SP Series on matching Dark Color base (Glossy / Matt) ST Sq.m 756.80

1986
Solo executive on light color base Plain/Texure 
(Glossy/Matt)SE MATT series class SB

Sq.m 771.10

1987
Solo executive on light color base Plain/Texure 
(Glossy/Matt)SE MATT series class SS

Sq.m 745.80

1988
Solo executive on light color base Plain/Texure 
(Glossy/Matt)SE MATT series class ST

Sq.m 718.30

1989
Solo executive on Dark color base Plain/Texure 
(Glossy/Matt)SE MATT series class SB

Sq.m 811.80

1990
Solo executive on Dark color base Plain/Texure 
(Glossy/Matt)SE MATT series class SS

Sq.m 785.40

1991
Solo executive on Dark color base Plain/Texure 
(Glossy/Matt)SE MATT series class ST

Sq.m 756.80

1992
Master Tiles 8"x10"

0.00

1993
Solo executive on light color base. Plain/Texure (Glossy/Matt) 
SE series class SB

Sq.m 790.90

1994
Solo executive on light color base. Plain/Texure (Glossy/Matt) 
SE series class SS

Sq.m 765.60

1995
Solo executive on light color base. Plain/Texure (Glossy/Matt) 
SE series class ST

Sq.m 737.00

1996
Solo executive on Dark color base. Plain/Texure (Glossy/Matt) 
SE series class SB

Sq.m 829.40

1997
Solo executive on Dark color base. Plain/Texure (Glossy/Matt) 
SE series class SS

Sq.m 804.10

1998
Solo executive on Dark color base. Plain/Texure (Glossy/Matt) 
SE series class ST

Sq.m 773.30

1999 Master Tiles 12"x24" 0.00

2000 MCT Series Light Colors Glazed (SB) Sq.m 1094.50

2001 MCT Series Light Colors Glazed (ST) Sq.m 1017.50

2002 MCT Series Dark Colors Glazed (SB) Sq.m 1158.30

2003 MCT Series Dark Colors Glazed (ST) Sq.m 1089.00

2004 SFD Series Light Colors Rectified (SB) Sq.m 1098.90
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2005 SFD Series Light Colors Rectified (ST) Sq.m 1017.50

2006 SFD Series Dark Colors Rectified (SB) Sq.m 1164.90

2007 SFD Series Dark Colors Rectified (ST) Sq.m 1079.10

2008 SED Series Light_Non-rectified SB Sq.m 1098.90

2009 SED Series Light_Non-rectified ST Sq.m 1017.50

2010 SED Series Dark_Non-rectified SB Sq.m 1164.90

2011 SED Series Dark_Non-rectified ST Sq.m 1079.10

2012 MPD Series Light Colors Glazed (SB) Sq.m 1098.90

2013 MPD Series Light Colors Glazed (ST) Sq.m 1017.50

2014 MPD Series Dark Colors Glazed (SB) Sq.m 1164.90

2015 MPD Series Dark Colors Glazed (ST) Sq.m 1079.10

2016 NATIONAL CERAMIC TILES 0.00

2017 Code 6,7,8,9,102,515,317,318 0.00

2018 Floor Tiles 132mm x 268mm x 10mm (All Colors) Sq.m 814.00

2019 Facing Strips 66mm x 268mm x 10mm (All Colors) Sq.m 814.00

2020 Step Tiles 190mm x 268mm x 10mm (All Colors) Sq.m 229.90

2021 Angel 52 x 115 x 268 x 10mm Sq.m 229.90

2022 Code 811,101,312 0.00

2023 Floor Tiles 132mm x 268mm x 10mm Sq.m 880.00

2024 Facing Strips 66mm x 268mm x 10mm Sq.m 880.00

2025 Step Tiles 190mm x 268mm x 10mm Sq.m 259.60

2026 Angel 52 x 115 x 268 x 10mm Sq.m 259.60

2027 Code 511,413, 422 0.00

2028 Floor Tiles 132mm x 268mm x 10mm Sq.m 1133.00

2029 Facing Strips 66mm x 268mm x 10mm Sq.m 1133.00

2030 Step Tiles 190mm x 268mm x 10mm Sq.m 299.20

2031 Angel 52 x 115 x 268 x 10mm Sq.m 299.20

2032 Code 101, 312 Sq.m 0.00

2033 Chequred Tile 115 x 268 x 10mm Sq.m 880.00

2034 STILE TILES (Shabbir Tiles) Sq.m 0.00

2035 CERAMIC WALL TILES (PREMIUM) Size 6x6 Sq.m 0.00

2036 Plain White Sq.m 740.30

2037 Plain Brown/Green Sq.m 851.40

2038 Plain Mid Night Blue Sq.m 977.90

2039 Plain Red Sq.m 1210.00

2040 CERAMIC WALL TILES (PREMIUM) Size 8x8 0.00

2041 Plain Light Color Sq.m 715.00

2042 Plain Dark Color Sq.m 751.30

2043 Plain N.Blue / Burgundry Sq.m 818.40

2044 Plain Red Yellow Sq.m 962.50
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2045 Texture Light Sq.m 697.40

2046 Texture Dark Sq.m 726.00

2047 Texture Burgundry Sq.m 834.90

2048 Hala Design Sq.m 697.40

2049 Die Punch Light Sq.m 737.00

2050 Die Punch Dark Sq.m 765.60

2051 Die Punch Burgundry Sq.m 874.50

2052 CERAMIC WALL TILES (PREMIUM) Size 8x10 0.00

2053 Plain Light Color Sq.m 709.50

2054 Plain Dark Color Sq.m 738.10

2055 Plain N.Blue / Burgundry / Exotic Brown Sq.m 859.10

2056 Plain Red Yellow Sq.m 971.30

2057 Texture Light Sq.m 693.00

2058 Texture Dark Sq.m 721.60

2059 Texture Burgundry Sq.m 829.40

2060 Luster Light Sq.m 733.70

2061 Luster Dark Sq.m 761.20

2062 Luster Burgundry Sq.m 871.20

2063 Hala Design Sq.m 693.00

2064 Die Punch Light Sq.m 733.70

2065 Die Punch Dark Sq.m 761.20

2066 Die Punch Burgundry Sq.m 871.20

2067 CERAMIC WALL TILES (PREMIUM) Size 8x12 0.00

2068 Plain Light Color Sq.m 741.40

2069 Plain Dark Color Sq.m 771.10

2070 Plain N.Blue / Burgundry / Exotic Brown Sq.m 870.10

2071 Plain Red Yellow Sq.m 988.90

2072 Texture Light Sq.m 711.70

2073 Texture Dark Sq.m 740.30

2074 Texture Burgundry Sq.m 828.30

2075 Luster Light Sq.m 752.40

2076 Luster Dark Sq.m 783.20

2077 Luster Burgundry Sq.m 870.10

2078 Hala Design Sq.m 711.70

2079 Die Punch Light Sq.m 752.40

2080 Die Punch Dark Sq.m 783.20

2081 Die Punch Burgundry Sq.m 870.10

2082 CERAMIC WALL TILES (PREMIUM) Size 10x13 0.00

2083 Plain Light Color Sq.m 771.10

2084 Plain Dark Color Sq.m 800.80
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2085 Plain N.Blue / Burgundry / Exotic Brown Sq.m 888.80

2086 Plain Red Yellow Sq.m 1005.40

2087 Texture Light Sq.m 778.80

2088 Texture Dark Sq.m 778.80

2089 Texture Burgundry Sq.m 871.20

2090 Reactive Light Sq.m 778.80

2091 Reactive Dark Sq.m 778.80

2092 Luster Light Sq.m 793.10

2093 Luster Dark Sq.m 822.80

2094 Luster Burgundry Sq.m 913.00

2095 Die Punch Light Sq.m 793.10

2096 Die Punch Dark Sq.m 822.80

2097 Die Punch Burgundry Sq.m 913.00

2098 CERAMIC WALL TILES (PREMIUM) Size 12x24 0.00

2099 Texture Normal Gloss (Light) Sq.m 788.70

2100 Texture Normal Gloss (Dark) Sq.m 1006.50

2101 Die Punch (All) Sq.m 1016.40

2102 CERAMIC WALL TILES (PREMIUM) Size 12x18 0.00

2103 Texture Normal Gloss (Light) Sq.m 834.90

2104 Texture Normal Gloss (Dark) Sq.m 870.10

2105 Die Punch (All) Sq.m 909.70

2106 Plain N.Blue/Burgundry Sq.m 953.70

2107 Plain Red/Yellow Sq.m 1065.90

2108 Texture Light Sq.m 796.40

2109 Texture Dark Sq.m 831.60

2110 Texture Burgundry Sq.m 937.20

2111 Luster Light Sq.m 836.00

2112 Luster Dark Sq.m 870.10

2113 Luster Burgundry Sq.m 975.70

2114 Die Punch Light Sq.m 836.00

2115 Die Punch Dark Sq.m 870.10

2116 Die Punch Burgundry Sq.m 975.70

2117 CERAMIC FLOOR TILES (PREMIUM) Size 12x12 (CFT 
MATT)

0.00

2118 Plain Light Color Sq.m 728.20

2119 Plain Dark Color Sq.m 762.30

2120 Texture Light Sq.m 728.20

2121 Texture Dark Sq.m 762.30

2122
CERAMIC FLOOR TILES (PREMIUM) Size 12x12 (CFT 
GLOSSY) 0.00

2123 Plain Light Color Sq.m 755.70
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2124 Plain Dark Color Sq.m 789.80

2125 Texture Light Sq.m 755.70

2126 Texture Dark Sq.m 789.80

2127 PORCELAIN FLOOR TILES (PFT) NANO POLISHED Size 
16x16 (PREMIUM)

0.00

2128 Plain Light Color SSP Sq.m 1128.60

2129 Plain Coffe Brown SSP Sq.m 1543.30

2130 Salt & Pepper light SNP Sq.m 1116.50

2131 Vein Effect SVE Sq.m 1188.00

2132
PORCELAIN FLOOR TILES (PFT) NANO POLISHED Size 
20x20 (PREMIUM)

2133 Plain Light Color SSP Sq.m 1162.70

2134 Plain Coffe Brown SSP Sq.m 1577.40

2135 Salt & Pepper light SNP Sq.m 1167.10

2136 Salt & Pepper Dark Grey 52301 SNP Sq.m 1554.30

2137 Salt & Pepper Green 50902 SNP Sq.m 1554.30

2138 Vein Effect SVE Sq.m 1217.70

2139 MASTER TILES

2140 Master Tiles  12" X12"

2141
Salt'n paper (SPC) with Crystal & Metallic Printing Effect 
(Rectified)(Light color) SB

Sq.m 770.00

2142
Salt'n paper (SPC) with Crystal & Metallic Printing Effect 
(Rectified)(Light color) ST

Sq.m 701.00

2143
Salt'n paper (SPC) with Crystal & Metallic Printing Effect 
(Rectified)(Dark color) SB

Sq.m 824.00

2144
Salt'n paper (SPC) with Crystal & Metallic Printing Effect 
(Rectified)(Dark color) ST

Sq.m 757.00

2145 LPF Series Light Color (Rectified)SB Sq.m 770.00

2146 LPF Series Light Color (Rectified)ST Sq.m 701.00

2147 LPF Series Dark Color (Rectified)SB Sq.m 824.00

2148 LPF Series Dark Color (Rectified)ST Sq.m 757.00

2149 LPFS Series Light Color (Rectified)SB Sq.m 969.00

2150 LPFS Series Light Color (Rectified)ST Sq.m 902.00

2151 LPFS Series Dark Color (Rectified)SB Sq.m 969.00

2152 LPFS Series Dark Color (Rectified)ST Sq.m 902.00

2153 Stone effect in Plain Colors,SEM series (Rectified)(Light 
color)class SB

Sq.m 837.00

2154 Stone effect in Plain Colors,SEM series (Rectified)(Light 
color)class ST

Sq.m 759.00

2155 Stone effect in Plain Colors,SEM series (Rectified)(Dark 
color)class SB

Sq.m 911.00

2156
Stone effect in Plain Colors,SEM series (Rectified)(Dark 
color)class ST

Sq.m 832.00

2157
Stone effect in Salt'n Pepper,SSP series (Rectified)(Light 
color)class SB

Sq.m 837.00

2158
Stone effect in Salt'n Pepper,SSP series (Rectified)(Light 
color)class ST

Sq.m 759.00

2159
Stone effect in Salt'n Pepper,SSP series (Rectified)(Dark 
color)class SB

Sq.m 911.00

2160
Stone effect in Salt'n Pepper,SSP series (Rectified)(Dark 
color)class ST

Sq.m 832.00
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2161
Stone effect in Granite,SEG series (Rectified)(Light color)class 
SB

Sq.m 900.00

2162
Stone effect in Granite,SEG series (Rectified)(Light color)class 
ST

Sq.m 820.00

2163
Stone effect in Granite,SEG series (Rectified)(Dark color)class 
SB

Sq.m 900.00

2164
Stone effect in Granite,SEG series (Rectified)(Dark color)class 
ST

Sq.m 820.00

2165 LPD Series Light Rectified SB Sq.m 770.00

2166 LPD Series Light Rectified ST Sq.m 701.00

2167 LPD Series Dark Rectified SB Sq.m 824.00

2168 LPD Series Dark Rectified ST Sq.m 757.00

2169 SED Stone Effect Digital Light Rectified SB Sq.m 770.00

2170 SED Stone Effect Digital Light Rectified ST Sq.m 701.00

2171 SED Stone Effect Digital Dark Rectified SB Sq.m 824.00

2172 SED Stone Effect Digital Dark Rectified ST Sq.m 757.00

2173 Master tiles  16" X 16" Sq.m

2174 BCS Series (Light - Rectified) SB Sq.m 844.00

2175 BCS Series (Light - Rectified) ST Sq.m 784.00

2176 BCS Series (Dark - Rectified) SB Sq.m 900.00

2177 BCS Series (Dark - Rectified) ST Sq.m 838.00

2178 BCD Series (Light - Rectified) SB Sq.m 844.00

2179 BCD Series (Light - Rectified) ST Sq.m 784.00

2180 BCD Series (Dark - Rectified) SB Sq.m 900.00

2181 BCD Series (Dark - Rectified) ST Sq.m 838.00

2182 Salt'n Pepper SPM Dark Polished SB Sq.m 1178.00

2183 Salt'n Pepper SPM Dark Polished ST Sq.m 1077.00

2184 Salt'n Pepper (SPM 110) Light Polished SB Sq.m 1023.00

2185 Salt'n Pepper (SPM 110) Light Polished ST Sq.m 930.00

2186 Granite effect, GEM series Polished (Dark color) SB Sq.m 1158.00

2187 Granite effect, GEM series Polished (Dark color) ST Sq.m 1065.00

2188
Granite with dry/wet/venied application,DWV series Polished 
(Light color)class SB Sq.m 1114.00

2189
Granite with dry/wet/venied application,DWV series Polished 
(Light color)class ST Sq.m 1020.00

2190
Granite with dry/wet/venied application,DWV series Polished 
(Dark color)class SB Sq.m 1201.00

2191
Granite with dry/wet/venied application,DWV series Polished 
(Dark color)class ST Sq.m 1102.00

2192 Coral Master (CLM) Dark Polished SB Sq.m 1213.00

2193 Coral Master (CLM) Dark Polished ST Sq.m 1120.00

2194 Imperial (IMPG) Dark Color Polished SB Sq.m 1267.00

2195 Imperial (IMPG) Dark Color Polished ST Sq.m 1150.00
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2196 Master tiles  12" X 18" Sq.m

2197
SP Series on matching color base (Glossy / Matt) Light Color 
Rectified SB Sq.m 855.00

2198
SP Series on matching color base (Glossy / Matt) Light Color 
Rectified SS Sq.m 818.00

2199
SP Series on matching color base (Glossy / Matt) Light Color 
Rectified ST Sq.m 780.00

2200
SP Series on matching color base (Glossy) Dark Color 
Rectified SB Sq.m 915.00

2201
SP Series on matching color base (Glossy ) Dark Color 
Rectified SS Sq.m 874.00

2202
SP Series on matching color base (Glossy) DarkColor Rectified 
ST Sq.m 837.00

2203
GSP Series - Plain matching Light Colors (Glossy / Matt) GSP - 
SB Sq.m 901.00

2204
GSP Series - Plain matching Light Colors (Glossy / Matt) GSP - 
SS Sq.m 863.00

2205
GSP Series - Plain matching Light Colors (Glossy / Matt) GSP - 
ST Sq.m 823.00

2206
GSP Series - Plain matching Dark Colors (Glossy / Matt) GSP - 
SB Sq.m 964.00

2207
GSP Series - Plain matching Dark Colors (Glossy / Matt) GSP - 
SS Sq.m 924.00

2208
GSP Series - Plain matching Dark Colors (Glossy / Matt) GSP - 
ST Sq.m 885.00

2209
SP Series - Plain matching Light Colors (Glossy / Matt) SP PLN 
- SB Sq.m 928.00

2210
SP Series - Plain matching Light Colors (Glossy / Matt) SP PLN 
- SS Sq.m 889.00

2211
SP Series - Plain matching Light Colors (Glossy / Matt) SP PLN 
- ST Sq.m 849.00

2212
SP Series - Plain matching Dark Colors (Glossy / Matt) SP PLN 
- SB Sq.m 986.00

2213
SP Series - Plain matching Dark Colors (Glossy / Matt) SP PLN 
- SS Sq.m 948.00

2214
SP Series - Plain matching Dark Colors (Glossy / Matt) SP PLN 
- ST Sq.m 908.00

2215 DFD Series Light SB Sq.m 892.00

2216 DFD Series Light SS Sq.m 855.00

2217 DFD Series Light ST Sq.m 818.00

2218 DFD Series Dark SB Sq.m 952.00

2219 DFD Series Dark SS Sq.m 915.00

2220 DFD Series Dark ST Sq.m 877.00

Pre-cast / Pre-Cast Slabs ( As per approved manufacturer ) 
at site

2221 2'-6"x1-6'' Each 148.50

2222 3'x1-6'' Each 190.30

2223 3'x2' Each 259.60

2224 3'-6''x1'-6'' Each 226.60

2225 3'-6''x2' Each 305.80

2226 4'x1'-6'' Each 276.10

2227 4'-6''x1'-6'' Each 325.60
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2228 5'x1'-6'' Each 396.00

2229 5'-6''x1'-6'' Each 429.00

2230 6'x1'-6'' Each 614.90

2231 6'-6''x1'-6'' Each 660.00

2232 7'x1'-6'' Each 784.30

2233 3'x1' Each 148.50

2234 3'-6''x1' Each 165.00

2235 4'x1' Each 193.60

2236 4'-6''x1' Each 231.00

2237 5'x1' Each 292.60

2238 5'-6''x1' Each 334.40

2239 6'x1' Each 412.50

2240 6'-6''x1' Each 445.50

Precast Boundary Wall Columns / Beams ( As per 
approved manufacturer ) at site

2241 Column 6'' x 6-1/2'' P.Rft 144.10

2242 Column 8'' x 9" P.Rft 272.80

2243 Column 4'' x 9" P.Rft 94.60

2244 Plinth Beam P.Rft 99.00

2245 Planks 2 x12 x 8 P.Rft 99.00

2246 Planks 2 x 8 x 8 P.Rft 70.40

2247 Color Stip 2 x 3 x 8 P.Rft 61.60

2248 Boundary wall cap (each) P.Rft 94.60

U-PVC Pipe  class B 

2249 U-PVC 75 mm dia RM                    314 

2250 U-PVC  100 mm dia RM                    478 

2251 U-PVC  125 mm dia RM                    669 

2252 U-PVC  150 mm dia RM                    937 

2253 U-PVC  200 mm dia RM                 1,430 

2254 U-PVC  250 mm dia RM                 2,310 

2255 U-PVC  300 mm dia RM                 3,207 

2256 U-PVC  350 mm dia RM                 4,068 

2257 U-PVC  400 mm dia RM                 5,459 

2258 U-PVC  450 mm dia RM                 8,556 

2259 U-PVC  500 mm dia RM               10,761 

2260 U-PVC  550 mm dia RM               13,648 

2261 U-PVC  600 mm dia RM               16,798 

U-PVC Pipe  class C

2262 U-PVC 75 mm dia RM                    378 

2263 U-PVC  100 mm dia RM                    617 
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2264 U-PVC  125 mm dia RM                    934 

2265 U-PVC  150 mm dia RM                 1,351 

2266 U-PVC  200 mm dia RM                 2,068 

2267 U-PVC  250 mm dia RM                 3,359 

2268 U-PVC  300 mm dia RM                 4,724 

2269 U-PVC  350 mm dia RM                 5,682 

2270 U-PVC  400 mm dia RM                 7,874 

2271 U-PVC  450 mm dia RM               13,386 

2272 U-PVC  500 mm dia RM               16,666 

2273 U-PVC  550 mm dia RM               20,149 

2274 U-PVC  600 mm dia RM               23,966 

U-PVC  class D 

2275 U-PVC  50 mm dia RM                    220 

2276 U-PVC  75 mm dia RM                    328 

2277 U-PVC  100 mm dia RM                    488 

2278 U-PVC  125 mm dia RM                    814 

2279 U-PVC  150 mm dia RM                 1,210 

2280 U-PVC  200 mm dia RM                 1,748 

2281 U-PVC  250 mm dia RM                 2,690 

2282 U-PVC  300 mm dia RM                 4,331 

2283 U-PVC  350 mm dia RM                 6,562 

2284 U-PVC  400 mm dia RM                 7,839 

2285 U-PVC  450 mm dia RM               11,286 

2286 U-PVC  500 mm dia RM               18,110 

2287 U-PVC  550 mm dia RM               26,000 

2288 U-PVC  600 mm dia RM               38,848 

U-PVC  class E

2289 U-PVC  50 mm dia RM                    394 

2290 U-PVC  75 mm dia RM                    604 

2291 U-PVC  100 mm dia RM                    984 

2292 U-PVC  125 mm dia RM                 1,509 

2293 U-PVC  150 mm dia RM                 2,121 

2294 U-PVC  200 mm dia RM                 3,234 

2295 U-PVC  250 mm dia RM                 5,722 

2296 U-PVC  300 mm dia RM                 8,005 

2297 U-PVC  350 mm dia RM               10,496 

2298 U-PVC  400 mm dia RM               15,222 

2299 U-PVC  450 mm dia RM               23,160 

2300 U-PVC  500 mm dia RM               31,160 

2301 U-PVC  550 mm dia RM               41,600 
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2302 U-PVC  600 mm dia RM               52,000 

Antimicrobial PN-20 Polydex Pipe

2303 20 mm RM 136                  

2304 25 mm RM 211                  

2305 32 mm RM 344                  

2306 40 mm RM 527                  

2307 50 mm RM 833                  

2308 63 mm RM 1,310               

2309 75 mm RM 1,854               

2310 90 mm RM 2,663               

2311 110 mm RM 3,973               

2312 Donkey Pump, 2,900 RPM,0.5 HP Nos. 7,336               

2313 Donkey Pump, 2,900 RPM,1HP Nos. 15,500             

2314 Donkey Pump , 2HP Nos. 20,000             

2315 Polocarbonate Sheets 8 mm Sq.m 1,614               

2316 Decorative Wood Composite Panels 5" Wide, 1" Thick RM 500                  

2317 Decorative Wood Composite Panels 4" Wide, 0.5" Thick RM 250                  

2318 Polyvinyl Chloride Wall Panelling Sq.m 592                  

2319 Handpump Nos. 7,500               

2320 Hasco Bag Nos. 500                  

2321 ZKT F7 Biometric Attendence Machine Nos. 13,000             

2322 Traffic Signal Head European Nos. 45,000             

2323 Traffic Signal Head Controller European Nos. 75,000             

2324 Traffic Siginal Head Chinese Nos. 35,000             

2325 Traffic Signal Head Controller Chinese Nos. 55,000             
Philips Lights and Fixtures

2326 LEDBulb 3 w Nos. 180.00

2327 LEDBulb4w Nos. 190.00

2328 LED Bulb 6w Nos. 220.00

2329 LED Bulb 7w Nos. 230.00

2330 LEDBulb 9w Nos. 250.00

2331 LED 9.5w 2in 1 colour Nos. 380.00

2332 LEDBulb 10.5w Nos. 300.00

2333 LEDBulb 13w Nos. 350.00

2334 LED BULB 16W Nos. 750.00

2335 LED Bulb 18w Nos. 820.00

2336 LED Bulb 19w Nos. 1150.00

2337 LED Bulb 23w Nos. 1400.00

2338 LED 3.5w Down Light 2.5" Nos. 350.00

2339 LED 5w Down Light 3" Nos. 400.00
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2340 LED 7w Down Light 3.5" Nos. 480.00

2341 LED 9w Down Light 4" Nos. 520.00

2342 GLOBE 11.5W Nos. 720.00

2343 LED 5w SPOT Down Light 2.5" Nos. 560.00

2344 LED 3w SPOT Down Light 2.5" Nos. 500.00

2345 CANDLE 4.25W E14 Nos. 280.00

2346 9wLEDTMS Nos. 600.00

2347 18WLEDTMS Nos. 1000.00

2348 16W LED TUBE ROD Nos. 525.00

2349 8W LED TUBE ROD Nos. 435.00

2350 BSN 150L 3021 Nos. 1774.94

2351 SON-T 150W E E40 SLl12 Nos. 518.31

2352 BHL 125L 202 Nos. 1116.02

2353 BSN 250L 3021 Nos. 2451.10

2354 HPL-N 125W/542 E27 SG 1CT/24 Nos. 216.45

2355 SON-T 250W E E40 SLl12 Nos. 655.20

2356 SN 58 Nos. 269.43

2357 AMBIANCE GL 18W CDL E27 220-240V 1CT/6 Nos. 260.00

2358 AMBIANCE GL 18W WW E27 220-240V 1CC/6 Nos. 260.00

2359 AVENUE (BSN 150W) Nos. 8186.82

2360 AVENUE (EMPTY) Nos. 6561.36

2361 AVENUE 250W Nos. 9220.10

2362 AVENUE 70W BSN Nos. 5499.00

2363 AVENUE WITH (250W BHL LAMP) Nos. 7488.00

2364 BBP500 LED11 O/CW PSU S-MB 120-277V FE Nos. 32999.85

2365 BGP150 LED20001WW PSU 220-240V 7043 Nos. 56550.00

2366 BHD 2000 L76 380/400/415V 50Hz HP-317 Nos. 24336.00

2367 BHL 250L 202 Nos. 1814.61

2368 BHL 400L 202 Nos. 2457.00

2369 BHLA 125L 200 Nos. 821.34

2370 BHLE 250L 202 Nos. 1029.78

2371 BHLE 400L 202 Nos. 1452.38

2372 BN006C LED30 CW L 1200 Nos. 3350.00

2373 BN096C LED161WW L 1200 Nos. 810.23

2374 BRP210 LED28/CW 22W 220-240V DW3 MP1 Nos. 10300.00

2375 BRP210 LED34/CW 27W 220-240V DW3 MP1 Nos. 9600.00

2376 BRP330 LED37/NW 37W 220-240V DM MP1 Nos. 24008.40

2377 BRP330 LED59/CW 55W 220-240V DM MP1 Nos. 19999.98

2378 BRP371 LED53/NW 55W 220-240V DM2E Nos. 35100.00

2379 BRP372 LED121/CW 120W 220-240V DM2E Nos. 47593.26
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2380 BRP372 LED122/CW 120W 220-240V DME Nos. 42500.25

2381 BSN 1000L 3021 Nos. 8985.53

2382 BSN 100L 3021 Nos. 1128.09

2383 BSN 400L 3021 Nos. 3934.53

2384 BSN 70L 3021 Nos. 1019.07

2385 BSNE 150L 3041 TS Nos. 1122.03

2386 BSNE 250L 3001 TS Nos. 1509.30

2387 BSNE 400L 3001 TS Nos. 2252.25

2388 BSNE 70L 3041 TS Nos. 765.18

2389 BTA 18W 230V C DI Nos. 372.91

2390 BTA 36/40W ALU TRADE (LE) Nos. 195.00

2391 BTA 36/40W ALU TRADE (LE) Nos. 195.00

2392 BT A 36W 230V C DI Nos. 379.72

2393 BT -ALU 18W 220V C SC Nos. 274.15

2394 BVP100 LED20/CW 20W 220-240V 50/60Hz BK Nos. 5446.35

2395 BVP100 LED20/CW 20W 220-240V 50/60Hz GR Nos. 1474.79

2396 BVP100 LED20/NW 20W 220-240V 50/60Hz BK Nos. 5446.35

2397 BVP100 LED30/CW 30W 220-240V 50/60Hz BK Nos. 7798.05

2398 BVP100 LED30/NW 30W 220-240V 50/60Hz BK Nos. 7798.05

2399 BVP100 LED50/CW 50W 220-240V 50/60Hz BK Nos. 12495.60

2400 BVP100 LED50/NW 50W 220-240V 50/60Hz BK Nos. 12495.60

2401 BVP100 LED75/CW 75W 220-240V 50/60Hz BK Nos. 14894.10

2402 BVP100 LED75/CW 75W 220-240V 50/60Hz GR Nos. 4915.99

2403 BVP100 LED75/NW 75W 220-240V 50/60Hz BK Nos. 14894.10

2404 BVP161 LED26/CW 30W 220-240V WB GREY Nos. 2605.59

2405 BVP161 LED26/NW 30W 220-240V WB GREY Nos. 2605.59

2406 BVP161 LED43/CW 50W 220-240V WB GREY Nos. 4500.00

2407 BVP161 LED43/NW 50W 220-240V WB GREY Nos. 4424.94

2408 BVP161 LED60/CW 70W 220-240V WB GREY Nos. 5702.58

2409 BVP161 LED60/NW 70W 220-240V WB GREY Nos. 5702.58

2410 BVP162 LED110/CW 110W 220-240V AWB Nos. 16000.00

2411 BVP162 LED11 O/CW 11 OW 220-240V SWB Nos. 15999.75

2412 BVP162 LED110/NW 110W 220-240V AWB Nos. 15853.50

2413 BVP163 LED2001WW 220W 220-240V SWB GM Nos. 26909.84

2414 BVP163 LED220/CW 220W 220-240V AWB Nos. 23200.00

2415 BVP163 LED220/CW 220W 220-240V SWB Nos. 22999.86

2416 BVP163 LED220/NW 220W 220-240V AWB Nos. 23100.25

2417 BVP163 LED220/NW 220W 220-240V SWB Nos. 23099.31

2418 BVP281 LED120/CW 120W 220-240V SWB Nos. 39910.00

2419 BVP281 LED132/CW 120W 220-240V AMB Nos. 25562.16
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2420 BVP281 LED132/CW 120W 220-240V SWB Nos. 28500.03

2421 BY688P LED140/CW PSU S-WB Nos. 36000.02

2422 CAPACITOR 100MFD Nos. 1287.00

2423 CAPACITOR 20 MFD Nos. 213.17

2424 CAPACITOR 25 MFD Nos. 252.84

2425 CAPACITOR 35 MFD Nos. 337.12

2426 CAPACITOR 4.5/5 MFD Nos. 123.94

2427 CAPACITOR 9/10 MFD Nos. 176.51

2428 CorePro LEDspotMV 2-20W GU10 830 500 Nos. 117.00

2429 DN024B LED12/CW 0150 Nos. 1278.15

2430 DN024B LED12/NW 0150 Nos. 1278.15

2431 DN024B LED121WW 0150 Nos. 1500.00

2432 DN024B LED9/CW 0125 Nos. 953.70

2433 DN024B LED9/NW 0125 Nos. 953.70

2434 DN024B LED91WW 0125 Nos. 1180.00

2435 DN030B 1 xDLED/840 WH ENG Nos. 1205.10

2436 DN030B 1 xDLED/850 WH ENG Nos. 1205.10

2437 DN031B 1xDLED/840 WH ENG Nos. 1240.20

2438 DN031B 1xDLED/850 WH ENG Nos. 1240.20

2439 DN032B 1xDLED/840 WH ENG Nos. 1427.40

2440 DN032B 1xDLED/850 WH ENG Nos. 1427.40

2441 DN033B 1xDLED/840 WH ENG Nos. 1953.90

2442 DN033B 1xDLED/850 WH ENG Nos. 1953.90

2443 DN034B 1xDLED/840 WH ENG Nos. 2281.50

2444 DN034B 1 xDLED/850 WH ENG Nos. 2281.50

2445 DN060B 1xDLED/830 WH ENG Nos. 2000.00

2446 DN281B 1xDLED-4000 PSU ALU PR Nos. 810.00

2447 DN282B 1xDLED-4000 PSU WH Nos. 1010.00

2448 EB-C 114 TL5 220-240V 50/60Hz Nos. 395.00

2449 EB-C 118 TL-D 220-240V 50/60Hz Nos. 324.29

2450 EB-C 118 TL-D 220-240V EP Nos. 239.85

2451 EB-C 128 TL5 220-240V 50/60Hz Nos. 425.40

2452 EB-C 136 TL-D 220-240V 50/60Hz Nos. 341.53

2453 EB-C 136 TL-D 220-240V EP Nos. 239.85

2454 EB-C 214 TL5 220-240V 50/60Hz Nos. 468.00

2455 EB-C 218 TL-D 220-240V 50/60Hz Nos. 369.14

2456 EB-C 228 TL5 220-240V 50/60Hz Nos. 580.53

2457 EB-C 236 TL-D 220-240V 50/60Hz Nos. 482.98

2458 Ess MR16 50W GU5.312V 360 ON 1CT/10X5F Nos. 32.00

2459 ESSENTIAL LEDtube 1200mm 16W865 T8AP I G Nos. 731.25
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2460 ESSENTIAL LEDtube 1200mm 18W840 T8 AP I Nos. 1638.00

2461 ESSENTIAL LEDtube 1200mm 18W865 T8 AP I Nos. 1638.00

2462 ESSENTIAL LEDtube 1200mm 20W865 T8 AP I Nos. 1638.00

2463 ESSENTIAL LEDtube 1200mm18W865 AP CON Nos. 351.00

2464 ESSENTIAL LEDtube 600mm 10W840 T8 AP I Nos. 1170.00

2465 ESSENTIAL LEDtube 600mm 10W865 T8 AP I Nos. 1170.00

2466 ESSENTIAL LEDtube 600mm 8W865 T8 AP I G Nos. 632.97

2467 ESSENTIAL LEDtube 600mm 9W865 T8 AP I Nos. 700.01

2468 ET-E 10W LED 220V-240V Nos. 228.15

2469 ET-E 60 Nos. 292.59

2470 FBH 145/ 01X11/18 W CFL WITHPLAIN GLASS Nos. 833.43

2471 FBH 145/ 02X11/14 W CFL WITHPLAIN GLASS Nos. 853.22

2472 FBH-145/11-18W CFL W/O GLASS Nos. 668.57

2473 FBH-145/11-18W CFL WITH FROSTDGLASS Nos. 867.56

2474 FBH-145/2X-11/14W CFL W/OGLASS Nos. 689.27

2475 FBH-145/2X11/14W CFL WITH FROSTED GLASS Nos. 885.41

2476 FCW0981XTornado 23W K 0 Nos. 2000.70

2477 GBS 240 M1 LUMN Nos. 899.39

2478 GBS 240 M2 Nos. 915.30

2479 GBS 300/240 M1 Nos. 875.51

2480 GBS 300/420 M1 Nos. 846.86

2481 GBS 300E/240 M2 Nos. 923.27

2482 GBS 300E/420 M2 Nos. 907.35

2483 GBS 420 M1 Nos. 907.35

2484 GBS 420 M2 Nos. 963.06

2485 GEAR BOX 250 W BHL Nos. 2411.15

2486 GEAR BOX BSN 150W IMPG. Nos. 3295.77

2487 GEAR BOX MPF 932 (BHL 400W) Nos. 2888.89

2488 GEAR BOX MPF 932 (BSN 400W) Nos. 5646.88

2489 GEAR BOX MPF 932 BSN 250W IMP. Nos. 4239.13

2490 GKD 015 236 WITH HOLE Nos. 472.81

2491 GKD 015/136 WITH HOLE TRADE Nos. 433.68

2492 GKD 015/136 W-OUT HOLE Nos. 439.55

2493 GKD 015/236 W-OUT HOLE Nos. 472.81

2494 GKD 215/128 - 228 Nos. 286.65

2495 GLASS FBH 145 FROASTED Nos. 234.00

2496 GMP 118 PLAST IC COVER ONLY Nos. 313.00

2497 GMP 136 END CAP Nos. 21.06

2498 GMP 136 PLAST IC COVER ONLY Nos. 511.35

2499 GMP 236 ATTAC HMENT Nos. 245.70
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2500 GMP 236 END CAP Nos. 40.95

2501 GMP 236 PLAST IC COVER ONLY Nos. 840.18

2502 H/SVF 10 Nos. 5378.86

2503 HALOGEN DICHROIC.12V 50W 36DEG Nos. 3317.69

2504 HDK 463 WITH BHL 250W Nos. 3417.98

2505 HDK 580 - REFLECTOR Nos. 1164.95

2506 HDK 580 - WITH 400W BHL WITH IGNITOR Nos. 3485.96

2507 HDK 580 150W BSN IMPG. Nos. 3715.55

2508 HDK 580 WITH 400W GEAR Nos. 3243.57

2509 HDK 580 WITH BHL 250W Nos. 3004.06

2510 HF-S 236 TL-D II 220-240V 50/60Hz Nos. 800.36

2511 HPI PLUS 400W/645 BUS E40 1SLl6 Nos. 1694.49

2512 HPI-T 1000W/543 E40 1SLl4 Nos. 7614.36

2513 HPL-N 250W E40 HG SLV/12 Nos. 340.91

2514 HPL-N 400W/542 E40 HG 1SLl6 Nos. 497.25

2515 HPL-N 80W/542 E27 SG 1CT/24 Nos. 117.00

2516 HRC 510 125W Nos. 3001.65

2517 HRC 510 BSN 70W Nos. 4292.12

2518 HRC 510 PL. COVER Nos. 367.22

2519 HRC 510W WITH 125W GEAR Nos. 4262.52

2520 HRC 511 PL. COVER Nos. 664.48

2521 HRC 511 WITH 250 W (MV) Nos. 3010.41

2522 HRC 511 WITH 250W IMPG. GEAR Nos. 2510.82

2523 HRP38 Nos. 2056.93

2524 HRP 38 (WITH 125W BHL) Nos. 3087.50

2525 HRP 38 PLASTIC COVER Nos. 445.30

2526 HRP 38PIW (WITH SON 70W) Nos. 3004.06

2527 HSPQ 545 LUMN. SET Nos. 3051.49

2528 HSPQ545 PLASTIC COVER Nos. 1047.76

2529 LEDtube 1200mm 16W 740 T8 AP C G Nos. 526.50

2530 LEDtube 1200mm 16W 765 T8 AP C G Nos. 526.50

2531 LEDtube 600mm 8W 740 T8 AP C G Nos. 409.50

2532 LEDtube 600mm 8W 765 T8 AP C G Nos. 409.50

2533 LRM1000/00 OS MOV DET Nos. 3000.11

2534 LRM1010/00 OS MOV DET Small Nos. 3006.90

2535 LUNAR 14/18W SURFACE MOUNTED Nos. 756.12

2536 LUNAR 14/18W WITH GLASS COVER Nos. 613.08

2537 LUNAR 18/14W TRADE Nos. 362.93

2538 LUNAR MINI 05/08/11W Nos. 223.91

2539 LX052X 60xLED-LP-4000 Nos. 10590.00
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2540 MAS LEDspotMV 17-90W 827 PAR38 00 Nos. 5399.43

2541 MAS LEOsDotMV 0 5.4-50W GU10 927 400 Nos. 117.00

2542 MAS LEOsDotMV 0 5.5-50W GU10 827 250 Nos. 1755.00

2543 MAS LEOsDotMV 0 5.5-50W GU10 840 250 Nos. 117.00

2544 MAS LEOspotMV 0 5.5-50W GU10 840 400 Nos. 1755.00

2545 MAS LEOtube STO 1200mm 14.5W865 T8 I Nos. 1872.00

2546 MAS LEOtube STO 1200mm 14.5W865 T81 W Nos. 1872.00

2547 MAS LEOtube STO 1200mm 16W840 T81 Nos. 1462.50

2548 MAS LEDtube STO 1200mm 16W865 T81 Nos. 1872.00

2549 MAS LEOtube STO 1200mm 20W830 T81 Nos. 117.00

2550 MAS LEDtube STO 1200mm 20W830 T8 I Nos. 117.00

2551 MAS LEOtube STO 1200mm 20W840 T8 I Nos. 117.00

2552 MAS LEOtube STO 1200mm 20W865 T8 I Nos. 1638.00

2553 MAS LEDtube STO 1200mm 20W865 T81 Nos. 117.00

2554 MASTER HPI Plus 250W/645 BU E40 1SLl12 Nos. 1216.80

2555 MASTER HPI Plus 250W/645 BU-P E40 1SLl12 Nos. 1579.50

2556 MASTER HPI Plus 400W/645 BU E40 1 SLl6 Nos. 1392.30

2557 MASTER HPI Plus 400W/645 BUS-P E40 1SLl6 Nos. 1755.00

2558 MASTER HPI-T Plus 250W/645 E40 1SLl12 Nos. 1146.60

2559 MASTER HPI-T Plus 400W/645 E40 1SLl12 Nos. 1263.60

2560 MASTER LED 18-100W 2700K PAR38 250 Dim Nos. 5399.43

2561 MASTER LED 4-35W 3000K MR16 240 Nos. 117.00

2562 MASTER LED 7.2-50+W 2700K MR16 240 Dim Nos. 117.00

2563 MASTER LED 7.2-50+W 3000K MR16 360 Dim Nos. 117.00

2564 MASTER LED 7-50W+ 840 MR16 240 Nos. 117.00

2565 MASTER LED 7-50W+ 840 MR16 360 Nos. 117.00

2566 MASTER MHN-SA 2000W/956 400V XW UNP/1 Nos. 23600.07

2567 MASTER PL-T 42W/840/4P 1CT/5X10BOX Nos. 58.50

2568 MASTER TL5 Circular 40W/827 1CT/10 Nos. 321.75

2569 MASTER TL5 HE 14W/840 SLV/40 Nos. 58.50

2570 MASTER TL5 HE 28W/840 SLV/40 Nos. 87.75

2571 MASTER TL5 HO 54W/840 SLV/40 Nos. 440.80

2572 MASTER TL5 HO 54W/865 SL Vl40 Nos. 117.00

2573 MASTER TL-O 90 De Luxe 18W/965 SLV/10 Nos. 367.38

2574 MASTER TL-O 90 De Luxe 36W/965 SLV/10 Nos. 391.95

2575 MASTERC COM-T 150W/830 G12 1CT Nos. 117.00

2576 MASTERC COM-T 35W/830 G12 1CT/12 Nos. 117.00

2577 MASTERC COM-T 70W/830 G121CT/12 Nos. 117.00

2578 MASTERC COM-T 70W/942 G12 1CT/12 Nos. 117.00

2579 MASTERC COM-TP 150W/830 PGX12-2 1CT/12 Nos. 117.00
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2580 MC COM-Tm Elite Mini 35W/930 GU6.51CT Nos. 117.00

2581 MOK 580 WITH BSN 250W Nos. 4998.18

2582 MH 100W/640 E27 P CO 1CT/24 Nos. 585.00

2583 MH 150W/637 E27 CO 1SLl24 Nos. 585.00

2584 MHN-TO 70W/842 RX7s 1CT/12 Nos. 234.00

2585 ML 160W E27 220-230V SG 1CT/24 Nos. 265.59

2586 ML 250W E40 220-230V HG 1SLl12 Nos. 403.65

2587 ML 500W E40 220-230V HG 1 SLl6 Nos. 585.00

2588 MPF-932 SRL Nos. 6756.12

2589 MST SON-T PIA Plus 100W E40 1SLl12 Nos. 772.61

2590 MST SON-T PIA Plus 150W E40 1SLl12 Nos. 813.79

2591 MST SON-T PIA Plus 250W E40 1SLl12 Nos. 897.67

2592 MST SON-T PIA Plus 400W E40 1SLl12 Nos. 1013.66

2593 MSTR TLEO INT STO 600mm 10W840 T8 Nos. 292.50

2594 PAR38 120W E27 240V FL 1CT/6 Nos. 270.00

2595 PAR38 23W COL E27 220-240V 1 CT/3X2F Nos. 702.00

2596 PAR38 23W WW E27 220-240V 1CT/3X2F Nos. 702.00

2597 PH 136 STRIPLITE PLUS Nos. 345.15

2598 PH 315/136 EB-C EP Nos. 397.80

2599 PH-120 PLUS Nos. 381.79

2600 PH-128 W Nos. 416.61

2601 PH-136 PLUS P&I Nos. 480.17

2602 QB5 080 Plain Silver Nos. 60.02

2603 QBS 080 TM White Nos. 60.02

2604 QBS020 1x MAX35W/12V-GU4 WH Nos. 325.65

2605 QBS050 MAX50W-GX5.3 12V WH Nos. 160.29

2606 QBS050-2 WH Nos. 362.70

2607 QVF133 HAL-TDS150W 220V-50Hz Nos. 389.38

2608 R125 IR 375W E27 230-250V CL 1CT/10 Nos. 690.30

2609 R95 IR 100W E27 230V Red 1CT/25 Nos. 220.00

2610 RC098V LED22S/840 W60L60 GM Nos. 4492.80

2611 RC098V LED22S/865 W60L60 GM Nos. 4492.80

2612 RC100C LED35S/840 PSU W60L60 Nos. 10296.00

2613 RC100C LED35S/865 PSU W60L60 Nos. 11898.90

2614 Refl100W E27 230V E80 800 1CT/30 Nos. 80.00

2615 Refl40W E14 230V NR50 300 1CT/30 Nos. 2.13

2616 Refl 60W E27 230V NR63 300 FR 1 CT/30 Nos. 51.00

2617 RVP 350 HPI-7250W IC 230V 50HZ Nos. 6162.00

2618 RVP 350 HPI-T400W IC 230V-50HZ Nos. 6552.00

2619 RVP 350 SON-T 250W IC Nos. 7905.41
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2620 RVP 350 SON-T 400W IC Nos. 9446.95

2621 S10-P 4-65W SIN 220-240V BL 20X25 APR Nos. 17.55

2622 S2-P 4-22W SER 220-240V BL 20X25 APR Nos. 17.26

2623 SGP 338150W BSN IMPG Nos. 16500.00

2624 SGP 338 250W BHL GEAR Nos. 14307.06

2625 SGP 338 WITH 250W IMPG. Nos. 19499.22

2626 SGP 338 WITH GEAR Nos. 20500.00

2627 SI51 Plus Nos. 237.17

2628 SINGLE LlH TMS 015 Nos. 38.61

2629 SINGLE LlH TMS 015 Nos. 71.37

2630 SINGLE LAMP HOLDER TMS 15/136 Nos. 37.44

2631 SN 56 Nos. 474.35

2632 SN 57 Nos. 713.70

2633 SON 150W E E40 CO 1SLl12 Nos. 585.00

2634 SON 250W E E40 CO 1 SLl12 Nos. 719.55

2635 SON 400W E E40 CO 1 SLl12 Nos. 807.30

2636 SON 70W E E27 CO 1 CT/24 Nos. 374.40

2637 SON 70W/220 I E27 1 CT/24 Nos. 579.96

2638 SON-T 1000W E E40 1SLl4 Nos. 2847.34

2639 SON-T 100W E E40 SLl12 Nos. 460.94

2640 SON-T 400W E E40 SLl12 Nos. 807.30

2641 SON-T 70W/220 E27 1CT/12 Nos. 413.54

2642 SPP186 SON-T250W 230V-50Hz GB GR 48/60S Nos. 13455.00

2643 SU 52 Nos. 2837.25

2644 TANGO 3 W/O GEAR Nos. 6093.75

2645 TANGO 3 WITH 400W BHL (lMPG.) Nos. 7933.56

2646 TANGO 3 WITH BHL 250W IMPG. Nos. 7254.00

2647 TANGO 3 WITH BSN 250W IMPG. Nos. 9091.22

2648 TANGO 3 WITH BSN 400W IMPG. Nos. 10497.94

2649 T ANGO-3 (WITH BSN 150W) Nos. 8142.57

2650 TBS 088 1 236 G2 WITH EBE Nos. 2109.18

2651 TBS 088/418 EBC 218 G2+ FRAME Nos. 2745.92

2652 TBS 088/418 EBE 2x18W Nos. 2395.34

2653 TBS 088/418 FOR LED TUBE Nos. 1626.30

2654 TBS 088/418 G2 ALUTRADE Nos. 1990.74

2655 TBS 300E/240 EBE Nos. 1663.47

2656 TBS 300E/240 WITH CAPACITOR Nos. 2109.51

2657 TBS 300E/420 EBE Nos. 2029.59

2658 TBS 300E/420 EBE-2x18W WITH BATTERY PACK Nos. 9710.20

2659 TBS 300E/420 WITH CAPACITOR Nos. 2139.20
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2660 TBS-088/236 G2 ALUTRADE Nos. 1990.74

2661 TBS299 4xTL5-14W HF G2 Nos. 3215.51

2662 TBS-299-414+PR Nos. 3478.37

2663 TCS 240 EBC PS Nos. 3093.48

2664 TCS 240 EBE 236 Nos. 1758.98

2665 TCS 240 WITH CAPACITOR Nos. 2196.73

2666 TCS 398/236 EBE M6 Nos. 3661.22

2667 TCS 420 LV WITH CAPACITOR Nos. 2562.86

2668 TCS-240 KIA EBE Nos. 2275.90

2669 TCS-398/236 EBC + M2+ BP Nos. 12000.69

2670 TCS420-EBC218 Nos. 2390.25

2671 TCW 097/136 WITH EBE Nos. 3773.45

2672 TCW 097/228 EBC Nos. 4457.14

2673 TCW 097/236 EB WITH BATTERYPACK Nos. 15000.57

2674 TCW 097/236 EBE Nos. 4329.80

2675 TCW 097/236 FOR LEO TUBE Nos. 3913.45

2676 TCW097 1xTL-036W IC Nos. 2574.00

2677 TL 20W/52 SLV/25 Nos. 982.80

2678 TL5 Essential 14W/830 1SLl40 Nos. 111.15

2679 TL5 Essential 14W/840 1SLl40 Nos. 111.15

2680 TL5 Essential 14W/8651SLl40 Nos. 111.15

2681 TL5 Essential 28W/830 1 SLl40 Nos. 131.04

2682 TL5 Essential 28W/840 1 SLl40 Nos. 131.04

2683 TL5 Essential 28W/865 1 SLl40 Nos. 131.04

2684 TL-O 36W BLB 1 SLl25 Nos. 936.00

2685 TL-O 58W/840 1 SLl25 Nos. 218.79

2686 TL-O 58W/865 1SLl25 Nos. 219.25

2687 TL-X XL 40W/33-640 SLV/25 Nos. 1023.75

2688 TMS 0151 * 10 W LEO TUBE Nos. 336.96

2689 TMS 015 1 * 19/20 W LEO TUBE Nos. 514.80

2690 TMS 015/118 (EBE VER.) Nos. 679.86

2691 TMS 015/118 (LUMN) Nos. 715.00

2692 TMS 015/118 WITH CAPACITOR Nos. 910.93

2693 TMS 015/136 Nos. 789.28

2694 TMS 015/136 EBC S.V. Nos. 727.30

2695 TMS 015/136 EBE Nos. 841.44

2696 TMS 015/136 S.V. Nos. 682.50

2697 TMS 015/136 WITH CAPCITORS Nos. 967.20

2698 TMS 015/236 Nos. 1321.29

2699 TMS 015/236 (EBC WITH TOP-COV) Nos. 1137.02
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2700 TMS 015/236 EBE S.V. Nos. 1049.79

2701 TMS 015/236 FOR LEO TUBE Nos. 593.01

2702 TMS 015/236 SV Nos. 1253.57

2703 TMS 015/236 WITH CAPACITOR Nos. 1517.84

2704 TMS 215/114 EBB Nos. 413.88

2705 TMS 215/114 EBC Nos. 628.77

2706 TMS 215/128 EBB Nos. 585.00

2707 TMS 215 I 228 EBC Nos. 1042.66

2708 TMS 215/128 EB-C Nos. 764.08

2709 TMS 215/228 EBC Nos. 1026.76

2710 TMS 315/118 EBC EP Nos. 435.67

2711 TMS 315/136 EB-C EP Nos. 500.76

2712 TMS015136 FOR LEO TUBE Nos. 415.65

2713 TMS-015 S.V. for 1*14.5 W LEO Nos. 356.85

2714 TPS498 C 2xTL-036W HFE 011 M6 Nos. 2010.06

2715 TRB 140 W/O COVER Nos. 1030.24

2716 TRB 140/240 PL.COVER Nos. 454.65

2717 TRB 240 W/O COVER Nos. 2155.69

2718 TUV 11W 4P SE UNP/32 Nos. 356.09

2719 TUV 36T5 HE 4P SE UNP/32 Nos. 1872.00

2720 TUV 36W SLV/6 Nos. 1023.75

2721 TWIN LlH TMS 015 Nos. 87.75

2722 TWIN LlH TMS 015 Nos. 87.75

2723 WT099C LE036 CW PSU L 1200 Nos. 5550.00

2724 XGP500 1 xLXM2/RO 24-48V Nos. 18999.63

2725 ZOK 580 GLASS COMPLETE Nos. 1708.20

2726 Break Water Stones (2 Tons) excluding Carriage Nos. 1,500               

2727 Break Water Stones (4 Tons) excluding Carriage Nos.
2,500               

2728 Break Water Stones (6 Tons) excluding Carriage Nos.
4,500               

2729 Break Water Stones (8 Tons) excluding Carriage Nos.
6,500               

Elevators

2730
630 Kg/ 8 person capacity Lift Nos.

1,000,000        

2731 1000 Kg/ 13 person capacity Lift Nos.
1,050,000        
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2732

Supply of imported  brand new passenger/patient Elevator, 
Machine Room Less (MRL), heavy duty fully complied and 
certified by latest EN 81 Standards and for public use in 
buildings of minimum features including but not limited to 
VVVF high efficiency motor, complete stainless steel 
finish,indoor type for ambient condition of 45 °C, capacity of 
1275 Kg/17 persons, speed 1 m/sec, 04stops/04 openings, 
total travel height 16 m, entrance 1100mm. Lift shall minimum 
includes car, hoisting machinery, counter-weight, supports, 
brackets, automatic controls, embedded parts, access ladder, 
separator screen & trap door, electric overload buzzer, shaft 
lightening, intercom system, gong, emergency operation for 
cabin/door, emergency rescue device (ups/battery) safety 
devices,Two (02) Years of defect liability period with spare 
parts for use of two years  complete in all respects as per 
specification and according to EN 81 standard compliance. 
(Also Refer to Technical data sheet)

1,300,000        

2733

Supply of imported  brand new passenger/patient Elevator, 
Machine Room Less (MRL), heavy duty fully complied and 
certified by latest EN 81 Standards and for public use in 
buildings of minimum features including but not limited to 
VVVF high efficiency motor, complete stainless steel 
finish,indoor type for ambient condition of 45 °C, capacity of 
1275 Kg/17 persons, speed 1 m/sec, 04stops/04 openings, 
total travel height 16 m, entrance 1100mm. Lift shall minimum 
includes car, hoisting machinery, counter-weight, supports, 
brackets, automatic controls, embedded parts, access ladder, 
separator screen & trap door, electric overload buzzer, shaft 
lightening, intercom system, gong, emergency operation for 
cabin/door, emergency rescue device (ups/battery) safety 
devices,Two (02) Years of defect liability period with spare 
parts for use of two years  complete in all respects as per 
specification and according to EN 81 standard compliance. 
(Also Refer to Technical data sheet) including 17 % Sales Tax 
on Supply, 5% Custom Duty , 6% withholding tax & 2% other 
taxes

1,350,000        

2734

Supply of imported  brand new passenger/patient Elevator, 
Machine Room Less (MRL), heavy duty fully complied and 
certified by latest EN 81 Standards and for public use in 
buildings of minimum features including but not limited to 
VVVF high efficiency motor, complete stainless steel 
finish,indoor type for ambient condition of 45 °C, capacity of 
1600 Kg/21 persons, speed 1 m/sec, 04stops/04 openings, 
total travel height 16 m, entrance 1300mm. Lift shall minimum 
includes car, hoisting machinery, counter-weight, supports, 
brackets, automatic controls, embedded parts, access ladder, 
separator screen & trap door, electric overload buzzer, shaft 
lightening, intercom system, gong, emergency operation for 
cabin/door, emergency rescue device (ups/battery) safety 
devices,Two (02) Years of defect liability period with spare 
parts for two years complete in all respects as per specification 
and according to EN 81 standard compliance. (Also Refer to 
Technical data sheet)  including 17 % Sales Tax on Supply, 5% 
Custom Duty , 6% withholding tax & 2% other taxes

1,400,000        
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2735

Supply of imported  brand new passenger/patient Elevator, 
Machine Room Less (MRL), heavy duty fully complied and 
certified by latest EN 81 Standards and for public use in 
buildings of minimum features including but not limited to 
VVVF high efficiency motor, complete stainless steel 
finish,indoor type for ambient condition of 45 °C, capacity of 
2000 Kg/26 persons, speed 1 m/sec, 04stops/04 openings, 
total travel height 16 m, entrance 1300mm. Lift shall minimum 
includes car, hoisting machinery, counter-weight, supports, 
brackets, automatic controls, embedded parts, access ladder, 
separator screen & trap door, electric overload buzzer, shaft 
lightening, intercom system, gong, emergency operation for 
cabin/door, emergency rescue device (ups/battery) safety 
devices,Two (02) Years of defect liability period with spare 
parts for two years complete in all respects as per specification 
and according to EN 81 standard compliance. (Also Refer to 
Technical data sheet)  including 17 % Sales Tax on Supply, 5% 
Custom Duty , 6% withholding tax & 2% other taxes

1,450,000        
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2736 Double Glazed Windows with tinted tempered Glass Sq.m 12,912             

2737 Installation testing & Commissioning of Lift Lumpsum 754,000           

2738
Civil and Allied Works  relevant to necessary adjustments  
which will be required during installation of  new equipment. Lumpsum

200,000           

2739

Electrical & Ancillary Works for elevators , fans including 
outside DB,  breakers cabling and other accessories etc. 
(Complete in all respect).

Lumpsum

150,000           

2740 Nos.               550.00 

2741 Nos.          13,500.00 

2742 Nos.            1,850.00 

2743 Nos.          30,000.00 

2744 Nos.          35,000.00 

2745 Nos.          40,000.00 

2746 Nos.          60,000.00 

2747 Rft                 35.00 

2748
Addressable break glass manual call stations (Copper Menvier 
UK, Honey well,Gent  or  approved equivalent).

Each
           3,600.00 

2749
Addressable sounder and accessories  (Copper Menvier UK, 
Honey well,Gent  or  approved equivalent).

Each
           6,000.00 

2750
Addressable Photo electric Smoke Detectors as approved by 
the engineer (Copper Menvier UK, Honey well, Gent  or  

Each
           2,880.00 

2751
Addressable Heat  Detectors as approved by the engineer 
(Copper Menvier UK, Honey well, Gent  or  approved 

Each
           2,880.00 

2752
Addressable Fire Alarm Control Panel as per project specified 
requirements (2 Loop) including backup battery, complete with 

Each
      155,000.00 

Precast H Columns

2753 H. Column 6''x7'' upto 10' Rft 200                  

2754 H. Column 6''x7'' upto 12' Rft 220                  

2755 H. Column 6''x7'' upto 14' Rft 240                  

2756 H. Column 6''x7'' upto 16' Rft 260                  

2757 H. Column 7''x7'' upto 10' Rft 220                  

2758 H. Column 7''x7'' upto 12' Rft 240                  

2759 H. Column 7''x7'' upto 14' Rft 260                  

2760 H. Column 7''x7'' upto 16' Rft 280                  

2761 H. Column 6''x8'' upto 10' Rft 230                  

2762 H. Column 6''x8'' upto 12' Rft 250                  

2763 H. Column 6''x8'' upto 14' Rft 270                  

2764 H. Column 6''x8'' upto 16' Rft 290                  

2765 H. Column 7''x8'' upto 10' Rft 250                  

2766 H. Column 7''x8'' upto 12' Rft 270                  

2767 H. Column 7''x8'' upto 14' Rft 290                  

1500 Watt UPS

2000 Watt UPS

Fire resistance insulated 2-core, 1.5mm2 cable 

Light Fixture Philips Type LED 13W

Light Fixture Philips Type LED 1smart panel (2x2) 36 W

Light Fixture Philips Type Decolinca LED 4 Feet

750 Watt UPS

1000 Watt UPS
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2768 H. Column 7''x8'' upto 16' Rft 310                  

2769
Double Glazed Curtain wall in Structural works including 6mm 
imported heat resistant glass Sq.m 17,216             

2770 COMPLETE SETS ( 8 PCS) 1/2''

2771
Common Bath Set with noble hand shower 009/1, 010/3, 025/1, 
027B/1, 085/1, 2015/1(3002) Set

13,871.00        

2772
Cobra Set with noble hand shower 009/1, 010/3, 045B/1, 
055/1, 085/1, 2015/1(3003) Set

15,528.00        

2773
Charisma Set with noble hand shower 009/1, 010/3, 051/1, 
053B/1, 085/1, 2015/1(3006) Set

15,657.00        

2774
Common Bath Set with wall shower 009/1, 010/3, 025/1, 029/1, 
085/1, 2015/1(3007) Set

14,870.00        

2775
Charisma Set with wall shower 009/1, 010/3, 051/1, 054/1, 
085/1, 2015/1(3008) Set

16,714.00        

2776
Kira Set with noble hand shower 009/1, 010/3, 042/1, 043B/1, 
085/1, 2015/1(3009) Set

16,066.00        

2777
Kira Set with wall shower 009/1, 010/3, 042/1, 043A/1, 129/1, 
085/1, 2015/1(3009A) Set

18,306.00        

2778
Iris Set with noble hand shower 009/1, 010/3, 113/1, 114/1, 
085/1, 2015/1(3011) Set

19,888.00        

2779
Iris Set with wall shower 009/1, 010/3, 113/1, 114B/1, 085/1, 
2015/1(3011A) Set

21,032.00        

2780
Pansy Set with noble hand shower 009/1, 010/3, 117/1, 118/1, 
085/1, 2015/1(3012) Set

18,543.00        

2781
Pansy Set with wall shower 009/1, 010/3, 117/1, 118B/1, 085/1, 
2015/1(3012A) Set

20,270.00        

2782
Jazz Set with noble hand shower 009/1, 010/3, 125/1, 126/1, 
085/1, 2015/1(3013) Set

18,962.00        

2783
Jazz Set with wall shower 009/1, 010/3, 125/1, 126B/1, 085/1, 
2015/1(3013A) Set

19,828.00        

2784
Caper Set with caper hand shower 119/1, 120/1, 122/3, 123/1, 
2015/1(3015) Set

28,412.00        

2785
Caper Set with caper wall shower 119/1, 121/1, 122/3, 123/1, 
2015/1(3015A) Set

31,665.00        

2786
Victoria Set with noble hand shower 034/1, 038/1, 067/3, 069/1, 
085/1, 2015/1(3017) Set

15,080.00        

2787
Victoria Set with wall shower 034/1, 038B/1, 067/3, 069/1, 
085/1, 2015/1(3017A) Set

15,382.00        

2788
Regal Set with noble hand shower 035/1, 039/1, 068/3, 070/1, 
085/1, 2015/1(3018) Set

12,538.00        

2789
Regal Set with wall shower 035/1, 039B/1, 068/3, 070/1, 085/1, 
2015/1(3018A) Set

12,898.00        

2790
Elite Set with Elite hand shower 071/1, 073/1, 075/3, 077/1, 
085/1, 2015/1(3019) Set

20,714.00        

2791
Elite Set with Elite wall shower 071/1, 073B/1, 075/3, 077/1, 
085/1, 2015/1(3019A) Set

20,909.00        

2792
Lexus Set with Elite hand shower 072/1, 074/1, 076/3, 078/1, 
085/1, 2015/1(3020) Set

17,822.00        

2793
Lexus Set with Elite wall shower 072/1, 074B/1, 076/3, 078/1, 
085/1, 2015/1(3020A) Set

18,018.00        

2794
Delta Set with noble hand shower 040/1, 041/1, 010/3, 009/1, 
085/1, 2015/1(3023) Set

20,509.00        

2795
Delta Set with wall shower 040/1, 041B/1, 010/3, 009/1, 085/1, 
2015/1(3023A) Set

22,583.00        
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2796
Tempo Set with noble hand shower 133/1, 134/1, 068/3, 070/1, 
085/1, 2015/1(3025) Set

19,247.00        

2797
Tempo Set with wall shower 133/1, 134B/1, 068/3, 070/1, 
085/1, 2015/1(3025A) Set

20,316.00        

2798
Solo Set with common hand shower 081/3, 092/1, 139/1, 
154/1, 153/1, 2015/1(3031) Set

11,566.00        

2799
Solo Set with wall shower 081/3, 092/1, 139/1, 154/1, 153/1, 
2015/1(3031A) Set

12,982.00        

2800
Orient Set with noble hand shower 145/1, 146/1, 068/3, 070/1, 
085/1, 2015/1(3033) Set

19,724.00        

2801
Orient Set with wall shower 145/1, 146B/1, 068/3, 070/1, 085/1, 
2015/1(3033A) Set

20,700.00        

2802
Bravo Set with noble hand shower 147/1, 148/1, 010/3, 009/1, 
085/1, 2015/1(3034) Set

26,427.00        

2803
Bravo Set with wall shower 147/1, 148B/1, 010/3, 009/1, 085/1, 
2015/1(3034A) Set

31,242.00        

2804
Ideal Set with noble hand shower 155/1, 156/1, 068/3, 070/1, 
085/1, 2015/1(3035) Set

23,539.00        

2805
Ideal Set with wall shower 155/1, 156B/1, 068/3, 070/1, 085/1, 
2015/1(3035A) Set

25,439.00        

2806
Ideal Set with noble hand shower and basin mixer with 4"height 
155/1, 156/1, 068/3, 070/1, 085/1, 2015/1(3035B) Set

24,254.00        

2807
Ideal Set with wall shower and basin mixer with 4"height 
155A/1, 156B/1, 068/3, 070/1, 085/1, 2015/1(3035C) Set

26,155.00        

2808
Ideal Set with noble hand shower and basin mixer with 6"height 
155B/1, 156/1, 068/3, 070/1, 085/1, 2015/1(3035D) Set

24,719.00        

2809
Ideal Set with wall shower and basin mixer with 6"height 
155B/1, 156B/1, 068/3, 070/1, 085/1, 2015/1(3035E) Set

26,621.00        

2810
Sigma Set with noble hand shower 157/1, 158/1, 010/3, 009/1, 
085/1, 2015/1(3037) Set

26,434.00        

2811
Sigma Set with wall shower 157/1, 158B/1, 010/3, 009/1, 085/1, 
2015/1(3037A) Set

30,583.00        

2812
Aabshar Set with noble hand shower 159/1, 160/1, 068/3, 
070/1, 085/1, 2015/1(3038) Set

20,903.00        

2813
Aabshar Set with wall shower 159/1, 160B/1, 068/3, 070/1, 
085/1, 2015/1(3038A) Set

21,093.00        

2814
Dream Set with noble hand shower 163/1, 164/1, 068/3, 070/1, 
085/1, 2015/1(3039) Set

23,860.00        

2815
Dream Set with dream wall shower 163/1, 164B/1, 068/3, 
070/1, 085/1, 2015/1(3039A) Set

25,298.00        

2816
Bello Set with common hand shower 081/3, 092/1, 165/1, 
166/1, 139/1, 2015/1(3040) Set

13,060.00        

2817
Bello Set with wall shower 081/3, 092/1, 165/1, 166B/1, 139/1, 
2015/1(3040A) Set

14,665.00        

2818
Dura Set with noble hand shower 167/1, 168/1, 009/1, 010/3, 
085/1, 2015/1(3041) Set

24,701.00        

2819
Dura Set with wall shower 167/1, 168B/1, 009/1, 010/3, 085/1, 
2015/1(3041A) Set

28,789.00        

2820
Alba Set with common hand shower 172/1, 173/1, 092/1, 
081/3, 139/1, 2015/1(3042) Set

12,731.00        

2821
Alba Set with wall shower 172/1, 173/1, 092/1, 081/3, 139/1, 
2015/1(3042A) Set

14,187.00        

2822
Alba Set with common hand shower and basin mixer with 4" 
height 172A/1, 173/1, 092/1, 081/3, 139/1, 2015/1(3042B) Set

13,483.00        
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2823
Alba Set with wall shower and basin mixer with 4" height 
172A/1, 173B/1, 092/1, 081/3, 139/1, 2015/1(3042C) Set

14,939.00        

2824
Alba Set with common hand shower and basin mixer with 6" 
height 172B/1, 173/1, 092/1, 081/3, 139/1, 2015/1(3042D) Set

13,932.00        

2825
Alba Set with wall shower and basin mixer with 6" height 
172B/1, 173B/1, 092/1, 081/3, 139/1, 2015/1(3042E) Set

15,389.00        

2826
Alpha Set with noble hand shower 174/1, 175/1, 070/1, 068/3, 
085/1, 2015/1(3043) Set

17,787.00        

2827
Alpha Set with wall shower 174/1, 175B/1, 070/1, 068/3, 085/1, 
2015/1(3043A) Set

18,559.00        

2828
Chicada Set with noble hand shower 176/1, 177/1, 068/3, 
070/1, 085/1, 2015/1(3044) Set

19,576.00        

2829
Chicada Set with wall shower 176/1, 177/1, 068/3, 070/1, 
085/1, 2015/1(3044A) Set

20,924.00        

2830
Caprice Set with noble hand shower 178/1, 179/1, 184/3, 
185/1, 085/1, 2015/1(3045) Set

17,313.00        

2831
Caprice Set with wall shower 178/1, 179B/1, 184/3, 185/1, 
085/1, 2015/1(3045A) Set

18,104.00        

2832
Cello Set with common hand shower 180/1, 181/1, 092/1, 
081/3, 139/1, 2015/1(3046) Set

13,016.00        

2833
Cello Set with wall shower 180/1, 181B/1, 092/1, 081/3, 139/1, 
2015/1(3046A) Set

14,428.00        

2834
Cello Set with common hand and basin mixer with 4" height 
180A/1, 181/1, 092/1, 081/3, 139/1, 2015/1(3046B) Set

13,788.00        

2835
Cello Set with wall shower and basin mixer with 4" height 
180A/1, 181B/1, 092/1, 081/3, 139/1, 2015/1(3046C) Set

15,245.00        

2836
Cello Set with common hand shower and basin mixer with 6" 
height 180B/1, 181/1, 092/1, 081/3, 139/1, 2015/1(3046D) Set

14,248.00        

2837
Cello Set with wall shower and basin mixer with 6" height 
180B/1, 181B/1, 092/1, 081/3, 139/1, 2015/1(3046E) Set

15,705.00        

2838
Bold Set with bold hand shower 182/1, 183/1, 070/1, 068/3, 
085/1, 2015/1(3051) Set

24,206.00        

2839
Bold Set with wall shower 182/1, 183B/1, 070/1, 068/3, 085/1, 
2015/1(3051A) Set

26,033.00        

2840
Desire Set with bold hand shower 230/1, 231/1, 199/1, 068/3, 
085/1, 2027/1, (3052). Set

24,869.00        

2841
Desire Set with wall shower 230/1, 231B/1, 199/1, 068/3, 085/1, 
2027/1, (3052A). Set

26,048.00        

2842
Thermaster Set (quarter round) with noble hand shower 193/1, 
194/1, 233/1, 232/3, 085/1, 2027/1 (3053) Set

18,430.00        

2843
Thermaster Set (quarter round) with wall shower 193/1, 194B/1, 
233/1, 232/3, 085/1, 2027/1 (3053A) Set

19,969.00        

2844
Thermaster Set (Thermostat) with noble hand shower 195/1, 
196/1, 233/1, 232/3, 085/1, 2027/1 (3054) Set

22,478.00        

2845
Thermaster Set (Thermostat) with wall shower 195/1, 196B/1, 
233/1, 232/3, 085/1, 2027/1 (3054A) Set

24,019.00        

2846
ECO Set with noble hand shower 191/1, 192/1, 068/3, 199/1, 
085/1, 2015/1 (3055) Set

13,582.00        

2847
ECO Set with wall shower 191/1, 192B/1, 068/3, 199/1, 085/1, 
2015/1 (3055A) Set

13,467.00        

2848
Susan Plus Set with noble hand shower 197/1, 198/1, 199/1, 
068/3, 085/1, 2015/1 (3056) Set

13,625.00        

2849
Susan Plus Set with wall shower 197/1, 198B/1, 199/1, 068/3, 
085/1, 2015/1 (3056A) Set

14,396.00        
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2850
Siesta Set with bold hand shower 235/1, 234/1, 070/1, 068/3, 
085/1, 2027/1, (3057). Set

20,850.00        

2851
Siesta Set with wall shower 235B/1, 234/1, 070/1, 068/3, 085/1, 
2027/1, (3057A). Set

22,787.00        

2852
Siesta Set with bold hand shower and basin mixer with 6" 
height 235/1, 234B/1, 070/1, 068/3, 085/1, 2027/1, (3057D). Set

22,226.00        

2853
Siesta Set with bold overhead shower and basin mixer with 6" 
height 235B/1, 234B/1, 070/1, 068/3, 085/1, 2027/1, (3057E). Set

24,164.00        

2854
Pelican Set with noble hand shower 236/1, 237/1, 199/1, 068/3, 
085/1, 2015/1 (3058) Set

17,186.00        

2855
Pelican Set with wall shower 236/1, 237B/1, 199/1, 068/3, 
085/1, 2015/1 (3058A) Set

18,508.00        

2856
Pelican Set with noble hand shower and basin mixer with 6" 
height 236B/1, 237/1, 199/1, 068/3, 085/1, 2015/1, (3058D). Set

18,399.00        

2857
Pelican Set with wall shower and basin mixer with 6" height 
236B/1, 237B/1, 199/1, 068/3, 085/1, 2015/1, (3058E). Set

19,721.00        

2858
Quad Set with Hand Shower 247/1, 248/1, 267/3, 266/1, 085/1, 
2027/1(3061) Set

21,032.00        

2859
Quad Set with Wall Shower 247/1, 248B/1, 267/3, 266/1, 085/1, 
2027/1(3061A) Set

24,982.00        

2860
Supreme Set with Hand Shower 257/1, 258/1, 267/3, 266/1, 
085/1, 2027/1(3062) Set

24,737.00        

2861
Supreme Set with Wall Shower 257/1, 258B/1, 267/3, 266/1, 
085/1, 2027/1(3062A) Set

29,163.00        

2862
Axis Set with Hand Shower 259/1, 260/1, 070/1, 068/3, 085/1, 
2027/1(3063) Set

20,475.00        

2863
Axis Set with Wall Shower 259/1, 260B/1, 070/1, 068/3, 085/1, 
2027/1(3063A) Set

22,403.00        

2864
Vintace Set with Hand Shower 261/1, 262/1, 267/3, 266/1, 
085/1, 2027/1(3064) Set

28,638.00        

2865
Vintace Set with Wall Shower 261/1, 262B/1, 267/3, 266/1, 
085/1, 2027/1(3064A) Set

32,759.00        

2866
Hexa Set with Hand Shower 243/1, 244/1, 263/1, 265/3, 085/1, 
2027/1(3065) Set

26,706.00        

2867
Hexa Set with Wall Shower 243/1, 244B/1, 263/1, 265/3, 085/1, 
2027/1(3065A) Set

27,067.00        

2868
Galaxy Set with Hand Shower 245/1, 246/1, 070/1, 068/3, 
085/1, 2027/1(3066) Set

21,704.00        

2869
Galaxy Set with Wall Shower 245/1, 246B/1, 070/1, 068/3, 
085/1, 2027/1(3066A) Set

23,918.00        

2870 Gutka  (3''x3''x9'') Nos. 25                    

2871 Gutka  (2''x2''x9'') Nos. 18                    

2872 Bus bar (6 to 10 Ampere Nos. 900                  

2873 Circuit Breaker 6 Ampere Nos. 900                  

2874 Gas Hub with 3 burner Nos. 7,500               

2875 Gas Hub with 5 Burner (SMC) Nos. 13,500             

2876 G.I Razor Wire Rft 400                  

2877 Pile load Test (50) Job 150,000           

2878 Pile load Test (50-100) Job 200,000           

2879 Pile load Test (100-150) Job 250,000           
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2880 Pile load Test (150-200) Job 300,000           

2881 Steel Casing of Piles/Piers Tonne 80,000             

2882 Precast Water Channel (PCPL) (14 x 9) Each 520                  

2883 Precast Water Channel (PCPL) (18 x 12) Each 617                  

2884 Precast Water Channel (PCPL) (24 x 14) Each 735                  

2885 Precast Water Channel (PCPL) (24 x 18) Each 971                  

2886 Precast Water Channel (PCPL) (27 x 18) Each 1,026               

2887 Precast Water Channel (PCPL) (30 x 21) Each 1,353               

2888 Precast Water Channel (PCPL) (36 x 24) Each 1,694               

2889 Precast Water Channel (PCPL) (45 x 27) Each 1,828               

2890  InstallationPrecast Water Channel (PCPL) (14 x 9) Each 317                  

2891 InstallationPrecast Water Channel (PCPL) (18 x 12) Each 331                  

2892 InstallationPrecast Water Channel (PCPL) (24 x 14) Each 344                  

2893 InstallationPrecast Water Channel (PCPL) (24 x 18) Each 385                  

2894 InstallationPrecast Water Channel (PCPL) (27 x 18) Each 425                  

2895 InstallationPrecast Water Channel (PCPL) (30 x 21) Each 473                  

2896 InstallationPrecast Water Channel (PCPL) (36 x 24) Each 520                  

2897 InstallationPrecast Water Channel (PCPL) (45 x 27) Each 608                  

2898 16'' Dia Concrete Cover along with  Frame Each 3,500               

2899 18'' Dia Concrete Cover along with  Frame Each 4,500               

2900 20'' Dia Concrete Cover along with  Frame Each 5,500               

2901 Elastomeric Bearing Pads (According to Size and Thickness) 
local

Cu.cm 1.5                   

2902 Elastomeric Bearing Pads (According to Size and Thickness) 
Imported

Cu.cm 5.5                   

2903 Steel or Metal Bearing Devices Kg 178                  

2904 Gadab Stone Sq.m 1,500               

2905 Youb Stone Sq.m 1,000               

2906 Double glazed wall clading Sq.m 19,368             

2907 All in one Solar Street Light per watt 3,150               

2908

Base Dia = 190mm, Top Dia = 90mm, Thickness = 4.50mm,7-
Meter (Shaft 'L' = 7000mm) High Pole, Hot Dip Galvanized as 
per given specification.Shaft 'L' = 7000mm, Arm Dia = 60mm x 
3.65mm, Arm Length =1000mm, Base Plate = 400 x 400 x 
20mm Thk., Stiffener = 75 x200 x 16mm Thk., Weight Of Pole 
= 160-170-Kg, Coating of Hot Dip Galvanized  along with 
galvanized iron side arm for lighting fixture. 

Nos.

40,000             

2909
2.5 mm^2, multi-strand DC wire (cables) for solar panel,battery 
and charge controller. Rm

1,040               

2910
Galvanized iron PVC coated flexible pipe for solar street light

Rm 150                  

2911 Minor Civil Works for solar lights Nos. 600                  

2912
Transportation , installation , Testing and commissioning of 
solar street lights Nos. 3000.00

2913 DC Fans 12 V (15-20 W) ON OFF Switches Nos. 7,000               
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2914 USB DC Mobile Phone Charger Nos. 700                  

2915 Door frame, moulded steel 14" size R.ft.                    450 

2916 PVC Flexible Pipe 1" R.ft. 30                    

2917 PVC Flexible Pipe 1.25" R.ft. 40                    

2918 PVC Flexible Pipe with GI wire1" R.ft. 70                    

2919 PVC Flexible Pipe with GI wire 1.25" R.ft. 90                    

2920 DC LED Light Bulb 12V-5w Nos. 600                  

2921 GI Pole Kg 135                  

2922 Plastic Electric exhaust fan 8" No.                 2,000 

2923 Plastic Electric exhaust fan 6" No.                 1,800 

2924 Plastic Electric exhaust fan 18" No.                 4,000 

2925 Full DC Invertor 1 ton No. 57,000             

2926 Full DC Invertor 1.5 ton No. 70,000             

2927 Full DC Invertor 2 ton No. 155,000           

2928 Full DC Invertor 2.5 ton No. 175,000           

2929 Full DC Invertor 3 ton No. 250,000           

2930 Full DC Invertor 4 ton No. 350,000           

2931 Full DC Invertor 5 ton No. 450,000           

2932
MUELLER STREAMLINE COPPER TUBE TYPE K MADE IN 
USA

2933 ACR/MED (009 NOM 1/4) OD 3/8 x 20FT Rft 132.83

2934 ACR/MED (013 NOM 3/8) OD 1/2 x 20FT Rft 240.98

2935 ACR/MED (016 NOM 1/2) OD 5/8 x 20FT Rft 300.83

2936 ACR/MED (019 NOM 5/8) OD 3/4 x 20FT Rft 365.40

2937 ACR/MED (022 NOM 3/4) OD 7/8 x 20FT Rft 560.18

2938 ACR/MED (029 NOM 1) OD 1-1/8 x 20FT Rft 733.43

2939 ACR/MED (035 NOM 1-1/4) OD 1-3/8 x 20FT Rft 909.30

2940 ACR/MED (041 NOM 1-1/2) OD 1-5/8 x 20FT Rft 1189.13

2941 ACR/MED (050 NOM 2) OD 2-1/8 x 20FT Rft 1890.00

2942 MUELLER STREAMLINE COPPER TUBE TYPE L MADE IN 
USA

2943  ACR/MED (009) OD 3/8 x 20 FT Rft 113.93

2944 ACR/MED (013) OD 1/2 x 20 FT Rft 175.35

2945 ACR/MED (016) OD 5/8 x 20 FT Rft 246.23

2946 ACR/MED (019) OD 3/4 x 20 FT Rft 312.38

2947 ACR/MED (022) OD 7/8 x 20 FT Rft 393.23

2948 ACR/MED (028) OD 1-1/8 x 20 FT Rft 567.00

2949 ACR/MED (035) OD 1-3/8 x 20 FT Rft 763.35

2950 ACR/MED (042) OD 1-5/8 x 20 FT Rft 984.38

2951 ACR/MED (054) OD 2-1/8 x 20 FT Rft 1510.95

2952 DC Circuit Breakers

2953 Single Pole Circuit Breaker 10 Ampere Nos. 1,300               
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2954 Single Pole Circuit Breaker 16 Ampere Nos. 1,300               

2955 Single Pole Circuit Breaker 20 Ampere Nos. 1,300               

2956 Single Pole Circuit Breaker 25 Ampere Nos. 1,400               

2957 Single Pole Circuit Breaker 32 Ampere Nos. 1,400               

2958 Single Pole Circuit Breaker 40 Ampere Nos. 1,500               

2959 Single Pole Circuit Breaker 50 Ampere Nos. 1,800               

2960 Single Pole Circuit Breaker 63 Ampere Nos. 1,800               

2961 2 Pole Circuit Breaker 10 Ampere Nos. 2,100               

2962 2 Pole Circuit Breaker 16 Ampere Nos. 2,100               

2963 2 Pole Circuit Breaker 20 Ampere Nos. 2,100               

2964 2 Pole Circuit Breaker 25 Ampere Nos. 3,000               

2965 2 Pole Circuit Breaker 32 Ampere Nos. 3,000               

2966 2 Pole Circuit Breaker 40 Ampere Nos. 3,600               

2967 2 Pole Circuit Breaker 50 Ampere Nos. 3,600               

2968 2 Pole Circuit Breaker 63 Ampere Nos. 3,700               

2969 3 Pole Circuit Breaker 10 Ampere Nos. 3,400               

2970 3 Pole Circuit Breaker 16 Ampere Nos. 3,400               

2971 3 Pole Circuit Breaker 20 Ampere Nos. 3,400               

2972 3 Pole Circuit Breaker 25 Ampere Nos. 3,400               

2973 3 Pole Circuit Breaker 32 Ampere Nos. 3,400               

2974 3 Pole Circuit Breaker 40 Ampere Nos. 3,400               

2975 3 Pole Circuit Breaker 50 Ampere Nos. 3,400               

2976 3 Pole Circuit Breaker 63 Ampere Nos. 3,400               

2977 4 Pole Circuit Breaker 10 Ampere Nos. 6,240               

2978 4 Pole Circuit Breaker 16 Ampere Nos. 6,240               

2979 4 Pole Circuit Breaker 20 Ampere Nos. 6,240               

2980 4 Pole Circuit Breaker 25 Ampere Nos. 6,240               

2981 4 Pole Circuit Breaker 32 Ampere Nos. 7,000               

2982 4 Pole Circuit Breaker 40 Ampere Nos. 7,000               

2983 4 Pole Circuit Breaker 50 Ampere Nos. 7,000               

2984 4 Pole Circuit Breaker 63 Ampere Nos. 7,000               

2985 AC Circuit Breakers

2986 Single Pole Circuit Breaker 10 Ampere Nos. 910                  

2987 Single Pole Circuit Breaker 16 Ampere Nos. 910                  

2988 Single Pole Circuit Breaker 20 Ampere Nos. 910                  

2989 Single Pole Circuit Breaker 25 Ampere Nos. 980                  

2990 Single Pole Circuit Breaker 32 Ampere Nos. 980                  

2991 Single Pole Circuit Breaker 40 Ampere Nos. 1,050               

2992 Single Pole Circuit Breaker 50 Ampere Nos. 1,260               

2993 Single Pole Circuit Breaker 63 Ampere Nos. 1,260               
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2994 2 Pole Pole Circuit Breaker 10 Ampere Nos. 1,470               

2995 2 Pole Pole Circuit Breaker 16 Ampere Nos. 1,470               

2996 2 Pole Pole Circuit Breaker 20 Ampere Nos. 1,470               

2997 2 Pole Pole Circuit Breaker 25 Ampere Nos. 2,100               

2998 2 Pole Pole Circuit Breaker 32 Ampere Nos. 2,100               

2999 2 Pole Pole Circuit Breaker 40 Ampere Nos. 2,520               

3000 2 Pole Pole Circuit Breaker 50 Ampere Nos. 2,520               

3001 2 Pole Pole Circuit Breaker 63 Ampere Nos. 2,590               

3002 3 Pole Circuit Breaker 10 Ampere Nos. 2,380               

3003 3 Pole Circuit Breaker 16 Ampere Nos. 2,380               

3004 3 Pole Circuit Breaker 20 Ampere Nos. 2,380               

3005 3 Pole Circuit Breaker 25 Ampere Nos. 2,380               

3006 3 Pole Circuit Breaker 32 Ampere Nos. 2,380               

3007 3 Pole Circuit Breaker 40 Ampere Nos. 2,380               

3008 3 Pole Circuit Breaker 50 Ampere Nos. 2,380               

3009 3 Pole Circuit Breaker 63 Ampere Nos. 2,380               

3010 4 Pole Circuit Breaker 10 Ampere Nos. 4,368               

3011 4 Pole Circuit Breaker 16 Ampere Nos. 4,368               

3012 4 Pole Circuit Breaker 20 Ampere Nos. 4,368               

3013 4 Pole Circuit Breaker 25 Ampere Nos. 4,368               

3014 4 Pole Circuit Breaker 32 Ampere Nos. 4,900               

3015 4 Pole Circuit Breaker 40 Ampere Nos. 4,900               

3016 4 Pole Circuit Breaker 50 Ampere Nos. 4,900               

3017 4 Pole Circuit Breaker 63 Ampere Nos. 4,900               

3018 4 Pole Circuit Breaker 70-100 Ampere (70KV) Nos. 49,000             

3019 4 Pole Circuit Breaker 100-160 Ampere (70KV) Nos. 60,000             

3020 4 Pole Circuit Breaker 160-250 Ampere (70KV) Nos. 91,000             

3021 4 Pole Circuit Breaker 320-400 Ampere (70KV) Nos. 138,000           

3022 4 Pole Circuit Breaker 500-630 Ampere (70KV) Nos. 181,000           

3023 4 Pole Circuit Breaker 640-800 Ampere (70KV) Nos. 330,000           

3024 4 Pole Circuit Breaker 800-1000 Ampere (70KV) Nos. 332,000           

3025 4 Pole Circuit Breaker 1000-1250 Ampere (70KV) Nos. 345,000           

3026 2 V Cell 1000 AH, =&+1000 Cycles (for Solar System Only) Nos. 60,000             

3027 Solar Pump Controller per Watt Watt 14                    

3028 Solar DC Pumps 0.5 HP Nos. 30,000             

3029 Solar DC Pumps 1 HP Nos. 45,000             

3030 Solar DC Pumps 2 HP Nos. 60,000             

3031 Solar DC Pumps 3 HP Nos. 90,000             

3032 Maintaineous Free Battaries 12 V 1000 Cycles Nos. 45,000             

3033 Maintaineous Free Battaries 12 V 1200 Cycles Nos. 60,000             
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3034 Maintaineous Free Battaries 12 V 1500 Cycles Nos. 78,000             

3035 Maintaineous Free Battaries 12 V 2000 Cycles Nos. 90,000             

3036 Charge Controller for Solar System (Schineder 3KVA) Nos. 90,000             

3037 Charge Controller for Solar System (Schineder 5KVA) Nos. 125,000           

3038 Muslim Shower CR (Complete Set including Pipe) Nos. 2,000               

3039 WC Shower Colour (Complete Set including Pipe) Nos. 1,500               

3040 WC Shower CR (Without Pipe) Nos. 1,000               

3041 WC Shower Colour (Without Set Pipe) Nos. 500                  

3042 Carpet (Plain Machine Made) Sft 40                    

3043 Korean Fence Sq.m 301                  

3044 Dhaka Fence Sq.m 269                  

3045 Bitumen 40/50 Kg 70                    

3046 Surge Protector (40 KVA) 3 Pole Nos. 28,000             

3047 Surge Protector (40 KVA) 4 Pole Nos. 32,000             

3048 Remote Online System Monitoring Device Nos. 250,000           

3049 System Control Panel (SCP) Nos. 75,000             

3050

1.5'' x 3/4 '' Expansion Joint with one Component Polyurethane 
Fuel Resistant Sealant including 40 mm Baker rod and One 
coat of primer 

RM 886                  

3051

2.0'' x 1 '' Expansion Joint with one Component Polyurethane 
Fuel Resistant Sealant including 50 mm Baker rod and One 
coat of primer 

RM 1,312               

3052 Nos.

2,500,000        

3053

KSB Deep Well Turbine Pump Flanged Type DWT B8B / 10 
Stages + 20 HP / 4P Motor Nos.

2,900,000        

3054

KSB Deep Well Turbine Pump Flanged Type DWT B10B / 5 
Stages + 30 HP / 4P Motor Nos.

2,500,000        

3055

KSB Deep Well Turbine Pump Flanged Type DWT B10B / 5 
Stages + 30 HP / 4P Motor Nos.

2,500,000        

3056

Supply of KSB Deep Well Turbine Pump Flanged Type DWT 
B8B / 14 Stages + 30 HP / 4P Motor Nos.

4,700,000        

3057

Supply of KSB Deep Well Turbine Pump Flanged Type DWT 
B8B / 14 Stages + 30 HP / 4P Motor Nos.

4,700,000        

3058

Supply of KSB Deep Well Turbine Pump Flanged Type DWT 
B10B / 10 Stages + 60 HP / 4P Motor Nos.

4,800,000        

3059

Supply of KSB Deep Well Turbine Pump Flanged Type DWT 
B10D / 7 Stages +50 HP / 4P Motor Nos.

4,400,000        

3060

KSB Deep Well Turbine Pump Flanged Type DWT B10B / 8 
Stages + 40 HP / 4P Motor Nos.

4,400,000        

KSB Deep Well Turbine Pump Flanged Type DWT B8B / 8 
Stages + 15 HP / 4P Motor

 MR - 1279



Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

3061

Deep Well Turbine Pump Flanged Type / 14 Stages + 30 HP / 
4P Motor Nos.

4,700,000        

3062

Deep Well Turbine Pump Flanged Type / 4 Stages + 60 HP / 
4P Motor Nos.

5,000,000        

3063 Nos.

2,250,000        

3064 Nos.

2,350,000        

3065 Nos.

3,181,320        

3066 Starter Switch 10 HP Nos.
50,000             

3067 Starter Switch 15 HP Nos.
60,000             

3068 Starter Switch 20 HP Nos. 70,000             

3069 Starter Switch 25 HP Nos. 80,000             

3070 Starter Switch 30 HP Nos. 85,000             

3071 Starter Switch 40 HP Nos. 90,000             

3072 Starter Switch 60 HP Nos. 120,000           

3073 100 Gallon Water Boiler Nos. 120,000           

3074 Aluminium Louvers 50 mm in Depth and 1.3 mm thick Sq.m 5,000               

3075 Tempered Glass 12 mm Sq.m 3,443               

3076 Tempered Glass 5 mm Sq.m 2,044               

3077 Grease Trap Nos. 1,500               

3078 Grease Trap Nos. 450                  

3079 SS Handle 18 '' Set 2,500               

3080 3'' wide Aluminium Bottom Rail RM 750                  

3081 1.5 mm2 DC single Core Cable RM 35                    

3082 2.5 mm2 DC single Core Cable RM 43                    

3083 Graphic Paints Sft 55                    

3084 Movable Structure For Solar Panels per Watt 22                    

3085 Reflectors for Guard Rail Nos. 150                  

3086 Three Star Rating Fan 56'' Nos. 3,850               

3087 Nakka Structure (12'') Nos. 348                  

3088 Nakka Structure (15'') Nos. 488                  

3089 Nakka Structure (18'') Nos. 641                  

3090 Nakka Structure (20'') Nos. 795                  

3091 Nakka Structure (24'') Nos. 969                  

3092 Geotextile Sq.m 100                  

3093 Wall Bracket for Split type AC units Nos. 1,500               

Submersible pump with Minimium Flow rate of 40 m3/h, Head 
of 90 m and Setting Depth of 60 m, 9 Stages + 25HP / 2P 
Motor

Submersible pump with Minimium Flow rate of 40 m3/h, Head 
of 107 m and Setting Depth of 60 m, 10 Stages + 30HP / 2P 
Motor

Submersible pump with Minimium Flow rate of 85 m3/h, Head 
of 97 m and Setting Depth of 60 m, 6 Stages + 50 HP / 2P 
Motor
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3094 Coper Pipe for Split type AC units RM 1,000               

3095 Corian (Plain) Sq.m 6,994               

3096 Corian (Textured) Sq.m 10,222             

3097 PVC wall Panelling 9'' Wide and 10 ft length RM 675                  

3098 Porcelain Tile glazed/matt (Prime Quality) Base Rate Sq.m 1,600               

3099 High Polymer Modified Quickset Tile Adhesive Kg 40                    

3100 2 V Cell 1000 AH 600=&+ Cycles (for Solar System Only) 100 AH 50,000             

3101 BATTERIES-MAINTENANCE FREE Li- ion  (PO4) 100 AH 100,000           

3102 BATTERIES-MAINTENANCE FREE 12 V, GEL 1000+= 100 AH 26,000             

3103 BATTERIES-MAINTENANCE FREE 12 V, GEL 600+= 100 AH 20,000             

3104 BATTERIES-MAINTENANCE FREE 12 V, AGM 1000+= 100 AH 75,000             

3105 BATTERIES-MAINTENANCE FREE 12 V, AGM 600+= 100 AH 55,000             

3106 DC LED Light Bulb 12V-10w Nos. 1,000               

3107 Street Electric Pole Kg 130                  

3108 Solar Submersible Pumpset,4HP Nos. 309,810           

3109 Solar Submersible Pumpset, 5HP Nos. 374,205           

3110 Solar Submersible Pumpset, 6 HP Nos. 411,412           

3111 Solar Submersible Pumpset, 7.5HP Nos. 472,746           

3112 Solar Submersible Pumpset, 10HP Nos. 556,688           

3113 Solar Submersible Pumpset, 12.5 HP Nos. 617,447           

3114 Solar Submersible Pumpset, 15 HP Nos. 699,280           

3115 Solar Submersible Pumpset, 17.5 HP Nos. 719,542           

3116 Solar Submersible Pumpset, 20 HP Nos. 857,368           

3117 Solar Submersible Pumpset, 25 HP Nos. 938,084           

3118 Solar Submersible Pumpset, 30 HP Nos. 1,134,478        

3119 Solar Submersible Pumpset, 40 HP Nos. 1,300,000        

3120 Solar Pump Controller Per Watt 10                    

3121 Clipsal Switch I Gang Nos. 450                  

3122 Clipsal Switch 2 Gang Nos. 500                  

3123 Clipsal Switch 3 Gang Nos. 550                  

3124 Clipsal Switch 4 Gang Nos. 600                  

3125 Clipsal Switch 5 Gang Nos. 650                  

3126 Clipsal Switch 6 Gang Nos. 700                  

3127 Clipsal Fan regulator Nos. 1,250               

3128 Clipsal Switch 2  way Nos. 950                  

3129 Grohe European Basin Mixer (Product Code 36207001) Nos. 47,000             

3130 Grohe European  Bidit Mix (Product Code 32244001) Nos. 15,300             

3131 Grohe European  Bath Mix (Product Code 3282000) Nos. 8,200               

3132 Grohe European  Hand Shower (Product Code 28436001) Nos. 6,200               

3133 Grohe European  Basin Mix (Product Code 23338000) Nos. 6,200               
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Sr. No. Description Unit  Rate (Rs.) 

BASIC MATERIALS MARKET RATE

3134 Grohe European  Muslim Shoer (Product Code 27513) Nos. 3,400               

3135 Grohe European  Tcock (Product Code 22940) Nos. 800                  

3136 Grohe European  Banedg Mixer (Product Code 29039000) Nos. 11,000             

3137 Grohe European  Rain Shower (Product Code 27591000) Nos. 6,000               

3138 Grohe European  RoD 18" (Product Code 27591000) Nos. 44,000             

3139 Grohe European  Spout (Product Code 13252000) Nos. 4,400               

3140 Grohe European  Basin Mix (Product Code 23328000) Nos. 8,200               
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Mortar Concrete Blocks Mortar Concrete Blocks
(mm) (mm) (Cu.m.) (Cu.m.) (Nos.) (Cu.m.) (Cu.m.) (Nos.)

300 x 100 x 200 100 0.092 0.908 151 0.101 0.953 159

300 x 150 x 200 150 0.092 0.908 101 0.101 0.953 106

300 x 200 x 200 200 0.092 0.908 76 0.101 0.953 79

300 x 200 x 300 300 0.092 0.908 50 0.101 0.953 53

225 x 150 x 100 100 0.120 0.880 261 0.132 0.924 274

225 x 150 x 150 150 0.120 0.880 174 0.132 0.924 183

225 x 150 x 200 200 0.120 0.880 130 0.132 0.924 137

225 x 150 x 300 300 0.120 0.880 87 0.132 0.924 91

TABLE 9

CEMENT CONCRETE BLOCK MASONRY

(SOLID BLOCKS)

Vertical and Horizontal Joint 12.7 mm Thick

No allowance for wastage is included Wastage  @  5% for  blocks, 10%  for  mortar  is  included
Block Size Wall Thickness
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Mortar Concrete Blocks Mortar Concrete Blocks
(mm) (mm) (mm) (Cu.m.) (Cu.m.) (Nos.) (Cu.m.) (Cu.m.) (Nos.)

300 x 100 x 200 100 25.4 0.112 0.888 254 0.123 0.932 266

300 x 150 x 200 150 25.4 0.125 0.875 219 0.138 0.919 230

300 x 200 x 200 200 38.1 0.113 0.887 138 0.124 0.931 145

300 x 300 x 200 300 38.1 0.121 0.879 110 0.133 0.923 116

225 x 100 x 150 100 25.4 0.141 0.859 410 0.155 0.902 430

225 x 150 x 150 150 25.4 0.153 0.847 342 0.168 0.889 359

225 x 200 x 150 200 38.1 0.139 0.861 216 0.153 0.904 227

225 x 300 x 150 300 38.1 0.145 0.855 167 0.160 0.898 175

TABLE 10

CEMENT CONCRETE BLOCK MASONRY

(HOLLOW BLOCKS)

Vertical and Horizontal Joint 12.7 mm Thick

Skin thickness        
of  block 

Block size
Wall 

thickness

Wastage  @  5% for  blocks,10%  for  
mortar  is  included

No allowance for wastage is included

 T10 - 1284



(Rs)

BRICK WORK CALCULATIONS
1

2

3

4

Bricks Mortar

(Nos.) (Cu.M.)

a) Upto 4.5" (115mm) nominal thick brick-work

3"  thick masonry 535 0.127

4.5"  thick masonry 510 0.173

1045 0.300

Average 523 0.15

b) Above 4.5" upto 13.5" (115mm upto 345mm) nominal thick brickwork

9" thick masonry 489 0.211

13.5" thick masonry 483 0.223

972 0.434

Average 486 0.217

c) Above 13.5" (345 mm) nominal thick brickwork

18"  thick masonry 480 0.228

5 Material cost with different mortar mix

a) Upto 4.5" (115mm) nominal thick brick-work

i. Mud Mortar

Bricks 523.00 No. @ 10.00 5230.00

Mortar 0.15 Cu.M. @ 91.81 13.77

Water charges 1.5% 78.66

5322.43 5322.45
ii. Cement, sand mortar

 1 : 2

Bricks 523 Nos. @ 10.00 5230.00

Mortar 0.15 Cu.M. @ 8442.75 1266.41

Water charges 1.5% 97.44

6593.85 6593.85
 1 : 3

Bricks 523 Nos. @ 10.00 5230.00

Mortar 0.15 Cu.M. @ 6099.30 914.90

Water charges 1.5% 92.18

6237.07 6237.05
 1 : 4

Bricks 523 Nos. @ 10.00 5230.00

Mortar 0.15 Cu.M. @ 4839.30 725.90

Water charges 1.5% 89.34

6045.24 6045.25

Unit       
Rate  

The rates are worked for varied wall thickness such as 3" (76.2mm),
4.5"(114.3mm), 9" (228.6mm), 13.5" (342.9mm) and 18" (457.2mm) for
one cubic meter.

(Rs)

Wastage for bricks at 5% and for Mortar at 10% is considered for
computing the rates

Taking above factors in view, the number of bricks and quantity of
Mortar for various thicknesses of brickwork is as below:

Vertical and horizontal joints are taken as 3/8" (9.53mm) and brick
size 9"x4.37"x2.68" (228.6mm x111.13mm x68.26mm) for rate
analysis only

Component  
CostUnit Description
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(Rs)

Unit       
Rate  

(Rs)

Component  
CostUnit Description

 1 : 5

Bricks 523 Nos. @ 10.00 5230.00

Mortar 0.15 Cu.M. @ 4104.30 615.65

Water charges 1.5% 87.69

5933.34 5933.35
 1 : 6

Bricks 523 Nos. @ 10.00 5230.00

Mortar 0.15 Cu.M. @ 3579.30 536.90

Water charges 1.5% 86.51

5853.40 5853.40
 1 : 7

Bricks 523 Nos. @ 10.00 5230.00

Mortar 0.15 Cu.M. @ 3264.30 489.65

Water charges 1.5% 85.80

5805.45 5805.45
 1 : 8

Bricks 523 Nos. @ 10.00 5230.00

Mortar 0.15 Cu.M. @ 2949.30 442.40

Water charges 1.5% 85.08

5757.48 5757.50
b) Above 4.5" upto 13.5" (115mm upto 345mm) nominal thick brickwork

i. Mud Mortar

Bricks 486.00 Nos. @ 10.00 4860.00

Mortar 0.22 Cu.M. @ 91.81 19.92

Water charges 1.5% 73.20

5322.43 5322.45
ii. Cement, sand mortar

 1 : 2

Bricks 486.00 Nos. @ 10.00 4860.00

Mortar 0.217 Cu.M. @ 8442.75 1832.08

Water charges 1.5% 100.38

6792.46 6792.45
 1 : 3

Bricks 486.00 Nos. @ 10.00 4860.00

Mortar 0.217 Cu.M. @ 6099.30 1323.55

Water charges 1.5% 92.76

6276.31 6276.30
 1 : 4

Bricks 486.00 Nos. @ 10.00 4860.00

Mortar 0.217 Cu.M. @ 4839.30 1050.13

Water charges 1.5% 88.65

5998.78 5998.80
 1 : 5

Bricks 486.00 Nos. @ 10.00 4860.00

Mortar 0.217 Cu.M. @ 4104.30 890.63

Water charges 1.5% 86.27

5836.90 5836.90
 1 : 6

Bricks 486.00 Nos. @ 10.00 4860.00

Mortar 0.217 Cu.M. @ 3579.30 776.71

Water charges 1.5% 84.56

5721.26 5721.25
 1 : 7

Bricks 486.00 Nos. @ 10.00 4860.00

Mortar 0.217 Cu.M. @ 3264.30 708.35

Water charges 1.5% 83.52

5651.87 5651.85
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(Rs)

Unit       
Rate  

(Rs)

Component  
CostUnit Description

 1 : 8

Bricks 486.00 Nos. @ 10.00 4860.00

Mortar 0.217 Cu.M. @ 2949.30 640.00

Water charges 1.5% 82.50

5582.50 5582.50
c) Above 13.5" (345 mm) nominal thick brickwork

i. Mud mortar

Bricks 480.00 Nos. @ 10.00 4800.00

Mortar 0.228 Cu.M. @ 91.81 20.93

Water charges 1.5% 72.32

5322.43 5322.45
ii. Cement, sand mortar

 1 : 2

Bricks 480.00 Nos. @ 10.00 4800.00

Mortar 0.228 Cu.M. @ 8442.75 1924.95

Water charges 1.5% 100.88

6825.82 6825.80
 1 : 3

Bricks 480.00 Nos. @ 10.00 4800.00

Mortar 0.228 Cu.M. @ 6099.30 1390.64

Water charges 1.5% 92.87

6283.51 6283.50
 1 : 4

Bricks 480.00 Nos. @ 10.00 4800.00

Mortar 0.228 Cu.M. @ 4839.30 1103.36

Water charges 1.5% 88.55

5991.91 5991.90
 1 : 5

Bricks 480.00 Nos. @ 10.00 4800.00

Mortar 0.228 Cu.M. @ 4104.30 935.78

Water charges 1.5% 86.04

5821.82 5821.80
 1 : 6

Bricks 480.00 Nos. @ 10.00 4800.00

Mortar 0.228 Cu.M. @ 3579.30 816.08

Water charges 1.5% 84.24

5700.32 5700.30
 1 : 7

Bricks 480.00 Nos. @ 10.00 4800.00

Mortar 0.228 Cu.M. @ 3264.30 744.26

Water charges 1.5% 83.16

5627.42 5627.40
 1 : 8

Bricks 480.00 Nos. @ 10.00 4800.00

Mortar 0.228 Cu.M. @ 2949.30 672.44

Water charges 1.5% 82.08

5554.52 5554.50
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(Rs)

Unit       
Rate  

(Rs)

Component  
CostUnit Description

6 LABOUR COST

Burnt bricks

i. Foundation, basement and plinth 

a) Upto 4.5" (115mm) nominal thick brick-work

Mason 9.75 Hrs @ 125.00 1218.75

Labourer 11.50 Hrs @ 87.50 1006.25

Bahishti 1.75 Hrs @ 87.50 153.13

Mistri 0.35 Hrs @ 110.00 38.50

2416.63 2416.65
b) Above 4.5" upto 13.5" (115mm upto 345mm) nominal thick brickwork

Mason 7.75 Hrs @ 125.00 968.75

Labourer 9.75 Hrs @ 87.50 853.13

Bahishti 1.50 Hrs @ 87.50 131.25

Mistri 0.35 Hrs @ 110.00 38.50

1991.63 1991.65
c) Above 13.5" (345 mm) nominal thick brickwork

Mason 5.50 Hrs @ 125.00 687.50

Labourer 8.50 Hrs @ 87.50 743.75

Bahishti 1.50 Hrs @ 87.50 131.25

Mistri 0.35 Hrs @ 110.00 38.50

1601.00 1601.00
ii) Arches in Foundation, Basement and Plinth

a) Upto 4.5" (115mm) nominal thick brick-work

Mason 17.00 Hrs @ 125.00 2125.00

Labourer 17.00 Hrs @ 87.50 1487.50

Bahishti 1.50 Hrs @ 87.50 131.25

Mistri 0.50 Hrs @ 110.00 55.00

3798.75 3798.75
b) Above 4.5" upto 13.5" (115mm upto 345mm) nominal thick brickwork

Mason 14.50 Hrs @ 125.00 1812.50

Labourer 14.50 Hrs @ 87.50 1268.75

Bahishti 1.50 Hrs @ 87.50 131.25

Mistri 0.50 Hrs @ 110.00 55.00

3267.50 3267.50
c) Above 13.5" (345 mm) nominal thick brickwork

Mason 12.00 Hrs @ 125.00 1500.00

Labourer 12.00 Hrs @ 87.50 1050.00

Bahishti 9.06 1.50 Hrs @ 87.50 131.25

Mistri 0.50 Hrs @ 110.00 55.00

2736.25 2736.25
d) Upto 9" (230 mm) nominal thick tile masonry

Mason 24.00 Hrs @ 125.00 3000.00

Labourer 24.00 Hrs @ 87.50 2100.00

Bahishti 1.50 Hrs @ 87.50 131.25

Mistri 0.50 Hrs @ 110.00 55.00

5286.25 5286.25
e) Above 9" (230 mm) nominal thick tile masonry

Mason 22.00 Hrs @ 125.00 2750.00

Labourer 22.00 Hrs @ 87.50 1925.00

Bahishti 1.50 Hrs @ 87.50 131.25

Mistri 0.50 Hrs @ 110.00 55.00

4861.25 4861.25
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(Rs)

Unit       
Rate  

(Rs)

Component  
CostUnit Description

iii) Walls in superstructure

a) Upto 4.5" (115mm) nominal thick brick-work

Mason 11.00 Hrs @ 125.00 1375.00
Labourer 16.00 Hrs @ 87.50 1400.00
Bahishti 1.25 Hrs @ 87.50 109.38
Mistri 0.35 Hrs @ 110.00 38.50

2922.88 2922.90
b) Above 4.5" upto 13.5" (115mm upto 345mm) nominal thick brickwork

Mason 9.00 Hrs @ 125.00 1125.00
Labourer 12.75 Hrs @ 87.50 1115.63
Bahishti 1.25 Hrs @ 87.50 109.38
Mistri 0.35 Hrs @ 110.00 38.50

2388.50 2388.50
c) Above 13.5" (345 mm) nominal thick brickwork

Mason 7.00 Hrs @ 125.00 875.00
Labourer 11.00 Hrs @ 87.50 962.50
Bahishti 1.25 Hrs @ 87.50 109.38
Mistri 0.35 Hrs @ 110.00 38.50

1985.38 1985.40
iv) Pillars and Columns

a) Rectangular or Square shape

Mason 14.00 Hrs @ 125.00 1750.00
Labourer 18.00 Hrs @ 87.50 1575.00
Bahishti 2.00 Hrs @ 87.50 175.00
Mistri 0.50 Hrs @ 110.00 55.00

3555.00 3555.00
b) Round shape

Mason 15.50 Hrs @ 125.00 1937.50
Labourer 19.50 Hrs @ 87.50 1706.25
Bahishti 2.00 Hrs @ 87.50 175.00
Mistri 0.50 Hrs @ 110.00 55.00

3873.75 3873.75
v) Steps

Mason 8.50 hrs. @ 125.00 1062.50
Cooly 12.75 hrs. @ 87.50 1115.63
Bahishty 1.75 hrs. @ 87.50 153.13
Mistry 0.50 hrs. @ 110.00 55.00

2386.25 2386.25
vi) Arches in superstructure

a) Upto 4.5" (115mm) nominal thick brick-work

Mason 18.00 hrs. @ 125.00 2250.00
Cooly 18.00 hrs. @ 87.50 1575.00
Bahishty 1.50 hrs. @ 87.50 131.25
Mistry 0.50 hrs. @ 110.00 55.00

4011.25 4011.25
b)

Mason 15.50 hrs. @ 125.00 1937.50
Cooly 15.50 hrs. @ 87.50 1356.25
Bahishty 1.50 hrs. @ 87.50 131.25
Mistry 0.50 hrs. @ 110.00 55.00

3480.00 3480.00
c) Above 13.5" (345 mm) nominal thick brickwork

Mason 13.00 hrs. @ 125.00 1625.00
Cooly 13.00 hrs. @ 87.50 1137.50
Bahishty 1.50 hrs. @ 87.50 131.25
Mistry 0.50 hrs. @ 110.00 55.00

2948.75 2948.75

Above 4.5" upto 13.5" (115mm upto 345mm) nominal thick brickwork
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(Rs)

Unit       
Rate  

(Rs)

Component  
CostUnit Description

d) Upto 9" (230 mm) nominal thick tile masonry

Mason 25.00 hrs. @ 125.00 3125.00

Cooly 25.00 hrs. @ 87.50 2187.50

Bahishty 1.50 hrs. @ 87.50 131.25

Mistry 0.50 hrs. @ 110.00 55.00

5498.75 5498.75
e) Above 9" (230 mm) nominal thick tile masonry

Mason 23.00 hrs. @ 125.00 2875.00

Cooly 23.00 hrs. @ 87.50 2012.50

Bahishty 1.50 hrs. @ 87.50 131.25

Mistry 0.50 hrs. @ 110.00 55.00

5073.75 5073.75
vii) Honey comb work

a) Upto 4.5" (115mm) nominal thick brick-work

Mason 5.50 hrs. @ 125.00 687.50

Cooly 5.50 hrs. @ 87.50 481.25

Bahishty 1.00 hrs. @ 87.50 87.50

Mistry 0.25 hrs. @ 110.00 27.50

1283.75 1283.75
b) Above 4.5" (115mm) nominal thick brickwork

Mason 5.00 hrs. @ 125.00 625.00

Cooly 6.00 hrs. @ 87.50 525.00

Bahishty 0.75 hrs. @ 87.50 65.63

Mistry 0.25 hrs. @ 110.00 27.50

1243.13 1243.15
vii) Architrave

a) Upto 9" (230 mm) nominal thick brick masonry

Mason 24.00 hrs. @ 125.00 3000.00

Cooly 24.00 hrs. @ 87.50 2100.00

Bahishty 2.00 hrs. @ 87.50 175.00

Mistry 1.00 hrs. @ 110.00 110.00

5385.00 5385.00
b) Above 9" (230 mm) nominal thick brick masonry

Mason 21.00 hrs. @ 125.00 2625.00

Cooly 21.00 hrs. @ 87.50 1837.50

Bahishty 2.00 hrs. @ 87.50 175.00

Mistry 1.00 hrs. @ 110.00 110.00

4747.50 4747.50
c) Upto 9" (230 mm) nominal thick tile masonry

Mason 28.00 hrs. @ 125.00 3500.00

Cooly 28.00 hrs. @ 87.50 2450.00

Bahishty 2.00 hrs. @ 87.50 175.00

Mistry 1.00 hrs. @ 110.00 110.00

6235.00 6235.00
d) Above 9" (230 mm) nominal thick tile masonry

Mason 25.00 hrs. @ 125.00 3125.00

Cooly 25.00 hrs. @ 87.50 2187.50

Bahishty 2.00 hrs. @ 87.50 175.00

Mistry 1.00 hrs. @ 110.00 110.00

5597.50 5597.50
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(Rs)

Unit       
Rate  

(Rs)

Component  
CostUnit Description

ix) Coping

a) Upto 9" (230 mm) nominal thick brick masonry

Mason 19.00 hrs. @ 125.00 2375.00

Cooly 19.00 hrs. @ 87.50 1662.50

Bahishty 2.00 hrs. @ 87.50 175.00

Mistry 0.75 hrs. @ 110.00 82.50

4295.00 4295.00
b) Above 9" (230 mm) nominal thick brick masonry

Mason 16.00 hrs. @ 125.00 2000.00

Cooly 16.00 hrs. @ 87.50 1400.00

Bahishty 2.00 hrs. @ 87.50 175.00

Mistry 0.75 hrs. @ 110.00 82.50

3657.50 3657.50
c) Upto 9" (230 mm) nominal thick tile masonry

Mason 25.00 hrs. @ 125.00 3125.00

Cooly 25.00 hrs. @ 87.50 2187.50

Bahishty 2.00 hrs. @ 87.50 175.00

Mistry 0.75 hrs. @ 110.00 82.50

5570.00 5570.00
d) Above 9" (230 mm) nominal thick tile masonry

Mason 21.00 hrs. @ 125.00 2625.00

Cooly 21.00 hrs. @ 87.50 1837.50

Bahishty 2.00 hrs. @ 87.50 175.00

Mistry 0.75 hrs. @ 110.00 82.50

4720.00 4720.00
x) Cornice

a) Upto 9" (230 mm) nominal thick brick masonry

Mason 15.50 hrs. @ 125.00 1937.50

Cooly 15.50 hrs. @ 87.50 1356.25

Bahishty 2.00 hrs. @ 87.50 175.00

Mistry 0.75 hrs. @ 110.00 82.50

3551.25 3551.25
b) Above 9" (230 mm) nominal thick brick masonry

Mason 13.00 hrs. @ 125.00 1625.00

Cooly 13.00 hrs. @ 87.50 1137.50

Bahishty 2.00 hrs. @ 87.50 175.00

Mistry 0.75 hrs. @ 110.00 82.50

3020.00 3020.00
c) Upto 9" (230 mm) nominal thick tile masonry

Mason 19.75 hrs. @ 125.00 2468.75

Cooly 19.75 hrs. @ 87.50 1728.13

Bahishty 2.00 hrs. @ 87.50 175.00

Mistry 0.75 hrs. @ 110.00 82.50

4454.38 4454.40
d) Above 9" (230 mm) nominal thick tile masonry

Mason 16.75 hrs. @ 125.00 2093.75

Cooly 16.75 hrs. @ 87.50 1465.63

Bahishty 2.00 hrs. @ 87.50 175.00

Mistry 0.75 hrs. @ 110.00 82.50

3816.88 3816.90
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(Rs)

Unit       
Rate  

(Rs)

Component  
CostUnit Description

xi) Steining walls

a) Upto 13.5" (345 mm) nominal thick and upto 10 ft (3 m.) depth

Mason 7.75 hrs. @ 125.00 968.75
Cooly 11.00 hrs. @ 87.50 962.50
Bahishty 1.25 hrs. @ 87.50 109.38
Mistry 0.35 hrs. @ 110.00 38.50

2079.13 2079.15
b) Above 13.5" (345 mm) nominal thick and upto 10 ft (3 m.) depth

Mason 5.50 hrs. @ 125.00 687.50
Cooly 8.50 hrs. @ 87.50 743.75
Bahishty 1.25 hrs. @ 87.50 109.38
Mistry 0.35 hrs. @ 110.00 38.50

1579.13 1579.15
xii) Cavity walls

a)

Mason 9.00 hrs. @ 125.00 1125.00
Cooly 14.00 hrs. @ 87.50 1225.00
Bahishty 1.25 hrs. @ 87.50 109.38
Mistry 0.50 hrs. @ 110.00 55.00

2514.38 2514.40
b)

Mason 9.50 hrs. @ 125.00 1187.50
Cooly 15.00 hrs. @ 87.50 1312.50
Bahishty 1.25 hrs. @ 87.50 109.38
Mistry 0.50 hrs. @ 110.00 55.00

2664.38 2664.40
c)

Mason 8.25 hrs. @ 125.00 1031.25
Cooly 13.50 hrs. @ 87.50 1181.25
Bahishty 1.25 hrs. @ 87.50 109.38
Mistry 0.50 hrs. @ 110.00 55.00

2376.88 2376.90
d)

Mason 9.25 hrs. @ 125.00 1156.25
Cooly 14.50 hrs. @ 87.50 1268.75
Bahishty 1.25 hrs. @ 87.50 109.38
Mistry 0.50 hrs. @ 110.00 55.00

2589.38 2589.40
xiii) Hollow brick work in superstructure

a) Upto 4.5" (115mm) nominal thick brick-work

Mason 14.00 hrs. @ 125.00 1750.00
Cooly 18.00 hrs. @ 87.50 1575.00
Bahishty 1.50 hrs. @ 87.50 131.25
Mistry 0.35 hrs. @ 110.00 38.50

3494.75 3494.75
b) Above 4.5" upto 13.5" (115mm upto 345mm) nominal thick brickwork

Mason 11.50 hrs. @ 125.00 1437.50
Cooly 15.50 hrs. @ 87.50 1356.25
Bahishty 1.50 hrs. @ 87.50 131.25
Mistry 0.35 hrs. @ 110.00 38.50

2963.50 2963.50

2" to 3" (50mm to 75mm) nominal cavity and 4.5" (115mm) width on one side and
13.5" (345mm) width on the other side

2" to 3" (50mm to 75mm) nominal cavity and 9" (230 mm) width on either side

2" to 3" (50mm to 75mm) nominal cavity and 4.5" (115mm) width on either side

2" to 3" (50mm to 75mm) nominal cavity and 4.5" (115mm) width on one side and 9"
(230mm) width on the other side
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(Rs)

Unit       
Rate  

(Rs)

Component  
CostUnit Description

c) Above 13.5" (345 mm) nominal thick brickwork

Mason 9.00 hrs. @ 125.00 1125.00
Cooly 13.00 hrs. @ 87.50 1137.50
Bahishty 1.50 hrs. @ 87.50 131.25
Mistry 0.35 hrs. @ 110.00 38.50

2432.25 2432.25
xiv) Perforated brick-work in superstructure

a) Upto 4.5" (115mm) nominal thick brick-work

Mason 11.00 hrs. @ 125.00 1375.00

Cooly 15.00 hrs. @ 87.50 1312.50

Bahishty 1.50 hrs. @ 87.50 131.25

Mistry 0.35 hrs. @ 110.00 38.50

2857.25 2857.25
b) Above 4.5" upto 13.5" (115mm upto 345mm) nominal thick brickwork

Mason 9.50 hrs. @ 125.00 1187.50

Cooly 13.50 hrs. @ 87.50 1181.25

Bahishty 1.50 hrs. @ 87.50 131.25

Mistry 0.35 hrs. @ 110.00 38.50

2538.50 2538.50
c) Above 13.5" (345 mm) nominal thick brickwork

Mason 8.00 hrs. @ 125.00 1000.00

Cooly 12.00 hrs. @ 87.50 1050.00

Bahishty 1.50 hrs. @ 87.50 131.25

Mistry 0.35 hrs. @ 110.00 38.50

2219.75 2219.75
xv) Fire brick masonry

a) 4.5" (115mm) nominal thick fire brick lining in walls of fire places

Mason 17.00 hrs. @ 125.00 2125.00

Cooly 17.00 hrs. @ 87.50 1487.50

Bahishty 1.50 hrs. @ 87.50 131.25

Mistry 0.35 hrs. @ 110.00 38.50

3782.25 3782.25
b) 9" (230mm) nominal thick fire brick lining in walls of fire places

Mason 14.50 hrs. @ 125.00 1812.50

Cooly 14.50 hrs. @ 87.50 1268.75

Bahishty 1.50 hrs. @ 87.50 131.25

Mistry 0.35 hrs. @ 110.00 38.50

3251.00 3251.00
c) 4.5" (115 mm) nominal thick fire brick lining in arches for fire places

Mason 18.00 hrs. @ 125.00 2250.00

Cooly 21.00 hrs. @ 87.50 1837.50

Bahishty 1.50 hrs. @ 87.50 131.25

Mistry 0.50 hrs. @ 110.00 55.00

4273.75 4273.75
d) 9" (230 mm) nominal thick fire brick lining in arches for fire places

Mason 15.50 hrs. @ 125.00 1937.50
Cooly 18.50 hrs. @ 87.50 1618.75
Bahishty 1.50 hrs. @ 87.50 131.25
Mistry 0.50 hrs. @ 110.00 55.00

3742.50 3742.50
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(Rs)

Unit       
Rate  

(Rs)

Component  
CostUnit Description

xvi) Reinforced brick work

a) Lintel

Mason 10.00 hrs. @ 125.00 1250.00
Cooly 20.00 hrs. @ 87.50 1750.00
Bahishty 2.00 hrs. @ 87.50 175.00
Mistry 1.00 hrs. @ 110.00 110.00

3285.00 3285.00
b)

Mason 14.00 hrs. @ 125.00 1750.00
Cooly 28.00 hrs. @ 87.50 2450.00
Bahishty 2.00 hrs. @ 87.50 175.00
Mistry 1.00 hrs. @ 110.00 110.00

4485.00 4485.00
c)

Mason 12.00 hrs. @ 125.00 1500.00
Cooly 22.00 hrs. @ 87.50 1925.00
Bahishty 2.00 hrs. @ 87.50 175.00
Mistry 1.00 hrs. @ 110.00 110.00

3710.00 3710.00
d)

Mason 10.00 hrs. @ 125.00 1250.00
Cooly 18.00 hrs. @ 87.50 1575.00
Bahishty 2.00 hrs. @ 87.50 175.00
Mistry 1.00 hrs. @ 110.00 110.00

3110.00 3110.00
e) Upto 3" (75 mm) nominal thick cantilever slab and sun shade etc.

Mason 13.00 hrs. @ 125.00 1625.00
Cooly 24.00 hrs. @ 87.50 2100.00
Bahishty 2.00 hrs. @ 87.50 175.00
Mistry 1.00 hrs. @ 110.00 110.00

4010.00 4010.00
f)

Mason 11.00 hrs. @ 125.00 1375.00
Cooly 20.00 hrs. @ 87.50 1750.00
Bahishty 2.00 hrs. @ 87.50 175.00
Mistry 1.00 hrs. @ 110.00 110.00

3410.00 3410.00
g) Stairs

Mason 15.50 hrs. @ 125.00 1937.50
Cooly 28.00 hrs. @ 87.50 2450.00
Bahishty 2.00 hrs. @ 87.50 175.00
Mistry 1.00 hrs. @ 110.00 110.00

4672.50 4672.50

R.B. slab upto 4.5" (115 mm) nominal thick including 1.5" (38mm) thick RCC ribs and
1.5" (38 mm) thick cover on top

R.B. slab above 4.5" (115 mm) nominal thick including 1.5" (38mm) thick RCC ribs and
1.5" (38 mm) thick cover on top

Above 3" (75 mm) and upto 4.5" (115 mm) nominal thick cantilever slab and sun shade etc.

R.B. slab above 6" (150 mm) nominal thick including 2" (50mm) thick RCC ribs 1.5"
(38mm) thick cover on top & 4 brick panel (230mm x 230mm x 150mm) laid in cement
sand mortar 1:3.
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(Rs)

Unit       
Rate  

(Rs)

Component  
CostUnit Description

SUNDRIED CLAY BRICKS

i) Foundation, basement and plinth

a) Upto 4.5" (115mm) nominal thick brick-work

Mason 9.75 Hrs @ 125.00 1218.75
Labourer 11.50 Hrs @ 87.50 1006.25

2225.00 2225.00
b) Above 4.5" upto 13.5" (115mm upto 345mm) nominal thick brickwork

Mason 7.75 hrs. @ 125.00 968.75
Labourer 9.75 hrs. @ 87.50 853.13

1821.88 1821.90
c) Above 13.5" (345 mm) nominal thick brickwork

Mason 5.50 hrs. @ 125.00 687.50
Labourer 8.50 hrs. @ 87.50 743.75

1431.25 1431.25
ii) Walls in superstructure

a) Upto 4.5" (115mm) nominal thick brick-work

Mason 11.00 hrs. @ 125.00 1375.00
Labourer 16.00 hrs. @ 87.50 1400.00

2775.00 2775.00
b) Above 4.5" upto 13.5" (115mm upto 345mm) nominal thick brickwork

Mason 9.00 hrs. @ 125.00 1125.00
Labourer 12.75 hrs. @ 87.50 1115.63

2240.63 2240.65
c) Above 13.5" (345 mm) nominal thick brickwork

Mason 7.00 hrs. @ 125.00 875.00
Labourer 11.00 hrs. @ 87.50 962.50

1837.50 1837.50
8 Scaffolding

a) L.S. 10.00 10.00

b) L.S. 8.00 8.00

c) L.S. 5.00 5.00

Above 4.5" upto 13.5" (115mm upto 345mm) nominal thick brickwork

Above 13.5" (345 mm) nominal thick brickwork

Upto 4.5" (115mm) nominal thick brick-work
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Bricks Mortar Bricks Mortar Bricks Mortar

Nos. Cu.ft. Nos. Cu.ft. Nos. Cu.ft.

3" 1503 7.96 1463 10.38 1426 12.68

4.5" 1466 10.23 1394 14.61 1340 17.97

9" 1413 13.45 1356 16.99 1302 20.24

13.5" 1401 14.23 1343 17.73 1291 20.96

18" 1394 14.61 1337 18.09 1285 21.31

3" 1483 9.19 1444 11.58 1407 13.85

4.5" 1434 12.17 1376 15.76 1322 19.06

9" 1376 15.74 1320 19.20 1268 22.35

13.5" 1358 16.83 1303 20.24 1251 23.35

18" 1349 17.37 1294 20.75 1243 23.85

3" 1463 10.38 1425 12.74 1388 14.98

4.5" 1415 13.32 1358 16.87 1304 20.12

9" 1340 17.89 1286 21.25 1236 24.35

13.5" 1318 19.29 1264 22.58 1215 25.64

18" 1307 19.96 1253 23.23 1205 26.30

TABLE - 1

BRICK / MORTAR PER 100 CUBIC FT. MASONRY

HORIZONTAL MORTAR JOINT THICKNESS

1/4 inches 3/8 inches 1/2 inchesNominal 
wall 

thickness

Brick size 9" x 4-3/8" x 2-11/16" 

( No allowance is made for wastage )

Vertical joint 1/4 " thick

Vertical joint 3/8 " thick

Vertical joint 1/2 " thick
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Bricks Mortar Bricks Mortar Bricks Mortar

Nos. Cu.ft. Nos. Cu.ft. Nos. Cu.ft.

3" 531 0.08 517 0.10 504 0.13

4.5" 518 0.10 492 0.15 473 0.18

9" 499 0.14 479 0.17 460 0.20

13.5" 495 0.14 474 0.18 456 0.21

18" 492 0.15 472 0.18 454 0.21

3" 524 0.09 510 0.12 597 0.14

4.5" 507 0.12 486 0.16 467 0.19

9" 486 0.16 466 0.19 448 0.22

13.5" 480 0.17 460 0.20 442 0.23

18" 476 0.17 457 0.21 439 0.24

3" 517 0.10 503 0.13 490 0.15

4.5" 500 0.13 480 0.17 461 0.20

9" 473 0.18 454 0.21 437 0.24

13.5" 466 0.19 446 0.23 429 0.26

18" 462 0.20 443 0.23 426 0.26

HORIZONTAL MORTAR JOINT THICKNESS

1/4 inches 3/8 inches 1/2 inches

TABLE - 1(A)

BRICK / MORTAR PER CUBIC METER MASONRY

Brick size 9" x 4-3/8" x 2-11/16" 

No allowance is made for wastage

Nominal 
wall 

thickness

Vertical joint 1/4 " thick

Vertical joint 3/8 " thick

Vertical joint 1/2 "  thick
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Bricks Mortar Bricks Mortar Bricks Mortar

Nos. Cu.Ft. Nos. Cu.Ft. Nos. Cu.Ft.

3" 1578 8.76 1536 11.42 1497 13.95

4.5" 1539 11.25 1464 16.07 1407 19.77

9" 1484 14.80 1424 18.69 1367 22.26

13.5" 1471 15.65 1410 19.50 1356 23.06

18" 1464 16.07 1404 19.90 1349 23.44

3" 1557 10.11 1516 12.74 1477 15.24

4.5" 1506 13.39 1445 17.34 1388 20.97

9" 1445 17.31 1386 21.12 1331 24.59

13.5" 1426 18.51 1368 22.26 1314 25.69

18" 1416 19.11 1359 22.83 1305 26.24

3" 1536 11.42 1496 14.01 1457 16.48

4.5" 1486 14.65 1426 18.56 1369 22.13

9" 1407 19.68 1350 23.38 1298 26.79

13.5" 1384 21.22 1327 24.84 1276 28.20

18" 1372 21.96 1316 25.55 1265 28.93

Brick size 9" x 4-3/8" x 2-11/16"

TABLE - 2

BRICK / MORTAR PER 100 CUBIC FT. MASONRY

( Allowance  for wastage included Bricks 5% & Mortar 10% ) 

Nominal 
wall 

thickness

HORIZONTAL MORTAR JOINT THICKNESS

1/4 inches 3/8 inches 1/2 inches

Vertical joint 3/8 " thick

Vertical joint 1/2 "  thick

Vertical joint 1/4 " thick
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Bricks Mortar Bricks Mortar Bricks Mortar

Nos. Cu.ft. Nos. Cu.ft. Nos. Cu.ft.

3" 558 0.088 543 0.114 529 0.140

4.5" 544 0.112 517 0.161 497 0.198

9" 524 0.149 503 0.187 483 0.222

13.5" 520 0.156 498 0.195 479 0.231

18" 517 0.161 496 0.199 477 0.234

3" 550 0.101 536 0.128 627 0.153

4.5" 532 0.134 510 0.174 490 0.210

9" 510 0.173 489 0.211 470 0.246

13.5" 504 0.185 483 0.222 464 0.257

18" 500 0.191 480 0.229 461 0.263

3" 543 0.114 528 0.140 515 0.165

4.5" 525 0.146 504 0.186 484 0.221

9" 497 0.197 477 0.234 459 0.268

13.5" 489 0.212 468 0.249 450 0.282

18" 485 0.220 465 0.255 447 0.289

Vertical joint 1/2 "  thick

TABLE - 2 (A)

Allowance  for wastage included Bricks 5% & Mortar 10%

Nominal 
wall 

thickness

HORIZONTAL MORTAR JOINT THICKNESS

BRICK / MORTAR PER CUBIC METER MASONRY

Brick size 9" x 4-3/8" x 2-11/16" 

Vertical joint 1/4 " thick

Vertical joint 3/8 " thick

1/4 inches 3/8 inches 1/2 inches
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